

Amendment – IV dated 19.06.2020 on the Request for Proposal Document and Transmission Service Agreement issued for selection of bidder as Transmission Service Provider to establish “Transmission System for evacuation of power from RE Projects in Osmanabad area (1 GW) in Maharashtra” through tariff based competitive bidding process

Sl. No.	Clause No.	Existing Provisions	New / Revised Clause																														
1.	Point no. 2 of RFP Notification	<p>.....</p> <table border="1"> <thead> <tr> <th>S.No</th> <th>Transmission System for evacuation of power from RE Projects in Osmanabad area (1 GW) in Maharashtra</th> <th>Scheduled COD in months from Effective Date</th> </tr> <tr> <th></th> <th>Name of Transmission Element</th> <th></th> </tr> </thead> <tbody> <tr> <td>1.</td> <td> Establishment of 2x500MVA, 400/220kV near Kallam PS 2x500MVA, 400/220kV 400kV ICT bay-2 220kV ICT bay-2 400kV line bay-4 220kV line bay- 4 Future Provisions: Space for 400/220 kV ICTs along with bays: 4 nos. 400 kV line bays: 6 nos. 220kV line bays: 7 nos. 400 kV bus reactor along with bays: 1 no. </td> <td align="center"><u>18 months # (December 2021)</u></td> </tr> <tr> <td>2.</td> <td>1x125MVA bus reactor at Kallam PS 400 kV Reactor bay -1</td> <td align="center"><u>18 months # (December 2021)</u></td> </tr> <tr> <td>3.</td> <td>LILO of both circuits of Parli(PG) – Pune(GIS) 400kV D/c line at Kallam PS</td> <td align="center"><u>18 months # (December 2021)</u></td> </tr> </tbody> </table>	S.No	Transmission System for evacuation of power from RE Projects in Osmanabad area (1 GW) in Maharashtra	Scheduled COD in months from Effective Date		Name of Transmission Element		1.	Establishment of 2x500MVA, 400/220kV near Kallam PS 2x500MVA, 400/220kV 400kV ICT bay-2 220kV ICT bay-2 400kV line bay-4 220kV line bay- 4 Future Provisions: Space for 400/220 kV ICTs along with bays: 4 nos. 400 kV line bays: 6 nos. 220kV line bays: 7 nos. 400 kV bus reactor along with bays: 1 no.	<u>18 months # (December 2021)</u>	2.	1x125MVA bus reactor at Kallam PS 400 kV Reactor bay -1	<u>18 months # (December 2021)</u>	3.	LILO of both circuits of Parli(PG) – Pune(GIS) 400kV D/c line at Kallam PS	<u>18 months # (December 2021)</u>	<p>.....</p> <table border="1"> <thead> <tr> <th>S.No</th> <th>Transmission System for evacuation of power from RE Projects in Osmanabad area (1 GW) in Maharashtra</th> <th>Scheduled COD in months from Effective Date</th> </tr> <tr> <th></th> <th>Name of Transmission Element</th> <th></th> </tr> </thead> <tbody> <tr> <td>1.</td> <td> Establishment of 2x500MVA, 400/220kV near Kallam PS 2x500MVA, 400/220kV 400kV ICT bay-2 220kV ICT bay-2 400kV line bay-4 220kV line bay- 4 Future Provisions: Space for 400/220 kV ICTs along with bays: 4 nos. 400 kV line bays: 6 nos. 220kV line bays: 7 nos. 400 kV bus reactor along with bays: 1 no. </td> <td align="center"><u>16 months # (December 2021)</u></td> </tr> <tr> <td>2.</td> <td>1x125MVA bus reactor at Kallam PS 400 kV Reactor bay -1</td> <td align="center"><u>16 months # (December 2021)</u></td> </tr> <tr> <td>3.</td> <td>LILO of both circuits of Parli(PG) – Pune(GIS) 400kV D/c line at Kallam PS</td> <td align="center"><u>16 months # (December 2021)</u></td> </tr> </tbody> </table>	S.No	Transmission System for evacuation of power from RE Projects in Osmanabad area (1 GW) in Maharashtra	Scheduled COD in months from Effective Date		Name of Transmission Element		1.	Establishment of 2x500MVA, 400/220kV near Kallam PS 2x500MVA, 400/220kV 400kV ICT bay-2 220kV ICT bay-2 400kV line bay-4 220kV line bay- 4 Future Provisions: Space for 400/220 kV ICTs along with bays: 4 nos. 400 kV line bays: 6 nos. 220kV line bays: 7 nos. 400 kV bus reactor along with bays: 1 no.	<u>16 months # (December 2021)</u>	2.	1x125MVA bus reactor at Kallam PS 400 kV Reactor bay -1	<u>16 months # (December 2021)</u>	3.	LILO of both circuits of Parli(PG) – Pune(GIS) 400kV D/c line at Kallam PS	<u>16 months # (December 2021)</u>
S.No	Transmission System for evacuation of power from RE Projects in Osmanabad area (1 GW) in Maharashtra	Scheduled COD in months from Effective Date																															
	Name of Transmission Element																																
1.	Establishment of 2x500MVA, 400/220kV near Kallam PS 2x500MVA, 400/220kV 400kV ICT bay-2 220kV ICT bay-2 400kV line bay-4 220kV line bay- 4 Future Provisions: Space for 400/220 kV ICTs along with bays: 4 nos. 400 kV line bays: 6 nos. 220kV line bays: 7 nos. 400 kV bus reactor along with bays: 1 no.	<u>18 months # (December 2021)</u>																															
2.	1x125MVA bus reactor at Kallam PS 400 kV Reactor bay -1	<u>18 months # (December 2021)</u>																															
3.	LILO of both circuits of Parli(PG) – Pune(GIS) 400kV D/c line at Kallam PS	<u>18 months # (December 2021)</u>																															
S.No	Transmission System for evacuation of power from RE Projects in Osmanabad area (1 GW) in Maharashtra	Scheduled COD in months from Effective Date																															
	Name of Transmission Element																																
1.	Establishment of 2x500MVA, 400/220kV near Kallam PS 2x500MVA, 400/220kV 400kV ICT bay-2 220kV ICT bay-2 400kV line bay-4 220kV line bay- 4 Future Provisions: Space for 400/220 kV ICTs along with bays: 4 nos. 400 kV line bays: 6 nos. 220kV line bays: 7 nos. 400 kV bus reactor along with bays: 1 no.	<u>16 months # (December 2021)</u>																															
2.	1x125MVA bus reactor at Kallam PS 400 kV Reactor bay -1	<u>16 months # (December 2021)</u>																															
3.	LILO of both circuits of Parli(PG) – Pune(GIS) 400kV D/c line at Kallam PS	<u>16 months # (December 2021)</u>																															

Sl. No.	Clause No.	Existing Provisions		New / Revised Clause																					
		4.	Provision of new 50MVAR switchable line reactor at Kallam PS end of Kallam – Pune(GIS) 400kV D/c line 2x50 MVar 400 kV Reactor bay - 2	<u>18 months # (December 2021)</u>																					
			#Scheduled COD in months is considering Effective Date in <u>June, 2020</u> . It is clarified that in case there is delay in achieving Effective Date, the schedule shall be compressed accordingly to achieve Scheduled COD by December, 2021.		#Scheduled COD in months is considering Effective Date in <u>August, 2020</u> . It is clarified that in case there is delay in achieving Effective Date, the schedule shall be compressed accordingly to achieve Scheduled COD by December, 2021.																				
2.	1.2 of RFP	<table border="1"> <thead> <tr> <th>S.No</th> <th colspan="2">Transmission System for evacuation of power from RE Projects in Osmanabad area (1 GW) in Maharashtra</th> </tr> <tr> <th></th> <th>Name of Transmission Element</th> <th>Scheduled COD in months from Effective Date</th> </tr> </thead> <tbody> <tr> <td>1.</td> <td>Establishment of 2x500MVA, 400/220kV near Kallam PS 2x500MVA, 400/220kV 400kV ICT bay-2 220kV ICT bay-2 400kV line bay-4 220kV line bay- 4 Future Provisions: Space for 400/220 kV ICTs along with</td> <td><u>18 months # (December 2021)</u></td> </tr> </tbody> </table>		S.No	Transmission System for evacuation of power from RE Projects in Osmanabad area (1 GW) in Maharashtra			Name of Transmission Element	Scheduled COD in months from Effective Date	1.	Establishment of 2x500MVA, 400/220kV near Kallam PS 2x500MVA, 400/220kV 400kV ICT bay-2 220kV ICT bay-2 400kV line bay-4 220kV line bay- 4 Future Provisions: Space for 400/220 kV ICTs along with	<u>18 months # (December 2021)</u>	<table border="1"> <thead> <tr> <th>S.No</th> <th colspan="2">Transmission System for evacuation of power from RE Projects in Osmanabad area (1 GW) in Maharashtra</th> </tr> <tr> <th></th> <th>Name of Transmission Element</th> <th>Scheduled COD in months from Effective Date</th> </tr> </thead> <tbody> <tr> <td>1.</td> <td>Establishment of 2x500MVA, 400/220kV near Kallam PS 2x500MVA, 400/220kV 400kV ICT bay-2 220kV ICT bay-2 400kV line bay-4 220kV line bay- 4 Future Provisions: Space for 400/220 kV ICTs along with</td> <td><u>16 months # (December 2021)</u></td> </tr> </tbody> </table>		S.No	Transmission System for evacuation of power from RE Projects in Osmanabad area (1 GW) in Maharashtra			Name of Transmission Element	Scheduled COD in months from Effective Date	1.	Establishment of 2x500MVA, 400/220kV near Kallam PS 2x500MVA, 400/220kV 400kV ICT bay-2 220kV ICT bay-2 400kV line bay-4 220kV line bay- 4 Future Provisions: Space for 400/220 kV ICTs along with	<u>16 months # (December 2021)</u>
S.No	Transmission System for evacuation of power from RE Projects in Osmanabad area (1 GW) in Maharashtra																								
	Name of Transmission Element	Scheduled COD in months from Effective Date																							
1.	Establishment of 2x500MVA, 400/220kV near Kallam PS 2x500MVA, 400/220kV 400kV ICT bay-2 220kV ICT bay-2 400kV line bay-4 220kV line bay- 4 Future Provisions: Space for 400/220 kV ICTs along with	<u>18 months # (December 2021)</u>																							
S.No	Transmission System for evacuation of power from RE Projects in Osmanabad area (1 GW) in Maharashtra																								
	Name of Transmission Element	Scheduled COD in months from Effective Date																							
1.	Establishment of 2x500MVA, 400/220kV near Kallam PS 2x500MVA, 400/220kV 400kV ICT bay-2 220kV ICT bay-2 400kV line bay-4 220kV line bay- 4 Future Provisions: Space for 400/220 kV ICTs along with	<u>16 months # (December 2021)</u>																							

Sl. No.	Clause No.	Existing Provisions		New / Revised Clause			
			bays: 4 nos. 400 kV line bays: 6 nos. 220kV line bays: 7 nos. 400 kV bus reactor along with bays: 1 no.		bays: 4 nos. 400 kV line bays: 6 nos. 220kV line bays: 7 nos. 400 kV bus reactor along with bays: 1 no.		
		2.	1x125MVar bus reactor at Kallam PS 400 kV Reactor bay -1	<u>18 months # (December 2021)</u>	2.	1x125MVar bus reactor at Kallam PS 400 kV Reactor bay -1	<u>16 months # (December 2021)</u>
		3.	LILO of both circuits of Parli(PG) – Pune(GIS) 400kV D/c line at Kallam PS	<u>18 months # (December 2021)</u>	3.	LILO of both circuits of Parli(PG) – Pune(GIS) 400kV D/c line at Kallam PS	<u>16 months # (December 2021)</u>
		4.	Provision of new 50MVar switchable line reactor at Kallam PS end of Kallam – Pune(GIS) 400kV D/c line 2x50 MVar 400 kV Reactor bay - 2	<u>18 months # (December 2021)</u>	4.	Provision of new 50MVar switchable line reactor at Kallam PS end of Kallam – Pune(GIS) 400kV D/c line 2x50 MVar 400 kV Reactor bay - 2	<u>16 months # (December 2021)</u>
		#Scheduled COD in months is considering Effective Date in <u>June, 2020</u> . It is clarified that in case there is delay in achieving Effective Date, the schedule shall be compressed accordingly to achieve Scheduled COD by December, 2021.		#Scheduled COD in months is considering Effective Date in <u>August, 2020</u> . It is clarified that in case there is delay in achieving Effective Date, the schedule shall be compressed accordingly to achieve Scheduled COD by December, 2021.			
3.	2.6.1 of RFP	All Elements of the Project are required to be commissioned progressively as per the schedule given in the following table;		All Elements of the Project are required to be commissioned progressively as per the schedule given in the following table;			

Sl. No.	Clause No.	Existing Provisions					New / Revised Clause				
		Sr. No	Name of the Transmission Element	Scheduled COD in months from Effective Date	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element	Sr. No	Name of the Transmission Element	Scheduled COD in months from Effective Date	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element
		1.	Establishment of 2x500MVA, 400/220kV near Kallam PS 2x500MVA, 400/220kV 400kV ICT bay-2 220kV ICT bay-2 400kV line bay-4 220kV line bay- 4 Future Provisions: Space for 400/220 kV ICTs along with bays: 4 nos.	18 months # (December 2021)	63.48%	Element at Sl. No. 1, 2, 3 & 4 are required to be commissioned simultaneously as their utilization is dependent	1.	Establishment of 2x500MVA, 400/220kV near Kallam PS 2x500MVA, 400/220kV 400kV ICT bay-2 220kV ICT bay-2 400kV line bay-4 220kV line bay- 4 Future Provisions: Space for 400/220 kV ICTs along with bays: 4 nos.	16 months # (December 2021)	63.48%	Element at Sl. No. 1, 2, 3 & 4 are required to be commissioned simultaneously as their utilization is dependent

Sl. No.	Clause No.	Existing Provisions				New / Revised Clause					
			400 kV line bays: 6 nos. 220kV line bays: 7 nos. 400 kV bus reactor along with bays: 1 no.			t on commissioning of each other					t on commissioning of each other
		2.	1x125MVAR bus reactor at Kallam PS 400 kV Reactor bay -1	6.38%			2.	1x125MVAR bus reactor at Kallam PS 400 kV Reactor bay -1	6.38%		
		3.	LILO of both circuits of Parli(PG) – Pune(GIS) 400kV D/c line at Kallam PS	19.50%			3.	LILO of both circuits of Parli(PG) – Pune(GIS) 400kV D/c line at Kallam PS	19.50%		
		4.	Provision of new 50MVAR switchable line reactor at Kallam PS end of Kallam – Pune(GIS) 400kV D/c line 2x50 MVAR 400 kV Reactor bay - 2	10.64%			4.	Provision of new 50MVAR switchable line reactor at Kallam PS end of Kallam – Pune(GIS) 400kV D/c line 2x50 MVAR 400 kV Reactor bay - 2	10.64%		
		<p>#Scheduled COD in months is considering Effective Date in June, 2020. It is clarified that in case there is delay in achieving Effective Date, the schedule shall be compressed accordingly to achieve Scheduled COD by December, 2021.</p> <p>.....</p> <p>Scheduled COD for overall Project: 18 months from Effective Date.</p>				<p>#Scheduled COD in months is considering Effective Date in August, 2020. It is clarified that in case there is delay in achieving Effective Date, the schedule shall be compressed accordingly to achieve Scheduled COD by December, 2021.</p> <p>.....</p> <p>Scheduled COD for overall Project: 16 months from Effective Date.</p>					
4.	2.7.1 of RFP	The Bidders should submit the Bids online through the electronic bidding platform before the Bid Deadline and submit the Technical Bids, in one (1) original plus one (1) copy so as to reach the address				The Bidders should submit the Bids online through the electronic bidding platform before the Bid Deadline and submit the Technical Bids, in one (1) original plus one (1) copy so as to reach the address					

Sl. No.	Clause No.	Existing Provisions	New / Revised Clause																																								
		specified in Clause 2.9.4 by 1300 hrs. (IST) on <u>22.06.2020.</u>	specified in Clause 2.9.4 by 1300 hrs. (IST) on <u>27.07.2020.</u>																																								
5.	2.7.2 of RFP	<p>Important timelines are mentioned below:</p> <table border="1"> <thead> <tr> <th>Date</th> <th>Event</th> </tr> </thead> <tbody> <tr> <td><u>28.05.2020</u></td> <td>Issue of written clarifications and revised RFP documents</td> </tr> <tr> <td><u>15.06.2020</u></td> <td>Issue of final RFP Project Documents</td> </tr> <tr> <td><u>22.06.2020</u></td> <td>Submission of Bid (Online submission of Bid through electronic bidding portal and physical submission of Technical Bid))</td> </tr> <tr> <td><u>22.06.2020</u></td> <td>Opening of Technical Bid</td> </tr> <tr> <td><u>30.06.2020</u></td> <td>Shortlisting and announcement of Qualified Bidders</td> </tr> <tr> <td><u>01.07.2020</u></td> <td>Opening of Financial Bid - Initial Offer</td> </tr> <tr> <td><u>02.07.2020</u></td> <td>Electronic auction (Financial Bid – Final Offer) for the Qualified Bidders.</td> </tr> <tr> <td><u>10.07.2020</u></td> <td>Selection of Successful Bidder and issue of LOI</td> </tr> <tr> <td><u>20.07.2020</u></td> <td>Signing of RFP Project Documents and transfer of Kallam Transmission Limited</td> </tr> </tbody> </table>	Date	Event	<u>28.05.2020</u>	Issue of written clarifications and revised RFP documents	<u>15.06.2020</u>	Issue of final RFP Project Documents	<u>22.06.2020</u>	Submission of Bid (Online submission of Bid through electronic bidding portal and physical submission of Technical Bid))	<u>22.06.2020</u>	Opening of Technical Bid	<u>30.06.2020</u>	Shortlisting and announcement of Qualified Bidders	<u>01.07.2020</u>	Opening of Financial Bid - Initial Offer	<u>02.07.2020</u>	Electronic auction (Financial Bid – Final Offer) for the Qualified Bidders.	<u>10.07.2020</u>	Selection of Successful Bidder and issue of LOI	<u>20.07.2020</u>	Signing of RFP Project Documents and transfer of Kallam Transmission Limited	<p>Important timelines are mentioned below:</p> <table border="1"> <thead> <tr> <th>Date</th> <th>Event</th> </tr> </thead> <tbody> <tr> <td><u>02.07.2020</u></td> <td>Issue of written clarifications and revised RFP documents</td> </tr> <tr> <td><u>20.07.2020</u></td> <td>Issue of final RFP Project Documents</td> </tr> <tr> <td><u>27.07.2020</u></td> <td>Submission of Bid (Online submission of Bid through electronic bidding portal and physical submission of Technical Bid))</td> </tr> <tr> <td><u>27.07.2020</u></td> <td>Opening of Technical Bid</td> </tr> <tr> <td><u>04.08.2020</u></td> <td>Shortlisting and announcement of Qualified Bidders</td> </tr> <tr> <td><u>05.08.2020</u></td> <td>Opening of Financial Bid - Initial Offer</td> </tr> <tr> <td><u>06.08.2020</u></td> <td>Electronic auction (Financial Bid – Final Offer) for the Qualified Bidders.</td> </tr> <tr> <td><u>14.08.2020</u></td> <td>Selection of Successful Bidder and issue of LOI</td> </tr> <tr> <td><u>24.08.2020</u></td> <td>Signing of RFP Project Documents and transfer of Kallam Transmission Limited</td> </tr> </tbody> </table>	Date	Event	<u>02.07.2020</u>	Issue of written clarifications and revised RFP documents	<u>20.07.2020</u>	Issue of final RFP Project Documents	<u>27.07.2020</u>	Submission of Bid (Online submission of Bid through electronic bidding portal and physical submission of Technical Bid))	<u>27.07.2020</u>	Opening of Technical Bid	<u>04.08.2020</u>	Shortlisting and announcement of Qualified Bidders	<u>05.08.2020</u>	Opening of Financial Bid - Initial Offer	<u>06.08.2020</u>	Electronic auction (Financial Bid – Final Offer) for the Qualified Bidders.	<u>14.08.2020</u>	Selection of Successful Bidder and issue of LOI	<u>24.08.2020</u>	Signing of RFP Project Documents and transfer of Kallam Transmission Limited
Date	Event																																										
<u>28.05.2020</u>	Issue of written clarifications and revised RFP documents																																										
<u>15.06.2020</u>	Issue of final RFP Project Documents																																										
<u>22.06.2020</u>	Submission of Bid (Online submission of Bid through electronic bidding portal and physical submission of Technical Bid))																																										
<u>22.06.2020</u>	Opening of Technical Bid																																										
<u>30.06.2020</u>	Shortlisting and announcement of Qualified Bidders																																										
<u>01.07.2020</u>	Opening of Financial Bid - Initial Offer																																										
<u>02.07.2020</u>	Electronic auction (Financial Bid – Final Offer) for the Qualified Bidders.																																										
<u>10.07.2020</u>	Selection of Successful Bidder and issue of LOI																																										
<u>20.07.2020</u>	Signing of RFP Project Documents and transfer of Kallam Transmission Limited																																										
Date	Event																																										
<u>02.07.2020</u>	Issue of written clarifications and revised RFP documents																																										
<u>20.07.2020</u>	Issue of final RFP Project Documents																																										
<u>27.07.2020</u>	Submission of Bid (Online submission of Bid through electronic bidding portal and physical submission of Technical Bid))																																										
<u>27.07.2020</u>	Opening of Technical Bid																																										
<u>04.08.2020</u>	Shortlisting and announcement of Qualified Bidders																																										
<u>05.08.2020</u>	Opening of Financial Bid - Initial Offer																																										
<u>06.08.2020</u>	Electronic auction (Financial Bid – Final Offer) for the Qualified Bidders.																																										
<u>14.08.2020</u>	Selection of Successful Bidder and issue of LOI																																										
<u>24.08.2020</u>	Signing of RFP Project Documents and transfer of Kallam Transmission Limited																																										
6.	2.8.1 of RFP	The Bidders shall submit the Bid which shall remain valid upto <u>19.12.2020...</u>	The Bidders shall submit the Bid which shall remain valid upto <u>23.01.2021...</u>																																								
7.	2.9.2 of RFP Due for opening on <u>22.06.2020</u> Due for opening on <u>27.07.2020</u>																																								
8.	2.13.1 of RFP Opening of Envelope (Technical Bid): 1330 hours (IST) on <u>22.06.2020.</u> Opening of Initial Offer: Initial Offer shall be opened by the Bid Process Coordinator in presence of the Bid Evaluation Committee at 1100 Opening of Envelope (Technical Bid): 1330 hours (IST) on <u>27.07.2020.</u> Opening of Initial Offer: Initial Offer shall be opened by the Bid Process Coordinator in presence of the Bid Evaluation Committee at 1330																																								

Sl. No.	Clause No.	Existing Provisions	New / Revised Clause																				
		hours (IST) on <u>01.07.2020</u>	hours (IST) on <u>05.08.2020</u>																				
9.	Point No. 8 of Annexure 8 of RFP	<p>.....</p> <p>8. We confirm that our Bid meets the Scheduled COD of each transmission Element and the Project as specified below:</p> <table border="1"> <thead> <tr> <th>Sr. No</th> <th>Name of the Transmission Element</th> <th>Scheduled COD in months from Effective Date</th> <th>Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project</th> <th>Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element</th> </tr> </thead> <tbody> <tr> <td>1.</td> <td>Establishment of 2x500MVA, 400/220kV near Kallam PS 2x500MVA, 400/220kV 400kV ICT bay-2 220kV ICT bay-2 400kV line bay-4 220kV line bay- 4</td> <td><u>18 months # (December 2021)</u></td> <td>63.48%</td> <td>Element at Sl. No. 1, 2, 3 & 4 are required to be commissioned simultaneously as</td> </tr> </tbody> </table>	Sr. No	Name of the Transmission Element	Scheduled COD in months from Effective Date	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element	1.	Establishment of 2x500MVA, 400/220kV near Kallam PS 2x500MVA, 400/220kV 400kV ICT bay-2 220kV ICT bay-2 400kV line bay-4 220kV line bay- 4	<u>18 months # (December 2021)</u>	63.48%	Element at Sl. No. 1, 2, 3 & 4 are required to be commissioned simultaneously as	<p>.....</p> <p>8. We confirm that our Bid meets the Scheduled COD of each transmission Element and the Project as specified below:</p> <table border="1"> <thead> <tr> <th>Sr. No</th> <th>Name of the Transmission Element</th> <th>Scheduled COD in months from Effective Date</th> <th>Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project</th> <th>Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element</th> </tr> </thead> <tbody> <tr> <td>1.</td> <td>Establishment of 2x500MVA, 400/220kV near Kallam PS 2x500MVA, 400/220kV 400kV ICT bay-2 220kV ICT bay-2 400kV line bay-4 220kV line bay- 4</td> <td><u>16 months # (December 2021)</u></td> <td>63.48%</td> <td>Element at Sl. No. 1, 2, 3 & 4 are required to be commissioned simultaneously as</td> </tr> </tbody> </table>	Sr. No	Name of the Transmission Element	Scheduled COD in months from Effective Date	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element	1.	Establishment of 2x500MVA, 400/220kV near Kallam PS 2x500MVA, 400/220kV 400kV ICT bay-2 220kV ICT bay-2 400kV line bay-4 220kV line bay- 4	<u>16 months # (December 2021)</u>	63.48%	Element at Sl. No. 1, 2, 3 & 4 are required to be commissioned simultaneously as
Sr. No	Name of the Transmission Element	Scheduled COD in months from Effective Date	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element																			
1.	Establishment of 2x500MVA, 400/220kV near Kallam PS 2x500MVA, 400/220kV 400kV ICT bay-2 220kV ICT bay-2 400kV line bay-4 220kV line bay- 4	<u>18 months # (December 2021)</u>	63.48%	Element at Sl. No. 1, 2, 3 & 4 are required to be commissioned simultaneously as																			
Sr. No	Name of the Transmission Element	Scheduled COD in months from Effective Date	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element																			
1.	Establishment of 2x500MVA, 400/220kV near Kallam PS 2x500MVA, 400/220kV 400kV ICT bay-2 220kV ICT bay-2 400kV line bay-4 220kV line bay- 4	<u>16 months # (December 2021)</u>	63.48%	Element at Sl. No. 1, 2, 3 & 4 are required to be commissioned simultaneously as																			

Sl. No.	Clause No.	Existing Provisions				New / Revised Clause				
			Future Provisions: Space for 400/220 kV ICTs along with bays: 4 nos. 400 kV line bays: 6 nos. 220kV line bays: 7 nos. 400 kV bus reactor along with bays: 1 no.		their utilization is dependent on commissioning of each other		Future Provisions: Space for 400/220 kV ICTs along with bays: 4 nos. 400 kV line bays: 6 nos. 220kV line bays: 7 nos. 400 kV bus reactor along with bays: 1 no.		their utilization is dependent on commissioning of each other	
		2.	1x125MVar bus reactor at Kallam PS 400 kV Reactor bay -1	6.38%			2.	1x125MVar bus reactor at Kallam PS 400 kV Reactor bay -1		6.38%
		3.	LILO of both circuits of Parli(PG) – Pune(GIS) 400kV D/c line at Kallam PS	19.50%			3.	LILO of both circuits of Parli(PG) – Pune(GIS) 400kV D/c line at Kallam PS		19.50%
		4.	Provision of new 50MVar switchable line reactor at Kallam PS end of Kallam – Pune(GIS) 400kV D/c line 2x50 MVar 400 kV Reactor bay - 2	10.64%			4.	Provision of new 50MVar switchable line reactor at Kallam PS end of Kallam – Pune(GIS) 400kV D/c line 2x50 MVar 400 kV Reactor bay - 2		10.64%
		#Scheduled COD in months is considering Effective Date in June, 2020 . It is clarified that in case there is delay in achieving Effective Date, the schedule shall be compressed accordingly to achieve Scheduled COD by December, 2021.				#Scheduled COD in months is considering Effective Date in August, 2020 . It is clarified that in case there is delay in achieving Effective Date, the schedule shall be compressed accordingly to achieve Scheduled COD by December, 2021.				
					

Sl. No.	Clause No.	Existing Provisions	New / Revised Clause																		
		Scheduled COD for overall Project: <u>18 months</u> from Effective Date.	Scheduled COD for overall Project: <u>16 months</u> from Effective Date.																		
10.	Annexure 23 of RFP	Illustration of the Bid Evaluation/Computation of Levelized Transmission Charges	Revised Excel has been emailed to the mailing address of The Contact Person as provided by you in your Response submitted during RFP stage.																		
11.	Schedule 2 of TSA	<p>1.0 Project Scope:</p> <table border="1"> <thead> <tr> <th>Sr. No</th> <th colspan="2">Transmission System for evacuation of power from RE Projects in Osmanabad area (1 GW) in Maharashtra</th> </tr> <tr> <th></th> <th>Name of Transmission Element</th> <th>Scheduled COD in months from Effective Date</th> </tr> </thead> <tbody> <tr> <td>1.</td> <td> Establishment of 2x500MVA, 400/220kV near Kallam PS 2x500MVA, 400/220kV 400kV ICT bay-2 220kV ICT bay-2 400kV line bay-4 220kV line bay- 4 Future Provisions: Space for 400/220 kV ICTs along with bays: 4 nos. 400 kV line bays: 6 nos. 220kV line bays: 7 nos. 400 kV bus reactor along with bays: 1 no. </td> <td style="text-align: center;"><u>18 months # (December 2021)</u></td> </tr> </tbody> </table>	Sr. No	Transmission System for evacuation of power from RE Projects in Osmanabad area (1 GW) in Maharashtra			Name of Transmission Element	Scheduled COD in months from Effective Date	1.	Establishment of 2x500MVA, 400/220kV near Kallam PS 2x500MVA, 400/220kV 400kV ICT bay-2 220kV ICT bay-2 400kV line bay-4 220kV line bay- 4 Future Provisions: Space for 400/220 kV ICTs along with bays: 4 nos. 400 kV line bays: 6 nos. 220kV line bays: 7 nos. 400 kV bus reactor along with bays: 1 no.	<u>18 months # (December 2021)</u>	<p>1.0 Project Scope:</p> <table border="1"> <thead> <tr> <th>Sr. No</th> <th colspan="2">Transmission System for evacuation of power from RE Projects in Osmanabad area (1 GW) in Maharashtra</th> </tr> <tr> <th></th> <th>Name of Transmission Element</th> <th>Scheduled COD in months from Effective Date</th> </tr> </thead> <tbody> <tr> <td>1.</td> <td> Establishment of 2x500MVA, 400/220kV near Kallam PS 2x500MVA, 400/220kV 400kV ICT bay-2 220kV ICT bay-2 400kV line bay-4 220kV line bay- 4 Future Provisions: Space for 400/220 kV ICTs along with bays: 4 nos. 400 kV line bays: 6 nos. 220kV line bays: 7 nos. 400 kV bus reactor along with bays: 1 no. </td> <td style="text-align: center;"><u>16 months # (December 2021)</u></td> </tr> </tbody> </table>	Sr. No	Transmission System for evacuation of power from RE Projects in Osmanabad area (1 GW) in Maharashtra			Name of Transmission Element	Scheduled COD in months from Effective Date	1.	Establishment of 2x500MVA, 400/220kV near Kallam PS 2x500MVA, 400/220kV 400kV ICT bay-2 220kV ICT bay-2 400kV line bay-4 220kV line bay- 4 Future Provisions: Space for 400/220 kV ICTs along with bays: 4 nos. 400 kV line bays: 6 nos. 220kV line bays: 7 nos. 400 kV bus reactor along with bays: 1 no.	<u>16 months # (December 2021)</u>
Sr. No	Transmission System for evacuation of power from RE Projects in Osmanabad area (1 GW) in Maharashtra																				
	Name of Transmission Element	Scheduled COD in months from Effective Date																			
1.	Establishment of 2x500MVA, 400/220kV near Kallam PS 2x500MVA, 400/220kV 400kV ICT bay-2 220kV ICT bay-2 400kV line bay-4 220kV line bay- 4 Future Provisions: Space for 400/220 kV ICTs along with bays: 4 nos. 400 kV line bays: 6 nos. 220kV line bays: 7 nos. 400 kV bus reactor along with bays: 1 no.	<u>18 months # (December 2021)</u>																			
Sr. No	Transmission System for evacuation of power from RE Projects in Osmanabad area (1 GW) in Maharashtra																				
	Name of Transmission Element	Scheduled COD in months from Effective Date																			
1.	Establishment of 2x500MVA, 400/220kV near Kallam PS 2x500MVA, 400/220kV 400kV ICT bay-2 220kV ICT bay-2 400kV line bay-4 220kV line bay- 4 Future Provisions: Space for 400/220 kV ICTs along with bays: 4 nos. 400 kV line bays: 6 nos. 220kV line bays: 7 nos. 400 kV bus reactor along with bays: 1 no.	<u>16 months # (December 2021)</u>																			

Sl. No.	Clause No.	Existing Provisions		New / Revised Clause			
		2.	1x125MVar bus reactor at Kallam PS 400 kV Reactor bay -1	<u>18 months # (December 2021)</u>	2.	1x125MVar bus reactor at Kallam PS 400 kV Reactor bay -1	<u>16 months # (December 2021)</u>
		3.	LILO of both circuits of Parli(PG) – Pune(GIS) 400kV D/c line at Kallam PS	<u>18 months # (December 2021)</u>	3.	LILO of both circuits of Parli(PG) – Pune(GIS) 400kV D/c line at Kallam PS	<u>16 months # (December 2021)</u>
		4.	Provision of new 50MVar switchable line reactor at Kallam PS end of Kallam – Pune(GIS) 400kV D/c line 2x50 MVar 400 kV Reactor bay - 2	<u>18 months # (December 2021)</u>	4.	Provision of new 50MVar switchable line reactor at Kallam PS end of Kallam – Pune(GIS) 400kV D/c line 2x50 MVar 400 kV Reactor bay - 2	<u>16 months # (December 2021)</u>
		#Scheduled COD in months is considering Effective Date in <u>June, 2020</u> . It is clarified that in case there is delay in achieving Effective Date, the schedule shall be compressed accordingly to achieve Scheduled COD by December, 2021.		#Scheduled COD in months is considering Effective Date in <u>August, 2020</u> . It is clarified that in case there is delay in achieving Effective Date, the schedule shall be compressed accordingly to achieve Scheduled COD by December, 2021.			
12.	Schedule 3 of TSA			

Sl. No.	Clause No.	Existing Provisions					New / Revised Clause				
		Sr. No	Name of the Transmission Element	Scheduled COD in months from Effective Date	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element	Sr. No	Name of the Transmission Element	Scheduled COD in months from Effective Date	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element
		1.	Establishment of 2x500MVA, 400/220kV near Kallam PS 2x500MVA, 400/220kV 400kV ICT bay-2 220kV ICT bay-2 400kV line bay-4 220kV line bay- 4 Future Provisions: Space for 400/220 kV ICTs along with bays: 4 nos.	18 months # (December 2021)	63.48%	Element at Sl. No. 1, 2, 3 & 4 are required to be commissioned simultaneously as their utilization is dependent	1.	Establishment of 2x500MVA, 400/220kV near Kallam PS 2x500MVA, 400/220kV 400kV ICT bay-2 220kV ICT bay-2 400kV line bay-4 220kV line bay- 4 Future Provisions: Space for 400/220 kV ICTs along with bays: 4 nos.	16 months # (December 2021)	63.48%	Element at Sl. No. 1, 2, 3 & 4 are required to be commissioned simultaneously as their utilization is dependent

Sl. No.	Clause No.	Existing Provisions				New / Revised Clause					
			400 kV line bays: 6 nos. 220kV line bays: 7 nos. 400 kV bus reactor along with bays: 1 no.			t on commissioning of each other		400 kV line bays: 6 nos. 220kV line bays: 7 nos. 400 kV bus reactor along with bays: 1 no.			t on commissioning of each other
		2.	1x125MVAR bus reactor at Kallam PS 400 kV Reactor bay -1	6.38%			2.	1x125MVAR bus reactor at Kallam PS 400 kV Reactor bay -1	6.38%		
		3.	LILO of both circuits of Parli(PG) – Pune(GIS) 400kV D/c line at Kallam PS	19.50%			3.	LILO of both circuits of Parli(PG) – Pune(GIS) 400kV D/c line at Kallam PS	19.50%		
		4.	Provision of new 50MVAR switchable line reactor at Kallam PS end of Kallam – Pune(GIS) 400kV D/c line 2x50 MVAR 400 kV Reactor bay - 2	10.64%			4.	Provision of new 50MVAR switchable line reactor at Kallam PS end of Kallam – Pune(GIS) 400kV D/c line 2x50 MVAR 400 kV Reactor bay - 2	10.64%		
		<p>#Scheduled COD in months is considering Effective Date in June, 2020. It is clarified that in case there is delay in achieving Effective Date, the schedule shall be compressed accordingly to achieve Scheduled COD by December, 2021.</p> <p>.....</p> <p>Scheduled COD for overall Project: 18 months from Effective Date.</p>				<p>#Scheduled COD in months is considering Effective Date in August, 2020. It is clarified that in case there is delay in achieving Effective Date, the schedule shall be compressed accordingly to achieve Scheduled COD by December, 2021.</p> <p>.....</p> <p>Scheduled COD for overall Project: 16 months from Effective Date.</p>					