

Details Of Contracts Concluded During the Quarter April, May and June'2020

Sr. No.	Name of the Work/Location	Estimated Cost	Tendered Cost/ Award cost	% above below schedule rates applicable	Agreement No./Dated	Agency	Date of Commencement	Time of Completion	Physical Progress in %age	Name of E-in-C with address	Remarks
1	2	3	4	5	6	7	8	9	10	11	12
1	Supply & Installation of Meter Boxes, Distribution Boxes and allied accessories for Smart metering project at Chandigarh Electricity Department	19150279	19005278	-0.75%	WO dated 22.04.2020	M/s LAN Engineering & Technologies Ltd.	22.04.2020	21.10.2020	20%	GM(Tech.)	

(Signature)
GM(Tech)

(Signature)
GM(Tech)