

Amendment – III dated 16.02.2024 to RFP documents for selection of bidder as Transmission Service Provider to establish Inter-State Transmission system for “North Eastern Region Generation Scheme – I (NERGS-I)” through tariff based competitive bidding process

Sl. No.	Clause No.	Existing Clause	New/Revised Clause																				
1.	RFP document	<p>Scope of the Project:</p> <table border="1"> <thead> <tr> <th>Sl. No.</th> <th>Scope of the Transmission Scheme</th> <th>Scheduled COD from Effective Date</th> </tr> </thead> <tbody> <tr> <td>1.</td> <td>Establishment of new 400 kV switching station (to be upgraded to 400/220 kV level in future) at Bokajan in Assam</td> <td><u>31st Dec 2025</u></td> </tr> <tr> <td>2.</td> <td>LILO of both circuits of Misa (POWERGRID) – New Mariani (POWERGRID) 400 kV D/c line at Bokajan</td> <td></td> </tr> </tbody> </table>	Sl. No.	Scope of the Transmission Scheme	Scheduled COD from Effective Date	1.	Establishment of new 400 kV switching station (to be upgraded to 400/220 kV level in future) at Bokajan in Assam	<u>31st Dec 2025</u>	2.	LILO of both circuits of Misa (POWERGRID) – New Mariani (POWERGRID) 400 kV D/c line at Bokajan		<p>Scope of the Project:</p> <table border="1"> <thead> <tr> <th>Sl. No.</th> <th>Scope of the Transmission Scheme</th> <th>Scheduled COD from Effective Date</th> </tr> </thead> <tbody> <tr> <td>1.</td> <td>Establishment of new 400 kV switching station (to be upgraded to 400/220 kV level in future) at Bokajan in Assam</td> <td><u>31st Dec 2026</u></td> </tr> <tr> <td>2.</td> <td>LILO of both circuits of Misa (POWERGRID) – New Mariani (POWERGRID) 400 kV D/c line at Bokajan</td> <td></td> </tr> </tbody> </table>	Sl. No.	Scope of the Transmission Scheme	Scheduled COD from Effective Date	1.	Establishment of new 400 kV switching station (to be upgraded to 400/220 kV level in future) at Bokajan in Assam	<u>31st Dec 2026</u>	2.	LILO of both circuits of Misa (POWERGRID) – New Mariani (POWERGRID) 400 kV D/c line at Bokajan			
Sl. No.	Scope of the Transmission Scheme	Scheduled COD from Effective Date																					
1.	Establishment of new 400 kV switching station (to be upgraded to 400/220 kV level in future) at Bokajan in Assam	<u>31st Dec 2025</u>																					
2.	LILO of both circuits of Misa (POWERGRID) – New Mariani (POWERGRID) 400 kV D/c line at Bokajan																						
Sl. No.	Scope of the Transmission Scheme	Scheduled COD from Effective Date																					
1.	Establishment of new 400 kV switching station (to be upgraded to 400/220 kV level in future) at Bokajan in Assam	<u>31st Dec 2026</u>																					
2.	LILO of both circuits of Misa (POWERGRID) – New Mariani (POWERGRID) 400 kV D/c line at Bokajan																						
2.	RFP Document	<p>2.6 Project Schedule</p> <p>2.6.1. All Elements of the Project are required to be commissioned progressively as per the schedule given in the following table;</p> <table border="1"> <thead> <tr> <th>Sl. No.</th> <th>Name of the Transmission Element</th> <th>Scheduled COD</th> <th>Percentage of Quoted Transmission Charges recoverable on</th> <th>Element(s) which are pre-required for declaring the commercial operation</th> </tr> </thead> <tbody> <tr> <td></td> <td></td> <td></td> <td></td> <td></td> </tr> </tbody> </table>	Sl. No.	Name of the Transmission Element	Scheduled COD	Percentage of Quoted Transmission Charges recoverable on	Element(s) which are pre-required for declaring the commercial operation						<p>2.6 Project Schedule</p> <p>2.6.1. All Elements of the Project are required to be commissioned progressively as per the schedule given in the following table;</p> <table border="1"> <thead> <tr> <th>Sl. No.</th> <th>Name of the Transmission Element</th> <th>Scheduled COD</th> <th>Percentage of Quoted Transmission Charges recoverable on</th> <th>Element(s) which are pre-required for declaring the commercial operation</th> </tr> </thead> <tbody> <tr> <td></td> <td></td> <td></td> <td></td> <td></td> </tr> </tbody> </table>	Sl. No.	Name of the Transmission Element	Scheduled COD	Percentage of Quoted Transmission Charges recoverable on	Element(s) which are pre-required for declaring the commercial operation					
Sl. No.	Name of the Transmission Element	Scheduled COD	Percentage of Quoted Transmission Charges recoverable on	Element(s) which are pre-required for declaring the commercial operation																			
Sl. No.	Name of the Transmission Element	Scheduled COD	Percentage of Quoted Transmission Charges recoverable on	Element(s) which are pre-required for declaring the commercial operation																			

Sl. No.	Clause No.	Existing Clause					New/Revised Clause				
					Scheduled COD of the Element of the Project	(COD) of the respective Element				Scheduled COD of the Element of the Project	(COD) of the respective Element
		1.	Establishment of new 400 kV switching station (to be upgraded to 400/220 kV level in future) at Bokajan in Assam	<u>31st Dec 2025</u>	100%	All elements are required to be commissioned simultaneously as their utilization is dependent on commissioning of each other.	1.	Establishment of new 400 kV switching station (to be upgraded to 400/220 kV level in future) at Bokajan in Assam	<u>31st Dec 2026</u>	100%	All elements are required to be commissioned simultaneously as their utilization is dependent on commissioning of each other.
		2.	LILO of both circuits of Misa (POWERGRID) – New Mariani (POWERGRID) 400 kV D/c line at Bokajan				2.	LILO of both circuits of Misa (POWERGRID) – New Mariani (POWERGRID) 400 kV D/c line at Bokajan			
		<p>.....</p> <p><u>Scheduled COD for overall Project: 31st December, 2025</u></p> <p>.....</p>					<p>.....</p> <p><u>Scheduled COD for overall Project: 31st December, 2026</u></p> <p>.....</p>				
	ANNEXURE 8 - UNDERTAKING AND DETAILS	8. We confirm that our Bid meets the Scheduled COD of each transmission Element and the Project as specified below:					8. We confirm that our Bid meets the Scheduled COD of each transmission Element and the Project as specified below:				

Sl. No.	Clause No.	Existing Clause					New/Revised Clause				
		Sl. No.	Name of the Transmission Element	Scheduled COD	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element	Sl. No.	Name of the Transmission Element	Scheduled COD	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element
	OF EQUITY INVESTMENT of the RFP document	1.	Establishment of new 400 kV switching station (to be upgraded to 400/220 kV level in future) at Bokajan in Assam	<u>31st Dec 2025</u>	100%	All elements are required to be commissioned simultaneously as their utilization is dependent on commissioning of each other.	1.	Establishment of new 400 kV switching station (to be upgraded to 400/220 kV level in future) at Bokajan in Assam	<u>31st Dec 2026</u>	100%	All elements are required to be commissioned simultaneously as their utilization is dependent on commissioning of each other.
		2.	LILO of both circuits of Misa (POWERGRID) – New Mariani (POWERGRID) 400 kV D/c line at Bokajan				2.	LILO of both circuits of Misa (POWERGRID) – New Mariani (POWERGRID) 400 kV D/c line at Bokajan			
<p>.....</p> <p><u>Scheduled COD for the Project: 31st December, 2025.</u></p>						<p>.....</p> <p><u>Scheduled COD for the Project: 31st December, 2026.</u></p>					

Sl. No.	Clause No.	Existing Clause					New/Revised Clause				
					
	Schedule: 2 of TSA Document	Sl. No.	Name of the Transmission Element	Scheduled COD	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element	Sl. No.	Name of the Transmission Element	Scheduled COD	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element
		1.	Establishment of new 400 kV switching station (to be upgraded to 400/220 kV level in future) at Bokajan in Assam	<u>31st Dec 2025</u>	100%	All elements are required to be commissioned simultaneously as their utilization is dependent on commissioning of each other.	1.	Establishment of new 400 kV switching station (to be upgraded to 400/220 kV level in future) at Bokajan in Assam	<u>31st Dec 2026</u>	100%	All elements are required to be commissioned simultaneously as their utilization is dependent on commissioning of each other.
		2.	LILO of both circuits of Misa (POWERGRID) – New Mariani (POWERGRID) 400 kV D/c line at Bokajan				2.	LILO of both circuits of Misa (POWERGRID) – New Mariani (POWERGRID) 400 kV D/c line at Bokajan			

Sl. No.	Clause No.	Existing Clause	New/Revised Clause																		
		<p>.....</p> <p><u>Scheduled COD for the Project: 31st December, 2025.</u></p> <p>.....</p>	<p>.....</p> <p><u>Scheduled COD for the Project: 31st December, 2026.</u></p> <p>.....</p>																		
	Schedule: 1 of TSA Document	<p>Project Description and Scope of Project:</p> <table border="1" data-bbox="371 547 1229 941"> <thead> <tr> <th data-bbox="371 547 524 627">Sl. No.</th> <th data-bbox="530 547 936 627">Scope of the Transmission Scheme</th> <th data-bbox="943 547 1229 627">Scheduled COD from Effective Date</th> </tr> </thead> <tbody> <tr> <td data-bbox="371 632 524 858">1.</td> <td data-bbox="530 632 936 858">Establishment of new 400 kV switching station (to be upgraded to 400/220 kV level in future) at Bokajan in Assam</td> <td data-bbox="943 632 1229 858"><u>31st Dec 2025</u></td> </tr> <tr> <td data-bbox="371 863 524 941">2.</td> <td data-bbox="530 863 936 941"><u>Mandsaur – Kurawar 765 kV D/c line</u></td> <td data-bbox="943 863 1229 941"></td> </tr> </tbody> </table>	Sl. No.	Scope of the Transmission Scheme	Scheduled COD from Effective Date	1.	Establishment of new 400 kV switching station (to be upgraded to 400/220 kV level in future) at Bokajan in Assam	<u>31st Dec 2025</u>	2.	<u>Mandsaur – Kurawar 765 kV D/c line</u>		<p>Project Description and Scope of Project:</p> <table border="1" data-bbox="1303 547 2195 1018"> <thead> <tr> <th data-bbox="1303 547 1456 627">Sl. No.</th> <th data-bbox="1462 547 1868 627">Scope of the Transmission Scheme</th> <th data-bbox="1874 547 2195 627">Scheduled COD from Effective Date</th> </tr> </thead> <tbody> <tr> <td data-bbox="1303 632 1456 858">1.</td> <td data-bbox="1462 632 1868 858">Establishment of new 400 kV switching station (to be upgraded to 400/220 kV level in future) at Bokajan in Assam</td> <td data-bbox="1874 632 2195 858"><u>31st Dec 2026</u></td> </tr> <tr> <td data-bbox="1303 863 1456 1018">2.</td> <td data-bbox="1462 863 1868 1018"><u>LILO of both circuits of Misa (POWERGRID) – New Mariani (POWERGRID) 400 kV D/c line at Bokajan</u></td> <td data-bbox="1874 863 2195 1018"></td> </tr> </tbody> </table>	Sl. No.	Scope of the Transmission Scheme	Scheduled COD from Effective Date	1.	Establishment of new 400 kV switching station (to be upgraded to 400/220 kV level in future) at Bokajan in Assam	<u>31st Dec 2026</u>	2.	<u>LILO of both circuits of Misa (POWERGRID) – New Mariani (POWERGRID) 400 kV D/c line at Bokajan</u>	
Sl. No.	Scope of the Transmission Scheme	Scheduled COD from Effective Date																			
1.	Establishment of new 400 kV switching station (to be upgraded to 400/220 kV level in future) at Bokajan in Assam	<u>31st Dec 2025</u>																			
2.	<u>Mandsaur – Kurawar 765 kV D/c line</u>																				
Sl. No.	Scope of the Transmission Scheme	Scheduled COD from Effective Date																			
1.	Establishment of new 400 kV switching station (to be upgraded to 400/220 kV level in future) at Bokajan in Assam	<u>31st Dec 2026</u>																			
2.	<u>LILO of both circuits of Misa (POWERGRID) – New Mariani (POWERGRID) 400 kV D/c line at Bokajan</u>																				