

Amendment – VI dated 18.07.2020 on the Request for Proposal and Transmission Service Agreement issued for selection of bidder as Transmission Service Provider to establish “Transmission system strengthening for evacuation of power from solar energy zones in Rajasthan (8.1 GW) under Phase II –Part B” through tariff based competitive bidding process

Sl. No.	Clause No.	Existing Provisions	New / Revised Clause																										
1.	Para 2 of Request for Proposal Notification	<p>.....</p> <table border="1"> <thead> <tr> <th data-bbox="327 464 436 703">S. No</th> <th colspan="2" data-bbox="443 464 1161 602">Transmission System for Transmission system strengthening for evacuation of power from solar energy zones in Rajasthan (8.1 GW) under Phase II –Part B</th> </tr> <tr> <th data-bbox="327 607 436 703"></th> <th data-bbox="443 607 926 703">Name of Transmission Element</th> <th data-bbox="932 607 1161 703">Scheduled COD in months from Effective Date</th> </tr> </thead> <tbody> <tr> <td data-bbox="327 708 436 781">1.</td> <td data-bbox="443 708 926 781">Fatehgarh-II PS – Bhadla-II PS 765kV D/c line (2nd)</td> <td data-bbox="932 708 1161 1396" rowspan="3">18 Months (March 2022#)</td> </tr> <tr> <td data-bbox="327 786 436 940">2.</td> <td data-bbox="443 786 926 940">2 no. of 765 kV line bays each at Fatehgarh-II and Bhadla-II for Fatehgarh-II PS – Bhadla- II PS 765kV D/c line (2nd)</td> </tr> <tr> <td data-bbox="327 945 436 1391">3.</td> <td data-bbox="443 945 926 1391">1x240 MVAr Switchable line reactor for each circuit at each end of Fatehgarh-II – Bhadla- II 765kV D/c line (2nd) 240 MVAr, 765 kV reactor- 4 (2 reactors each at Fatehgarh-II and Bhadla-II). Switching equipment for 765 kV reactor - 4 (2 Switching equipments each at Fatehgarh-II and Bhadla-II)</td> </tr> </tbody> </table>	S. No	Transmission System for Transmission system strengthening for evacuation of power from solar energy zones in Rajasthan (8.1 GW) under Phase II –Part B			Name of Transmission Element	Scheduled COD in months from Effective Date	1.	Fatehgarh-II PS – Bhadla-II PS 765kV D/c line (2nd)	18 Months (March 2022#)	2.	2 no. of 765 kV line bays each at Fatehgarh-II and Bhadla-II for Fatehgarh-II PS – Bhadla- II PS 765kV D/c line (2nd)	3.	1x240 MVAr Switchable line reactor for each circuit at each end of Fatehgarh-II – Bhadla- II 765kV D/c line (2nd) 240 MVAr, 765 kV reactor- 4 (2 reactors each at Fatehgarh-II and Bhadla-II). Switching equipment for 765 kV reactor - 4 (2 Switching equipments each at Fatehgarh-II and Bhadla-II)	<p>.....</p> <table border="1"> <thead> <tr> <th data-bbox="1188 464 1297 703">S. No</th> <th colspan="2" data-bbox="1304 464 2024 602">Transmission System for Transmission system strengthening for evacuation of power from solar energy zones in Rajasthan (8.1 GW) under Phase II –Part B</th> </tr> <tr> <th data-bbox="1188 607 1297 703"></th> <th data-bbox="1304 607 1787 703">Name of Transmission Element</th> <th data-bbox="1793 607 2022 703">Scheduled COD in months from Effective Date</th> </tr> </thead> <tbody> <tr> <td data-bbox="1188 708 1297 781">1.</td> <td data-bbox="1304 708 1787 781">Fatehgarh-II PS – Bhadla-II PS 765kV D/c line (2nd)</td> <td data-bbox="1793 708 2022 1396" rowspan="3">18 Months</td> </tr> <tr> <td data-bbox="1188 786 1297 940">2.</td> <td data-bbox="1304 786 1787 940">2 no. of 765 kV line bays each at Fatehgarh-II and Bhadla-II for Fatehgarh-II PS – Bhadla- II PS 765kV D/c line (2nd)</td> </tr> <tr> <td data-bbox="1188 945 1297 1391">3.</td> <td data-bbox="1304 945 1787 1391">1x240 MVAr Switchable line reactor for each circuit at each end of Fatehgarh-II – Bhadla- II 765kV D/c line (2nd) 240 MVAr, 765 kV reactor- 4 (2 reactors each at Fatehgarh-II and Bhadla-II). Switching equipment for 765 kV reactor - 4 (2 Switching equipments each at Fatehgarh-II and Bhadla-II)</td> </tr> </tbody> </table>	S. No	Transmission System for Transmission system strengthening for evacuation of power from solar energy zones in Rajasthan (8.1 GW) under Phase II –Part B			Name of Transmission Element	Scheduled COD in months from Effective Date	1.	Fatehgarh-II PS – Bhadla-II PS 765kV D/c line (2nd)	18 Months	2.	2 no. of 765 kV line bays each at Fatehgarh-II and Bhadla-II for Fatehgarh-II PS – Bhadla- II PS 765kV D/c line (2nd)	3.	1x240 MVAr Switchable line reactor for each circuit at each end of Fatehgarh-II – Bhadla- II 765kV D/c line (2nd) 240 MVAr, 765 kV reactor- 4 (2 reactors each at Fatehgarh-II and Bhadla-II). Switching equipment for 765 kV reactor - 4 (2 Switching equipments each at Fatehgarh-II and Bhadla-II)
S. No	Transmission System for Transmission system strengthening for evacuation of power from solar energy zones in Rajasthan (8.1 GW) under Phase II –Part B																												
	Name of Transmission Element	Scheduled COD in months from Effective Date																											
1.	Fatehgarh-II PS – Bhadla-II PS 765kV D/c line (2nd)	18 Months (March 2022#)																											
2.	2 no. of 765 kV line bays each at Fatehgarh-II and Bhadla-II for Fatehgarh-II PS – Bhadla- II PS 765kV D/c line (2nd)																												
3.	1x240 MVAr Switchable line reactor for each circuit at each end of Fatehgarh-II – Bhadla- II 765kV D/c line (2nd) 240 MVAr, 765 kV reactor- 4 (2 reactors each at Fatehgarh-II and Bhadla-II). Switching equipment for 765 kV reactor - 4 (2 Switching equipments each at Fatehgarh-II and Bhadla-II)																												
S. No	Transmission System for Transmission system strengthening for evacuation of power from solar energy zones in Rajasthan (8.1 GW) under Phase II –Part B																												
	Name of Transmission Element	Scheduled COD in months from Effective Date																											
1.	Fatehgarh-II PS – Bhadla-II PS 765kV D/c line (2nd)	18 Months																											
2.	2 no. of 765 kV line bays each at Fatehgarh-II and Bhadla-II for Fatehgarh-II PS – Bhadla- II PS 765kV D/c line (2nd)																												
3.	1x240 MVAr Switchable line reactor for each circuit at each end of Fatehgarh-II – Bhadla- II 765kV D/c line (2nd) 240 MVAr, 765 kV reactor- 4 (2 reactors each at Fatehgarh-II and Bhadla-II). Switching equipment for 765 kV reactor - 4 (2 Switching equipments each at Fatehgarh-II and Bhadla-II)																												

Sl. No.	Clause No.	Existing Provisions	New / Revised Clause																						
		<p>(1x80 MVAR Spare* reactor each at Fatehgarh-II and Bhadla-II to be used as spare for Fatehgarh-II – Bhadla-II 765kV D/c line (2nd))</p> <p>*not under the present scope</p> <p>#Scheduled COD in months is considering Effective Date in Sept 2020, It is clarified that in case there is delay in achieving Effective Date, the schedule shall be compressed accordingly to achieve Scheduled COD by March, 2022.</p> <p>.....</p>	<p>(1x80 MVAR Spare* reactor each at Fatehgarh-II and Bhadla-II to be used as spare for Fatehgarh-II – Bhadla-II 765kV D/c line (2nd))</p> <p>*not under the present scope</p> <p>.....</p>																						
2.	1.2 of RFP	<p>.....</p> <table border="1" data-bbox="323 737 1159 1403"> <thead> <tr> <th data-bbox="323 737 436 883">S.No</th> <th colspan="2" data-bbox="436 737 1159 883">Transmission System for Transmission system strengthening for evacuation of power from solar energy zones in Rajasthan (8.1 GW) under Phase II –Part B</th> </tr> <tr> <th data-bbox="323 883 436 1094"></th> <th data-bbox="436 883 947 1094">Name of Transmission Element</th> <th data-bbox="947 883 1159 1094">Scheduled COD in months from Effective Date</th> </tr> </thead> <tbody> <tr> <td data-bbox="323 1094 436 1183">1.</td> <td data-bbox="436 1094 947 1183">Fatehgarh-II PS – Bhadla-II PS 765kV D/c line (2nd)</td> <td data-bbox="947 1094 1159 1403" rowspan="2"></td> </tr> <tr> <td data-bbox="323 1183 436 1403">2.</td> <td data-bbox="436 1183 947 1403">2 no. of 765 kV line bays each at Fatehgarh-II and Bhadla-II for Fatehgarh-II PS – Bhadla- II PS 765kV D/c line (2nd)</td> </tr> </tbody> </table> <p>18 Months</p>	S.No	Transmission System for Transmission system strengthening for evacuation of power from solar energy zones in Rajasthan (8.1 GW) under Phase II –Part B			Name of Transmission Element	Scheduled COD in months from Effective Date	1.	Fatehgarh-II PS – Bhadla-II PS 765kV D/c line (2nd)		2.	2 no. of 765 kV line bays each at Fatehgarh-II and Bhadla-II for Fatehgarh-II PS – Bhadla- II PS 765kV D/c line (2nd)	<p>.....</p> <table border="1" data-bbox="1184 737 2024 1403"> <thead> <tr> <th data-bbox="1184 737 1297 883">S.No</th> <th colspan="2" data-bbox="1297 737 2024 883">Transmission System for Transmission system strengthening for evacuation of power from solar energy zones in Rajasthan (8.1 GW) under Phase II –Part B</th> </tr> <tr> <th data-bbox="1184 883 1297 1094"></th> <th data-bbox="1297 883 1808 1094">Name of Transmission Element</th> <th data-bbox="1808 883 2024 1094">Scheduled COD in months from Effective Date</th> </tr> </thead> <tbody> <tr> <td data-bbox="1184 1094 1297 1183">1.</td> <td data-bbox="1297 1094 1808 1183">Fatehgarh-II PS – Bhadla-II PS 765kV D/c line (2nd)</td> <td data-bbox="1808 1094 2024 1403" rowspan="2"></td> </tr> <tr> <td data-bbox="1184 1183 1297 1403">2.</td> <td data-bbox="1297 1183 1808 1403">2 no. of 765 kV line bays each at Fatehgarh-II and Bhadla-II for Fatehgarh-II PS – Bhadla- II PS 765kV D/c line (2nd)</td> </tr> </tbody> </table> <p>18 Months</p>	S.No	Transmission System for Transmission system strengthening for evacuation of power from solar energy zones in Rajasthan (8.1 GW) under Phase II –Part B			Name of Transmission Element	Scheduled COD in months from Effective Date	1.	Fatehgarh-II PS – Bhadla-II PS 765kV D/c line (2nd)		2.	2 no. of 765 kV line bays each at Fatehgarh-II and Bhadla-II for Fatehgarh-II PS – Bhadla- II PS 765kV D/c line (2nd)
S.No	Transmission System for Transmission system strengthening for evacuation of power from solar energy zones in Rajasthan (8.1 GW) under Phase II –Part B																								
	Name of Transmission Element	Scheduled COD in months from Effective Date																							
1.	Fatehgarh-II PS – Bhadla-II PS 765kV D/c line (2nd)																								
2.	2 no. of 765 kV line bays each at Fatehgarh-II and Bhadla-II for Fatehgarh-II PS – Bhadla- II PS 765kV D/c line (2nd)																								
S.No	Transmission System for Transmission system strengthening for evacuation of power from solar energy zones in Rajasthan (8.1 GW) under Phase II –Part B																								
	Name of Transmission Element	Scheduled COD in months from Effective Date																							
1.	Fatehgarh-II PS – Bhadla-II PS 765kV D/c line (2nd)																								
2.	2 no. of 765 kV line bays each at Fatehgarh-II and Bhadla-II for Fatehgarh-II PS – Bhadla- II PS 765kV D/c line (2nd)																								

Sl. No.	Clause No.	Existing Provisions	New / Revised Clause
		<p>3. 1x240 MVAR Switchable line reactor for each circuit at each end of Fatehgarh-II – Bhadla-II 765kV D/c line (2nd)</p> <p>240 MVAR, 765 kV reactor- 4 (2 reactors each at Fatehgarh-II and Bhadla-II),</p> <p>Switching equipment for 765 kV reactor - 4 (2 Switching equipments each at Fatehgarh-II and Bhadla-II)</p> <p>(1x80 MVAR Spare* reactor each at Fatehgarh-II and Bhadla-II to be used as spare for Fatehgarh-II – Bhadla-II 765kV D/c line (2nd))</p> <p>*not under the present scope</p> <p>#Scheduled COD in months is considering Effective Date in Sept 2020, It is clarified that in case there is delay in achieving Effective Date, the schedule shall be compressed accordingly to achieve Scheduled COD by March, 2022.</p> <p>.....</p>	<p>3. 1x240 MVAR Switchable line reactor for each circuit at each end of Fatehgarh-II – Bhadla-II 765kV D/c line (2nd)</p> <p>240 MVAR, 765 kV reactor- 4 (2 reactors each at Fatehgarh-II and Bhadla-II),</p> <p>Switching equipment for 765 kV reactor - 4 (2 Switching equipments each at Fatehgarh-II and Bhadla-II)</p> <p>(1x80 MVAR Spare* reactor each at Fatehgarh-II and Bhadla-II to be used as spare for Fatehgarh-II – Bhadla-II 765kV D/c line (2nd))</p> <p>*not under the present scope</p> <p>.....</p>
3.	2.6.1 of RFP	All Elements of the Project are required to be commissioned progressively as per the schedule given in the following table;	All Elements of the Project are required to be commissioned progressively as per the schedule given in the following table;

Sl. No.	Clause No.	Existing Provisions					New / Revised Clause				
		Sr. No	Name of the Transmission Element	Schedule d COD in months from Effective Date	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element	Sr. No	Name of the Transmission Element	Schedule d COD in months from Effective Date	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element
		1.	Fatehgarh-II PS – Bhadla-II PS 765kV D/c line (2nd)	18 Months (March 2022#)	100%	Elements marked at Sl. No. 1 to 3 are required to be commissioned simultaneously as their utilization is dependent on commissioning of each other.	1.	Fatehgarh-II PS – Bhadla-II PS 765kV D/c line (2nd)	18 Months	100%	Elements marked at Sl. No. 1 to 3 are required to be commissioned simultaneously as their utilization is dependent on commissioning of each other.
		2.	2 no. of 765 kV line bays each at Fatehgarh-II and Bhadla-II for Fatehgarh-II PS – Bhadla- II PS 765kV D/c line (2nd)				2.	2 no. of 765 kV line bays each at Fatehgarh-II and Bhadla-II for Fatehgarh-II PS – Bhadla- II PS 765kV D/c line (2nd)			

SI. No.	Clause No.	Existing Provisions					New / Revised Clause				
		3.	1x240 MVAR Switchable line reactor for each circuit at each end of Fatehgarh-II – Bhadla-II 765kV D/c line (2nd)				3.	1x240 MVAR Switchable line reactor for each circuit at each end of Fatehgarh-II – Bhadla-II 765kV D/c line (2nd)			
		<p>#Scheduled COD in months is considering Effective Date in Sept 2020, It is clarified that in case there is delay in achieving Effective Date, the schedule shall be compressed accordingly to achieve Scheduled COD by March, 2022.</p> <p>.....</p> <p>Scheduled COD for overall Project: 18 months from Effective Date.</p>					<p>.....</p> <p>Scheduled COD for overall Project: 18 months from Effective Date.</p>				
4.	Annexure 8 of RFP	<p>.....</p> <p>8. We confirm that our Bid meets the Scheduled COD of each transmission Element and the Project as specified below:</p>					<p>.....</p> <p>8. We confirm that our Bid meets the Scheduled COD of each transmission Element and the Project as specified below:</p>				

Sl. No.	Clause No.	Existing Provisions					New / Revised Clause				
		Sr. No	Name of the Transmission Element	Schedule d COD in months from Effective Date	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element	Sr. No	Name of the Transmission Element	Schedule d COD in months from Effective Date	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element
		1.	Fatehgarh -II PS – Bhadla-II PS 765kV D/c line (2nd)	18 Months (March 2022#)	100%	Elements marked at Sl. No. 1 to 3 are required to be commissioned simultaneously as their utilization is dependent on commissioning of each other.	1.	Fatehgarh -II PS – Bhadla-II PS 765kV D/c line (2nd)	18 Months	100%	Elements marked at Sl. No. 1 to 3 are required to be commissioned simultaneously as their utilization is dependent on commissioning of each other.
		2.	2 no. of 765 kV line bays each at Fatehgarh -II and Bhadla-II for Fatehgarh -II PS – Bhadla- II PS 765kV D/c line (2nd)				2.	2 no. of 765 kV line bays each at Fatehgarh -II and Bhadla-II for Fatehgarh -II PS – Bhadla- II PS 765kV D/c line (2nd)			

Sl. No.	Clause No.	Existing Provisions				New / Revised Clause					
		3.	1x240 MVAr Switchable line reactor for each circuit at each end of Fatehgarh -II – Bhadla- II 765kV D/c line (2nd)				3.	1x240 MVAr Switchable line reactor for each circuit at each end of Fatehgarh -II – Bhadla- II 765kV D/c line (2nd)			
		<p>#Scheduled COD in months is considering Effective Date in Sept 2020, It is clarified that in case there is delay in achieving Effective Date, the schedule shall be compressed accordingly to achieve Scheduled COD by March, 2022.</p> <p>.....</p> <p>Scheduled COD for the Project: 18 months from the Effective Date.</p> <p>.....</p>				<p>.....</p> <p>Scheduled COD for the Project: 18 months from the Effective Date.</p> <p>.....</p>					
5.	Annexure 23 of RFP	Illustration of the Bid Evaluation/Computation of Levelized Transmission Charges				Revised Excel has been emailed to the mailing address of The Contact Person as provided by you in your Response submitted during RFP stage.					
6.	Schedule : 2 of TSA	1.0 Project Scope				1.0 Project Scope					
		S. No.	Scheme/ Transmission Works	Completion Target		S. No.	Scheme/ Transmission Works	Completion Target			

Sl. No.	Clause No.	Existing Provisions		New / Revised Clause	
		1.	Fatehgarh-II PS – Bhadla-II PS 765kV D/c line (2nd)	1.	Fatehgarh-II PS – Bhadla-II PS 765kV D/c line (2nd)
		2.	2 no. of 765 kV line bays each at Fatehgarh-II and Bhadla-II for Fatehgarh-II PS – Bhadla- II PS 765kV D/c line (2 nd)	2.	2 no. of 765 kV line bays each at Fatehgarh-II and Bhadla-II for Fatehgarh-II PS – Bhadla- II PS 765kV D/c line (2 nd)
		3.	1x240 MVAR Switchable line reactor for each circuit at each end of Fatehgarh-II – Bhadla- II 765kV D/c line (2nd) 240 MVAR, 765 kV reactor- 4 (2 reactors each at Fatehgarh-II and Bhadla-II). Switching equipment for 765 kV reactor - 4 (2 Switching equipments each at Fatehgarh-II and Bhadla-II) (<i>1x80 MVAR Spare* reactor each at Fatehgarh-II and Bhadla-II to be used as spare for Fatehgarh-II – Bhadla-II 765kV D/c line (2nd)</i>) * not under the present scope	3.	1x240 MVAR Switchable line reactor for each circuit at each end of Fatehgarh-II – Bhadla- II 765kV D/c line (2nd) 240 MVAR, 765 kV reactor- 4 (2 reactors each at Fatehgarh-II and Bhadla-II). Switching equipment for 765 kV reactor - 4 (2 Switching equipments each at Fatehgarh-II and Bhadla-II) (<i>1x80 MVAR Spare* reactor each at Fatehgarh-II and Bhadla-II to be used as spare for Fatehgarh-II – Bhadla-II 765kV D/c line (2nd)</i>) * not under the present scope
		<p>#Scheduled COD in months is considering Effective Date in Sept 2020, It is clarified that in case there is delay in achieving Effective Date, the schedule shall be compressed accordingly to achieve Scheduled COD by March, 2022.</p> <p>.....</p>		<p>.....</p>	
7.	Schedule : 3 of	

Sl. No.	Clause No.	Existing Provisions					New / Revised Clause				
		Sr. No	Name of the Transmission Element	Scheduled COD in months from Effective Date	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element	Sr. No	Name of the Transmission Element	Scheduled COD in months from Effective Date	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element
	TSA	1.	Fatehgarh-II PS – Bhadla-II PS 765kV D/c line (2 nd)	18 Months (March 2022#)	100%	Elements marked at Sl. No. 1 to 3 are required to be commissioned simultaneously as their utilization is dependent on commissioning	1.	Fatehgarh-II PS – Bhadla-II PS 765kV D/c line (2 nd)	18 Months	100%	Elements marked at Sl. No. 1 to 3 are required to be commissioned simultaneously as their utilization is dependent on commissioning
2.	2 no. of 765 kV line bays each at Fatehgarh-II and Bhadla-II for Fatehgarh-II PS – Bhadla-II PS 765kV D/c line (2 nd)	2.	2 no. of 765 kV line bays each at Fatehgarh-II and Bhadla-II for Fatehgarh-II PS – Bhadla-II PS 765kV D/c line (2 nd)								
3.	1x240 MVAR Switchable line reactor for each circuit at each	3.	1x240 MVAR Switchable line reactor for each circuit at each								

Sl. No.	Clause No.	Existing Provisions				New / Revised Clause					
			end of Fatehgarh-II – Bhadla- II 765kV D/c line (2nd)			ning of each other.		end of Fatehgarh-II – Bhadla- II 765kV D/c line (2nd)			ning of each other.
		<p>#Scheduled COD in months is considering Effective Date in Sept 2020, It is clarified that in case there is delay in achieving Effective Date, the schedule shall be compressed accordingly to achieve Scheduled COD by March, 2022.</p> <p>.....</p> <p>Scheduled COD for overall Project: 18 months from Effective Date</p>				<p>.....</p> <p>Scheduled COD for overall Project: 18 months from Effective Date</p>					