

Amendment – X dated 24.08.2020 on the Request for Proposal and Transmission Service Agreement issued for selection of bidder as Transmission Service Provider to establish “Transmission system strengthening for evacuation of power from solar energy zones in Rajasthan (8.1 GW) under Phase II –Part B” through tariff based competitive bidding process

SI. No.	Clause No.	Existing Provisions	New / Revised Clause																										
1.	Scope of Work	<table border="1"> <thead> <tr> <th>S. No</th> <th>Transmission System for Transmission system strengthening for evacuation of power from solar energy zones in Rajasthan (8.1 GW) under Phase II –Part B</th> <th>Scheduled COD in months from Effective Date</th> </tr> <tr> <th></th> <th>Name of Transmission Element</th> <th></th> </tr> </thead> <tbody> <tr> <td>1.</td> <td>Fatehgarh-II PS – Bhadla-II PS 765kV D/c line (2nd)</td> <td rowspan="3">18 Months</td> </tr> <tr> <td>2.</td> <td>2 no. of 765 kV line bays each at Fatehgarh-II and Bhadla-II for Fatehgarh-II PS – Bhadla- II PS 765kV D/c line (2nd)</td> </tr> <tr> <td>3.</td> <td>1x240 MVAr Switchable line reactor for each circuit at each end of Fatehgarh-II – Bhadla- II 765kV D/c line (2nd) 240 MVAr, 765 kV reactor- 4 (2 reactors each at Fatehgarh-II and Bhadla-II). Switching equipment for 765 kV reactor - 4 (2 Switching equipments each at Fatehgarh-II and Bhadla-II)</td> </tr> </tbody> </table>	S. No	Transmission System for Transmission system strengthening for evacuation of power from solar energy zones in Rajasthan (8.1 GW) under Phase II –Part B	Scheduled COD in months from Effective Date		Name of Transmission Element		1.	Fatehgarh-II PS – Bhadla-II PS 765kV D/c line (2nd)	18 Months	2.	2 no. of 765 kV line bays each at Fatehgarh-II and Bhadla-II for Fatehgarh-II PS – Bhadla- II PS 765kV D/c line (2nd)	3.	1x240 MVAr Switchable line reactor for each circuit at each end of Fatehgarh-II – Bhadla- II 765kV D/c line (2nd) 240 MVAr, 765 kV reactor- 4 (2 reactors each at Fatehgarh-II and Bhadla-II). Switching equipment for 765 kV reactor - 4 (2 Switching equipments each at Fatehgarh-II and Bhadla-II)	<table border="1"> <thead> <tr> <th>S. No</th> <th>Transmission System for Transmission system strengthening for evacuation of power from solar energy zones in Rajasthan (8.1 GW) under Phase II –Part B</th> <th>Scheduled COD in months from Effective Date</th> </tr> <tr> <th></th> <th>Name of Transmission Element</th> <th></th> </tr> </thead> <tbody> <tr> <td>1.</td> <td>Fatehgarh-II PS – Bhadla-II PS 765kV D/c line (2nd)</td> <td rowspan="3">18 Months</td> </tr> <tr> <td>2.</td> <td>2 no. of 765 kV line bays each at Fatehgarh-II and Bhadla-II for Fatehgarh-II PS – Bhadla- II PS 765kV D/c line (2nd)</td> </tr> <tr> <td>3.</td> <td>1x240 MVAr Switchable line reactor for each circuit at each end of Fatehgarh-II – Bhadla- II 765kV D/c line (2nd) 240 MVAr, 765 kV reactor- 4 (2 reactors each at Fatehgarh-II and Bhadla-II). Switching equipment for 765 kV reactor - 4 (2 Switching equipments each at Fatehgarh-II and Bhadla-II)</td> </tr> </tbody> </table>	S. No	Transmission System for Transmission system strengthening for evacuation of power from solar energy zones in Rajasthan (8.1 GW) under Phase II –Part B	Scheduled COD in months from Effective Date		Name of Transmission Element		1.	Fatehgarh-II PS – Bhadla-II PS 765kV D/c line (2nd)	18 Months	2.	2 no. of 765 kV line bays each at Fatehgarh-II and Bhadla-II for Fatehgarh-II PS – Bhadla- II PS 765kV D/c line (2nd)	3.	1x240 MVAr Switchable line reactor for each circuit at each end of Fatehgarh-II – Bhadla- II 765kV D/c line (2nd) 240 MVAr, 765 kV reactor- 4 (2 reactors each at Fatehgarh-II and Bhadla-II). Switching equipment for 765 kV reactor - 4 (2 Switching equipments each at Fatehgarh-II and Bhadla-II)
S. No	Transmission System for Transmission system strengthening for evacuation of power from solar energy zones in Rajasthan (8.1 GW) under Phase II –Part B	Scheduled COD in months from Effective Date																											
	Name of Transmission Element																												
1.	Fatehgarh-II PS – Bhadla-II PS 765kV D/c line (2nd)	18 Months																											
2.	2 no. of 765 kV line bays each at Fatehgarh-II and Bhadla-II for Fatehgarh-II PS – Bhadla- II PS 765kV D/c line (2nd)																												
3.	1x240 MVAr Switchable line reactor for each circuit at each end of Fatehgarh-II – Bhadla- II 765kV D/c line (2nd) 240 MVAr, 765 kV reactor- 4 (2 reactors each at Fatehgarh-II and Bhadla-II). Switching equipment for 765 kV reactor - 4 (2 Switching equipments each at Fatehgarh-II and Bhadla-II)																												
S. No	Transmission System for Transmission system strengthening for evacuation of power from solar energy zones in Rajasthan (8.1 GW) under Phase II –Part B	Scheduled COD in months from Effective Date																											
	Name of Transmission Element																												
1.	Fatehgarh-II PS – Bhadla-II PS 765kV D/c line (2nd)	18 Months																											
2.	2 no. of 765 kV line bays each at Fatehgarh-II and Bhadla-II for Fatehgarh-II PS – Bhadla- II PS 765kV D/c line (2nd)																												
3.	1x240 MVAr Switchable line reactor for each circuit at each end of Fatehgarh-II – Bhadla- II 765kV D/c line (2nd) 240 MVAr, 765 kV reactor- 4 (2 reactors each at Fatehgarh-II and Bhadla-II). Switching equipment for 765 kV reactor - 4 (2 Switching equipments each at Fatehgarh-II and Bhadla-II)																												

Sl. No.	Clause No.	Existing Provisions		New / Revised Clause	
			<p>(1x80 MVAR Spare* reactor each at Fatehgarh-II and Bhadla-II to be used as spare for Fatehgarh-II – Bhadla-II 765kV D/c line (2nd))</p> <p>*not under the present scope</p>		<p>(1x80 MVAR Spare* reactor each at Fatehgarh-II and Bhadla-II to be used as spare for Fatehgarh-II – Bhadla-II 765kV D/c line (2nd))</p> <p>*not under the present scope</p>
		<p>Note:</p> <p>i. POWERGRID to provide space for 2 no of 765 kV bays each at FatehgarhII and Bhadla-II substation and space for 2 no of switchable line reactors each at Fatehgarh-II and Bhadla-II substation</p> <p>ii. TSP shall install the Line reactors bank such that same shall be suitable for 1-ph unit switching whenever the separate spare 1-ph unit is provided in future. All the switching 1-ph isolators, circuit breakers suitable for 1-ph switching, 765kV and neutral Auxiliary buses and other associated equipment & scheme shall be provided for Line reactor bank under respective scope of work under Ph II Part-B, C and E.</p>		<p>Note:</p> <p>i. POWERGRID to provide space for 2 no of 765 kV bays each at FatehgarhII and Bhadla-II substation and space for 2 no of switchable line reactors each at Fatehgarh-II and Bhadla-II substation</p> <p>ii. TSP shall install the 765kV Line Reactor banks at Bhadla II PS under each of the schemes (Part-B, Part-C and Part-E) and all the associated equipment required for switching arrangement viz isolators, circuit breakers, 765kV & 145kV (neutral) auxiliary buses etc., so that spare 1-ph unit, whenever provided in future, is able to replace any of the faulty unit without its physical movement. Respective TSP shall provide the equipment/facilities at Bhadla II PS such that only supply & installation of 1x80 MVAR spare unit of Reactor, associated LA, 1-Ph Circuit Breaker and extension of 765kV & 145kV buses will be required for completion of switching arrangement in future.</p>	
2.	2.7.1 of RFP	The Bidders should submit the Bids online through the electronic bidding platform before the Bid Deadline and submit the Technical Bids, in one (1) original plus one (1) copy so as to reach the		The Bidders should submit the Bids online through the electronic bidding platform before the Bid Deadline and submit the Technical Bids, in one (1) original plus one (1) copy so as to reach the	

Sl. No.	Clause No.	Existing Provisions	New / Revised Clause																																				
		address specified in Clause 2.9.4 by 1500 hrs (IST) on 27.08.2020.	address specified in Clause 2.9.4 by 1500 hrs (IST) on 27.10.2020																																				
3.	2.7.2 of RFP	<p>Important timelines are mentioned below:</p> <table border="1" data-bbox="352 428 1150 1019"> <thead> <tr> <th data-bbox="352 428 554 467">Date</th> <th data-bbox="554 428 1150 467">Event</th> </tr> </thead> <tbody> <tr> <td data-bbox="352 467 554 506">20.08.2020</td> <td data-bbox="554 467 1150 506">Issue of final RFP Project Documents</td> </tr> <tr> <td data-bbox="352 506 554 630">27.08.2020</td> <td data-bbox="554 506 1150 630">Submission of Bid (Online submission of Bid through electronic bidding portal and physical submission of Technical Bid))</td> </tr> <tr> <td data-bbox="352 630 554 669">27.08.2020</td> <td data-bbox="554 630 1150 669">Opening of Technical Bid</td> </tr> <tr> <td data-bbox="352 669 554 740">04.09.2020</td> <td data-bbox="554 669 1150 740">Shortlisting and announcement of Qualified Bidders</td> </tr> <tr> <td data-bbox="352 740 554 779">07.09.2020</td> <td data-bbox="554 740 1150 779">Opening of Financial Bid - Initial Offer</td> </tr> <tr> <td data-bbox="352 779 554 850">08.09.2020</td> <td data-bbox="554 779 1150 850">Electronic auction (Financial Bid – Final Offer) for the Qualified Bidders.</td> </tr> <tr> <td data-bbox="352 850 554 928">16.09.2020</td> <td data-bbox="554 850 1150 928">Selection of Successful Bidder and issue of LOI</td> </tr> <tr> <td data-bbox="352 928 554 1019">28.09.2020</td> <td data-bbox="554 928 1150 1019">Signing of RFP Project Documents and transfer of Fatehgarh Bhadla Transco Limited.</td> </tr> </tbody> </table>	Date	Event	20.08.2020	Issue of final RFP Project Documents	27.08.2020	Submission of Bid (Online submission of Bid through electronic bidding portal and physical submission of Technical Bid))	27.08.2020	Opening of Technical Bid	04.09.2020	Shortlisting and announcement of Qualified Bidders	07.09.2020	Opening of Financial Bid - Initial Offer	08.09.2020	Electronic auction (Financial Bid – Final Offer) for the Qualified Bidders.	16.09.2020	Selection of Successful Bidder and issue of LOI	28.09.2020	Signing of RFP Project Documents and transfer of Fatehgarh Bhadla Transco Limited.	<p>Important timelines are mentioned below:</p> <table border="1" data-bbox="1213 428 2011 1019"> <thead> <tr> <th data-bbox="1213 428 1415 467">Date</th> <th data-bbox="1415 428 2011 467">Event</th> </tr> </thead> <tbody> <tr> <td data-bbox="1213 467 1415 506">20.10.2020</td> <td data-bbox="1415 467 2011 506">Issue of final RFP Project Documents</td> </tr> <tr> <td data-bbox="1213 506 1415 630">27.10.2020</td> <td data-bbox="1415 506 2011 630">Submission of Bid (Online submission of Bid through electronic bidding portal and physical submission of Technical Bid))</td> </tr> <tr> <td data-bbox="1213 630 1415 669">27.10.2020</td> <td data-bbox="1415 630 2011 669">Opening of Technical Bid</td> </tr> <tr> <td data-bbox="1213 669 1415 740">04.11.2020</td> <td data-bbox="1415 669 2011 740">Shortlisting and announcement of Qualified Bidders</td> </tr> <tr> <td data-bbox="1213 740 1415 779">05.11.2020</td> <td data-bbox="1415 740 2011 779">Opening of Financial Bid - Initial Offer</td> </tr> <tr> <td data-bbox="1213 779 1415 850">06.11.2020</td> <td data-bbox="1415 779 2011 850">Electronic auction (Financial Bid – Final Offer) for the Qualified Bidders.</td> </tr> <tr> <td data-bbox="1213 850 1415 928">16.11.2020</td> <td data-bbox="1415 850 2011 928">Selection of Successful Bidder and issue of LOI</td> </tr> <tr> <td data-bbox="1213 928 1415 1019">26.11.2020</td> <td data-bbox="1415 928 2011 1019">Signing of RFP Project Documents and transfer of Fatehgarh Bhadla Transco Limited.</td> </tr> </tbody> </table>	Date	Event	20.10.2020	Issue of final RFP Project Documents	27.10.2020	Submission of Bid (Online submission of Bid through electronic bidding portal and physical submission of Technical Bid))	27.10.2020	Opening of Technical Bid	04.11.2020	Shortlisting and announcement of Qualified Bidders	05.11.2020	Opening of Financial Bid - Initial Offer	06.11.2020	Electronic auction (Financial Bid – Final Offer) for the Qualified Bidders.	16.11.2020	Selection of Successful Bidder and issue of LOI	26.11.2020	Signing of RFP Project Documents and transfer of Fatehgarh Bhadla Transco Limited.
Date	Event																																						
20.08.2020	Issue of final RFP Project Documents																																						
27.08.2020	Submission of Bid (Online submission of Bid through electronic bidding portal and physical submission of Technical Bid))																																						
27.08.2020	Opening of Technical Bid																																						
04.09.2020	Shortlisting and announcement of Qualified Bidders																																						
07.09.2020	Opening of Financial Bid - Initial Offer																																						
08.09.2020	Electronic auction (Financial Bid – Final Offer) for the Qualified Bidders.																																						
16.09.2020	Selection of Successful Bidder and issue of LOI																																						
28.09.2020	Signing of RFP Project Documents and transfer of Fatehgarh Bhadla Transco Limited.																																						
Date	Event																																						
20.10.2020	Issue of final RFP Project Documents																																						
27.10.2020	Submission of Bid (Online submission of Bid through electronic bidding portal and physical submission of Technical Bid))																																						
27.10.2020	Opening of Technical Bid																																						
04.11.2020	Shortlisting and announcement of Qualified Bidders																																						
05.11.2020	Opening of Financial Bid - Initial Offer																																						
06.11.2020	Electronic auction (Financial Bid – Final Offer) for the Qualified Bidders.																																						
16.11.2020	Selection of Successful Bidder and issue of LOI																																						
26.11.2020	Signing of RFP Project Documents and transfer of Fatehgarh Bhadla Transco Limited.																																						
4.	2.8.1 of RFP	The Bidders shall submit the Bid which shall remain valid upto 23.02.2021	The Bidders shall submit the Bid which shall remain valid upto 25.04.2021																																				
5.	2.9.2 of RFP Due for opening on 27.08.2020 Due for opening on 27.10.2020																																				
6.	2.13 of RFP Opening of Envelope (Technical Bid): 15:30 hours (IST) on 27.08.2020. Opening of Initial Offer: Initial Offer shall be opened by the Bid Opening of Envelope (Technical Bid): 15:30 hours (IST) on 27.10.2020. Opening of Initial Offer: Initial Offer shall be opened by the Bid																																				

Sl. No.	Clause No.	Existing Provisions	New / Revised Clause
		Process Coordinator in presence of the Bid Evaluation Committee at 15:30 hours (IST) on 07.09.2020 .	Process Coordinator in presence of the Bid Evaluation Committee at 15:30 hours (IST) on 05.11.2020
7.	Annexure 23 of RFP	Illustration of the Bid Evaluation/Computation of Levelized Transmission Charges	Revised Excel has been emailed to the mailing address of The Contact Person as provided by you in your Response submitted during RFP stage.