
Amendment-I dated 05.02.2026 to the RFP Documents for selection of Bidder as Transmission Service Provider to establish Inter-State 
Transmission project namely “WR-ER Inter-Regional Network Expansion Scheme-Part C” to be implemented through tariff based 
competitive bidding process. 
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Sl. 
No. 

Clause No. Existing Clause New/Revised Clause 

1 Scope of the 

Transmission 

Scheme 

RFP & TSA 

Sl. 
No. 

Scope of the Transmission Scheme 

Scheduled 
COD from 
Effective 

Date 

1. 
Jamshedpur (New) – Balasore 400 kV D/C 
(Quad) line 

31.03.2029 

2. 

Extension at Jamshedpur (New) 765/400 
kV (ISTS) substation 

 400 kV line bays: 2 Nos. [for 
Jamshedpur – Balasore 400 kV D/C 
(Quad) line] 

 
………..  
 
Scheduled COD for overall Project: 31.03.2029 

Sl. 
No. 

Scope of the Transmission Scheme 

Scheduled 
COD in 
months  

from 
Effective 

Date 

1. 
Jamshedpur (New) – Balasore 400 kV D/C 
(Quad) line 

30 months 
from SPV 
transfer 

2. 

Extension at Jamshedpur (New) 765/400 
kV (ISTS) substation 

 400 kV line bays: 2 Nos. [for 
Jamshedpur – Balasore 400 kV D/C 
(Quad) line] 

 
………..  
 
Scheduled COD for overall Project: 30 months from SPV transfer 



Amendment-I dated 05.02.2026 to the RFP Documents for selection of Bidder as Transmission Service Provider to establish Inter-State 
Transmission project namely “WR-ER Inter-Regional Network Expansion Scheme-Part C” to be implemented through tariff based 
competitive bidding process. 
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Sl. 
No. 

Clause No. Existing Clause New/Revised Clause 

2. Clause 2.6, 

Annexure 8 of 

RFP and 

Schedule 2 of 

TSA 

Sl. 
No. 

Name of the 
Transmission 
Element 

Scheduled 
COD 

Percent
age of 
Quoted 
Transmi
ssion 
Charge
s 
recover
able on 
Schedul
ed COD 
of the 
Element 
of the 
Project 

Element(s) 
which are 
pre-required 
for declaring 
the 
commercial 
operation 
(COD) of the 
respective 
Element 

1. 

Jamshedpur 
(New) – 
Balasore 400 kV 
D/c (Quad) line 

31.03.2029 

96.80% 

All elements 
are required to 
be 
commissioned 
simultaneously 
as 
their utilization 
is 
dependent on 
commissioning 
of 
each other. 

2. 

Extension at 
Jamshedpur 
(New) 765/400 
kV (ISTS) 
substation 

3.20% 

 
……………..  
 
Scheduled COD for the Project: 31.03.2029 

Sl. 
No. 

Name of the 
Transmission 
Element 

Schedul
ed COD 

Percenta
ge of 
Quoted 
Transmi
ssion 
Charges 
recovera
ble on 
Schedul
ed COD 
of the 
Element 
of the 
Project 

Element(s) 
which are pre-
required for 
declaring the 
commercial 
operation 
(COD) of the 
respective 
Element 

1. 
Jamshedpur (New) 
– Balasore 400 kV 
D/c (Quad) line 

30 
months 

from 
SPV 

transfer 

96.80% 
All elements 
are 
required to be 
commissioned 
simultaneously 
as 
their utilization 
is 
dependent on 
commissioning 
of 
each other. 

2. 

Extension at 
Jamshedpur (New) 
765/400 kV (ISTS) 
substation 

3.20% 

 
……………..  
 

Scheduled COD for the Project: 30 months from SPV transfer 

 

 


