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THIS TRANSMISISON SERVICE AGREEMENT (hereinafter referred to as
“TSA” or “Agreement” or "the Agreement” or “this Agreement") is made on the

............ [Insert day] of............. [Insert month] of Two Thousand and............
[Insert Year]
BETWEEN:
The ..coooiviiiiiin, [Insert name and registered address of Nodal Agency for the

project], acting as a Nodal Agency (referred to as the “Nodal Agency”), which
expression shall unless repugnant to the context or meaning thereof include its
successors, and permitted assigns) as Party of the one part;

AND

............................ [Insert Name of the Transmission Service Provider],
incorporated under the Companies Act, 1956/ Companies Act, 2013 (as the case may
be), having its registered office at .......................... (herein after referred to as
“Transmission Service Provider” or “TSP” or “ISTS Licensee”, which expression
shall unless repugnant to the context or meaning thereof include its successors, and
permitted assigns) as Party of the other part;

(“Nodal Agency” and “TSP” are individually referred to as “Party” and
collectively as the “Parties”)

AND WHEREAS:

A) In accordance with the Bidding Guidelines, the Bid Process Coordinator (hereinafter
referred to as BPC) had initiated a competitive e-reverse bidding process through
issue of RFP for selecting a Successful Bidder to build, own, operate and transfer the
Project comprising of the Elements mentioned in Schedule 1 (hereinafter referred to
as the Project)

B) Pursuant to the said e-reverse bidding process, the BPC has identified the Successful
Bidder, who will be responsible to set up the Project on build, own, operate and
transfer basis to provide Transmission Service in accordance with the terms of this
Agreement and the Transmission License.

....................... [Insert the name of the SPV] 3



&)

D)

E)

F)

G)

H)

)

Transmission Service Agreement

The Selected Bidder have submitted the Contract Performance Guarantee and
acquired one hundred percent (100%) of the equity shareholding of
....................... [Insert the name ofthe SPV], along with all its related assets and
liabilities in terms of the provisions of the Share Purchase Agreement.

The TSP has agreed to make an application for a Transmission License to the
Commission for setting up the Project on build, own, operate and transfer basis.

The TSP has further agreed to make an application to the Commission for the
adoption of the Transmission Charges under Section 63 of the Electricity Act, 2003,
along with a certification from the Bid Evaluation Committee in accordance with the
Bidding Guidelines issued by Ministry of Power, Government of India.

The TSP has agreed to execute the agreement(s) required, if any, under Sharing
Regulations within fifteen (15) days from the date of grant of Transmission License
from the Commission.

The TSP agrees to the terms and conditions laid down under Sharing Regulations, for
making available the ISTS and charge the Transmission Charges in accordance with
the terms and conditions of Sharing Regulations.

The billing, collection and disbursement of the Transmission Charges by the CTU to
the ISTS Licensee shall be governed as per Sharing Regulations.

The terms and conditions stipulated in the Transmission License issued by the
Commission to the TSP shall be applicable to this Agreement and the TSP agrees to
comply with these terms and conditions. In case of inconsistency between the
Transmission License terms & conditions and the conditions of this Agreement, the
conditions stipulated in the Transmission License granted by the Commission shall
prevail.

NOW, THEREFORE, IN CONSIDERATION OF THE PREMISES AND
MUTUAL AGREEMENTS, COVENANTS AND CONDITIONS SET FORTH
HEREIN, IT IS HEREBY AGREED BY AND BETWEEN THE PARTIES
HERETO AS FOLLOWS:
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ARTICLE: 1

DEFINITIONS AND INTERPRETATIONS
Definitions:

The words / expressions used in this Agreement, unless as defined below or
repugnant to the context, shall have the same meaning as assigned to them by the
Electricity Act, 2003 and the rules or regulations framed there under including
those issued / framed by the Commission (as defined hereunder), as amended or
re-enacted from time to time or the General Clauses Act, failing which it shall
bear its ordinary English meaning.

The words/expressions when used in this Agreement shall have the respective
meanings as specified below:

“Acquisition Price” shall have the same meaning as defined in the Share Purchase
Agreement;

“Act” or "Electricity Act" or “Electricity Act 2003” shall mean the Electricity
Act, 2003 and any amendments made to the same or any succeeding enactment
thereof;

“Affiliate” shall mean a company that either directly or indirectly
i. controls or
ii. is controlled by or

iii. is under common control with

a Bidding Company (in the case of a single company) or a Member (in the case of
a Consortium) and “control” means ownership by one entity of at least twenty-six
percent (26%) of the voting rights of the other entity;

“Availability” in relation to the Project or in relation to any Element of the Project,
for a given period shall mean the time in hours during that period the Project is
capable to transmit electricity at its Rated Voltage and shall be expressed in
percentage of total hours in the given period and shall be calculated as per the
procedure contained in Appendix —II to Central Electricity Regulatory Commission
(Terms and Conditions of Tariff) Regulations, 2019, attached herewith in Schedule
6;

“Bid” shall mean technical bid and financial bid submitted by the Bidder, in
response to the RFP, in accordance with the terms and conditions of the RFP;

“Bid Deadline” shall mean the last date and time for submission of the Bid in
response to RFP, as specified in the RFP;
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“Bidding Company” shall refer to such single company that has made a Response
to RFP for the Project;

“Bidding Consortium / Consortium” shall refer to a group of companies that has
collectively made a Response to RFP for the Project;

“Bid Documents” or “Bidding Documents” shall mean the RFP, along with all
attachments thereto or clarifications thereof;

“Bidding Guidelines” shall mean the “Tariff Based Competitive Bidding
Guidelines for Transmission Service” and “Guidelines for Encouraging
Competition in Development of Transmission Projects” issued by Government of
India, Ministry of Power under Section — 63 of the Electricity Act as amended from
time to time;

“Bid Process Coordinator” or “BPC” shall mean a person or its authorized
representative as notified by the Government of India, responsible for carrying out
the process for selection of Bidder who will acquire Transmission Service
Provider;

“Bill” shall mean any bill raised by the CTU on the DICs to recover the
Transmission Charges pursuant to the Sharing Regulations;

“Business Day” shall mean a day other than Sunday or a statutory holiday, on
which the banks remain open for business in the State in which the Nodal Agency’s
registered office is located and the concerned TSP are located;

“CEA” shall mean the Central Electricity Authority constituted under Section -70
of the Electricity Act;

“Change in law” shall have the meaning ascribed thereto in Article 12;
“Commercial Operation Date” or “COD” shall mean the date as per Article 6.2;

“Commission” or “CERC” shall mean the Central Electricity Regulatory
Commission referred to in sub-section (1) of Section 76 of the Electricity
Act, 2003 or its successors and assigns;

“Competent Court of Law” shall mean the Supreme Court or any High Court, or
any tribunal or any similar judicial or quasi-judicial body in India that has
jurisdiction to adjudicate upon issues relating to the Project;

“Connection Agreement” shall mean the agreement between the CTU or STU or
any other concerned parties and the TSP, setting out the terms relating to the
connection of the Project to the Inter-connection Facilities and use of the Inter State
Transmission System as per the provisions of the IEGC, as the case may be;
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“Consultation Period” shall mean the period of sixty (60) days or such longer
period as the Parties may agree, commencing from the date of issue of a TSP’s
Preliminary Notice or a Nodal Agency’s Preliminary Termination Notice, as
provided in Article 13 of this Agreement, for consultation between the Parties to
mitigate the consequence of the relevant event having regard to all the
circumstances;

“Consents, Clearances and Permits” shall mean all authorizations, licenses,
approvals, registrations, permits, waivers, privileges, acknowledgements,
agreements, or concessions required to be obtained from or provided by any
concerned authority for the development, execution and operation of Project
including without any limitation for the construction, ownership, operation and
maintenance of the Transmission Lines and/or sub-stations;

“Construction Period” shall mean the period from (and including) the Effective
Date of the Transmission Service Agreement up to (but not including) the COD of
the Element of the Project in relation to an Element and up to (but not including)
the COD of the Project in relation to the Project;

“Contractors” shall mean the engineering, procurement, construction, operation
& maintenance contractors, surveyors, advisors, consultants, designers, suppliers
to the TSP and each of their respective sub-contractors (and each of their respective
successors and permitted assigns) in their respective capacities as such;

“Contract Performance Guarantee” shall mean the irrevocable unconditional
bank guarantee, submitted and to be submitted by the TSP or by the Selected
Bidder on behalf of the TSP to the Nodal Agency from a bank mentioned in
Annexure 17 of the RFP, in the form attached here to as Schedule 8, in accordance
with Article 3 of this Agreement and which shall include the additional bank
guarantee furnished by the TSP under this Agreement;

“Contract Year”, for the purpose of payment of Transmission Charges, shall
mean the period beginning on the COD, and ending on the immediately succeeding
March 31 and thereafter each period of 12 months beginning on April 1 and ending
on March 31 provided that the last Contract Year shall end on the last day of the
term of the TSA;

“CTU” or “Central Transmission Utility” shall have same meaning as defined
in the Electricity Act, 2003;

“Day” shall mean a day starting at 0000 hours and ending at 2400 hours;

“D/C” shall mean Double Circuit;

....................... [Insert the name of the SPV] 7



Transmission Service Agreement

“Designated ISTS Customers” or “DICs” shall have the meaning as ascribed in
the Sharing Regulations;

“Dispute” shall mean any dispute or difference of any kind between the Parties, in
connection with or arising out of this Agreement including any issue on the
interpretation and scope of the terms of this Agreement as provided in Article 16;

“Effective Date” for the purposes of this Agreement, shall have the same meaning
as per Article 2.1 of this Agreement;

“Electrical Inspector” shall mean a person appointed as such by the Government
under sub-section (1) of Section 162 of the Electricity Act 2003 and also includes
Chief Electrical Inspector;

“Electricity Rules 2005” shall mean the rules framed pursuant to the Electricity
Act 2003 and as amended from time to time;

“Element” shall mean each Transmission Line or each circuit of the Transmission
Lines (where there are more than one circuit) or each bay of Sub-station or
switching station or HVDC terminal or inverter station of the Project, including
ICTs, Reactors, SVC, FSC, etc. forming part of the ISTS, which will be owned,
operated and maintained by the concerned ISTS Licensee, and which has a separate
Scheduled COD as per Schedule 2 of this Agreement and has a separate percentage
for recovery of Transmission Charges on achieving COD as per Schedule 5 of this
Agreement;

“Event of Default” shall mean the events as defined in Article 13 of this
Agreement;

“Expiry Date” shall be the date which is thirty-five (35) years from the COD of
the Project;

“Financial Closure” shall mean the first Business Day on which funds are made
available to the TSP pursuant to the Financing Agreements;

“Financially Evaluated Entity” shall mean the company which has been
evaluated for the satisfaction of the financial requirement set forth in the RFP;

“Financing Agreements” shall mean the agreements pursuant to which the TSP
is to finance the Project including the loan agreements, security documents, notes,
indentures, security agreements, letters of credit and other documents, as may be
amended, modified, or replaced from time to time, but without in anyway
increasing the liabilities of the Designated ISTS Customers / Nodal Agency;

“Financial Year” shall mean a period of twelve months at midnight Indian
Standard Time (IST) between 1st April & 31st March;
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“Force Majeure” and “Force Majeure Event” shall have the meaning assigned
thereto in Article 11;

“GOI” shall mean Government of India;

“Grid Code” / “IEGC” shall mean the Grid Code specified by the Central
Commission under Clause (h) of sub-section (1) of Section 79 of the Electricity
Act;

“Independent Engineer” shall mean an agency/ company, appointed by Nodal
Agency in accordance with the Guidelines for Encouraging Competition in
Development of Transmission Projects.

“Indian Governmental Instrumentality” shall mean Government of India,
Government of any State in India or any ministry, department, board, authority,
agency, corporation, commission under the direct or indirect control of
Government of India or any State Government or both, any political sub-division
of any of them including any court or Commission or tribunal or judicial or quasi-
judicial body in India but excluding the CTU, TSP and the Designated ISTS
Customers;

“Insurances” shall mean the insurance cover to be obtained and maintained by the
TSP in accordance with Article 9 of this Agreement;

“Interconnection Facilities” shall mean the facilities as may be set up for
transmission of electricity through the use of the Project, on either one or both side
of generating station’s / CTU’s / STU’s / ISTS Licensee’s / Designated ISTS
Customer’s substations (as the case may be) which shall include, without
limitation, all other transmission lines, gantries, sub-stations and associated
equipments not forming part of the Project;

“ISTS Licensee” shall be the TSP under this Agreement, consequent to having
been awarded a Transmission License by the CERC and shall be referred to as the
TSP or the ISTS Licensee, as the context may require in this Agreement;

“Law” or “Laws” in relation to this Agreement, shall mean all laws including
electricity laws in force in India and any statute, ordinance, rule, regulation,
notification, order or code, or any interpretation of any of them by an Indian
Governmental Instrumentality having force of law and shall include all rules,
regulations, decisions and orders of the Commission;

“Lead Member of the Bidding Consortium” or “Lead Member” shall mean a
company who commits at least 26% equity stake in the Project, meets the technical
requirement as specified in the RFP and so designated by other Member(s) in
Bidding Consortium;
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“Lenders” means the banks, financial institutions, multilateral funding agencies,
non-banking financial companies registered with the Reserve Bank of India (RBI),
insurance companies registered with the Insurance Regulatory & Development
Authority (IRDA), pension funds regulated by the Pension Fund Regulatory &
Development Authority (PFRDA),mutual funds registered with Securities &
Exchange Board of India (SEBI), etc., including their successors and assigns, who
have agreed on or before COD of the Project to provide the TSP with the debt
financing described in the capital structure schedule, and any successor banks or
financial institutions to whom their interests under the Financing Agreements may
be transferred or assigned;

Provided that, such assignment or transfer shall not relieve the TSP of its
obligations to the Nodal Agency under this Agreement in any manner and shall
also does not lead to an increase in the liability of the Nodal Agency;

“Lenders Representative” shall mean the person notified by the Lender(s) in
writing as being the representative of the Lender(s) or the Security Trustee and
such person may from time to time be replaced by the Lender(s) pursuant to the
Financing Agreements by written notice to the TSP;

“Letter of Intent” or “LOI” shall have the same meaning as in the RFP;

“Member in a Bidding Consortium / Member” shall mean each company in the
Bidding Consortium;

“Month” shall mean a period of thirty (30) days from (and excluding) the date of
the event;

“Monthly Transmission Charges” for any Element of the Project, after COD of
the Element till COD of the Project, and for the Project after COD of the Project,
shall mean the amount of Transmission Charges as specified in Schedule 5 of this
Agreement multiplied by no. of days in the relevant month and divided by no. of
days in the year;

“National Load Despatch Centre” shall mean the centre established as per sub-
section (1) of Section 26 of the Electricity Act 2003;

“Nodal Agency” shall mean CTU, which shall execute and implement the
Transmission Service Agreement (TSA);

Provided that while taking major decisions, CTU shall consult CEA on technical
matters and any other matter it feels necessary.

“Notification” shall mean any notification, issued in the Gazette of India;
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“Operating Period” for any Element of the Project shall mean the period from
(and including) the COD of such Element of the Project, up to (and including) the
Expiry Date and for the Project, shall mean the period from (and including) the
COD of the Project, up to (and including) the Expiry Date;

“Parent Company” shall mean an entity that holds at least twenty-six percent
(26%) of the paid - up equity capital directly or indirectly in the Bidding Company
or in the Member in a Bidding Consortium, as the case may be;

“Preliminary Termination Notice” shall mean a Nodal Agency’s Preliminary
Termination Notice as defined in Article 13 of this Agreement;

“Project” shall mean North Eastern Region Generation Scheme — I (NERGS-I),
as detailed in Schedule 1 of this Agreement;

“Project Assets” shall mean all physical and other assets relating to and forming
part of the Project including:

(a) rights over the Site for substations, ROW for transmission lines;

(b) tangible & intangible assets such as civil works and equipment including
foundations, embankments, pavements, electrical systems, communication
systems, relief centres, administrative offices, Sub-stations, software, tower and
sub-stations designs etc;

(c) project facilities situated on the Site;

(d) all rights of the TSP under the project agreements;

(e) financial assets, such as receivables, security deposits etc;
(f) insurance proceeds; and

(g) Applicable Permits and authorisations relating to or in respect of the
Transmission System;”

“Project Execution Plan” shall mean the plan referred to in Article 3.1.3(c)
hereof;

“Prudent Utility Practices” shall mean the practices, methods and standards that

are generally accepted internationally from time to time by electric transmission
utilities for the purpose of ensuring the safe, efficient and economic design,
construction, commissioning, operation, repair and maintenance of the Project and
which practices, methods and standards shall be adjusted as necessary, to take
account of:
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(1) operation, repair and maintenance guidelines given by the manufacturers
to be incorporated in the Project,

(i)  the requirements of Law, and
(iii))  the physical conditions at the Site;
(iv)  the safety of operating personnel and human beings;

“Rated Voltage” shall mean voltage at which the Transmission System is designed
to operate or such lower voltage at which the line is charged, for the time being, in
consultation with the Central Transmission Utility;

“Rebate” shall have the meaning as ascribed to in Article 10.3 of this Agreement;

“RFP” shall mean Request for Proposal dated ............. along with all schedules,
annexures and RFP Project Documents attached thereto, issued by the BPC for
tariff based competitive bidding process for selection of Bidder as TSP to execute
the Project, including any modifications, amendments or alterations thereto;

“RFP Project Documents” shall mean the following documents to be entered into
in respect of the Project, by the Parties to the respective agreements:

a.Transmission Service Agreement,

b. Share Purchase Agreement,
c. Agreement(s) required under Sharing Regulations and
d. Any other agreement as may be required;

“RLDC” shall mean the relevant Regional Load Dispatch Centre as defined in the
Electricity Act, 2003, in the region(s) in which the Project is located;

“RPC” shall mean the relevant Regional Power Committee established by the
Government of India for the specific Region(s) in accordance with the Electricity
Act, 2003 for facilitating integrated operation of the Power System in that Region;

“Scheduled COD” in relation to an Element(s) shall mean the date(s) as mentioned
in Schedule 2 as against such Element(s) and in relation to the Project, shall mean
the date as mentioned in Schedule 2 as against such Project, subject to the
provisions of Article 4.4 of this Agreement, or such date as may be mutually agreed
among the Parties;

“Scheduled Outage' shall mean the final outage plan as approved by the RPC as
per the provisions of the Grid Code;
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“Selected Bid” shall mean the technical Bid and the Final Offer of the Selected
Bidder submitted during e-reverse bidding, which shall be downloaded and
attached in Schedule 7 on or prior to the Effective Date;

“Share Purchase Agreement” shall mean the agreement amongst REC Power

Development and Consultancy Limited, ........cccce..... [Insert the name
of the SPV] and the Successful Bidder for the purchase of one hundred (100%) per
cent of the shareholding of the ...................... [Insert the name of the SPV] for the

Acquisition Price, by the Successful Bidder on the terms and conditions as
contained therein;

“Sharing Regulations” shall mean the Central Electricity Regulatory Commission
(Sharing of Inter-State Transmission Charges and Losses) Regulations, 2020 and
as amended from time to time;

“Site” in relation to a substation, switching station or HVDC terminal or inverter
station, shall mean the land and other places upon which such station / terminal is
to be established;

“SLDC” shall mean the State Load Despatch Centre established as per sub-section
(1) of Section 31 of the Electricity Act 2003;

“STU” or “State Transmission Utility” shall be the Board or the Government
company, specified as such by the State Government under sub-section (1) of
Section 39 of the Electricity Act 2003;

“Successful Bidder” or “Selected Bidder” shall mean the Bidder selected
pursuant to the RFP and who has to acquire one hundred percent (100%) equity
shares of ......c..ccceveenne. [Insert the name of the SPV], along with all its related
assets and liabilities, which will be responsible as the TSP to establish the Project
on build, own, operate and transfer basis as per the terms of the TSA and other RFP
Project Documents;

“TSP’s Preliminary Notice” shall mean a notice issued by the TSP in pursuant to
the provisions of Article 13.3 of this Agreement;

“Target Availability” shall have the meaning as ascribed hereto in Article 8.2 of
this Agreement;

“Technically Evaluated Entity” shall mean the company which has been
evaluated for the satisfaction of the technical requirement set forth in RFP;

“Termination Notice” shall mean a Nodal Agency’s Termination Notice given by
the Nodal Agency to the TSP pursuant to the provisions of Articles 3.3.2, 3.3.4,
4.4.2,5.8,13.2 and 13.3 of this Agreement for the termination of this Agreement;
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“Term of Agreement” for the purposes of this Agreement shall have the meaning
ascribed thereto in Article 2.2 of this Agreement;

“Transmission Charges” shall mean the Final Offer of the Selected Bidder during
the e-reverse bidding and adopted by the Commission, payable to the TSP as per
Sharing Regulations;

“Transmission License” shall mean the license granted by the Commission in
terms of the relevant regulations for grant of such license issued under the
Electricity Act;

“Transmission Service” shall mean making the Project available as per the terms
and conditions of this Agreement and Sharing Regulations;

“Unscheduled Outage” shall mean an interruption resulting in reduction of the
Availability of the Element(s) / Project (as the case may be) that is not a result of a
Scheduled Outage or a Force Majeure Event.

“Ultimate Parent Company” shall mean an entity which owns at least twenty six
percent (26%) equity in the Bidding Company or Member of a Consortium, (as the
case may be) and in the Technically Evaluated Entity and / or Financially Evaluated
Entity (as the case may be) and such Bidding Company or Member of a
Consortium, (as the case may be) and the Technically Evaluated Entity and / or
Financially Evaluated Entity (as the case may be) shall be under the direct control
or indirectly under the common control of such entity;

Interpretation:

Save where the contrary is indicated, any reference in this Agreement to:

“Agreement" shall be construed as including a reference to its Schedules,
Appendices and Annexures;

"Rupee", "Rupees" and “Rs.” shall denote lawful currency of India;

“crore” shall mean a reference to ten million (10,000,000) and a “lakh” shall mean
a reference to one tenth of a million (1,00,000);

"encumbrance" shall be construed as a reference to a mortgage, charge, pledge,
lien or other encumbrance securing any obligation of any person or any other type
of preferential arrangement (including, without limitation, title transfer and
retention arrangements) having a similar effect;

"holding company" of a company or corporation shall be construed as a reference
to any company or corporation of which the other company or corporation is a
subsidiary;
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"indebtedness" shall be construed so as to include any obligation (whether
incurred as principal or surety) for the payment or repayment of money, whether
present or future, actual or contingent;

"person" shall have the meaning as defined in Section 2 (49) of the Act;

"subsidiary" of a company or corporation (the holding company) shall be
construed as a reference to any company or corporation:

(1) which is controlled, directly or indirectly, by the holding company, or

(ii))  more than half of the issued share capital of which is beneficially owned,
directly or indirectly, by the holding company, or

(iii))  which is a subsidiary of another subsidiary of the holding company,

for these purposes, a company or corporation shall be treated as being
controlled by another if that other company or corporation is able to direct
its affairs and/or to control the composition of its board of directors or
equivalent body;

"winding-up", "dissolution", "insolvency", or ""reorganization" in the context
of a company or corporation shall have the same meaning as defined in the
Companies Act, 1956/ Companies Act, 2013 (as the case may be).

Words importing the singular shall include the plural and vice versa.

This Agreement itself or any other agreement or document shall be construed as
a reference to this or to such other agreement or document as it may have been,
or may from time to time be, amended, varied, novated, replaced or supplemented.

A Law shall be construed as a reference to such Law including its amendments or
re-enactments from time to time.

A time of day shall, save as otherwise provided in any agreement or document be
construed as a reference to Indian Standard Time.

Different parts of this Agreement are to be taken as mutually explanatory and
supplementary to each other and if there is any inconsistency between or among
the parts of this Agreement, they shall be interpreted in a harmonious manner so
as to give effect to each part.

The tables of contents and any headings or sub-headings in this Agreement have
been inserted for ease of reference only and shall not affect the interpretation of
this Agreement.
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1.2.7 All interest payable under this Agreement shall accrue from day to day and be
calculated on the basis of a year of three hundred and sixty-five (365) days.

1.2.8 The words “hereof” or “herein”, if and when used in this Agreement shall mean
a reference to this Agreement.

1.2.9 The contents of Schedule 7 shall be referred to for ascertaining accuracy and
correctness of the representations made by the Selected Bidder in Article 17.2.1
hereof.
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ARTICLE: 2

EFFECTIVENESS AND TERM OF AGREEMENT

Effective Date:

This Agreement shall be effective from later of the dates of the following events:

a. The Selected Bidder, on behalf of the TSP, has provided the Contract
Performance Guarantee, as per terms of Article 3.1 of this Agreement;
and

b. The Selected Bidder has acquired for the Acquisition Price, one
hundred percent (100%) of the equity shareholding of REC Power
Development and Consultancy Limited in ...................... [Insert the
name of the SPV] along with all its related assets and liabilities as per
the provisions of the Share Purchase Agreement. and

c. The Agreement is executed and delivered by the Parties;
Term and Termination:

Subject to Article 2.2.3 and Article 2.4, this Agreement shall continue to be
effective in relation to the Project until the Expiry Date, when it shall
automatically terminate.

Post the Expiry Date of this Agreement, the TSP shall ensure transfer of Project
Assets to CTU or its successors or an agency as decided by the Central
Government at zero cost and free from any encumbrance and liability. The
transfer shall be completed within 90 days of expiry of this Agreement failing
which CTU shall be entitled to take over the Project Assets Suo moto.

This Agreement shall terminate before the Expiry Date in accordance with Article
13 or Article 3.3.2 or Article 3.3.4.

Conditions prior to the expiry of the Transmission License

In order to continue the Project beyond the expiry of the Transmission License,
the TSP shall be obligated to make an application to the Commission at least two
(2) years before the date of expiry of the Transmission License, seeking the
Commission’s approval for the extension of the term of the Transmission License
up to the Expiry Date.
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The TSP shall timely comply with all the requirements that may be laid down by
the Commission for extension of the term of the Transmission License beyond
the initial term of twenty-five (25) years & upto the Expiry Date and the TSP shall
keep the Nodal Agency fully informed about the progress on its application for
extension of the term of the Transmission License.

Survival:

The expiry or termination of this Agreement shall not affect any accrued rights,
obligations/ roles and liabilities of the Parties under this Agreement, including the
right to receive liquidated damages as per the terms of this Agreement, nor shall it
effect the survival of any continuing obligations/ roles for which this Agreement
provides, either expressly or by necessary implication, which are to survive after
the Expiry Date or termination including those under Articles 3.3.3, 3.3.5, Article
9.3 (Application of Insurance Proceeds), Article 11 (Force Majeure), Article 13
(Events of Default and Termination), Article 14 (Liability & Indemnification),
Article 16 (Governing Law & Dispute Resolution), Article 19 (Miscellaneous).

Applicability of the provisions of this Agreement

For the purpose of Availability, Target Availability and the computation of
Availability, Incentive, Penalty, the provisions provided in this Agreement shall
apply and any future modifications in the relevant Rules and Regulations shall not
be applicable for this Project.

For the purposes of this Agreement for ISTS systems developed under the tariff
based competitive bidding framework, the provisions relating to the definitions
(Availability and COD), Article 3 (Contract Performance Guarantee and
Conditions Subsequent), Article 5 (Construction of the Project), Article 6
(Connection and Commissioning of the Project), Article 8 (Target Availability
and calculation of Availability), Article 11 (Force Majeure), Article 12 (Change
in Law), Article 13 (Event of Default), Article 14 (Indemnification), Article 15
(Assignment and Charges), Articles 16.1, 16.2 and 16.4 (Governing Laws and
Dispute Resolution) and Article 17 (representation and warranties of the ISTS
Licensee) of this agreement shall supersede the corresponding provisions under
Sharing Regulations.
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ARTICLE: 3

CONDITIONS SUBSEQUENT
Satisfaction of conditions subsequent by the TSP

Within ten (10) days from the date of issue of Letter of Intent, the Selected Bidder,
shall:

a. Provide the Contract Performance Guarantee, and

b. Acquire, for the Acquisition Price, one hundred percent (100%) equity

shareholding of ....................... [Insert the name of the SPV] from REC Power
Development and Consultancy Limited, who shall sell to the Selected Bidder,
the equity shareholding of ...................... [Insert the name of the SPV], along

with all its related assets and liabilities.

c. Execute this Agreement;

The TSP shall, within five (5) working days from the date of acquisition of SPV
by the Selected Bidder, undertake to apply to the Commission for the grant of
Transmission License and for the adoption of tariff as required under section-63
of the Electricity Act.

The Selected Bidder, on behalf of the TSP, will provide to the Central
Transmission Utility of India Limited (being the Nodal Agency) the Contract
Performance Guarantee for an amount of Rs. 2.00 Crore (Rupees Two Crore
Only).

The Contract Performance Guarantee shall be initially valid for a period up to
three (3) months after the Scheduled COD of the Project and shall be extended
from time to time to be valid for a period up to three (3) months after the COD of
the Project. In case the validity of the Contract Performance Guarantee is expiring
before the validity specified in this Article, the TSP shall, at least thirty (30) days
before the expiry of the Contract Performance Guarantee, replace the Contract
Performance Guarantee with another Contract Performance Guarantee or extend
the validity of the existing Contract Performance Guarantee until the validity
period specified in this Article.

The TSP agrees and undertakes to duly perform and complete the following
activities within six (6) months from the Effective Date (except for c) below),
unless such completion is affected due to any Force Majeure Event, or if any of
the activities is specifically waived in writing by the Nodal Agency:

a. To obtain the Transmission License for the Project from the Commission;
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To obtain the order for adoption of Transmission Charges by the Commission,
as required under Section 63 of the Electricity Act 2003;

To submit to the Nodal Agency, CEA & Independent Engineer, the Project
Execution Plan, immediately after award of contract(s) and maximum within
one hundred and twenty (120) days from the Effective Date. Also, an
approved copy each of Manufacturing Quality Plan (MQP) and Field Quality
Plan (FQP) would be submitted to Independent Engineer & Nodal Agency in
the same time period. The TSP’s Project Execution Plan should be in
conformity with the Scheduled COD as specified in Schedule 2 of this
Agreement, and shall bring out clearly the organization structure, time plan
and methodology for executing the Project, award of major contracts,
designing, engineering, procurement, shipping, construction, testing and
commissioning to commercial operation;

To submit to the Nodal Agency, CEA & Independent Engineer a detailed bar
(GANTT) chart of the Project outlining each activity (taking longer than one
Month), linkages as well as durations;

To submit to the Nodal Agency, CEA & Independent Engineer detailed
specifications of conductor meeting the functional specifications specified in
RFP;

To achieve Financial Closure;

To provide an irrevocable letter to the Lenders duly accepting and
acknowledging the rights provided to the Lenders under the provisions of
Article 15.3 of this Agreement and all other RFP Project Documents;

To award the Engineering, Procurement and Construction contract (“EPC
contract”) for the design and construction of the Project and shall have given
to such Contractor an irrevocable notice to proceed; and

To sign the Agreement(s) required, if any, under Sharing Regulations.

Recognition of Lenders’ Rights by the Nodal Agency

The Nodal Agency hereby accepts and acknowledges the rights provided to the
Lenders as per Article 15.3 of this Agreement and all other RFP Project
Documents.

Consequences of non-fulfilment of conditions subsequent

If any of the conditions specified in Article 3.1.3 is not duly fulfilled by the TSP
even within three (3) Months after the time specified therein, then on and from
ssthe expiry of such period and until the TSP has satisfied all the conditions
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specified in Article 3.1.3, the TSP shall, on a monthly basis, be liable to furnish
to Central Transmission Utility of India Limited (being the Nodal Agency)
additional Contract Performance Guarantee of Rupees Twenty Lakh Only (Rs.
0.20 Crore) within two (2) Business Days of expiry of every such Month. Such
additional Contract Performance Guarantee shall be provided to Central
Transmission Utility of India Limited (being the Nodal Agency) in the manner
provided in Article 3.1.1 and shall become part of the Contract Performance
Guarantee and all the provisions of this Agreement shall be construed
accordingly. Central Transmission Utility of India Limited (being the Nodal
Agency) shall be entitled to hold and / or invoke the Contract Performance
Guarantee, including such additional Contract Performance Guarantee, in
accordance with the provisions of this Agreement.

Subject to Article 3.3.4, if:

(i) the fulfilment of any of the conditions specified in Article 3.1.3 is delayed
beyond nine (9) Months from the Effective Date and the TSP fails to furnish
additional Contract Performance Guarantee to the Nodal Agency in
accordance with Article 3.3.1 hereof; or

(i1) the TSP furnishes additional Performance Guarantee to the Nodal Agency in
accordance with Article 3.3.1 hereof but fails to fulfil the conditions specified
in Article 3.1.3 within a period of twelve (12) months from the Effective Date,

the Nodal Agency shall have the right to terminate this Agreement, by giving a
Termination Notice to the TSP, in writing, of at least seven (7) days, with a copy
to CEA and the Lenders’ Representative in order to enable the Lenders
to exercise right of substitution in accordance with Article 15.3 of this
Agreement.

If the Nodal Agency elects to terminate this Agreement as per the provisions of
Article 3.3.2, the TSP shall be liable to pay to the Nodal Agency an amount of Rs.
2.00 Crore (Rupees Two Crore Only) as liquidated damages. The Nodal Agency
shall be entitled to recover this amount of damages by invoking the Contract
Performance Guarantee to the extent of liquidated damages, which shall be
required by the Nodal Agency, and the balance shall be returned to TSP, if any.

It 1s clarified for removal of doubt that this Article shall survive the termination
of this Agreement.

In case of inability of the TSP to fulfil the conditions specified in Article 3.1.3
due to any Force Majeure Event, the time period for fulfilment of the condition
subsequent as mentioned in Article 3.1.3, may be extended for a period of such
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Force Majeure Event. Alternatively, if deemed necessary, this Agreement may be
terminated by the Nodal Agency by giving a Termination Notice to the TSP, in
writing, of at least seven (7) days, with a copy to CEA and the Lenders’
Representative in order to enable the Lenders to exercise right of substitution in
accordance with Article 15.3 of this Agreement and the Contract Performance
Guarantee shall be returned as per the provisions of Article 6.5.1.

Provided, that due to the provisions of this Article 3.3.4, any increase in the time
period for completion of conditions subsequent mentioned under Article 3.1.3,
shall lead to an equal increase in the time period for the Scheduled COD. If the
Scheduled COD is extended beyond a period of one hundred eighty (180) days
due to the provisions of this Article 3.3.4, the TSP will be allowed to recover the
interest cost during construction corresponding to the period exceeding one
hundred eighty (180) days by adjustment in the Transmission Charges in
accordance with Schedule 9.

Upon termination of this Agreement as per Articles 3.3.2 and 3.3.4, the Nodal
Agency may take steps to bid out the Project again.

The Nodal agency, on the failure of the TSP to fulfil its obligations, if it considers
that there are sufficient grounds for so doing, apart from invoking the Contract
Performance Guarantee under para 3.3.3 may also initiate proceedings for
blacklisting the TSP as per provisions of Article 13.2 of TSA.

Progress Reports

The TSP shall notify the Nodal Agency and CEA in writing at least once a Month
on the progress made in satisfying the conditions subsequent in Articles 3.1.3.
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ARTICLE: 4

4 DEVELOPMENT OF THE PROJECT

4.1 TSP's obligations in development of the Project:

Subject to the terms and conditions of this Agreement, the TSP at its own cost and
expense shall observe, comply with, perform, undertake and be responsible:

a. for procuring and maintaining in full force and effect all Consents,
Clearances and Permits, required in accordance with Law for
development of the Project;

b. for financing, constructing, owning and commissioning each of the
Element of the Project for the scope of work set out in Schedule 1 of
this Agreement in accordance with:

i. the Electricity Act and the Rules made thereof;

ii. the Grid Code;

iii. the CEA Regulations applicable, and as amended from time to
time, for Transmission Lines and sub-stations:

the Central Electricity Authority (Technical Standards
for Connectivity to the Grid) Regulations, 2007;

Central Electricity Authority (Technical Standards for
construction of Electrical Plants and Electric Lines)
Regulation, 2010;

Central Electricity Authority (Grid Standard)
Regulations, 2010;

Central Electricity Authority (Safety requirements for
construction, operation and maintenance of Electrical
Plants and Electrical Lines) Regulation, 2011;

Central Electricity Authority (Measures relating to
Safety and Electricity Supply) Regulation, 2010;

Central Electricity Authority (Technical Standards for
Communication System in Power System Operation)
Regulations, 2020.

iv. Safety/ security Guidelines laid down by the Government;

v. Prudent Utility Practices, relevant Indian Standards and the

Law;
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not later than the Scheduled COD as per Schedule 2 of this Agreement;

for entering into a Connection Agreement with the concerned parties
in accordance with the Grid Code.

for owning the Project throughout the term of this Agreement free and
clear of any encumbrances except those expressly permitted under
Article 15 of this Agreement;

to co-ordinate and liaise with concerned agencies and provide on a
timely basis relevant information with regard to the specifications of
the Project that may be required for interconnecting the Project with
the Interconnection Facilities;

for providing all assistance to the Arbitrators as they may require for
the performance of their duties and responsibilities;

to provide to the Nodal Agency and CEA, on a monthly basis, progress
reports with regard to the Project and its execution (in accordance with
prescribed form) to enable the CEA to monitor and co-ordinate the
development of the Project matching with the Interconnection
Facilities;

to comply with Ministry of Power order no. 25-11/6/2018 — PG dated
02.07.2020 as well as other Guidelines issued by Govt. of India
pertaining to this;

to procure the products associated with the Transmission System as
per provisions of Public Procurement (Preference to Make in India)
orders issued by Ministry of Power vide orders No. 11/5/2018 - Coord.
dated 28.07.2020 for transmission sector, as amended from time to
time read with Department for Promotion of Industry and Internal
Trade (DPIIT) orders in this regard (Procuring Entity as defined in
above orders shall deemed to have included Selected Bidder and/ or
TSP).

Also, to comply with Department of Expenditure, Ministry of Finance
vide Order (Public Procurement No 1) bearing File No. 6/18/2019-
PPD dated 23.07.2020, Order (Public Procurement No 2) bearing File
No. 6/18/2019-PPD dated 23.07.2020 and Order (Public Procurement
No. 3) bearing File No. 6/18/2019-PPD, dated 24.07.2020, as amended
from time to time, regarding public procurement from a bidder of a
country, which shares land border with India;

to submit to Nodal Agency information in the prescribed format [To
be devised by Nodal Agency] for ensuring compliance to Article 4.1
1) above.
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k. to comply with all its obligations undertaken in this Agreement.
4.2 Roles of the Nodal Agency in implementation of the Project:

4.2.1 Subject to the terms and conditions of this Agreement, the Nodal Agency shall be
the holder and administrator of this Agreement and shall inter alia:

a. appoint an Independent Engineer within 90 days of the Effective Date

b. provide letters of recommendation to the concerned Indian
Governmental Instrumentality, as may be requested by the TSP from
time to time, for obtaining the Consents, Clearances and Permits
required for the Project;

c. coordinate among TSP and upstream/downstream entities in respect
of Interconnection Facilities; and

d. monitor the implementation of the Agreement and take appropriate
action for breach thereof including revocation of guarantees,
cancellation of Agreement, blacklisting etc

e. provide all assistance to the Arbitrators as required for the
performance of their duties and responsibilities; and

f. perform any other responsibility (ies) as specified in this Agreement.
4.3 Time for Commencement and Completion:
a. The TSP shall take all necessary steps to commence work on the Project

from the Effective Date of the Agreement and shall achieve Scheduled
COD of the Project in accordance with the time schedule specified in
Schedule 2 of this Agreement;

b. The COD of each Element of the Project shall occur no later than the
Scheduled COD or within such extended time to which the TSP shall be
entitled under Article 4.4 hereto.

4.4 Extension of time:

4.4.1 In the event that the TSP is unable to perform its obligations for the reasons solely
attributable to the Nodal Agency, the Scheduled COD shall be extended, by a ‘day
to day’ basis, subject to the provisions of Article 13.
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In the event that an Element or the Project cannot be commissioned by its
Scheduled COD on account of any Force Majeure Event as per Article 11, the
Scheduled COD shall be extended, by a ‘day to day’ basis for a period of such
Force Majeure Event. Alternatively, if deemed necessary, the Nodal Agency may
terminate the Agreement as per the provisions of Article 13.4 by giving a
Termination Notice to the TSP, in writing, of at least seven (7) days, with a copy
to CEA and the Lenders’ Representative in order to enable the Lenders to exercise
right of substitution in accordance with Article 15.3 of this Agreement.

If the Parties have not agreed, within thirty (30) days after the affected Party’s
performance has ceased to be affected by the relevant circumstance, on how long
the Scheduled COD should be deferred by, any Party may raise the Dispute to be
resolved in accordance with Article 16.

Metering Arrangements:

The TSP shall comply with all the provisions of the IEGC and the Central
Electricity Authority (Installation and Operation of Meters) Regulations, 2006 as
amended from time to time, with regard to the metering arrangements for the
Project. The TSP shall fully cooperate with the CTU / STU / RLDC and extend
all necessary assistance in taking meter readings.

Interconnection Facilities:

Subject to the terms and conditions of this Agreement, the TSP shall be
responsible for connecting the Project with the interconnection point(s) specified
in Schedule 1 of this Agreement. The Interconnection Facilities shall be
developed as per the scope of work and responsibilities assigned in Schedule 1 of
this Agreement. The Nodal Agency shall be responsible for coordinating to make
available the Interconnection Facilities.

In order to remove any doubts, it is made clear that the obligation of the TSP
within the scope of the project is to construct the Project as per Schedule-1 of this
Agreement and in particular to connect it to the Interconnection Facilities as
specified in this Agreement.
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ARTICLE: 5

CONSTRUCTION OF THE PROJECT

TSP’s Construction Responsibilities:

The TSP, at its own cost and expense, shall be responsible for designing,
constructing, erecting, testing and commissioning each Element of the Project by
the Scheduled COD in accordance with the Regulations and other applicable
Laws specified in Article 4.1 of this Agreement.

The TSP acknowledges and agrees that it shall not be relieved from any of its
obligations under this Agreement or be entitled to any extension of time or any
compensation whatsoever by reason of the unsuitability of the Site or
Transmission Line route(s).

The TSP shall be responsible for obtaining all Consents, Clearances and Permits
related but not limited to road / rail / river / canal / power line / crossings, Power
and Telecom Coordination Committee (PTCC), defence, civil aviation, right of
way / way-leaves and environmental & forest clearances from relevant authorities
required for developing, financing, constructing, maintaining/ renewing all such
Consents, Clearances and Permits in order to carry out its obligations under this
Agreement in general and shall furnish to the Nodal Agency such copy/ies of each
Consents, Clearances and Permits, on demand. Nodal Agency shall provide letters
of recommendation to the concerned Indian Governmental Instrumentality, as
may be requested by the TSP from time to time, for obtaining the Consents,
Clearances and Permits required for the Project.

The TSP shall be responsible for:

(a) [To be deleted by the BPC in case no land acquisition is involved
in the Project and replaced by “deleted”] acquisition of land for
location specific substations, switching stations or HVDC terminal or
inverter stations. Also, the actual location of Greenfield substations
(Switching Stations or HVDC Terminal or Inverter Stations) for a
generation pooling substation and for load serving substations in the
scope of TSP shall not be beyond 3 Km radius of the location proposed
by the BPC in the survey report. However, actual location of any
Greenfield Intermediate Substations in the scope of TSP shall not be
beyond 10 Km radius of the location proposed by the BPC in the
Survey Report;
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(b) [To be deleted by the BPC in case no land acquisition is involved
in the Project and replaced by “deleted”] final selection of Site
including its geo-technical investigation;

(©) survey and geo-technical investigation of line route in order to
determine the final route of the Transmission Lines;

(d) seeking access to the Site and other places where the Project is being
executed, at its own risk and costs, including payment of any crop, tree
compensation or any other compensation as may be required.

In case the Project involves any resettlement and rehabilitation, the resettlement
and rehabilitation package will be implemented by the State Government
authorities, for which the costs is to be borne by the TSP and no changes would
be allowed in the Transmission Charges on account of any variation in the
resettlement and rehabilitation cost. The TSP shall provide assistance on best
endeavour basis, in implementation of the resettlement and rehabilitation
package, if execution of such package is in the interest of expeditious
implementation of the Project and is beneficial to the Project affected persons.

Appointing Contractors:

The TSP shall conform to the requirements as provided in this Agreement while
appointing Contractor(s) for procurement of goods & services.

The appointment of such Contractor(s) shall neither relieve the TSP of any of its
obligations under this Agreement nor make the Nodal Agency liable for the
performance of such Contractor(s).

Monthly Progress Reporting:

The TSP shall provide to the CEA, Nodal Agency & Independent Engineer, on a
monthly basis, progress reports along with likely completion date of each Element
with regard to the Project and its execution (in accordance with prescribed form).
The Nodal Agency/ CEA shall monitor the development of the Project for its timely
completion for improving and augmenting the electricity system as a part of its
statutory responsibility.

Quality of Workmanship:

The TSP shall ensure that the Project is designed, built and completed in a good
workmanship using sound engineering and construction practices, and using only
materials and equipment that are new and manufactured as per the MQP and
following approved FQP for erection, testing & commissioning and complying
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with Indian /International Standards such that, the useful life of the Project will be
at least thirty-five (35) years from the COD of the Project.

The TSP shall ensure that all major substation equipment / component (e.g.
transformers, reactors, Circuit Breakers, Instrument Transformers (IT), Surge
Arresters (SA), Protection relays, clamps & connectors etc.), equipment in terminal
stations of HVDC installations including Thyristor/ IGBT valves, Converter
Transformers, smoothing reactors, Transformer bushings and wall bushings, GIS
bus ducts, towers and gantry structures and transmission towers or poles and line
materials (conductors, earthwire, OPGW, insulator, accessories for conductors,
OPGW & earthwires, hardware fittings for insulators, aviation lights etc), facilities
and system shall be designed, constructed and tested (Type test, Routine tests,
Factory Acceptance Test (FAT)) in accordance with relevant CEA Regulations and
Indian Standards. In case Indian Standards for any particular equipment/ system/
process is not available, IEC/ IEEE or equivalent International Standards and
Codes shall be followed.

Progress Monitoring & Quality Assurance:

The Project Execution Plan submitted by the TSP in accordance with Article 3.1.3
c) shall comprise of detailed schedule of all the equipments/items /materials
required for the Project, right from procurement of raw material till the dispatch
from works and receipt at the site. Further, it should also include various stages of
the construction schedule up to the commissioning of the Project.

Nodal Agency, CEA & Independent Engineer shall have access at all reasonable
times to the Site and to the Manufacturer’s works and to all such places where the
Project is being executed.

Independent Engineer shall ensure conformity of the conductor specifications with
the functional specifications specified in RFP.

The Independent Engineer shall monitor the following during construction of the
Project:

Quality of equipments, material, foundation, structures and workmanship etc. as
laid down in Article 5.4 and 6.1.4 of the TSA. Specifically, quality of Sub-station
equipments, transmission line material and workmanship etc. would be checked in
accordance with the Article 5.4.

b) Progress in the activities specified in Condition Subsequent
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Verification of readiness of the elements including the statutory clearances &
completion of civil works, fixing of all components and finalisation of punch
points (if any) prior to charging of the elements

Progress of construction of substation and Transmission Lines

The progress shall be reviewed by the Independent Engineer against the Project
Execution Plan. The Independent Engineer shall prepare its report on monthly
basis and submit the same to Nodal Agency highlighting the progress achieved till
the end of respective month vis-a-vis milestone activities, areas of concern, if any,
which may result in delay in the timely completion of the Project. Based on the
progress, Nodal Agency and/ or CEA shall issue written instructions to the TSP to
take corrective measures, as may be prudent for the timely completion of the
Project. In case of any deficiency, the Nodal Agency would be at liberty to take
action in accordance with the procedure of this Agreement.

For any delay in commissioning any critical Element(s), as identified in Schedule
1 & Schedule 2 of this Agreement, beyond a period of 45 days shall lead to a
sequestration of 10% of the Contract Performance Guarantee.

Site regulations and Construction Documents

The TSP shall abide by the Safety Rules and Procedures as mentioned in Schedule
3 of this Agreement

The TSP shall retain at the Site and make available for inspection at all reasonable
times, copies of the Consents, Clearances and Permits, construction drawings and
other documents related to construction.

Supervision of work:

The TSP shall provide all necessary superintendence for execution of the Project
and its supervisory personnel shall be available to provide full-time
superintendence for execution of the Project. The TSP shall provide skilled
personnel who are experienced in their respective fields.

Remedial Measures:

The TSP shall take all necessary actions for remedying the shortfall in achievement
of timely progress in execution of the Project, if any, as intimated by the
Independent Engineer and/ or CEA and/ or the Nodal Agency. However, such
intimation by the Independent Engineer and/ or CEA and/ or the Nodal Agency
and the subsequent effect of such remedial measures carried out by the TSP shall
not relieve the TSP of its obligations in the Agreement. Independent Engineer and/
or CEA and/ or the Nodal Agency may carry out random inspections during the
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Project execution, as and when deemed necessary by it. If the shortfalls as
intimated to the TSP are not remedied to the satisfaction of the CEA and/ or the
Nodal Agency, this Agreement may be terminated by the Nodal Agency by giving
a Termination Notice to the TSP, in writing, of at least seven (7) days, with a copy
to CEA and the Lenders’ Representative in order to enable the Lenders to exercise
right of substitution in accordance with Article 15.3 of this Agreement.

....................... [Insert the name of the SPV] 31



Transmission Service Agreement

ARTICLE: 6

6 CONNECTION AND COMMISSIONING OF THE PROJECT
6.1 Connection with the Inter-Connection Facilities:
6.1.1 The TSP shall give the RLDC(s), CTU, / STU, as the case may be, and any other

agencies as required, at least sixty (60) days advance written notice of the date
on which it intends to connect an Element of the Project, which date shall not be
earlier than its Scheduled COD or Schedule COD extended as per Article 4.4.1
& 4.4.2 of this Agreement, unless mutually agreed to by Parties. Further, any
preponing of COD of any element prior to Scheduled COD must be approved by
the Nodal Agency.

6.1.2 The RLDC / SLDC (as the case may be) or the CTU / STU (as the case may be),
for reasonable cause, including non-availability of Interconnection Facilities as
per Article 4.2, can defer the connection for up to fifteen (15) days from the date
notified by the TSP pursuant to Article 6.1.1, if it notifies to the TSP in writing,
before the date of connection, of the reason for the deferral and when the
connection is to be rescheduled. However, no such deferment on one or more
occasions would be for more than an aggregate period of thirty (30) days.
Further, the Scheduled COD would be extended as required, for all such
deferments on “day to day” basis.

6.1.3 Subject to Articles 6.1.1 and 6.1.2, any Element of Project may be connected
with the Interconnection Facilities when:

a. it has been completed in accordance with this Agreement and the
Connection Agreement;

b. it meets the Grid Code, Central Electricity Authority (Technical
Standards for Connectivity to the Grid) Regulations, 2007 as amended
from time to time and all other Indian legal requirements, and

c. The TSP has obtained the approval in writing of the Electrical
Inspector certifying that the Element is ready from the point of view
of safety of supply and can be connected with the Interconnection
Facilities.

d. It has satisfactorily met all the testing requirements as per Articles
6.1.4

6.1.4 Site Acceptance Test (SAT)/ pre-commissioning tests of all major substation
equipment, component, system, facilities shall be successfully carried out before
commissioning. The Type tests, FAT and SAT reports should be available at the
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substation / terminal station of HVDC installations for ready reference of
operation and maintenance staff and has to be made available to the Independent
Engineer appointed for quality monitoring or their authorised representatives, as
and when they wish to examine the same.

Commercial Operation:

An Element of the Project shall be declared to have achieved COD twenty-four
(24) hours following the connection of the Element with the Interconnection
Facilities pursuant to Article 6.1 or seven (7) days after the date on which it is
declared by the TSP to be ready for charging but is not able to be charged for
reasons not attributable to the TSP subject to Article 6.1.2.

Provided that an Element shall be declared to have achieved COD only after all
the Element(s), if any, which are pre-required to have achieved COD as defined
in Schedule 2 of this Agreement, have been declared to have achieved their
respective COD.

Once any Element of the Project has been declared to have achieved deemed COD
as per Article 6.2.1 above, such Element of the Project shall be deemed to have
Availability equal to the Target Availability till the actual charging of the Element
and to this extent, TSP shall be eligible for the Monthly Transmission Charges
applicable for such Element

Compensation for Direct Non Natural Force Majeure Event or Indirect Non
Natural Force Majeure Event or Natural Force Majeure Event (affecting the
Nodal Agency)

If the TSP is otherwise ready to connect the Element(s) of the Project and has
given due notice, as per provisions of Article 6.1.1, to the concerned agencies of
the date of intention to connect the Element(s) of the Project, where such date is
not before the Scheduled COD, but is not able to connect the Element(s) of the
Project by the said date specified in the notice, due to Direct Non Natural Force
Majeure Event or Indirect Non Natural Force Majeure Event or Natural Force
Majeure Event affecting the Nodal Agency, provided such Direct Non Natural
Force Majeure Event or Indirect Non Natural Force Majeure Event or Natural
Force Majeure Event affecting the Nodal Agency has continued for a period of
more than three (3) continuous or non-continuous Months, the TSP shall, until the
effects of the Direct Non Natural Force Majeure Event or of Indirect Non Natural
Force Majeure Event or Natural Force Majeure Event affecting the Nodal Agency
no longer prevent the TSP from connecting the Element(s) of the Project, be
deemed to have achieved COD relevant to that date and to this extent, be deemed
to have been providing Transmission Service with effect from the date notified,
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and shall be treated as follows:

a.

In case of delay due to Direct Non Natural Force Majeure Event, TSP is
entitled for Transmission Charges calculated on Target Availability for
the period of such events in excess of three (3) continuous or non-
continuous Months in the manner provided in (c) below.

In case of delay due to Indirect Non Natural Force Majeure Event or
Natural Force Majeure Event affecting the Nodal Agency, TSP is entitled
for payment for debt service which is due under the Financing
Agreements, subject to a maximum of Transmission Charges calculated
on Target Availability, for the period of such events in excess of three (3)
continuous or non-continuous Months in the manner provided in (c)
below.

In case of delay due to Direct Non Natural Force Majeure Event or Indirect
Non Natural Force Majeure Event or Natural Force Majeure Event
affecting the Nodal Agency, the TSP is entitled for payments mentioned
in (a) and (b) above, after commencement of Transmission Service, in the
form of an increase in Transmission Charges. These amounts shall be paid
from the date, being the later of a) the date of cessation of such Indirect
Non Natural Force Majeure Event or Natural Force Majeure Event
affecting the Nodal Agency and b) the completion of sixty (60) days from
the receipt of the Financing Agreements by the Nodal Agency from the
TSP.

Provided such increase in Transmission Charges shall be so as to put the
TSP in the same economic position as the TSP would have been in case
the TSP had been paid amounts mentioned in (a) and (b) above in a
situation where the Force Majeure Event had not occurred.

For the avoidance of doubt, it is clarified that the charges payable under this Article
6.3.1 shall be recovered as per Sharing Regulations.

Liquidated Damages for Delay in achieving COD of Project:

If the TSP fails to achieve COD of any Element of the Project or the Project, by
the Element’s / Project’s Scheduled COD or such Scheduled COD as extended
under Articles 4.4.1 and 4.4.3, then the TSP shall pay to the Nodal Agency, a
sum equivalent to 3.33% of Monthly Transmission Charges applicable for the
Element of the Project [in case where no Elements have been defined, to be on
the Project as a whole] / Project, for each day of delay up to sixty (60) days of
delay and beyond that time limit, at the rate of five percent (5%) of the Monthly
Transmission Charges applicable to such Element / Project, as liquidated damages
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for such delay and not as penalty, without prejudice to any rights of the Nodal
Agency under the Agreement.

The TSP’s maximum liability under this Article 6.4 shall be limited to the amount
of liquidated damages calculated in accordance with Article 6.4.1 for and up to
six (6) months of delay for the Element or the Project.

Provided that, in case of failure of the TSP to achieve COD of the Element of the
Project even after the expiry of six (6) months from its Scheduled COD, the
provisions of Article 13 shall apply.

The TSP shall make payment to the Nodal Agency of the liquidated damages
calculated pursuant to Article 6.4.1 within ten (10) days of the earlier of:

a. the date on which the applicable Element achieves COD; or
b. the date of termination of this Agreement.

The payment of such damages shall not relieve the TSP from its obligations to
complete the Project or from any other obligation and liabilities under the
Agreement.

If the TSP fails to pay the amount of liquidated damages to the Nodal Agency
within the said period of ten (10) days, the Nodal Agency shall be entitled to
recover the said amount of the liquidated damages by invoking the Contract
Performance Guarantee. If the then existing Contract Performance Guarantee is
for an amount which is less than the amount of the liquidated damages payable
by the TSP to the Nodal Agency under this Article 6.3 and the TSP fails to make
payment of the balance amount of the liquidated damages not covered by the
Contract Performance Guarantee, then such balance amount shall be deducted
from the Transmission Charges payable to the TSP. The right of the Nodal
Agency to encash the Contract Performance Guarantee is without prejudice to the
other rights of the Nodal Agency under this Agreement.

For avoidance of doubt, it is clarified that amount payable by TSP under this
Article is over and above the penalty payable by TSP under Article 5.5.6 of this
Agreement.

Return of Contract Performance Guarantee

The Contract Performance Guarantee as submitted by TSP in accordance with
Article 3.1.1 shall be released by the Nodal Agency within three (3) months from
the COD of the Project. In the event of delay in achieving Scheduled COD of any
of the Elements by the TSP (otherwise than due to reasons as mentioned in Article
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3.1.3 or Article 11) and consequent part invocation of the Contract Performance
Guarantee by the Nodal Agency, Nodal Agency shall release the Contract
Performance Guarantee, if any remaining unadjusted, after the satisfactory
completion by the TSP of all the requirements regarding achieving the Scheduled
COD of the remaining Elements of the Project. It is clarified that the Nodal
Agency shall also return / release the Contract Performance Guarantee in the event
of (i) applicability of Article 3.3.2 to the extent the Contract Performance
Guarantee is valid for an amount in excess of Rs. 2.00 Crore (Rupees Two Crore
Only), or (ii) termination of this Agreement by the Nodal Agency as mentioned
under Article 3.3.4 of this Agreement.

The release of the Contract Performance Guarantee shall be without prejudice to
other rights of the Nodal Agency under this Agreement.
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ARTICLE: 7
7 OPERATION AND MAINTENANCE OF THE PROJECT

7.1 Operation and Maintenance of the Project:

The TSP shall be responsible for ensuring that the Project is operated and
maintained in accordance with the regulations made by the Commission and CEA
from time to time and provisions of the Act.
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ARTICLE: 8

AVAILABILITY OF THE PROJECT

Calculation of Availability of the Project:

Calculation of Availability for the Elements and for the Project, as the case may
be, shall be as per Appendix —II to Central Electricity Regulatory Commission
(Terms and Conditions of Tariff) Regulations, 2019, as applicable on the Bid
Deadline and as appended in Schedule 6 of this Agreement.

Target Availability:
The Target Availability of each Element and the Project shall be 98%.

Payment of monthly Transmission charges based on actual availability will be
calculated as per para 1.2 of Schedule 4 of this Agreement.

If the availability of any Element or the Project is below the Target Availability,
for six consecutive months in a Contract Year, the DIC(s) or the Nodal Agency
may issue a show cause notice to the TSP, asking them to show cause as to why
the Transmission Service Agreement be not terminated, and if no satisfactory cause
is shown it may terminate the Agreement. If the Nodal Agency is of the opinion
that the transmission system is of critical importance, it may carry out or cause to
carry the operation and maintenance of transmission system at the risk and cost of
TSP.
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ARTICLE: 9

9 INSURANCES
9.1 Insurance:
9.1.1 The TSP shall effect and maintain or cause to be effected and maintained during

the Construction Period and the Operating Period, adequate Insurances against
such risks, with such deductibles including but not limited to any third party
liability and endorsements and co-beneficiary/insured, as may be necessary under

a. any of the Financing Agreements,
b. the Laws, and
c. in accordance with Prudent Utility Practices.

The Insurances shall be taken effective from a date prior to the date of the
Financial Closure till the Expiry Date.

9.2 Evidence of Insurance cover:

9.2.1 The TSP shall furnish to the Nodal Agency copies of certificates and policies of
the Insurances, as and when the Nodal Agency may seek from the TSP as per the
terms of Article 9.1

9.3 Application of Insurance Proceeds:

9.3.1 Save as expressly provided in this Agreement, the policies of Insurances and the
Financing Agreements, the proceeds of any insurance claim made due to loss or
damage to the Project or any part of the Project shall be first applied to
reinstatement, replacement or renewal of such loss or damage.

9.3.2 If a Natural Force Majeure Event renders the Project no longer economically and
technically viable and the insurers under the Insurances make payment on a “total
loss” or equivalent basis, the portion of the proceeds of such Insurance available
to the TSP (after making admissible payments to the Lenders as per the Financing
Agreements) shall be allocated only to the TSP. Nodal Agency and / or concerned
Designated ISTS Customers shall have no claim on such proceeds of the
Insurance.

9.33 Subject to the requirements of the Lenders under the Financing Agreements, any
dispute or difference between the Parties as to whether the Project is no longer
economically and technically viable due to a Force Majeure Event or whether that
event was adequately covered in accordance with this Agreement by the
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Insurances shall be determined in accordance with Article 16.
9.4 Effect on liability of the Nodal Agency / Designated ISTS Customers

9.4.1 The Nodal Agency and / or the Designated ISTS Customers shall have no
financial obligations or liability whatsoever towards the TSP in respect of this
Article 9.
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ARTICLE: 10

10

10.1

10.2

10.3

10.4

BILLING AND PAYMENT OF TRANSMISSION CHARGES

Subject to provisions of this Article 10, the Monthly Transmission Charges shall
be paid to the TSP, in Indian Rupees, on monthly basis as per the provisions of the
Sharing Regulations, from the date on which an Element(s) has achieved COD until
the Expiry Date of this Agreement, unless terminated earlier and in line with the
provisions of Schedule 4 of this Agreement.

Calculation of Monthly Transmission Charges:

The Monthly Transmission Charges for each Contract Year including Incentive &
Penalty payment shall be calculated in accordance with the provisions of Schedule
4 of this Agreement.

Rebate & Late Payment Surcharge:

The rebate and late payment surcharge shall be governed as per Sharing
Regulations.

Disputed Bills, Default in payment by the Designated ISTS Customers &
Annual Reconciliation:

Any Disputed Bill, Default in payment by the Designated ISTS Customers &
Annual Reconciliation shall be governed as per Sharing Regulations.
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ARTICLE: 11
FORCE MAJEURE
Definitions
The following terms shall have the meanings given hereunder.
Affected Party

An Affected Party means any Party whose performance has been affected by an
event of Force Majeure.

Any event of Force Majeure shall be deemed to be an event of Force Majeure
affecting the TSP only if the Force Majeure event affects and results in, late
delivery of machinery and equipment for the Project or construction, completion,
commissioning of the Project by Scheduled COD and/or operation thereafter;

Force Majeure

A ‘Force Majeure’ means any event or circumstance or combination of events and
circumstances including those stated below that wholly or partly prevents or
unavoidably delays an Affected Party in the performance of its obligations/ roles
under this Agreement, but only if and to the extent that such events or
circumstances are not within the reasonable control, directly or indirectly, of the
Affected Party and could not have been avoided if the Affected Party had taken
reasonable care or complied with Prudent Utility Practices:

(a) Natural Force Majeure Events:

i.  act of God, including, but not limited to drought, fire and explosion (to
the extent originating from a source external to the Site), earthquake,
volcanic eruption, landslide, flood, cyclone, typhoon, tornado, or
exceptionally adverse weather conditions, which are in excess of the
statistical measures for the last hundred (100) years; and

ii.  epidemic/ pandemic notified by Indian Governmental Instrumentality.
(b) Non-Natural Force Majeure Events :
i. Direct Non—Natural Force Majeure Events

= Nationalization or compulsory acquisition by any Indian
Governmental Instrumentality of any material assets or rights of the
Affected Party; or
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the unlawful, unreasonable or discriminatory revocation of, or refusal
to renew, any Consents, Clearances and Permits required by the
Affected Party to perform their obligations/ roles under the RFP
Project Documents or any unlawful, unreasonable or discriminatory
refusal to grant any other Consents, Clearances and Permits required
for the development/ operation of the Project, provided that a
Competent Court of Law declares the revocation or refusal to be
unlawful, unreasonable and discriminatory and strikes the same down;
or

any other unlawful, unreasonable or discriminatory action on the part
of an Indian Governmental Instrumentality which is directed against
the Project, provided that a Competent Court of Law declares the
action to be unlawful, unreasonable and discriminatory and strikes the
same down.

Indirect Non - Natural Force Majeure Events

act of war (whether declared or undeclared), invasion, armed conflict
or act of foreign enemy, blockade, embargo, revolution, riot,
insurrection, terrorist or military action; or

radio active contamination or ionising radiation originating from a
source in India or resulting from any other Indirect Non Natural Force
Majeure Event mentioned above, excluding circumstances where the
source or cause of contamination or radiation is brought or has been
brought into or near the Site by the Affected Party or those employed
or engaged by the Affected Party; or

industry-wide strikes and labour disturbances, having a nationwide
impact in India.

114 Force Majeure Exclusions

11.4.1 Force Majeure shall not include (i) any event or circumstance which is within the
reasonable control of the Parties and (ii) the following conditions, except to the
extent that they are consequences of an event of Force Majeure:

(a) Unavailability, late delivery, or changes in cost of the machinery, equipment,

materials, spare parts etc. for the Project;

(b) Delay in the performance of any Contractors or their agents;

(c) Non-performance resulting from normal wear and tear typically experienced

[Insert the name of the SPV] 43



11.5

11.5.1

11.5.2

Transmission Service Agreement

in transmission materials and equipment;
(d) Strikes or labour disturbance at the facilities of the Affected Party;

(e) Insufficiency of finances or funds or the Agreement becoming onerous to
perform; and

(f) Non-performance caused by, or connected with, the Affected Party’s:
i. negligent or intentional acts, errors or omissions;
ii. failure to comply with an Indian Law; or
iii. breach of, or default under this Agreement or any Project Documents.

(g) Any error or omission in the survey report provided by BPC during the
bidding process.

Notification of Force Majeure Event

The Affected Party shall give notice to the other Party of any event of Force
Majeure as soon as reasonably practicable, but not later than seven (7) days after
the date on which such Party knew or should reasonably have known of the
commencement of the event of Force Majeure. If an event of Force Majeure
results in a breakdown of communications rendering it unreasonable to give
notice within the applicable time limit specified herein, then the Party claiming
Force Majeure shall give such notice as soon as reasonably practicable after
reinstatement of communications, but not later than one (1) day after such
reinstatement.

Provided that, such notice shall be a pre-condition to the Affected Party’s
entitlement to claim relief under this Agreement. Such notice shall include full
particulars of the event of Force Majeure, its effects on the Party claiming relief
and the remedial measures proposed. The Affected Party shall give the other Party
regular reports on the progress of those remedial measures and such other
information as the other Party may reasonably request about the Force Majeure.

The Affected Party shall give notice to the other Party of (i) the cessation of the
relevant event of Force Majeure; and (ii) the cessation of the effects of such event
of Force Majeure on the performance of its rights or obligations/ roles under this
Agreement, as soon as practicable after becoming aware of each of these
cessations.
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11.6 Duty to perform and duty to mitigate

To

the extent not prevented by a Force Majeure Event, the Affected Party shall

continue to perform its obligations/ roles as provided in this Agreement. The
Affected Party shall use its reasonable efforts to mitigate the effect of any event
of Force Majeure as soon as practicable.

11.7 Available Relief for a Force Majeure Event

Subject to this Article 11,

(a)

(b)

(©)

(d)

(e)

no Party shall be in breach of its obligations/ roles pursuant to this Agreement
to the extent that the performance of its obligations/ roles was prevented,
hindered or delayed due to a Force Majeure Event;

each Party shall be entitled to claim relief for a Force Majeure Event affecting
its performance in relation to its obligations/ roles under Articles 3.3.4, 4.4.2
and 6.3.1 of this Agreement.

For the avoidance of doubt, it is clarified that the computation of Availability
of the Element(s) under outage due to Force Majeure Event, as per Article
11.3 affecting the TSP shall be as per Appendix —II to Central Electricity
Regulatory Commission (Terms and Conditions of Tariff) Regulations, 2019
as on Bid Deadline. For the event(s) for which the Element(s) is/are deemed
to be available as per Appendix —II to Central Electricity Regulatory
Commission (Terms and Conditions of Tariff) Regulations, 2019, then the
Transmission Charges, as applicable to such Element(s), shall be payable as
per Schedule 4, for the duration of such event(s).

For so long as the TSP is claiming relief due to any Force Majeure Event under
this Agreement, the Nodal Agency may, if it so desires, from time to time on
one (1) day notice, inspect the Project and the TSP shall provide the Nodal
Agency’s personnel with access to the Project to carry out such inspections.

For avoidance of doubt, the TSP acknowledges that for extension of
Scheduled COD a period up to one hundred eighty (180) days due to Force
Majeure event, no compensation on the grounds such as interest cost, incident
expenditure, opportunity cost will be made to the TSP. However, if Scheduled
COD is extended beyond a period of one hundred eighty (180) days due to
Force Majeure event, the TSP will be allowed to recover the interest cost
during construction corresponding to the period exceeding one hundred eighty
(180) days by adjustment in the Transmission Charges in accordance with
Schedule 9.
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ARTICLE: 12

12 CHANGE IN LAW

12.1 Change in Law

12.1.1 Change in Law means the occurrence of any of the following after the Bid
Deadline resulting into any additional recurring / non-recurring expenditure by
the TSP or any savings of the TSP:

the enactment, coming into effect, adoption, promulgation,
amendment, modification or repeal (without re-enactment or
consolidation) in India, of any Law, including rules and regulations
framed pursuant to such Law, subject to the provisions under Article
12.1.2;

a change in the interpretation or application of any Law by any Indian
Governmental Instrumentality having the legal power to interpret or
apply such Law, or any Competent Court of Law;

the imposition of a requirement for obtaining any Consents,
Clearances and Permits which was not required earlier;

a change in the terms and conditions prescribed for obtaining any
Consents, Clearances and Permits or the inclusion of any new terms
or conditions for obtaining such Consents, Clearances and Permits;

any change in the licensing regulations of the Commission, under
which the Transmission License for the Project was granted if made
applicable by such Commission to the TSP;

change in wind zone; or

any change in tax or introduction of any tax made applicable for
providing Transmission Service by the TSP as per the terms of this
Agreement.

12.1.2 Notwithstanding anything contained in this Agreement, Change in Law shall not
cover any change:

a) Taxes on corporate income; and

b) Withholding tax on income or dividends distributed to the

shareholders of the TSP.

[Insert the name of the SPV] 46



12.2
12.2.1

12.2.2

12.2.3

12.3

12.3.1

12.3.2

12.3.3

12.4

12.4.1

Transmission Service Agreement

Relief for Change in Law

During Construction Period, the impact of increase/decrease in the cost of the
Project on the Transmission Charges shall be governed by the formula given in
Schedule 9 of this Agreement.

During the Operation Period:

During the operation period, if as a result of Change in Law, the TSP suffers or is
benefited from a change in costs or revenue, the aggregate financial effect of
which exceeds 0.30% (zero point three percent) of the Annual Transmission
Charges in aggregate for a Contract Year, the TSP may notify so to the Nodal
Agency and propose amendments to this Agreement so as to place the TSP in the
same financial position as it would have enjoyed had there been no such Change
in Law resulting in change in costs or revenue as aforesaid.

For any claims made under Articles 12.2.1 and 12.2.2 above, the TSP shall
provide to the Nodal Agency documentary proof of such increase / decrease in
cost of the Project / revenue for establishing the impact of such Change in Law.

In cases where Change in Law results in decrease of cost and it comes to the notice
of Nodal Agency that TSP has not informed Nodal Agency about such decrease
in cost, Nodal Agency may initiate appropriate claim.

Notification of Change in Law:

If the TSP is affected by a Change in Law in accordance with Article 12.1 and
wishes to claim relief for such Change in Law under this Article 12, it shall give
notice to Nodal Agency of such Change in Law as soon as reasonably practicable
after becoming aware of the same.

The TSP shall also be obliged to serve a notice to the Nodal Agency even when
it is beneficially affected by a Change in Law.

Any notice served pursuant to Articles 12.3.1 and 12.3.2 shall provide, amongst
other things, precise details of the Change in Law and its estimated impact on the
TSP.

Payment on account of Change in Law

The payment for Change in Law shall be through a separate Bill. However, in
case of any change in Monthly Transmission Charges by reason of Change in
Law, as determined in accordance with this Agreement, the Bills to be raised by
the Nodal Agency after such change in Transmission Charges shall appropriately
reflect the changed Monthly Transmission Charges.
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ARTICLE: 13

13 EVENTS OF DEFAULT AND TERMINATION

13.1 TSP’s Event of Default

The occurrence and continuation of any of the following events shall constitute a
TSP Event of Default, unless any such TSP Event of Default occurs as a result of
any non-fulfilment of its obligations as prescribed under this Agreement by the
Nodal Agency or a Force Majeure Event:

a.

After having taken up the construction of the Project, the abandonment
by the TSP or the TSP's Contractors of the construction of the Project
for a continuous period of two (2) months and such default is not
rectified within thirty (30) days from the receipt of notice from the
Nodal Agency in this regard;

The failure to commission any Element of the Project by the date
falling six (6) months after its Scheduled COD unless extended by
Nodal Agency as per provisions of this Agreement;

If the TSP:

1. assigns, mortgages or charges or purports to assign, mortgage
or charge any of its assets or rights related to the Project in
contravention of the provisions of this Agreement; or

ii. transfers or novates any of its obligations pursuant to this
Agreement, in a manner contrary to the provisions of this
Agreement;

Except where such transfer is in pursuance of a Law and

e it does not affect the ability of the transferee to perform,
and such transferee has the financial and technical
capability to perform, its obligations under this
Agreement;

e is to a transferee who assumes such obligations under
the Project and this Agreement remains effective with
respect to the transferee;

If:

i.  The TSP becomes voluntarily or involuntarily the subject of any
bankruptcy or insolvency or winding up proceedings and such
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proceedings remain uncontested for a period of thirty (30) days;
or

ii. any winding up or bankruptcy or insolvency order is passed
against the TSP; or

iii.  the TSP goes into liquidation or dissolution or a receiver or any
similar officer is appointed over all or substantially all of its
assets or official liquidator is appointed to manage its affairs,
pursuant to Law,

Provided that a dissolution or liquidation of the TSP will not be
a TSP’s Event of Default, where such dissolution or liquidation
of the TSP is for the purpose of a merger, consolidation or
reorganization with the prior approval of the Commission as per
the provisions of Central Electricity Regulatory Commission
(Procedure, terms and Conditions for grant of Transmission
License and other related matters) Regulations, 2006 or as
amended from time to time; or

Failure on the part of the TSP to comply with the provisions of Article
19.1 of this Agreement; or

the TSP repudiates this Agreement and does not rectify such breach
even within a period of thirty (30) days from a notice from the Nodal
Agency in this regard; or

after Commercial Operation Date of the Project, the TSP fails to
achieve monthly Target Availability of 98%, for a period of six (6)
consecutive months or within a non-consecutive period of six (6)
months within any continuous aggregate period of eighteen(18)
months except where the Availability is affected by Force Majeure
Events as per Article 11; or

any of the representations and warranties made by the TSP in Article
17 of this Agreement being found to be untrue or inaccurate. Further,
in addition to the above, any of the undertakings submitted by the
Selected Bidder at the time of submission of the Bid being found to be
breached or inaccurate, including but not limited to undertakings from
its Parent Company / Affiliates related to the minimum equity
obligation; or

the TSP fails to complete / fulfil all the activities / conditions within
the specified period as per Article 3; or
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except for the reasons solely attributable to Nodal Agency, the TSP is
in material breach of any of its obligations under this Agreement and
such material breach is not rectified by the TSP within thirty (30) days
of receipt of notice in this regard from the Nodal Agency; or

the TSP fails to take the possession of the land required for location
specific substations, switching stations or HVDC terminal or inverter
stations and / or fails to pay the requisite price to the parties and / or
any State Government authority from whom the land is acquired,
within twelve (12) months from the Effective Date.

13.2 Termination Procedure for TSP Event of Default

a.

Upon the occurrence and continuance of any TSP’s Event of Default under
Article 13.1 the Nodal Agency may serve notice on the TSP, with a copy
to the CEA and the Lenders’ Representative, of their intention to terminate
this Agreement (a "Nodal Agency’s Preliminary Termination Notice"),
which shall specify in reasonable detail, the circumstances giving rise to
such Nodal Agency’s Preliminary Termination Notice.

Following the issue of a Nodal Agency’s Preliminary Termination Notice,
the Consultation Period shall apply and would be for the Parties to discuss
as to what steps shall be taken with a view to mitigate the consequences of
the relevant Event of Default having regard to all the circumstances.

During the Consultation Period, the Parties shall, save as otherwise
provided in this Agreement, continue to perform their respective
obligations/ roles under this Agreement, and the TSP shall not remove any
material, equipment or any part of the Project, without prior consent of the
Nodal Agency.

Following the expiry of the Consultation Period, unless the Parties shall
have otherwise agreed to the contrary or the circumstances giving rise to
Nodal Agency’s Preliminary Termination Notice shall have ceased to exist
or shall have been remedied, this Agreement may be terminated by the
Nodal Agency by giving a Termination Notice to the TSP, in writing, of at
least seven (7) days, with a copy to CEA and the Lenders’ Representative
in order to enable the Lenders to exercise right of substitution in
accordance with Article 15.3 of this Agreement.

Further, the Nodal Agency may also initiate proceedings to blacklist the
TSP & its Affiliates from participation in any RFP issued by BPCs for a
period of 5 years.
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Procedure for Nodal Agency’s non-fulfilment of Role

a. Upon the Nodal Agency not being able to fulfil its role under Article 4.2,
the TSP may serve notice on the Nodal Agency, with a copy to CEA and
the Lenders’ Representative (a "TSP’s Preliminary Notice"), which notice
shall specify in reasonable detail the circumstances giving rise to such
non-fulfilment of role by the Nodal Agency.

b. Following the issue of a TSP’s Preliminary Notice, the Consultation
Period shall apply.
c. The Consultation Period would be for the Parties to discuss as to what

steps shall be taken with a view to mitigate the consequences of the
relevant non-fulfilment of role by the Nodal Agency including giving time
extension to TSP, having regard to all the circumstances.

d. During the Consultation Period, both Parties shall, save as otherwise
provided in this Agreement, continue to perform their respective
obligations/ roles under this Agreement.

Termination due to Force Majeure

In case the Parties could not reach an agreement pursuant to Articles 3.3.4 and
4.4.2 of this Agreement and the Force Majeure Event or its effects continue to be
present, the Nodal Agency shall have the right to cause termination of the
Agreement. In case of such termination, the Contract Performance Guarantee
shall be returned to the TSP as per the provisions of Article 6.5.1.

In case of termination of this Agreement, the TSP shall provide to the Nodal
Agency the full names and addresses of its Contractors as well as complete
designs, design drawings, manufacturing drawings, material specifications and
technical information, as required by the Nodal Agency within thirty (30) days of
Termination Notice.

Termination or amendment due to non-requirement of any Element or
Project during construction

In case any Element or Project, which is under construction, is no longer required
due to any reason whatsoever, the Nodal Agency may issue a notice to this effect
to the TSP.

Nodal agency may also issue notice to the TSP seeking their response to the
proposed termination/ amendment (as the case may be) of the Agreement. The
Nodal Agency shall issue copy of such notice to Lenders. In the notice, Nodal
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Agency shall also include an assessment of the physical progress made by TSP
in the Element/ Project (as the case may be) that is no longer required.

The TSP shall neither carry out further investment nor carry out any work on the
Element/ Project (as the case may be) that is no longer required after delivery of
the notice.

After taking into account the comments of the TSP, the Nodal Agency may
terminate the Agreement or amend it if both Parties agree to the amendment.

Revocation of the Transmission License

The Commission may, as per the provisions of the Electricity Act, 2003, revoke
the Transmission License of the ISTS Licensee. Further, in such a case, the
Agreement shall be deemed to have been terminated.

Termination Payment

If Agreement is terminated on account of Force Majeure Events, non-requirement
of any Element or Project during Construction, Nodal Agency’s non-fulfilment of
Role & TSP’s Event of Default, the TSP shall be entitled for Termination Payment
equivalent to valuation of Project Assets. Upon payment, the Nodal Agency shall
take over the Project Assets.
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14 LIABILITY AND INDEMNIFICATION

14.1 Indemnity

14.1.1 The TSP shall indemnity, defend and hold the Nodal Agency harmless against:

(2)

(b)

any and all third party claims, actions, suits or proceedings against the Nodal
Agency for any loss of or damage to property of such third party, or death
or injury to such third party, arising out of a breach by the TSP of any of its
obligations under this Agreement, except to the extent that any such claim,
action, suit or proceeding has arisen due to a negligent act or omission,
breach of this Agreement or non-fulfilment of statutory duty on the part of
Nodal Agency; and

any and all losses, damages, costs and expenses including legal costs, fines,
penalties and interest actually suffered or incurred by the Nodal Agency
from third party claims arising by reason of:

i. a breach by the TSP of any of its obligations under this Agreement,
(provided that this Article 14 shall not apply to such breaches by the
TSP, for which specific remedies have been provided for under this
Agreement) except to the extent that any such losses, damages, costs and
expenses including legal costs, fines, penalties and interest (together to
constitute “Indemnifiable Losses”) has arisen due to a negligent act or
omission, breach of this Agreement or non-fulfilment of statutory duty
on the part of the Nodal Agency, or

ii. any of the representations and warranties of the TSP under this
Agreement being found to be inaccurate or untrue.

14.1.2 The Nodal Agency shall, in accordance with the Regulations framed by CERC in
this regard, indemnify, defend and hold the TSP harmless against:

(a)

(b)

any and all third party claims, actions, suits or proceedings against the TSP,
for any loss of or damage to property of such third party, or death or injury
to such third party, arising out of any material breach by the Nodal Agency
of any of their roles under this Agreement, except to the extent that any such
claim, action, suit or proceeding has arisen due to a negligent act or
omission, breach of this Agreement or breach of statutory duty on the part
of the TSP, its Contractors, servants or agents; and

any and all losses, damages, costs and expenses including legal costs, fines,
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penalties and interest (‘Indemnifiable Losses’) actually suffered or incurred
by the TSP from third party claims arising by reason of:

i. any material breach by the Nodal Agency of any of its roles under this
Agreement (provided that, this Article 14 shall not apply to such
breaches by the Nodal Agency, for which specific remedies have been
provided for under this Agreement), except to the extent that any such
Indemnifiable Losses have arisen due to a negligent act or omission,
breach of this Agreement or breach of statutory duty on the part of the
TSP, its Contractors, servants or agents or

ii. any of the representations and warranties of the Nodal Agency under
this Agreement being found to be inaccurate or untrue.

14.2 Patent Indemnity:

14.2.1

(a)

(b)

The TSP shall, subject to the Nodal Agency’s compliance with Article
14.2.1 (b), indemnify and hold harmless the Nodal Agency and its
employees and officers from and against any and all suits, actions or
administrative proceedings, claims, demands, losses, damages, costs, and
expenses of whatsoever nature, including attorney’s fees and expenses,
which the Nodal Agency may suffer as a result of any infringement or
alleged infringement of any patent, utility model, registered design,
trademark, copyright or other intellectual property right registered or
otherwise existing at the date of the Agreement by reason of the setting up
of the Project by the TSP.

Such indemnity shall not cover any use of the Project or any part thereof
other than for the purpose indicated by or to be reasonably inferred from the
Agreement, any infringement resulting from the misuse of the Project or any
part thereof, or any products produced in association or combination with
any other equipment, plant or materials not supplied by the TSP, pursuant
to the Agreement.

If any proceedings are brought or any claim is made against the Nodal
Agency arising out of the matters referred to in Article 14.2.1(a), the Nodal
Agency shall promptly give the TSP a notice thereof, and the TSP shall at
its own expense take necessary steps and attend such proceedings or claim
and any negotiations for the settlement of any such proceedings or claim.
The TSP shall promptly notify the Nodal Agency of all actions taken in such
proceedings or claims.
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If the TSP fails to notify the Nodal Agency within twenty-eight (28) days
after receipt of such notice from the Nodal Agency under Article 14.2.1(b)
above, that it intends to attend any such proceedings or claim, then the Nodal
Agency shall be free to attend the same on their own behalf at the cost of
the TSP. Unless the TSP has so failed to notify the Nodal Agency within the
twenty eight (28) days period, the Nodal Agency shall make no admission
that may be prejudicial to the defence of any such proceedings or claims.

The Nodal Agency shall, at the TSP’s request, afford all available assistance
to the TSP in attending to such proceedings or claim, and shall be
reimbursed by the TSP for all reasonable expenses incurred in so doing.

The Nodal Agency, in accordance with the Regulations framed by CERC in
this regard, subject to the TSP’s compliance with Article 14.2.2(b) shall
indemnify and hold harmless the TSP and its employees, officers from and
against any and all suits, actions or administrative proceedings, claims,
demands, losses, damages, costs and expenses of whatsoever nature,
including attorney’s fees and expenses, which the TSP may suffer as a result
of any infringement or alleged infringement of any patent, utility model,
registered design, trademark, copyright or other intellectual property right
registered or otherwise existing at the date of the Agreement by reason of
the setting up of the Project by the TSP.

If any proceedings are brought or any claim is made against the TSP arising
out of the matters referred to in Article 14.2.2 (a) the TSP shall promptly
give the Nodal Agency a notice thereof, and the Nodal Agency shall at its
own expense take necessary steps and attend such proceedings or claim and
any negotiations for the settlement of any such proceedings or claim. The
Nodal Agency shall promptly notify the TSP of all actions taken in such
proceedings or claims.

If the Nodal Agency fails to notify the TSP within twenty-eight (28) days
after receipt of such notice from the TSP under Article 14.2.2(b) above, that
it intends to attend any such proceedings or claim, then the TSP shall be free
to attend the same on its own behalf at the cost of the Nodal Agency. Unless
the Nodal Agency has so failed to notify the TSP within the twenty (28)
days period, the TSP shall make no admission that may be prejudicial to the
defence of any such proceedings or claim.

The TSP shall, at the Nodal Agency request, afford all available assistance
to the Nodal Agency in attending to such proceedings or claim, and shall be
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reimbursed by the Nodal Agency for all reasonable expenses incurred in so
doing.

14.3 Monetary Limitation of liability

14.3.1 A Party ("Indemnifying Party") shall be liable to indemnify the other Party
("Indemnified Party") under this Article 14 for any indemnity claims made in a
Contract Year only up to an amount of Rupees Thirteen Lakh Only (Rs. 0.13
Crore).

14.4 Procedure for claiming indemnity

14.4.1 Where the Indemnified Party is entitled to indemnification from the Indemnifying
Party pursuant to Articles 14.1 or 14.2 the Indemnified Party shall promptly notify
the Indemnifying Party of such claim, proceeding, action or suit referred to in
Articles 14.1 or 14.2 in respect of which it is entitled to be indemnified. Such
notice shall be given as soon as reasonably practicable after the Indemnified Party
becomes aware of such claim, proceeding, action or suit. The Indemnifying Party
shall be liable to settle the indemnification claim within thirty (30) days of receipt
of the above notice.

Provided however that, if:

i. the Parties choose to contest, defend or litigate such claim, action, suit or
proceedings in accordance with Article 14.4.3 below; and

ii. the claim amount is not required to be paid/deposited to such third party
pending the resolution of the Dispute,

the Indemnifying Party shall become liable to pay the claim amount to the
Indemnified Party or to the third party, as the case may be, promptly following
the resolution of the Dispute, if such Dispute is not settled in favour of the
Indemnified Party.

14.4.2 The Indemnified Party may contest, defend and litigate a claim, action, suit or
proceeding for which it is entitled to be indemnified under Articles 14.1 or 14.2
and the Indemnifying Party shall reimburse to the Indemnified Party all
reasonable costs and expenses incurred by the Indemnified Party. However, such
Indemnified Party shall not settle or compromise such claim, action, suit or
proceedings without first getting the consent of the Indemnifying Party, which
consent shall not be unreasonably withheld or delayed.

14.4.3 An Indemnifying Party may, at its own expense, assume control of the defence of
any proceedings brought against the Indemnified Party if it acknowledges its
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obligation to indemnify such Indemnified Party, gives such Indemnified Party
prompt notice of its intention to assume control of the defence, and employs an
independent legal counsel at its own cost that is reasonably satisfactory to the
Indemnified Party.

Limitation on Liability

Except as expressly provided in this Agreement, neither the TSP nor the Nodal
Agency nor their respective officers, directors, agents, employees or Affiliates
(including, officers, directors, agents or employees of such Affiliates), shall be
liable or responsible to the other Party or its Affiliates including its officers,
directors, agents, employees, successors, insurers or permitted assigns for
incidental, indirect or consequential, punitive or exemplary damages, connected
with or resulting from performance or non-performance of this Agreement, or
anything done in connection herewith, including claims in the nature of lost
revenues, income or profits (other than payments expressly required and properly
due under this Agreement), any increased expense of, reduction in or loss of
transmission capacity or equipment used therefore, irrespective of whether such
claims are based upon breach of warranty, tort (including negligence, whether of
the Nodal Agency, the TSP or others), strict liability, contract, breach of statutory
duty, operation of law or otherwise.

The Nodal Agency shall have no recourse against any officer, director or
shareholder of the TSP or any Affiliate of the TSP or any of its officers, directors
or shareholders for such claims excluded under this Article. The TSP shall also
have no recourse against any officer, director or shareholder of the Nodal Agency,
or any Affiliate of the Nodal Agency or any of its officers, directors or
shareholders for such claims excluded under this Article.

Duty to Mitigate

The party entitled to the benefit of an indemnity under this Article 14 shall take all
reasonable measures to mitigate any loss or damage which has occurred. If the
Party fails to take such measures, the other Party’s liabilities shall be
correspondingly reduced.
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ARTICLE: 15

15 ASSIGNMENTS AND CHARGES

15.1 Assignments:

15.1.1 This Agreement shall be binding upon, and inure to the benefit of the Parties and
their respective successors and permitted assigns. This Agreement shall not be
assigned by any Party, except as provided in Article 15.3.

15.2 Permitted Charges:

15.2.1 Neither Party shall create or permit to subsist any encumbrance over all or any of
its rights and benefits under this Agreement.

15.2.2 However, the TSP may create any encumbrance over all or part of the receivables,
or the Project Assets of the Project in favour of the Lenders or the Lenders’
Representative on their behalf, as security for amounts payable under the
Financing Agreements and any other amounts agreed by the Parties.

Provided that:

ii.

the Lenders or the Lenders’ Representative on their behalf shall have entered
into the Financing Agreements and agreed in writing to the provisions of this
Agreement; and

any encumbrance granted by the TSP in accordance with this Article 15.2.2
shall contain provisions pursuant to which the Lenders or the Lender’s
Representative on their behalf agrees unconditionally with the TSP to release
from such encumbrances upon payment by the TSP to the Lenders of all
amounts due under the Financing Agreements.

15.2.3 Article 15.2.1 does not apply to:

a.

b.

liens arising by operation of law (or by an agreement evidencing the same) in
the ordinary course of the TSP developing and operating the Project;

pledges of goods, the related documents of title and / or other related
documents, arising or created in the ordinary course of the TSP developing
and operating the Project; or

security arising out of retention of title provisions in relation to goods acquired
in the ordinary course of the TSP developing and operating the Project.
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Substitution Rights of the Lenders

The TSP would need to operate and maintain the Project under the provisions of
this Agreement and cannot assign the Transmission License or transfer the Project
or part thereof to any person by sale, lease, exchange or otherwise, without the
prior approval of the Nodal Agency.

However, in the case of default by the TSP in debt repayments or in the case of
default by the TSP as per Article 13 of this Agreement during the debt
repayments, the Commission may, on an application from the Lenders, assign the
Transmission License to the nominee of the Lenders subject to the fulfilment of
the qualification requirements and provisions of the Central Electricity
Regulatory Commission (Procedure, terms and Conditions for grant of
Transmission License and other related matters) Regulations, 2006 and as
amended from time to time.
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ARTICLE: 16

16 GOVERNING LAW AND DISPUTE RESOLUTION

16.1 Governing Law:

This Agreement shall be governed by and construed in accordance with the Laws
of India. Any legal proceedings in respect of any matters, claims or disputes under
this Agreement shall be under the jurisdiction of appropriate courts in Delhi.

16.2 Amicable Settlement:

16.2.1 Either Party is entitled to raise any claim, dispute or difference of whatever nature
arising under, out of or in connection with this Agreement, including its existence
or validity or termination or whether during the execution of the Project or after
its completion and whether prior to or after the abandonment of the Project or
termination or breach of the Agreement by giving a written notice to the other
Party, which shall contain:

(i)  adescription of the Dispute;
(i) the grounds for such Dispute; and

(iii) all written material in support of its claim.

16.2.2 The other Party shall, within thirty (30) days of issue of notice issued under
Article 16.2.1, furnish:

(1) counter-claim and defences, if any, regarding the Dispute; and

(i)  all written material in support of its defences and counter-claim.

16.2.3 Within thirty (30) days of issue of notice by the Party pursuant to Article 16.2.1,
if the other Party does not furnish any counter claim or defense under Article
16.2.2, or thirty (30) days from the date of furnishing counter claims or defence
by the other Party, both the Parties to the Dispute shall meet to settle such Dispute
amicably. If the Parties fail to resolve the Dispute amicably within thirty (30)
days from the later of the dates mentioned in this Article 16.2.3, the Dispute shall
be referred for dispute resolution in accordance with Article 16.3.

16.3 Dispute Resolution:
All Disputes shall be adjudicated by the Commission.

16.4 Parties to Perform Obligations:

Notwithstanding the existence of any Dispute and difference referred to the
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Commission as provided in Article 16.3 and save as the Commission may
otherwise direct by a final or interim order, the Parties hereto shall continue to
perform their respective obligations/ roles (which are not in dispute) under this
Agreement.
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ARTICLE: 17

17 REPRESENTATION AND WARRANTIES

17.1 Representation and warranties of the Nodal Agency

17.1.1 The Nodal Agency hereby represents and warrants to and agrees with the TSP as
follows and acknowledges and confirms that the TSP is relying on such
representations and warranties in connection with the transactions described in
this Agreement:

a.

It has all requisite powers and authority to execute and consummate
this Agreement;

This Agreement is enforceable against the Nodal Agency in
accordance with its terms;

The consummation of the transactions contemplated by this
Agreement on the part of Nodal Agency will not violate any provision
of nor constitute a default under, nor give rise to a power to cancel any
charter, mortgage, deed of trust or lien, lease, agreement, license,
permit, evidence of indebtedness, restriction, or other contract to
which the Nodal Agency is a Party or to which the Nodal Agency is
bound, which violation, default or power has not been waived;

17.2 Representation and Warranties of the TSP:

17.2.1 The TSP hereby represents and warrants to and agrees with the Nodal Agency as
follows and acknowledges and confirms that the Nodal Agency is relying on such
representations and warranties in connection with the transactions described in
this Agreement:

a. It has all requisite powers and has been duly authorized to execute and
consummate this Agreement;

b. This Agreement is enforceable against it, in accordance with its terms;

c. The consummation of the transactions contemplated by this Agreement on the
part of the TSP will not violate any provision of nor constitute a default
under, nor give rise to a power to cancel any charter, mortgage, deed of trust
or lien, lease, agreement, license, permit, evidence of indebtedness,
restriction, or other contract to which the TSP is a Party or to which the TSP
is bound which violation, default or power has not been waived;

d. The TSP is not insolvent and no insolvency proceedings have been instituted,
nor threatened or pending by or against the TSP;
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e. There are no actions, suits, claims, proceedings or investigations pending or,
to the best of the TSP’s knowledge, threatened in writing against the TSP at
law, in equity, or otherwise, and whether civil or criminal in nature, before
or by, any court, commission, arbitrator or governmental agency or authority,
and there are no outstanding judgments, decrees or orders of any such courts,
commission, arbitrator or governmental agencies or authorities, which
materially adversely affect its ability to execute the Project or to comply with
its obligations under this Agreement.

17.2.2 The TSP makes all the representations and warranties above to be valid as on the
Effective Date of this Agreement.
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ARTICLE: 18

18 INDEPENDENT ENGINEER

18.1 Appointment of Independent Engineer

The Nodal Agency shall appoint an agency/ company as Independent Engineer as per
framework provided in the Guidelines for Encouraging Competition in Development
of Transmission Projects for selection of Independent Engineer.

18.2 Roles and functions of Independent Engineer
The role and functions of the Independent Engineer shall include the following:
a. Progress Monitoring as required under this Agreement;
b. Ensuring Quality as required under this Agreement;

c. determining, as required under the Agreement, the costs of any works or services
and/or their reasonableness during construction phase;

d. determining, as required under the Agreement, the period or any extension
thereof, for performing any duty or obligation during construction phase;

e. determining, as required under the Agreement, the valuation of the Project
Assets.

f. Assisting the Parties in resolution of Disputes and
g. Undertaking all other duties and functions in accordance with the Agreement.
18.3 Remuneration of Independent Engineer

The fee and charges of the Independent Engineer shall be paid by the Nodal Agency
as per terms & conditions of appointment.

18.4 Termination of appointment

18.4.1 The Nodal Agency may, in its discretion, terminate the appointment of the
Independent Engineer at any time, but only after appointment of another Independent
Engineer.

18.4.2 If the TSP has reason to believe that the Independent Engineer is not discharging its
duties and functions in a fair, efficient and diligent manner, it may make a written
representation to the Nodal Agency and seek termination of the appointment of the
Independent Engineer. Upon receipt of such representation, the Nodal Agency shall
hold a tripartite meeting with the TSP and Independent Engineer for an amicable

....................... [Insert the name of the SPV] 64



Transmission Service Agreement

resolution, and the decision of Nodal agency is final. In the event that the appointment
of the Independent Engineer is terminated hereunder, the Nodal Agency shall appoint
forthwith another Independent Engineer.

18.5 Authorised signatories

The Nodal Agency shall require the Independent Engineer to designate and notify to
the Nodal Agency up to 2 (two) persons employed in its firm to sign for and on behalf
of the Independent Engineer, and any communication or document required to be
signed by the Independent Engineer shall be valid and effective only if signed by any
of the designated persons; provided that the Independent Engineer may, by notice in
writing, substitute any of the designated persons by any of its employees.
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ARTICLE: 19

MISCELLANEOUS PROVISIONS
Equity Lock-in Commitment:

The aggregate equity share holding of the Selected Bidder in the issued and paid
up equity share capital of ..................... [Insert the name of the SPV] shall not be
less than Fifty-one percent (51%) up to a period of one (1) year after COD of the
Project.

Provided that, in case the Lead Member or Bidding Company is holding equity
through Affiliate/s, Ultimate Parent Company or Parent Company, such
restriction as specified above shall apply to such entities.

Provided further, that in case the Selected Bidder is a Bidding Consortium, the
Lead Member shall continue to hold equity of at least twenty-six percent (26%)
upto a period of one (1) year after COD of the Project and any Member of such
Bidding Consortium shall be allowed to divest its equity as long as the other
remaining Members (which shall always include the Lead Member) hold the
minimum equity specified above.

If equity is held by the Affiliates, Parent Company or Ultimate Parent Company
of the Selected Bidder, then, subject to the second proviso to Article 19.1.1, such
Affiliate, Parent Company or Ultimate Parent Company shall be eligible to
transfer its shareholding in ....................... [Insert the name of the SPV] to another
Affiliate or to the Parent Company / Ultimate Parent Company of the Selected
Bidder. If any such shareholding entity, qualifying as an Affiliate / Parent
Company / Ultimate Parent Company, is likely to cease to meet the criteria to
qualify as an Affiliate / Parent Company / Ultimate Parent Company, the shares
held by such entity shall be transferred to another Affiliate / Parent Company /
Ultimate Parent Company of the Selected Bidder.

Subject to Article 19.1.1, all transfer(s) of shareholding of ....................... [Insert
the name of the SPV] by any of the entities referred to in Article 19.1.1 and 19.1.2
above, shall be after prior written intimation to the Nodal Agency.

For computation of effective Equity holding, the Equity holding of the Selected
Bidder or its Ultimate Parent Company in such Affiliate(s) or Parent Company
and the equity holding of such Affiliate(s) or Ultimate Parent Company in
....................... [Insert the name of the SPV] shall be computed in accordance with
the example given below:

If the Parent Company or the Ultimate Parent Company of the Selected Bidder A
directly holds thirty percent (30%) of the equity in ............c.......... [Insert the name
of the SPV]] then holding of Selected Bidder A in ....................... [Insert the name

.......... [Insert the name of the SPV] 66



19.1.5

19.1.6

19.2

19.2.1

19.2.2

19.3

19.3.1

19.3.2

Transmission Service Agreement

of the SPV] shall be thirty percent (30%);

If Selected Bidder A holds thirty percent (30%) equity of the Affiliate and the
Affiliate holds fifty percent (50%) equity in .........ccccceenee.. [Insert the name
of the SPV], then, for the purposes of ascertaining the minimum equity/equity
lock-in requirements specified above, the effective holding of Bidder A in
....................... [Insert the name of the SPV] shall be fifteen percent (15%), (i.e.,
30% x 50%)

The provisions as contained in this Article 19.1 shall override the terms of the
consortium agreement submitted as part of the Bid.

The TSP shall be responsible to report to Nodal Agency, within thirty (30) days
from the occurrence of any event that would result in any change in its equity
holding structure from that which existed as on the date of signing of the Share
Purchase Agreement. In such cases, the Nodal Agency would reserve the right to
ascertain the equity holding structure and to call for all such required documents
/ information / clarifications as may be required.

Commitment of maintaining Qualification Requirement

The Selected Bidder will be required to continue to maintain compliance with the
Qualification Requirements, as stipulated in RFP Document, till the COD of the
Project. Where the Technically Evaluated Entity and/or the Financially Evaluated
Entity is not the Bidding Company or a Member in a Bidding Consortium, as the
case may be, the Bidding Company or Member shall continue to be an Affiliate
of the Technically Evaluated Entity and/or Financially Evaluated Entity till the
COD of the Project.

Failure to comply with the aforesaid provisions shall be dealt in the same manner
as TSP’s Event of Default as under Article 13 of this Agreement.

Language:

All agreements, correspondence and communications between the Parties relating
to this Agreement and all other documentation to be prepared and supplied under
the Agreement shall be written in English, and the Agreement shall be construed
and interpreted in accordance with English language.

If any of the agreements, correspondence, communications or documents are
prepared in any language other than English, the English translation of such
agreements, correspondence, communications or documents shall prevail in
matters of interpretation.
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Affirmation

The TSP and the Nodal Agency, each affirm that:

1. neither it nor its respective directors, employees, or agents has paid or
undertaken to pay or shall in the future pay any unlawful commission, bribe,
pay-off or kick-back; and

2. it has not in any other manner paid any sums, whether in Indian currency or
foreign currency and whether in India or abroad to the other Party to procure
this Agreement, and the TSP and the Nodal Agency hereby undertake not to
engage in any similar acts during the Term of Agreement.

Severability

The invalidity or enforceability, for any reason, of any part of this Agreement shall
not prejudice or affect the validity or enforceability of the remainder of this
Agreement, unless the part held invalid or unenforceable is fundamental to this
Agreement.

Counterparts

This Agreement may be executed in one or more counterparts, each of which shall
be deemed an original and all of which collectively shall be deemed one and the
same Agreement.

Breach of Obligations/ Roles

The Parties acknowledge that a breach of any of the obligations/ roles contained
herein would result in injuries. The Parties further acknowledge that the amount of
the liquidated damages or the method of calculating the liquidated damages
specified in this Agreement is a genuine and reasonable pre-estimate of the
damages that may be suffered by the non-defaulting Party in each case specified
under this Agreement.

Restriction of Shareholders / Owners Liability

Parties expressly agree and acknowledge that none of the shareholders of the
Parties hereto shall be liable to the other Parties for any of the contractual
obligations of the concerned Party under this Agreement.

Further, the financial liabilities of the shareholder(s) of each Party to this
Agreement shall be restricted to the extent provided in the Indian Companies Act,
1956 / Companies Act, 2013 (as the case may be).

Taxes and Duties:

The TSP shall bear and promptly pay all statutory taxes, duties, levies and cess,

.......... [Insert the name of the SPV] 68



19.9.2

19.9.3

19.10

19.11

19.12

19.12.1

Transmission Service Agreement

assessed/levied on the TSP, its Contractors or their employees that are required to
be paid by the TSP as per the Law in relation to the execution of the Project and
for providing Transmission Service as per the terms of this Agreement.

The Nodal Agency shall be indemnified and held harmless by the TSP against
any claims that may be made against the Nodal Agency in relation to the matters
set out in Article 19.9.1.

The Nodal Agency shall not be liable for any payment of, taxes, duties, levies,
cess whatsoever for discharging any obligation of the TSP by the Nodal Agency
on behalf of TSP or its personnel, provided the TSP has consented in writing to
the Nodal Agency for such work, for which consent shall not be unreasonably
withheld.

No Consequential or Indirect Losses

The liability of the TSP shall be limited to that explicitly provided in this
Agreement.

Provided that, notwithstanding anything contained in this Agreement, under no
event shall the Nodal Agency or the TSP claim from one another any indirect or
consequential losses or damages.

Discretion:

Except where this Agreement expressly requires a Party to act fairly or reasonably,
a Party may exercise any discretion given to it under this Agreement in any way it
deems fit.

Confidentiality

The Parties undertake to hold in confidence this Agreement and RFP Project
Documents and not to disclose the terms and conditions of the transaction
contemplated hereby to third parties, except:

(a) to their professional advisors;

(b) to their officers, contractors, employees, agents or representatives,
financiers, who need to have access to such information for the proper
performance of their activities; or

(©) disclosures required under Law,
without the prior written consent of the other Parties.

Provided that, the TSP agrees and acknowledges that the Nodal Agency, may, at
any time, disclose the terms and conditions of the Agreement and the RFP Project

......... [Insert the name of the SPV] 69



19.13

19.14

19.14.1

19.14.2

19.15

19.15.1

19.16

19.16.1

Transmission Service Agreement

Documents to any person, to the extent stipulated under the Law and the
Competitive Bidding Guidelines.

Order of priority in application:

Save as provided in Article 2.5, in case of inconsistencies between the terms and
conditions stipulated in Transmission License issued by the Commission to the
TSP, agreement(s) executed between the Parties, applicable Law including rules
and regulations framed thereunder, the order of priority as between them shall be
the order in which they are placed below:

e terms and conditions of Transmission License;

e applicable Law, rules and regulations framed thereunder;
o this Agreement;

e Agreement(s), if any, under Sharing Regulations.
Independent Entity:

The TSP shall be an independent entity performing its obligations pursuant to the
Agreement.

Subject to the provisions of the Agreement, the TSP shall be solely responsible
for the manner in which its obligations under this Agreement are to be performed.
All employees and representatives of the TSP or Contractors engaged by the TSP
in connection with the performance of the Agreement shall be under the complete
control of the TSP and shall not be deemed to be employees, representatives,
Contractors of the Nodal Agency and nothing contained in the Agreement or in
any agreement or contract awarded by the TSP shall be construed to create any
contractual relationship between any such employees, representatives or
Contractors and the Nodal Agency.

Amendments:

This Agreement may only be amended or supplemented by a written agreement
between the Parties.

Waiver:

No waiver by either Party of any default or breach by the other Party in the
performance of any of the provisions of this Agreement shall be effective unless
in writing duly executed by an authorised representative of such Party.

Neither the failure by either Party to insist on any occasion upon the performance
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of the terms, conditions and provisions of this Agreement nor time or other
indulgence granted by one Party to the other Parties shall act as a waiver of such
breach or acceptance of any variation or the relinquishment of any such right or
any other right under this Agreement, which shall remain in full force and effect.

Relationship of the Parties:

This Agreement shall not be interpreted or construed to create an association, joint
venture, or partnership or agency or any such other relationship between the Parties
or to impose any partnership obligation or liability upon either Party and neither
Party shall have any right, power or authority to enter into any agreement or
undertaking for, or act on behalf of, or to act as or be an agent or representative of,
or to otherwise bind, the other Party.

Entirety:

This Agreement along with its sections, schedules and appendices is intended by
the Parties as the final expression of their agreement and is intended also as a
complete and exclusive statement of the terms of their agreement.

Except as provided in this Agreement, all prior written or oral understandings,
offers or other communications of every kind pertaining to this Agreement or the
provision of Transmission Service under this Agreement to the Nodal Agency by
the TSP shall stand superseded and abrogated.

Notices:

All notices or other communications which are required to be given under this
Agreement shall be in writing and in the English language

If to the TSP, all notices or communications must be delivered personally or by
registered post or facsimile or any other mode duly acknowledged to the addressee
below:

Address
Attention
Email
Fax. No.

Telephone No.:

If to the Nodal Agency, all notices or communications must be delivered
personally or by registered post or facsimile or any other mode duly
acknowledged to the addresses below:
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[6) T [Insert Name of the Nodal Agency]
Address
Attention
Email
Fax. No.
Telephone No.:

All notices or communications given by facsimile shall be confirmed by sending
a copy of the same via post office in an envelope properly addressed to the
appropriate Party for delivery by registered mail. All notices shall be deemed
validly delivered upon receipt evidenced by an acknowledgement of the recipient,
unless the Party delivering the notice can prove in case of delivery through the
registered post that the recipient refused to acknowledge the receipt of the notice
despite efforts of the postal authorities.

Any Party may by notice of at least fifteen (15) days to the other Party change the
address and/or addresses to which such notices and communications to it are to
be delivered or mailed.

Fraudulent and Corrupt Practices

The TSP and its respective officers, employees, agents and advisers shall observe
the highest standard of ethics during the subsistence of this Agreement.
Notwithstanding anything to the contrary contained in the Agreement, the Nodal
Agency may terminate the Agreement without being liable in any manner
whatsoever to the TSP, if it determines that the TSP has, directly or indirectly or
through an agent, engaged in corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice in the Bid process. In such an
event, the Nodal Agency shall forfeit the Contract Performance Guarantee of the
TSP, without prejudice to any other right or remedy that may be available to the
Nodal Agency hereunder or subsistence otherwise.

Without prejudice to the rights of the Nodal Agency under Clause 19.20.1
hereinabove and the rights and remedies which the Nodal Agency may have under
this Agreement, if a TSP is found by the Nodal Agency to have directly or
indirectly or through an agent, engaged or indulged in any corrupt practice,
fraudulent practice, coercive practice, undesirable practice or restrictive practice
during the Bid process, or after the issue of Letter of Intent (hereinafter referred
to as Lol) or after the execution of the agreement(s) required under Sharing
Regulations, the Nodal Agency may terminate the Agreement without being liable
in any manner whatsoever to the TSP. Further, the TSP & its Affiliates shall not
be eligible to participate in any tender or RFP issued by any BPC for an indefinite
period from the date such TSP is found by the Nodal Agency to have directly or

......... [Insert the name of the SPV] 72



19.20.3

19.21

Transmission Service Agreement

indirectly or through an agent, engaged or indulged in any corrupt practice,
fraudulent practice, coercive practice, undesirable practice or restrictive practices,
as the case may be.

For the purposes of this Clause 19.20, the following terms shall have the meaning
hereinafter respectively assigned to them:

(a) “corrupt practice” means (i) the offering, giving, receiving, or soliciting,
directly or indirectly, of anything of value to influence the actions of any person
connected with the Bid process (for avoidance of doubt, offering of employment
to or employing or engaging in any manner whatsoever, directly or indirectly, any
official of the BPC who is or has been associated or dealt in any manner, directly
or indirectly with the Bid process or the Lol or has dealt with matters concerning
the RFP Project Documents or arising there from, before or after the execution
thereof, at any time prior to the expiry of one year from the date such official
resigns or retires from or otherwise ceases to be in the service of the BPC, shall
be deemed to constitute influencing the actions of a person connected with the
Bid Process); or (ii) engaging in any manner whatsoever, whether during the Bid
Process or after the issue of the Lol or after the execution of the RFP Project
Documents, as the case may be, any person in respect of any matter relating to the
Project or the Lol or the RFP Project Documents, who at any time has been or is
a legal, financial or technical adviser of the BPC in relation to any matter
concerning the Project;

(b)“fraudulent practice” means a misrepresentation or omission of facts or
suppression of facts or disclosure of incomplete facts, in order to influence the
Bid process;

(c) “coercive practice” means impairing or harming, or threatening to impair or
harm, directly or indirectly, any person or property to influence any person’s
participation or action in the Bid process;

(d) “undesirable practice” means (i) establishing contact with any person
connected with or employed or engaged by the BPC with the objective of
canvassing, lobbying or in any manner influencing or attempting to influence the
Bid process; or (ii) having a Conflict of Interest; and

(e) “restrictive practice” means forming a cartel or arriving at any understanding
or arrangement among Bidders with the objective of restricting or manipulating a
full and fair competition in the Bid process;

Compliance with Law:

Despite anything contained in this Agreement but without prejudice to Article 12,
if any provision of this Agreement shall be in deviation or inconsistent with or
repugnant to the provisions contained in the Electricity Act, 2003, or any rules and
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regulations made there under, such provision shall be deemed to be amended to the
extent required to bring it into compliance with the aforesaid relevant provisions
as amended from time to time.

IN WITNESS WHEREOF, THE PARTIES HAVE CAUSED THIS
AGREEMENT TO BE EXECUTED BY THEIR DULY AUTHORISED
REPRESENTATIVES AS OF THE DATE AND PLACE SET FORTH

ABOVE.
1. For and on behalf of TSP
[Signature, Name, Designation and Address]
2. For and on behalfof ......................... [Insert name of the
Nodal Agency]
[Signature, Name, Designation and Address]
WITNESSES:

1. For and on behalf of
: BPC

[Insert, Name, Designation and Address of the Witness]

2. For and on behalf of

: Nodal Agency

[Insert Name, Designation and Address of the Witness]
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Schedule: 1

Project Description and Scope of Project

Scope of the Project:

Sl
No.

Element of Transmission Scheme

Scheduled COD in months
from Effective Date

Establishment of new 400 kV switching station (to
be upgraded to 400/220 kV level in future) at
Bokajan in Assam

420 kV, 80 MV Ar Bus reactor — 2 nos.

400 kV bus reactor bays: 2 nos.

420 kV, 50 MVAr switchable line reactor: 2
Nos. (one in each circuit of Bokajan — New
Mariani 400 kV D/c line formed after LILO of
both circuits of Misa (POWERGRID) — New
Mariani (POWERGRID) 400 kV D/c line at
Bokajan)

400 kV line bays: 5 Nos.

[4 nos. for termination LILO of both circuits
of Misa — New Mariani 400 kV D/c line at
Bokajan (LILO under this scheme) and 1 no.
of 400 kV line bay at Bokajan (ISTS) switching
station for termintaion of APDCL — Bokajan
dedicated transmission line (line is under the
scope of M/s APDCL)]

Additional space for future expansion:

400/220 kV, 4x500 MVA ICTs along with
associated ICT bays at both voltage levels
420 kV, 2x125 MVAr bus reactor along with
associated bays.

9 nos. of 400 kV line bays (along with space
for switchable line reactor) for future lines)
10 nos. of 220 kV line bays for future lines
400 kV bus sectionaliser bay: 1 set

220 kV bus sectionaliser bay :1 set

220 kV bus coupler bay: 2 no.

220 kV transfer bus coupler bay: 2 no.

315t December 2025
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SI. Element of Transmission Scheme Scheduled COD in months
No. from Effective Date

2. Mandsaur — Kurawar 765 kV D/c line

Project Description

M/s Assam Power Distribution Company Limited (APDCL) had applied for ISTS
Connectivity under GNA Regulations, 2022 for its upcoming solar generation plant of
1000MW to be installed in Karbi Anglong, Bokajan, Assam. Alternatives for providing
Connectivity to this generation project at nearby ISTS substations viz. Misa (POWERGRID),
New Maraini (POWERGRID) and New Kohima (KMTL) were explored, however,
considering the forest issues, hilly terrain of NER and completion timeline constraints,
establishment of new 400 kV switching station at Bokajan through LILO of both circuits of
existing Misa (POWERGRID) — New Mariani (POWERGRID) 400 kV D/c line was agreed
in the 20th Consultation Meeting for Evolving Transmission Schemes in North Eastern
Region (CMETS-NER) held on 23-06-2023. The connection of solar generation to Bokajan
switching station was agreed through DTL i.e. Bokajan — APDCL 400 kV S/c line. The 400
kV terminal bay for DTL at Bokajan switching station was also agreed to be constructed under
ISTS. Further, as per request from AEGCL regarding possibility of drawl of power from
Bokajan S/s in future at 220 kV, space provision has been planned under the scheme for
establishment of 220 kV level at Bokajan S/s in future.

The scheme inter alia including establishment of a new 400 kV switching station at Bokajan,
Assam through LILO of both circuits of existing Misa (POWERGRID) — New Mariani
(POWERGRID) 400 kV D/c line including one no. 400 kV line bay for DTL of M/s APDCL
was agreed to be implemented as North Eastern Region Generation Scheme-I (NERGS-I) in
the 20th Consultation Meeting for Evolving Transmission Schemes in North Eastern Region
(CMETS-NER) held on 23-06-2023. The scheme was further deliberated and agreed for
implementation through TBCB route in the 15th meeting of National Committee on
Transmission (NCT) held on 25-08-2023.
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SPECIFIC TECHNICAL REOQUIREMENTS FOR TRANSMISSION LINE

The design, routing and construction of transmission lines shall be in accordance
with Chapter V, Part A of CEA (Technical Standards for Construction of
Electrical Plants and Electric Lines) Regulations 2022, as amended from time to
time.

Other CEA Regulations/guidelines as amended up to date and MoP guidelines, as
applicable, shall also be followed.

Selection of tower type shall be made as per CEA Regulations, however in case
lattice type towers are used, the following shall also be applicable:

Steel section of grade E 250 and/or grade E 350 as per IS 2062, only are permitted
for use in towers, extensions, gantry structures and stub setting templates. For
towers in snowbound areas, steel sections shall conform to Grade-C of 1S-2062.

Towers shall be designed as per [S-802:2015, however the drag coefficient of the
tower shall be as follows: -

Solidity Ratio Drag Coefficient
Up to 0.05 3.6
0.1 34
0.2 2.9
0.3 2.5
0.4 2.2
0.5 and above 2.0

Transmission Service Provider (TSP) shall adopt any additional loading/design
criteria for ensuring reliability of the line, if so desired and /or deemed necessary.

Transmission line shall be designed considering wind zones as specified in wind
map given in National Building Code 2016, Vol.1. The developer shall also make
his own assessment of local wind conditions and frequent occurrences of high
intensity winds (HIW) due to thunderstorms, dust-storms, downburst etc. along
the line route and wherever required, higher wind zone than that given in wind
map shall be considered for tower design for ensuring reliability of line. Further,
for transmission line sections passing within a distance of 50 km from the
boundary of two wind zones, higher of the two wind zones shall be considered for
design of towers located in such sections.
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A.5.0 Selection of reliability level for design of tower shall be as per CEA Regulation
(Technical Standards for Construction of Electrical Plants and Electric Lines)
Regulations 2022, as amended from time to time.

A.6.0 A) For power line crossing of 400 kV or above voltage level, large angle and dead-
end towers (i.e. D/DD/QD) shall be used on either side of power line crossing.

B) For power line crossing of 132 kV and 220 kV (or 230 kV) voltage level, angle
towers (B/C/D/DB/DC/DD/QB/QC/QD) shall be used on either side of power line
crossing depending upon the merit of the prevailing site condition and line
deviation requirement.
C)For power line crossing of 66 kV and below voltage level, suspension/tension
towers shall be provided on either side of power line crossing depending upon the
merit of theprevailing site condition and line deviation requirement.
D)For crossing of railways, national highways and state highways, the
Rules/Regulations of appropriate authorities shall be followed.
A.7.0 The relevant conductor configuration shall be as follows: -
Type of conductor: (ACSR / AAAC / AL59)
Basic parameters:
Transmission | ACSR Conductor | Equivalent AAAC Equivalent Sub-
line specified conductor based minimum size of | conductor
on 53.5% ALS9 conductor Spacing
conductivity of Al based on 59%
Alloy conductivity of AL
Alloy*
400 kv D/C Moose: Stranding | Stranding details: | Stranding details:
(Twin Bundle) | 54/3.53 mm-Al + 61/3.55 61/3.31
Transmission 7/3.53 mm-Steel, ~>> i =1 mm
Lines
31.77 mm diameter 3.1'95 fm 2.9'79 i 450 mm
diameter; diameter;
528.5 mm?,
.. 604 mm?, | 525 mm?,
Aluminium area, .. .
Aluminium  alloy | Aluminium  alloy
area area
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Transmission | ACSR Conductor | Equivalent AAAC Equivalent Sub-
line specified conductor based minimum size of | conductor
on 53.5% ALS9 conductor Spacing
conductivity of Al based on 59%
Alloy conductivity of AL
Alloy*
Maximum DC | Maximum DC | Maximum DC
Resistance at 20°C | Resistance at 20°C | Resistance at 20°C
(km): 0.05552 | (Wkm): 0.05506 (/km): 0.0566
Minimum  UTS: | Minimum UTS: | Minimum UTS:
161.20 kN 159.80 kN 124.70 kN
Note:
1. *To select any size above the minimum, the sizes mentioned in the Indian
standard 1S-398(part-6) shall be followed.
2. The transmission lines shall have to be designed for a maximum operating
conductor temperature of 85 deg C.
A.8.0 The required phase to phase spacing and horizontal spacing for 400 kV line shall

be governed by the tower design as well as minimum live metal clearances for
400 kVvoltage level under different insulator swing angles. However, the phase
to phase spacing for 400 kV lines shall not be less than 8 m.

A9.0

All electrical clearances including minimum live metal clearance, ground

clearance and minimum mid span separation between earth wire and conductor as

given below shall be considered:

A. Minimum live metal clearances for 400 KV line:

1.

il.
iii.

....................... [Insert the name of the SPV]

a). Under stationary conditions:
From tower body: 3.05 m

b). Under Swing conditions

Wind Pressure Minimum Electrical
Condition Clearance

a) Swing angle (22°) 3.05m

b) Swing angle (44°) 1.86 m

Minimum ground clearance: 8.84 m
Minimum mid span separation between earthwire and conductor: 9.0 m
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A.10.0 Shielding angle shall not exceed 20 deg for 400 kV D/C transmission line.
A.11.0 The Fault current for design of line shall be 63 kA for 1 sec for 400 kV.

A.12.0 In case of 400 kV voltage class lines, at least one out of two earth wires shall be
OPGW and second earth wire, if not OPGW, shall be either of galvanized standard
steel (GSS) or Aluminum Alloy Conductor Steel Reinforced (AACSR) conductor
type or any other suitable conductor type depending upon span length and other
technical consideration.

A.13.0  Each tower shall be earthed such that tower footing impedance does not exceed
10 ohms. Pipe type or Counterpoise type earthing shall be provided in accordance
with relevant IS. Additional earthing shall be provided on every 7 to 8 kms
distance for direct earthing of both shield wires. If site condition demands,
multiple earthing or use of earthing enhancement compound shall be used.

A.14.0  Pile type foundation shall be used for towers located in river or creek bed or on
bank of river having scourable strata or in areas where river flow or change in
river course is anticipated, based on detailed soil investigation and previous years’
maximum flooddischarge of the river, maximum velocity of water, highest flood
level, scour depth and anticipated change in course of river based on river
morphology data of at least past 20 years to ensure availability and reliability of
the transmission line.

A.15.0 Transmission line route shall be finalized, in consultation with appropriate
authorities soas to avoid the habitant zones of endangered species and other
protected species. Bird diverters, wherever required, shall be provided on the line.

A.16.0  Wherever, transmission lines are passing through cyclone prone areas i.e. areas
up to 60  km from coast following shall also be applicable:

a) Terrain category-I, with terrain roughness factor (K2) of 1.08 shall be
considered for tower design for exposed open terrain with few or no
obstruction which also includes open sea coasts, open stretch of water, desert
and flat treeless plains

b) Importance factor for cyclonic region (K4) of 1.3 shall be considered for tower
design.

¢) The number of consecutive spans between the section points/ angle point shall
not exceed 10 spans or 3 km instead of conventional practice of 15 spans or 5
km, in order to reduce the failure of such towers in coastal areas due to
cascading effect. The section shall be terminated with tension tower/ angle
tower and angle of deviation should be based on the site requirement.
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Wherever, transmission lines are passing through cyclone prone areas (i.e. areas
up to 60 km from coast)/ creek regions/ aggressive soil areas following shall also
be applicable:

The fabricated tower parts and stubs shall have a minimum overall zinc coating
of 900 g/m? of surface area except for plates and sections below 5 mm which
shall have a minimum overall zinc coating of 610 g/m? of surface area. The
average zinc coating for all sections and plates 5 mm and above shall be
maintained as 127 microns and that for plates and sections below Smm shall be
maintained as 87 microns.

Ready mix concrete of M30 Grade shall be used to avoid use of locally available
saline water. However, design mix concrete of M30 Grade conforming to IS 456
with potable water can be used at locations where transportation of ready-mix
concrete is not feasible. Minimum cement content in any case shall not be less
than 330 kg/m>.

The surface of the reinforced steel shall be treated with epoxy-based coating to
enhance corrosion performance of foundation. Use of epoxy coated
reinforcement in foundation shall be as per IS 13620. In addition, two (2) coats
of bituminous painting of minimum 1.6 kg/m? per coat shall be applied on all
exposed faces of foundation (i.e. pedestal and base slab).

Double coat 20 mm thick cement plaster shall be provided on all exposed
concrete surface as well up to 300 mm below ground level to give protection to
concrete surface from environmental and saline effect.

Before coping of chimney top portion, three coats of anti-corrosive paint of
minimum 30-35 microns dry film thickness each shall be applied on the stub in
the 50 mm coping portion as well as up to 350 mm above CL portion.

The raised chimney foundation is to be provided in areas prone to flooding/water
stagnation like paddy field /agricultural field and undulated areas to avoid direct
contact of water with steel part of tower. The top of the chimney of foundation
should be at least above HFL (High Flood Level) or the historical water
stagnation/ logging level (based on locally available data) or above High Tide
Level or 500 mm above Natural Ground level (whichever is higher).

Routing of transmission line through protected areas of India shall be avoided to
the extent possible. In case, it is not possible to avoid protected areas, the towers
of the transmission line up to 400 kV level which are installed in protected areas
shall be designed for Multi-circuit (4 circuits) configuration of same voltage level
considering reliability level of at least two (2). The top two circuits of these multi-
circuit towers shall be used for stringing of the transmission line under present
scope and the bottom two circuits shall be made available for stringing of any
future transmission line of any transmission service providers/ State transmission
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utilities/Central transmission utilities passing through the same protected area.
Further, the configuration and coordinates of such transmission towers shall be
submitted to CEA, CTU and BPC by the TSP.

A.20.0  The TSP shall abide by the Guidelines of CEA w.r.t. shifting of transmission lines
for NHALI projects and other projects.

A.21.0 Safety precautions in regards to gas/oil pipe lines in vicinity of Transmission
lines shall be taken in coordination with gas/ petroleum authorities.
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SPECIFIC TECHNICAL REOQUIREMENTS FOR SUBSTATION

The proposed 400 kV Bokajan switching substation shall be conventional AIS type
generally conforming to the requirements of CEA (Technical Standards for
Construction of Electrical Plants and Electric Lines) Regulations 2022 and CEA (Safety
requirements for construction, operation and maintenance of electrical plants and
electric lines) Regulations 2011, as amended from time to time.

Other CEA Regulations/guidelines as amended up to date and MoP guidelines, as
applicable shall also be followed.

Salient features of Substation Equipment and Facilities

The design and specification of substation equipment are to be governed by the
following factors:

Insulation Coordination

The system design parameters for substations/switchyards shall be as given below:

Sl. No| Description of parameters 400 kV Bokajan
switching substation
400 kV System
1. System operating voltage 400 kV
2. Maximum voltage of the 420 kV
system (rms)
3. Rated frequency 50 Hz
4. No. of phases 3
5. Rated Insulation levels
1) Lightning Impulse withstand voltage for (1.2/50
micro sec.)
- for Equipment Other than Transformer and 1425 kVp
Reactor
- for Insulator String 1550 kVp
ii) Switching impulse withstand voltage (250/2500 1050 kVp
micro sec.) dry
and wet
iii) One minute power frequency dry withstandvoltage 630 kV
(rms)
iv) One minute power frequency dry and wet -
withstand voltage (rms)
6. Corona extinction voltage 320 kV
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Sl. No| Description of parameters 400 kV Bokajan
switching substation
400 kV System
7. Max. radio interference voltage for frequency 1000 micro- volts at
between 0.5 MHz and 2MHz 266 kVrms
8. Minimum creepage distance for insulator string/ 13020 mm
longrod insulators/outdoor bushings (B1mm/kV)
9. Minimum creepage distance for switchyard 10500 mm
equipment (25mm/kV)
10. Max. fault current 63 kA
11. Duration of fault 1 sec

Switching Scheme

The switching schemes, as mentioned below, shall be adopted at various voltage levels of

substation/switchyard:
Substation 400 kV side 220 KV side (Future)
400 kV Bokajan switching One and half Double Main and
substation breaker Transfer

Notes: -

i)  For one and half breaker switching scheme, any double circuit line consisting of

two numbers feeders and originating from the same transmission or generating
switchyard shall not be terminated in one diameter.

ii)  Two bus reactors of same HV rating shall not be connected in the same diameter.

iii)  Connection arrangement of Switchable Line Reactors shall be such that it can be
used as Line Reactor as well as Bus Reactor with suitable NGR bypass
arrangement.

iv) A diameter in one and half breaker scheme is a set of 3 circuit breakers with
associated isolators, earth switches, current transformers etc. for controlling 2
numbers of feeders.

v) TSP shall plan distribution of line and transformer feeders to bus bar in such a
way that all power can be evacuated successfully without crossing the thermal
limit at any point of bus-bar.

vi)  One (1) set of future Bus Sectionalizer shall comprise 2 nos. of bus sectionalizer

bays with associated Circuit Breakers, Isolators and Current Transformers for
both Main-I and Main-II buses for 400 kV.

vii) One (1) set of future Bus Sectionalizer shall comprise 2 nos. of bus sectionalizer
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bays with associated Circuit Breakers, Isolators and Current Transformers for
both buses and isolator for Transfer bus for 220 kV.

viii) For AIS type substation, TSP shall keep space provisions for future elements such
that interconnection arrangement to the corresponding future bays can be done
with overhead AIS type connection without any cable/ GIS duct.

B.2.0 Substation Equipment and facilities (Voltage level as applicable):

The switchgear shall be designed and specified to withstand operating conditions and duty
requirements. All equipment shall be designed considering the following capacity.

SL.No | Description of bay 400 kV Bokajan switching
substation
400 kV
1. Bus Bar 4000 A
2. Line bay 3150 A
3. Line Reactor bay 3150 A
4. Bus Reactor bay 3150 A

B.2.1 Shunt Reactor

80 MVAR, 420 kV, 3-Phase Shunt Reactor shall conform to CEA’s “Standard
Specifications and Technical Parameters for Transformers and Reactors (66 kV and
above voltage class)” as amended up to date, available on CEA website.

50 MVAR, 420 kV, 3-Phase Shunt Reactor shall conform to CEA’s “Standard
Specifications and Technical Parameters for Transformers and Reactors (66 kV and
above voltage class)” as amended up to date, available on CEA website.

B.2.3 400kV AIS Substation equipment (as applicable)

B.2.3.1 Circuit Breakers (AIS)

The circuit breakers and accessories shall conform to IEC: 62271-100, IEC: 62271-1
and shall be of SF6 Type. The circuit breakers shall be of class C2-M2 (as per IEC) with
regard to restrike probability during capacitive current breaking and mechanical
endurance. Each breaker shall have two sets of trip circuits which would be connected
to separate DC supplies for greater reliability. The rated break time shall not exceed 40
ms for 400 kV circuit breakers. The 400 kV circuit breakers shall be provided with
single phase and three phase auto reclosing. The Circuit breakers controlling 400 kV
lines of more than 200 km length shall be provided with pre-insertion closing resistor
of about 400 ohms maximum with 8§ ms minimum insertion time or Controlled
Switching Device (CSD). The short line fault capacity shall be same as the rated
capacity and this is proposed to be achieved without use of opening resistors. The
controlled switching device shall be provided in 400kV Circuit Breaker of switchable
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line reactor bay and in Main and Tie bay circuit breakers of line with non-switchable
line reactors and Bus reactors.

Isolators (AIS)

The isolators shall comply to IEC 62271-102 in general. 400 kV Isolators shall be
double break type. All Isolators and earth switches shall be motor operated. Earth
switches shall be provided at various locations to facilitate maintenance. Isolator rated
for 400 kV shall be of extended mechanical endurance class - M2 and suitable for bus
transfer current switching duty as per IEC-62271-102. Main blades and earth blades
shall be interlocked and interlock shall be fail safe type. 400 kV earth switch for line
isolator shall be suitable for induced current switching duty as defined for Class-B.

Current Transformers (AIS)

Current Transformers shall comply with IEC 61869 in general. All ratios shall be
obtained by secondary taps only. Generally, Current Transformers (CT) for 400 kV shall
have six cores (four for protection and two for metering). The burden and knee point
voltage shall be in accordance with the requirements of the system including possible
feeds for telemetry. Accuracy class for protection core shall be PX and for metering
core it shall be 0.2S. The rated burden of cores shall be closer to the maximum burden
requirement of metering and protection system (not more than 20 VA for metering core)
for better sensitivity and accuracy. The instrument security factor shall be less than 5
for CTs up to 400 kV voltage class.

Capacitive Voltage Transformers (AIS)

Capacitive Voltage transformers shall comply with IEC 61869 in general. These shall
have three secondaries out of which two shall be used for protection and one for
metering. The accuracy class for protection cores shall be 3P and for metering core shall
be 0.2. The Capacitive Voltage Transformers on lines shall be suitable for Carrier
Coupling. The Capacitance of CVT for 400 kV shall be of 4400/8800 pF depending on
PLCC requirements. The rated burden of cores shall be closer to the maximum burden
requirement of metering and protection system (not more than 50 VA for metering core)
for better sensitivity and accuracy.

Surge Arresters (AIS)

336 kV Station High (SH) duty gapless type Surge Arrester with thermal energy (Wth)
of minimum 12 kJ/kV conforming to IEC 60099-4 in general shall be provided for 420
kV systems. Other characteristics of Surge Arrester shall be chosen in accordance with
system requirements. Surge arresters shall be provided near line entrances,
Transformers and Reactor so as to achieve proper insulation coordination. Surge
Arresters shall be provided with porcelain/ polymer housing fitted with pressure relief
devices. A leakage current monitor with surge counter shall be provided with each surge
arrester.
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Protection Relaying and Control System

The protective relaying system proposed to be provided for transmission lines, auto-
transformers, reactors and bus bars to minimize the damage to the equipment in the
events of faults and abnormal conditions, is dealt with in this section. All main
protective relays shall be numerical type with IEC 61850 communication interface and
should have interoperability during integration of numerical relays to communicate over
IEC61850 protocol with RTU/SAS/IEDs of different OEMs. All numerical relays shall
have built in disturbance recording feature.

The protection circuits and relays of the transformer and reactor shall be electrically and
physically segregated into two groups each being independent and capable of providing
uninterrupted protection even in the event of one of the protection groups failing, to
obtain redundancy, and to take protection systems out for maintenance while the
equipment remains in service.

TRANSMISSION LINES PROTECTION

400 kV lines shall have Main-I numerical three zone distance protection scheme with
carrier aided inter-tripping feature. 400 kV lines shall also have Main-II numerical
distance protection scheme like Main-I but from different make that of Main-I. The
Main-I and Main-II protection relays of same make may be provided only if they are of
different hardware and manufacturing platform or different principles of operation.

However, Line Current Differential relay (with back up distance protection feature) as
Main-I and Main-II shall be considered at both ends for short lines (line length below
30 km) having Fibre Optic communication link. Differential relay at the remote end
shall be provided by the TSP. Associated power and control cabling and integration
with SAS at remote end shall be provided by the respective bay owner.

In case of loop in loop out of transmission lines, the existing protection scheme shall be
studied and suitable up-gradation (if required) shall be carried out.

Further, all 400 kV lines shall be provided with single and three phase auto- reclosing
facility to allow reclosing of circuit breakers in case of transient faults. These lines shall
also be provided with distance to fault locators to identify the location of fault on
transmission lines.

All 400 kV lines shall also be provided with two stages over voltage protection. The
over voltage protection and distance to fault locator may be provided as in-built feature
of Main-I and Main-II protection relays. Auto reclose as built-in function of Bay Control
Unit (BCU) is also acceptable.

The Main-I and Main-II protection relays shall be fed from separate DC sources and
shall be mounted in separate panels.

For 400 kV transmission lines, directional IDMT earth fault relay should be provided
as standalone unit or in-built feature of Main-I and Main -II feature.
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400 KV REACTOR PROTECTION

Reactor shall be provided with the following protections:
i)  Numerical Differential protection.

ii) Numerical Restricted earth fault protection

iii) Numerical Back-up impedance protection

Besides these, reactors shall also be provided with Buchholz relay, Magnetic Oil Gauge
(MOG) with low oil level alarm, protection against oil and winding temperatures and
pressure relief device, etc.

BUS BAR PROTECTION

The high speed low impedance type bus bar differential protection, which is essential
to minimize the damage and maintain system stability at the time of bus bar faults, shall
be provided for 400 kV buses. Duplicated bus bar protection is envisaged for 400 kV
bus-bar protection. Bus bar protection scheme shall be such that it operates selectively
for each bus and incorporates the necessary features required for ensuring security. The
scheme shall have complete bus bar protection for present as well as future bays
envisaged i.e. input / output modules for future bays shall also be provided.

Bus Bar protection system for new substation shall be de-centralized (distributed) type.

In case, the bus section is provided, then each side of bus section shall have separate set
of bus bar protection schemes.

For existing substations, the existing bus bar protection shall be augmented as per
requirement.

LOCAL BREAKER BACK UP PROTECTION

This shall be provided for each 400 kV circuit breakers and will be connected to
de-energize the affected stuck breaker from both sides.

Notes:

1. LBB and REF relays shall be provided separately from transformer differential relay.
2. LBB relay may also be provided as built-in protection function of distributed bus bar
protection scheme,; however, in such case separate LBB relay shall be provided for tie

bays (in case of One and Half breaker scheme).

3. Over fluxing and overload protection can be provided as built-in feature of differential

relay.

4. In 400 kV switchyard, if spare bay of half diameter is identified as future, Tie CB relay

panel shall be with Auto-reclosure feature.

Substation Automation System

For all the new substations, state of art Substation Automation System (SAS) conforming
to IEC-61850 shall be provided. The distributed architecture shall be used for Substation
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Automation system, where the controls shall be provided through Bay control units. The
Bay control unit is to be provided bay wise for voltage level 132 kV and above. All bay
control units as well as protection units are normally connected through an Optical fibre
high speed network. The control and monitoring of circuit breaker, dis-connector, re-
setting of relays etc. can be done from Human Machine Interface (HMI) from the control
room.

The functions of control, annunciation, disturbance recording, event logging and
measurement of electrical parameters shall be integrated in the Substation Automation
System.

At new substations, the Substation Automation System (SAS) shall be suitable for the
operation and monitoring of the complete substation including proposed future
bays/elements.

In existing substations with Substation automation system (SAS), augmentation of
existing SAS shall be done for bays under the present scope.

In existing Substations where Substation automation is not provided, control functions
shall be done through control panels.

Necessary gateway and modems (as required) shall be provided to send data to
RLDC/SLDC as per their requirement and shall be provisioned with 2+2 redundancy
i.e. 2 channels for Main Control Centre and 2 channels for Backup Control Centre. In
order to meet this requirement, suitable redundancy at port and card level need to be
ensured by the TSP to avoid any single point of failure which may lead to interruption
in real-time grid operation. Accordingly, all the hardware for communication services
of station as stated above shall support dual redundancy for data transmission of station
to respective main and backup RLDCs. Any augmentation work at RLDC/SLDC is
excluded from TSP’s scope. However, all the configuration work at substation end
required to send data to RLDC/SLDC shall be in the scope of TSP.

b) Time synchronization equipment

Time Synchronization Equipment complete in all respect including antenna, cable and
processing equipment required to receive time signal through GPS or from National
Physical Laboratory (NPL) through INSAT shall be provided at new substations. This
equipment shall be used to synchronize SAS and I[EDs etc.

B.3.0 Substation Support facilities

Certain facilities required for the operation and maintenance of substations as described
below shall be provided at the new substation. In existing substation, these facilities
have already been provided and will be extended/ augmented as per requirement.
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B.3.1 AC and DC power supplies

For catering the requirements of three phase and single phase AC supply and DC supply
for various substation equipment (for present and future scope), the following
arrangement is envisaged:

1) For LT Supply at each new Substation, two (2) nos. of LT Transformers (minimum 630
kVA for substations with highest voltage rating as 400 kV) which shall be fed from two
independent sources as per the CEA (Technical Standards for Connectivity to the Grid)
Regulations, 2007.

Metering arrangement with Special Energy Meters (SEMs) shall be provided by TSP at
33 kV tertiary of Transformer for drawing auxiliary supply at new substation. Such
SEMs shall be provided by CTU at the cost of the TSP. Accounting of such energy
drawn by the TSP shall be done by RLDC/RPC as part of Regional Energy Accounting.

Additionally, Active Energy Meters may be provided at the same point in the 33 kV
tertiary of Transformer by local SEB/DISCOM for energy accounting.

i) 2 sets of 220V battery banks for control & protection shall be provided at each new
Substation. Sizing of 220 V battery and battery charger shall be done based on the
number of bays specified (including future bays) as per CEA Regulations and relevant
IS. At new substation, 2 sets of 48 V battery banks for PLCC and communication
equipment for present and future scope shall be provided at each new Substation with
at least 10-hour battery backup and extended backup, if required. Each battery bank
shall have a float-cum-boost charger.

iii) Suitable AC and DC distribution boards and associated LT Switchgear shall be provided
at new substation.

For new substation, following switch boards shall be considered with duplicate supply
with bus coupler/ sectionalizer and duplicate outgoing feeders except for Emergency
lighting distribution board which shall have only one incoming feeder:

(a) 415V Main Switch board — 1 no.

(b) AC distribution board — 1 no.

(¢) Main lighting distribution board — 1 no.

(d) Emergency lighting distribution board — 1 no.
(e) 220 Volt DC distribution board — 2 nos.

(f) 48 Volt DC distribution board — 2 nos.

Sizing of LT Switchgear shall be suitable to cater the requirement for all present and future
bays. AC and DC distribution boards shall have equipped modules for all the feeders
(including future as specified).
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iv) At new Substation, one no. of DG set (minimum 250 kVA for substations with
highest voltage rating as 400 kV) shall be provided for emergency applications.

V) At new substation, sizing of battery and battery charger shall be done based on the number
of bays specified (including future bays).

B.3.2 Fire Fighting System

Fire-fighting system for substation including Transformer and Reactor shall conform to
CEA (Measures Relating to Safety and Electric Supply) Regulations, 2023 as amended
from time to time.

Further, adequate water hydrants and portable fire extinguishers shall be provided in the
substations. The main header of the firefighting system shall be suitable for extension
to bays covered under the future scope; necessary piping interface in this regard shall
be provided.

B.3.3 Oil evacuating, filtering, testing and filling apparatus

To monitor the quality of oil for satisfactory performance of transformers, shunt reactors
and for periodical maintenance necessary oil evacuating, filtering, testing and filling
apparatus would be provided at new substations. Oil storage tanks of adequate capacities
for storage of transformer oil would be provided.

Online Transformer Oil Drying Out System shall be provided in line with the provisions
of Technical Specification of CEA on transformers.

B.3.4 INlumination

Normal and emergency AC and DC illumination shall be provided adequately in the
control room and other buildings of the substation. The switchyard shall also be
provided with adequate illumination.

The lighting of the entire control room building, fire-fighting pump house, other
building (if any) and switchyard shall be done by LED based low power consumption
luminaries.

B.3.5 Control Room

For the new substation, substation control room shall be provided to house substation
work stations for station level control (SAS) along with its peripheral and recording
equipment, AC and DC distribution boards, DC batteries and associated battery
chargers, Fire Protection panels, Telecommunication panels and other panels as per
requirements. Air conditioning shall be provided in the building as functional
requirements. Main cable trenches from the control room shall have adequate space
provision for laying of cables from the control room for all the future bays.
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At existing substations, the adequacy of size of control room shall be ascertained and
the same shall be augmented as per requirement.

Control Concept

All the EHV circuit breakers in substation/switching stations shall be controlled and
synchronized from the switchyard control room/remote control center. All the isolators
shall have control from remote/local whereas the earth switches shall have local control
only.

Visual monitoring system (VMS) for watch and ward of substation premises:

Visual monitoring system for effective watch and ward of substation premises shall
cover all the transformers and reactors, all other major AIS Equipment (such as CB,
isolators, CT, CVT, SA etc. as applicable), GIS bays, panel room, all the gates of
switchyard and all entry and exit points of control room building and accordingly the
location of cameras shall be decided. In addition to the gates of the switchyard, the
cameras shall also be located around the boundaries at suitable locations. The camera
shall be high definition color CCD camera with night vision feature. The VMS data
partly/completely shall be recorded (minimum for 15 days) at least @25fps (or better)
and stored on network video recorder. The system shall use video signals from various
cameras installed at different locations, process them for viewing on
workstations/monitors in the control room and simultaneously record all the cameras.
The VMS data should go only to the intended personnel/facility and not to the remote
server of the Camera (VMS supplier).

Mouse/keyboard controllers shall be used for pan, tilt, zoom and other functions of the
desired camera. The Visual Monitoring System shall have provision of WAN
connectivity for remote monitoring.

All camera recordings shall have Camera ID and location/area of recording as well as
date/time stamp. The equipment should generally conform to FElectromagnetic
compatibility requirement for outdoor equipment in EHV substation.

At existing substations, the visual monitoring system if available shall be augmented as
per existing or better specification as required.

General Facilities

a) Line Gantry/Towers are envisaged for bays under the present scope only. However,
for the adjacent future line bay, tower shall be designed for extension (considering
Quad conductors for 400 kV future lines and single conductor for 220 kV and 132 kV

future lines) wherever applicable.

b)  Bay extension works at existing substation shall be executed by TSP in accordance
with the requirements/provisions mentioned above. However, interface points shall be

considered keeping in view the existing design/arrangement at the substation.
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TSP has to arrange for construction power and water on its own.

All outdoor steel structures including anchor/foundation bolts shall be fully
galvanized. The weight of the zinc coating shall be at least 610 gm/m2 and 900 gm/m2
for coastal/ creek regions (if applicable).

In 400 kV switchyard, if spare bay of half diameter is identified as future, all the
equipment for Tie and Future bay shall be designed considering the current rating of
line bay i.e. 3150 A.

Boundary wall shall be brick masonry wall with RCC frame or Stone masonry wall or
Precast RCC wall under present scope along the property line of complete substation
area including future switchyard area to prevent encroachment and unauthorized
access. The minimum height of the boundary wall shall be of 1.8 m from finished
ground level (FGL).

All electrical equipment shall be installed above the Highest Flood Level (HFL) and
where such equipment is not possible to be installed above the HFL, it shall be ensured
that there is no seepage or leakage or logging of water.
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SPECIFIC TECHNICAL REQUIREMENTS FOR COMMUNICATION

The communication requirement shall be in accordance to CEA (Technical Standards for
Communication System in Power System Operations) Regulations, 2020, CERC
(Communication System for inter-State transmission of electricity) Regulations, 2017, and
CEA (Cyber Security in Power Sector) Guidelines, 2021, all above documents as amended
from time to time.

The complete ISTS communication system commissioned by TSP under the RFP shall be
the asset of ISTS and shall be available for usage of ISTS requirements as suggested by CTU
from time to time.

The protections for transmission line and the line compensating equipment shall have
hundred percent back up communication channels i.e. two channels for tele- protection in
addition to one channel for speech plus data for each direction.

The communication services viz. SCADA, VoIP, PMU, AGC and AMR (wherever
applicable) have been identified as critical services and therefore shall be provisioned with
2+2 redundancy i.e. 2 channels for Main Control Centre and 2 channels for Backup Control
Centre. In order to meet this requirement, suitable redundancy at port and card level need to
be ensured by the TSP to avoid any single point of failure which may lead to interruption in
real-time grid operation.

PMU to PDC communication (wherever required) shall be through 2 channels to the PDC
(main) as there is no backup PDC at present.

Accordingly, all the hardware for communication services of station as stated above shall
support dual redundancy for data transmission of station to respective main and backup
RLDCs.

In order to meet the requirement for grid management and operation of substations,
Transmission Service Provider (TSP) shall provide following requirements:

Establishment of new 400 kV switching station (to be upgraded to 400/220 kV level in
future) at Bokajan in Assam.

D TSP shall supply, install and commission minimum 1 no. FODP (96 F) and one no.
FODP (24F) along with panel and Approach Cable (24F) with all associated
hardware fittings from gantry tower to Control Room for all the incoming lines
envisaged under the present scope.

(I) TSP shall supply, install and commission One or more STM-16 (FOTE) equipment
along with panel/s supporting minimum five directions with MSP (Multiplex Section
Protection — 1+1). These directions shall exclude protected (1+1) local patching
among equipment (if any) at Bokajan S/s. Communication Equipment shall be
provided with necessary interfaces to meet the voice and data communication
requirement between Bokajan to New Mariani S/s, Bokajan to Misa S/s and Bokajan
S/s to APDCL.  The suitable DC Power Supply and backup to be provided for
communication equipment.
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(III)  FODP and FOTE equipment with panels shall be provided in Control Room of New
Bokajan S/s. FOTE and FODP can be accommodated in same panel to optimize
space.

(IV)  The new communication equipment under the present scope shall be compatible for
integration with existing regional level centralized NMS. The local configuration of
the new communication equipment shall be the responsibility of TSP. The
configuration work in the existing centralized NMS for integration of new
Communication equipment shall be done by Regional ULDC Team, however all the
necessary support in this regard shall be ensured by TSP.

(V) TSP shall supply, install and commission Firewall in redundant mode (1+1) in line
with the specification attached at Annexure F.1.

(VD) The maintenance of all the communication equipment and software thereof including
FOTE, FODP, approach cable, PMUs, DCPS along with Battery Bank and Firewall
shall be the responsibility of TSP.

LILO of both circuits of Misa (POWERGRID) — New Mariani (POWERGRID) 400 kV
D/c line at Bokajan

At Present the Misa to New Mariani (PG) Tx line is laid with OPGW cable and is owned by
POWERGRID.

(i) For Multi Circuit Tower Configuration: Two (2) no. OPGW cable containing 24
Fibres (24F) each on both the Earthwire peaks.

(i1))  For Double Circuit Tower configuration (for both Loop In and Loop Out portion):
One (1) no. OPGW cable containing 24 Fibres (24F) to be installed by TSP on one
earthwire peak and conventional earthwire on other earthwire peak for both Loop In
and Loop Out Lines.

(iii))  The TSP shall install OPGW cables from gantry of Bokajan S/s up to the LILO tower
with all associated hardware including Vibration Dampers, LILO tower, mid-way
and gantry Joint Boxes (called OPGW Hardware hereafter) and finally terminate in
Joint Boxes at Bokajan. TSP to also provide suitable optical interfaces/equipment at
New Mariani,Misa station FOTE to meet link budget requirement for connectivity
with Bokajan Station if required. The transmission line length of LILO portion is 20
kms (approx.), if after survey repeater required to meet the link budget requirement
of Misa -Bokajan and Bokajan-New Mariani link the same shall be provided by TSP.

TSP shall finalize the location of repeater station depending upon the actual site
conditions. Further, TSP shall comply to the requirements mentioned as per Appendix-
F.1.

Maintenance of OPGW Cable and OPGW Hardware shall be responsibility of TSP.
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Specific Requirement for Phasor Measurement Units (PMUs)

TSP shall supply, install and commission required no. of Phasor Measurement Units
(PMUs) PMUs at all the locations under the scope of TSP under this RFP as per CEA
(Technical Standards for Construction of Electrical Plants and Electric Lines) Regulations,
2022 (along with all amendments if any), and all the applicable Regulations, Standards,
Guidelines issued time to time. These PMUs shall be provided with GPS clock and LAN
switch and shall connect with LAN switch of control room of respective substations/
generating stations with Fibre Optic cable. These PMUs shall be connected with the FOTE
at Substation/ generating stations for onwards data transmission to the PDC (Phasor Data
Concentrator) located at respective RLDC. Configuration work in existing PDC at RLDC
for new PMU integration shall be done by respective RLDC, however all the necessary
support in this regard shall be ensured by TSP. The maintenance of all the PMUs and
associated equipment shall be the responsibility of TSP.

Note: Existing Station owner/s to provide necessary support to integrate different
equipment and applications of new extended bays with the existing substation e.g.
Communication (through FOTE), Voice etc. for smooth operation and monitoring of new
added grid elements.
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Appendix-F.1

Repeater Requirements

If the repeater location is finalized in the Control Room of a nearby substation, TSP
shall provide 1 no. OPGW (48F) on a single Earthwire peak with OPGW Hardware
and mid-way Joint Boxes etc. of the line crossing the main line and 1 no. Approach
Cable (48F) with all associated hardware fittings, to establish connectivity between
crossing point of main transmission line up to the repeater equipment in substation
control room.

TSP shall co-ordinate for Space and DC power supply sharing for repeater equipment.

TSP shall provide FODP, FOTE (with STM-16 capacity) with suitable interfaces
require for link budget of respective link.

OR

If the repeater location is finalized in the nearby substation premises, the TSP shall
identify the Space for repeater shelter in consultation with station owner. Further TSP
shall provide 1 no. OPGW (48F) on a single Earthwire peak with OPGW Hardware
and mid-way Joint Boxes etc. of the line crossing the main line and 1 no. Approach
Cable (48F) / UGFO (48F) with all associated hardware fittings, to establish
connectivity between crossing point of main transmission line up to the substation

where the repeater shelter is to be housed.

TSP shall provide repeater shelter along with FODP, FOTE (with STM-16 capacity)
with suitable interfaces require for link budget of respective link, reliable power
supply provisioning for AC and DC supply, battery bank, Air Conditioner and other

associated systems.
OR

If the repeater location is finalized on land near the transmission tower. TSP shall
make the provisions for Land at nearby tower for repeater shelter. Further TSP shall
provide 1 no. Approach Cable (48F) / UGFO (48F) with all associated hardware
fittings to establish connectivity up to the location of repeater shelter.

TSP shall provide repeater shelter along with FODP, FOTE (with STM-16 capacity)

with suitable interfaces require for link budget of respective link, reliable power

................. [Insert the name of the SPV] 98



Transmission Service Agreement

supply provisioning for AC and DC supply, battery bank, Air Conditioner and other

associated systems

Maintenance of OPGW Cable and OPGW Hardware, repeater equipment and items
associated with repeater shelter shall be responsibility of TSP.

Note: Existing Station owner/s to provide necessary support to integrate different
equipment and applications of new extended bays with the existing substation e.g.
Communication (through FOTE), PMUs, Voice etc. for smooth operation and
monitoring of new added grid elements.
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Annexure-F.1
Next Generation Firewall (NGFW)

TSP shall provide 2 nos. Next Generation Firewalls (NGFW); one no. Main and one no.
Standby mode having electrical ethernet interfaces/ports and placed between FOTE and
SAS gateway/s at the substation. All ethernet based applications shall be terminated in the
firewall ports directly (e.g. PMU, AMR, VOIP, SAS/SCADA etc.). Each port of firewall
shall work as a separate zone. Firewall shall be hardware based with features of
Block/Allow/drop and IPSec VPN (network encryption).

Minimum 16 nos. of ports/interfaces in each firewall (i.e. Main and Standby). TSP can use
either single firewall or multiple firewalls to meet this interfaces requirement, each for
main as well as standby firewall. Minimum throughput of firewall shall be 300 Mbps.

The Firewall shall be managed/ configured as standalone at present and shall also have
compatibility to manage/configure through Centralized Management Console (CMC)
remotely in future.

Firewall shall be tested and certified for ISO15408 Common Criteria for least EAL4+.
Further, the OEM must certify that it conforms to Secure Product Development Life Cycle
requirements as per IEC62443-4-1. The firewall shall generate reports for NERC-CIP
Compliance.

The specifications for the firewalls are given at Annexure-F.2 and schematic diagram
showing firewall placement given at Figure F.2.
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Annexure F.2

Specifications of Next Generation Firewall (NGFW)

1.

NS e

10.

NGFW shall have following features including but not limited to:

Encryption through IPSec VPN (Virtual Private Network), Deep Packet Inspection
(DPI), Denial of service (DoS) and Distributed Denial of Service (DDoS) prevention,
Port Block/ Allow, rules/ policies for block/allow, IP (Internet Protocol) and Media
Access Control (MAC) spoofing protection, threat detection, Intrusion Prevention
System (IPS), Anti-Virus, Anti-Spyware, Man In The Middle (MITM) attack
prevention.

The proposed firewall shall be able to handle (alert, block or allow) unknown
/unidentified applications e.g. unknown TCP and UDP packets. It shall have the
provision to define application control list based on application group and/or list.
Firewall shall have feature and also have capability to update the definition/ Signatures
of Anti-Virus online as well as offline. Firewall shall also be compatible to update the
definitions/signatures through CMC. There shall be a defined process for security
patching and firmware up-gradation. There shall be a feature to field validate firmware
checksum. The same shall also be validated before using the OEM provided file/binary
in the process of firmware up-gradation and security patching

Firewall shall have Management Console port to configure remotely.

Firewall shall be EMI/EMC compliant in Substation environment as per [IEC 61850-3.
Firewall shall be rack mounted in existing standard equipment cabinets.

Firewall shall have support of SCADA applications (IEC-60870-5-104), ICCP, PMU
(IEEE C37.118), Sub-Station Automation System (IEC 61850), Ethernet and other
substation environment protocols.

Client based Encryption/ VPN must support different Operating System platforms e.g.
Windows, Linux and Mac.

The solution must have content and comprehensive file detection policies, blocking the
files as function of their types, protocols and directions.

Firewall shall have logging facility as per standard logs/events format. Firewall shall
have features to export the generated/stored logs/events in csv (Comma Separated
Value) and also any other standard formats for offline usage, analysis and compliance.
Firewall shall have suitable memory architecture and solution to store and be enable to

export all logs/events for a period of last 90 days at any given time.
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15.

16.

17.

18.
19.

20.
21.

22.

23.
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Firewall shall have features and be compatible with local as well as central
authentication system (RADIUS, LDAP, or TACACS+) for user account and access
right management. It shall also have Role Based User management feature.

Firewall shall have the capability to configure sufficient number of VLANS.

Firewall shall have the capability to support sufficient number of sessions.

Firewall shall have provision to configure multiple [P Sec VPN, at least 100 nos., (one-
to-many or many-to-one). Shall support redundant operation with a similar router after
creation of all the IP Sec VPN. IPSec VPN shall support encryption protocols as
AES128, AES256 and hashing algorithms as MD5 and SHA1. IPSec VPN throughput
shall support at least 300 Mbps

Firewall shall be capable of SNMP v3 for monitoring from Network Management
system. It shall also have SNMPv3 encrypted authentication and access security
Firewall shall support in Active/Passive or Active-Active mode with High Availability
features like load balancing, failover for firewall and IPsec VPN without losing the
session connectivity.

Firewall should have integrated traffic shaping (bandwidth, allocation, prioritisation,
etc.) functionality

Shall support simultaneous operation with both IPv4 and [Pv6 traffic

Firewall shall be compatible with SNTP/NTP or any other standards for clock
synchronization

Firewall shall have the features of port as well as MAC based security

Firewall shall support exporting of logs to a centralized log management system (e.g.
syslog) for security event and information management.

Firewall time shall be kept synchronised to official Indian Timekeeping agency,
time.nplindia.org.

Firewall product shall be provided with all applicable updates at least until 36 months
since the applicable date of product shipping to the concerned utility.
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Firewall Placement Diagram FivswallBropsed
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Proposed Communication for North Eastern Region Generation Scheme I

o OPGW of 400kV Misa-New =
Mariani D/c line
Opscalintertace Approach, 1 [ -—m L i, STt
f Cabie, i : P
st H + 2 Existin,
Existing 8« - 1 FODP : L
E - FODP 1 L+ FOTE
EOTE == : : Patch Cor
1 !
Control Room LILO Portionl : Control Room
withorew I ¢
1
isa S/s r  NewMarianiS/s 0 e mmm———
H 1
1 1 APDCLPlant 1
1 e ———— .- -
we'T 300KV Bokajan-APOEL S/
2 line
400kV Bokajan S/s
Legend:
Present Scope
Upcoming
Existing

....................... [Insert the name of the SPV] 104



C.5.0

Transmission Service Agreement

PLCC and PABX:

Power line carrier communication (PLCC) equipment complete for speech, tele-
protection commands and data channels shall be provided on each transmission line. The
protections for transmission line and the line compensating equipment shall have hundred
percent back up communication channels i.e. two channels for tele- protection in addition
to one channel for speech plus data for each direction. The PLCC equipment shall in brief
include the following: -

Coupling device, Coupling filters, line traps, carrier terminals, protection couplers, HF
cables, PABX (if applicable) and maintenance and testing instruments.

At new substation, a telephone exchange (PABX) of 24 lines shall be provided at as
means of effective communication among various buildings of the substation, remote end
substations and with control centers (RLDC/SLDC) etc.

Coupling devices shall be suitable for phase to phase coupling for 400 kV Transmission
lines. The pass band of coupling devices shall have sufficient margin for adding
communication channel in future if required. Necessary protection devices for safety of
personnel and low voltage part against power frequency voltages and transient over
voltage shall also be provided.

The line traps shall be broad band tuned suitable for blocking the complete range of
carrier frequencies. Line Trap shall have necessary protective devices such as lightning
arresters for the protection of tuning device. Decoupling network consisting of line traps
and coupling capacitors may also be required at certain substation in case of extreme
frequency congestion.

The carrier terminals shall be of single side-band (SSB) amplitude modulation (AM) type
and shall have 4 kHz band width. PLCC Carrier terminals and Protection couplers shall
be considered for both ends of the line.

PLCC equipment for all the transmission lines covered under the scheme (consisting of
one set of analog PLCC channel along with circuit protection coupler and one set of
Digital protection coupler for both ends) shall be provided by TSP. CVT and Wave trap
for all the line bays under present scope shall be provided by TSP.

TSP shall provide/ undertake necessary addition/ modification/ shifting/ re-
commissioning etc. of PLCC equipment due to LILO of transmission lines (wherever
applicable).
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Sl. No. Name of the existing line PLCC configuration

1 set Analog PLCC + 1 set Digital
Protection Coupler for each circuit at
both ends. Existing PLCC panels can
also be utilized.

New Mariani 1 set A‘;nalog PLCC + 1 set‘Digital
(POWERGRID) - Bokajan Protection C01'1pl-er for each circuit at
400 kV line [formed after both ends: .EX1st1ng PLCC panels can
LILO] also be utilized.

Misa (POWERGRID) -
Bokajan 400 kV line [formed
after LILO]

- All other associated equipment like cabling, coupling device and HF cable shall also be
provided by the TSP.

- 2 sets of 48V battery banks for PLCC and communication equipment shall be provided
at each new Substation with at least 10 hours battery backup and extended backup, if
required.
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Frequently Asked Queries:

Transmission Line:

Please clarify that whether shutdowns for crossing of existing transmission lines of
POWERGRID/STUs/ Power Evacuation Lines from Generation Plants/ Any other
Transmission Licensee will be given to TSP on chargeable basis or free of cost.

Shutdowns for crossing of existing transmission lines of POWERGRID/ STUs/
Power Evacuation Lines from Generation Plants/ Any other Transmission Licensee
will be given to TSP by the concerned owner of the lines as per their own terms and
conditions. As far as shutdown of ISTS lines are concerned the same can be availed
by approaching respective Regional Power Committee.

We understand that the suggested swing angle criteria are applicable for
Suspension Insulator in Suspension Tower. Further, you are requested to provide
similar swing angle and clearance criteria for Pilot Insulator with Jumper and
Jumper.

It is clarified that the swing angle criteria (as mentioned in RFP) for transmission
lines is applicable for Suspension Insulator in Suspension Tower. Further, as per
Clause 3.0 of Specific Technical Requirements for transmission lines, Transmission
service Provider (TSP) shall adopt any additional loading/design criteria for
ensuring reliability of the line, if so desired and /or deemed necessary.

We request you to kindly allow that use of diamond configuration at Power line
crossings and the existing owner of the lines may be directed to allow the same for
the successful bidders.

Power line crossing including Diamond configuration is responsibility of the TSP.
TSP shall formally submit the profile of the crossing section to the owner of the
existing line suggesting proposed crossing alternatives. The crossing will have to
be carried out as per approval of owner of the existing line.

It is requested you to kindly provide present status of Forest Clearances if any
transmission line corridor area falling in wildlife forest / reserve forest/ mangroves.

Based on the preliminary route survey, the process of initiation of forest clearance
for the forest stretches, if any, enroute the proposed line alignment will be initiated
by way of writing letters to the concerned authority(ies).

However, it may be noted that it will be the responsibility of TSP for obtaining
forest clearance for the forest stretches as provided in the survey report and also for
any forest area encountered during detailed survey.
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Substation

We understand that space for storage of O&M spare shall be provided by existing
owner within the station boundary without any cost. Kindly confirm.

Space for storage of O&M spares shall be arranged by TSP on its own.

We presume that the O&M for the end Termination bays will be in the scope of the
TSP and TSP shall not be liable for any payment towards O&M to the existing
owner of the substation. Kindly confirm.

Operation and maintenance of the bays is solely responsibility of the TSP. TSP
shall follow CEA’s “Operation and Maintenance (O&M) guidelines and Standard
Format for Memorandum of Understating between New TSP and Existing TSP
issued by CEA vide its letter No. 1/28514/2023 dated 22.06.2023.. Copy of the
guideline is available on CEA website at following link:

https://cea.nic.in/wp-content/uploads/pse  td/2023/06/om_guidelines.pdf

With reference to subject scheme of existing sub-station, we assumed following
scope of work:

(a) We assumed internal road is available and need not to consider in the present
scope of work.
(b) Drainage is available and need not to consider in the present scope of work.

(c) Cable trench extension in adjacent to Main cable trench only under present
scope of work.

(d) Levelled area being provided by developer for bay extension.

Regarding requirement of internal road, drainage, cable trench, leveling of the bay
extension area, bidder is advised to visit site and acquaint themselves with the
provisions/facilities available at substation.

Kindly provide the soil investigation report of soil parameters of existing
substation.

Bidder is advised to visit the substation site and ascertain the requisite parameters.

Kindly confirm, energy accounting of aux. power consumption. Whether it will be
on chargeable basis or part of transmission loss.

It will be on chargeable basis.

We understand that VMS requirement is for unmanned stations only. For Manned
stations VMS is not compulsory.
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VMS shall be provided in line with requirements of RfP document.

It is understood that Construction water and power shall be provided free of cost
to TSP by respective substation owner for construction of new bays.

Arrangement of construction power & water is in the scope of TSP.

It is understood that existing fire hydrant system shall be extended by the TSP for
bay extension.

Existing fire hydrant system shall be extended from existing system (if required)

Please clarify that Status of land acquisition for Substations. Whether the lands
have been acquired by BPC and will be transferred to TSP.

The acquisition of land for substation is in the scope of TSP.

We understood that no any dedicated metering CT and CVT required for
Line/feeders. Further, we understood that requisite Energy meters for various
765kV, 400kV and 220kV Feeders shall be provided and installed by CTU free of
cost to TSP.

Dedicated metering CT and CVT are not required for line/feeders. Metering core
of existing CT/CVT can be used provided accuracy class is matching with metering
requirement. Requisite Special Energy Meters shall be provided and installed by
CTU at the cost of TSP in C&P panel subject to space availability, else, in separate
metering panel (to be provided by TSP at its cost).

It is understood that TSP to follow the RFP for Technical Requirement. Only
interface drawings like CRP and SCADA shall be coordinated with existing S/S
owner.

All necessary coordination shall be done with exiting s/s owner w.r.t interface along
with augmentation required as per RfP.

We understand that there are only two communication channels, Chanel-1 for
protection-1+ Speech via. PLCC, Chanel-2 for Protection-2 + data via. FOTE.
Hence, we do not envisage any separate channel for speech + data as the same can
be achieved with FOTE system. Therefore, we understand that TSP is allowed to
implement best possible solutions accordingly. Kindly confirm

PLCC equipment for all the transmission lines covered under the scheme
(consisting of one set of analog PLCC channel along with circuit protection coupler

and one set of Digital protection coupler for both ends) shall be provided by TSP.
Further, OPGW based terminal equipment shall be utilized for Speech+ Data.
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We understand that one set of analog circuit protection coupler shall be for PLCC
and another set for Digital protection coupler for FOTE. Kindly confirm.

PLCC equipment for all the transmission lines covered under the scheme
(consisting of one set of analog PLCC channel along with circuit protection coupler
and one set of Digital protection coupler for both ends) shall be provided by TSP.
Further, OPGW based terminal equipment shall be utilized for Speech+ Data.

Communication

What are the usage of OPGW, FOTE, PMU etc. under communication requirement
of RFP?

User shall be responsible for providing compatible equipment along with
appropriate interface for uninterrupted communication with the concerned control
center and shall be responsible for successful integration with the communication
system provided by CTU.

Communication systems e.g. OPGW, FOTE, PMU etc. are required for grid
operation through RLDC/SLDC, speech communication, tele-protection and tele-
metering.

Is space for installation of communication panels are provided to TSP in existing
Substations incase new bays are in the scope of TSP?

The space replated issues are deliberated in the RFP itself. TSP to carry out survey
of the existing substation for physical space requirement. In case space is not
available in the existing substation then TSP shall accommodate the same in the
respective bay SPR (Switchyard Panel Room)/Bay Kiosk/ Relay panel room in case
of GIS s/s. Further, TSP to connect and integrate the proposed FOTE with the
existing FOTE in the Relay Panel Room.

In Case 132kV Substation TSP shall accommodate the said panels either by
extension of existing Relay Panel Room or other arrangements.

How is the OPGW laying done in case of LILO lines?

In case LILO lines are on same towers (e.g. both Line in and Line Out portion are
on same towers, generally done LILO of S/C lines). Then 2x24F OPGW shall be
required to install by TSP on both earthwire peak on 400kV and 765kV lines where
two E/W peaks are available. On 220 and 133kV lines where only one E/W peak is
available TSP to install one no. 48F OPGW.

Incase LILO lines are on different towers (e.g. both Line In and Line Out portion
are on different towers, generally done LILO of D/C lines). Then 1x24F OPGW
shall be required to install by TSP on one earthwire peak, on both Line In and Line
Out portions of 400kV and 765kV lines. On 220 and133kV lines where only one
E/W peak is available TSP to install one no. 24F OPGW in place of conventional
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earthwire.
34 How is the OPGW laying done in case Multi circuit Towers?

Reply: In case two different lines are using common multi circuit portion for some distance
(originating from different stations, may be terminating on same or on different
stations). Two no. 24F OPGW to be installed on both E/W peaks for common M/C
portion of 765kV and 400kV lines.

Incase 220/132kV lines using multi circuit portion where single E/W peak is
available one no. 48F may be installed for common multi circuit portion
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Schedule: 2

Scheduled COD

[Note: As referred to in the definition of “Element”, “Scheduled COD”, and in
Articles 3.1.3 (c), 4.1 (b) and 4.3 (a) of this Agreement]

Element(s)
Percentage of |\ h..p ore pre-
Quoted required for
Transmission declaring the
Ch .
SL. Name of the Transmission Scheduled rec?)l;zge:'Zble commercial
No. |Element COD operation
on Scheduled (COD) of the
COD of the respective
Element of Element
the Project
1. |Establishment of new 400 kV |31% December 100% All elements are
switching station (to be |2025 required to be
upgraded to 400/220 kV level in commissioned
future) at Bokajan in Assam simultaneously as
their utilization is
2. |LILO of both circuits of Misa

(POWERGRID) — New Mariani
(POWERGRID) 400 kV Df/c
line at Bokajan

dependent on
commissioning of
each other.

The payment of Transmission Charges for any Element, irrespective of its successful
commissioning on or before its Scheduled COD, shall only be considered after successful
commissioning of the Element(s), which are pre-required for declaring the commercial

operation of such Element as mentioned in the above table.

[Insert the name of the SPV]
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Scheduled COD for the Project is: 315 December 2025.

[Note: List of Element(s) along with the critical Element(s) to be provided by CEA]
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Schedule: 3
Safety Rules and Procedures
[Note: As referred to in Articles 5.6 of this Agreement]

Site Regulations and Safety:

The TSP shall establish Site regulations within sixty (60) days from fulfilment of
conditions subsequent, as per Prudent Utility Practices setting out the rules to be
observed till expiry of the Agreement at the Site and shall comply therewith.

Such Site regulations shall include, but shall not be limited to, rules in respect of
security, safety of the Project, gate control, sanitation, medical care, and fire
prevention, public health, environment protection, security of public life, etc.

Copies of such Site regulations shall be provided to the Nodal Agency and the CEA
for the purpose of monitoring of the Project.

Emergency Work:

In cases of any emergency, the TSP shall carry out all necessary remedial work as
may be necessary.

If the work done or caused to be done by any entity, other than the TSP, the TSP shall,
reimburse the actual costs incurred, to the other Party carrying out such remedial
works.

Site Clearance:

In the course of execution of the Agreement, the TSP shall keep the Site reasonably
free from all unnecessary obstruction, storage, remove any surplus materials, clear
away any wreckage, rubbish and temporary works from the Site, and remove any
equipment no longer required for execution of the Agreement. After completion of
all Elements of the Project, the TSP shall clear away and remove all wreckage,
rubbish and debris of any kind from the Site, and shall leave the Site clean and safe.

Watching and Lighting:

The TSP shall provide and maintain at its own expense all lighting, fencing, and
watching when and where necessary for the proper construction, operation,
maintenance / repair of any of the Elements of the Project, or for the safety of the
owners and occupiers of adjacent property and for the safety of the public, during
such maintenance / repair.
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Schedule: 4

Computation of Transmission Charges

The Monthly Transmission Charges to be paid to the TSP for providing Transmission Service
for any Contract Year during the term of the Agreement shall be computed in accordance

with this Schedule and paid as per Sharing Regulations.

[lustration regarding payment of Transmission Charges under various scenarios (considering
definitions of Contract Year, Expiry Date & Monthly Transmission Charges above) is as

below: -

Illustration-1: In case the Project Elements achieve COD as per Schedule

Quoted Transmission Charges: Rs. 140 Million

Completion Schedule:

Element No. Completion Scheduled CoD | Actual CoD of the % Charges
Schedule in of the Element Element recoverable on
Months Scheduled CoD of
the
Element

Element 1 28 1-Feb-2018 1-Feb-2018 25%
Element 2 38 1-Dec-2018 1-Dec-2018 75%

Tariff Payable as follows:
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Transmission Charges for Element 1 Transmission Charges for Element 2
1-Feb-18 to 140 X 25% X 5.65 -- 0.00
31-Mar-18 ((28+31)/365)
1-Apr-18 to 140 X 25% X 23.39 - 0.00
30-Nov-18 (244/365)
1-Dec-18 to 140 X 100% X (121/365) 46.41
31-Mar-19

2 140 X 100% X 1 140
3 140 X 100% X 1 140
4 140 X 100% X 1 140
5 140 X 100% X 1 140
36 140 X 100% X (244/365) 93.59
(1-Apr to 30-
Nov)
Illustration-2: In case of extension of Scheduled COD as per Article 4.4.1 & 4.4.2 of
this Agreement
Quoted Transmission Charges: Rs. 140 Million
Completion Schedule:
Element No. Completion Scheduled CoD | Actual CoD of the % Charges
Schedule in of the Element Element recoverable on
Months Scheduled CoD of
the
Element
Element 1 20 1-Feb-2018 1-Jul-2018 25%
Element 2 28 1-Oct-2018 1-Dec-2018 75%

Tariff Payable as follows:

Transmission Charges for Element 1

Transmission Charges for Element 2

1-Feb-18 to -- 0.00 -- 0.00
31-Mar-18
1-Apr-18 to -- 0.00 -- 0.00
30-Jun-18
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1-Jul-18 to 140 X 25% X 14.67 -- 0.00
30-Nov-18 (153/365)
1-Dec-18 to 140 X 100% X (121/365) 46.41
31-Mar-19
2 140 X 100% X 1 140
3 140 X 100% X 1 140
4 140 X 100% X 1 140
5 140 X 100% X 1 140
36 140 X 100% X (244/365) 93.59
(1-Apr to 30-
Nov)

Illustration-3: In case of delay in achieving COD of Project & all individual Elements

(COD of the Project achieved in Contract Year 1)

Quoted Transmission Charges: Rs. 140 Million

Completion Schedule:

Element No. Completion Scheduled CoD | Actual CoD of the % Charges
Schedule in of the Element Element recoverable on
Months Scheduled CoD of
the
Element
Element 1 20 1-Feb-2018 1-Dec-2018 25%
Element 2 28 1-Oct-2018 1-Dec-2018 75%

Tariff Payable as follows:

Transmission Charges for Element 1 |

Transmission Charges for Element 2
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1-Feb-18 to -- 0.00 -- 0.00
31-Mar-18
1-Apr-18 to -- 0.00 -- 0.00
30-Sept-18
1-Oct-18 to -- 0.00 1-Oct-18 to -- 0.00
30-Nov-18 30-Nov-18
1-Dec-18 to 140 X 100% X (121/365) 46.41
31-Mar-19
2 140 X 100% X 1 140
3 140 X 100% X 1 140
4 140 X 100% X 1 140
5 140 X 100% X 1 140
36 140 X 100% X (244/365) 93.59
(1-Apr to 30-
Nov)
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Illustration-4: In case of delay in achieving COD of Project & all individual Elements

(COD of the Project achieved in Contract Year other than Contact Year 1)

Quoted Transmission Charges: Rs. 140 Million

Completion Schedule:

Element No. Completion Scheduled CoD | Actual CoD of the % Charges
Schedule in of the Element Element recoverable on
Months Scheduled CoD of
the
Element
Element 1 38 1-Oct-2019 1-May-2020 25%
Element 2 38 1-Oct-2019 1-May-2020 75%

Tariff Payment to be paid as:

Transmission Charges for Element 1 Transmission Charges for Element 2
1-Oct-19 to -- 0.00 1-Oct-19 to -- 0.00
31-Mar-20 31-Mar-20
1-Apr-20 to - 0.00 1-Apr-20 to - 0.00
30-Apr-20 30-Apr-20
1-May-20 to 140 X 100% X (335/365) 128.49
31-Mar-21

2 140 X 100% X 1 140
3 140 X 100% X 1 140
4 140 X 100% X 1 140
5 140 X 100% X 1 140
36 140 X 100% X (30/365) 11.51
(1-Apr to 30-
Apr)
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Illustrations: In case of delay in achieving COD of Element but Project COD achieved

on time

Quoted Transmission Charges: Rs. 140 Million

Completion Schedule:
Element No. Completion Scheduled CoD | Actual CoD of the % Charges
Schedule in of the Element Element recoverable on
Months Scheduled CoD of
the
Element

Element 1 20 1-Feb-2018 1-Jul-2018 25%
Element 2 30 1-Dec-2018 1-Dec-2018 75%

Tariff Payable as follows:

Transmission Charges for Element 1 Transmission Charges for Element 2
1-Feb-18 to - 0.00 -- 0.00
31-Mar-18
1-Apr-18 to - 0.00 -- 0.00
30-Jun-18
1-Jul-18 to 140 X 25% X 14.67 -- 0.00
30-Nov-18 (153/365)
1-Dec-18 to 140 X 100% X (121/365) 46.41
31-Mar-19

2 140 X 100% X 1 140

3 140 X 100% X 1 140

4 140 X 100% X 1 140

5 140 X 100% X 1 140

36 140 X 100% X (244/365) 93.59

(1-Apr to 30-
Nov)
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Illustration-6: In case of early commissioning of Project

Quoted Transmission Charges: Rs. 140 Million

Completion Schedule:

Element No. Completion Scheduled CoD | Actual CoD of the % Charges
Schedule in of the Element Element recoverable on
Months Scheduled CoD of
the
Element
Element 1 38 1-Oct-2019 1-Jul-2019 25%
Element 2 38 1-Oct-2019 1-Jul-2019 75%

Tariff Payment to be paid as:

Transmission Charges for Element 1

Transmission Charges for Element 2

1-July-19 to 140 X 100% X (274/365) 105.09
31-Mar-20
2 140 X 100% X 1 140
3 140 X 100% X 1 140
4 140 X 100% X 1 140
5 140 X 100% X 1 140
36 140 X 100% X (91/365) 34.91
(1-Apr to 30-
Jun)
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Illustration-7: In case of early commissioning of an element

Quoted Transmission Charges: Rs. 140 Million
Completion Schedule:

Element No. Completion Scheduled CoD | Actual CoD of the % Charges
Schedule in of the Element Element recoverable on
Months Scheduled CoD of
the
Element
Element 1 38 1-Oct-2019 1-Apr-2019 25%
Element 2 38 1-Jul-2019 1-Jul-2019 75%

Tariff Payment to be paid as:

Transmission Charges for Element 1

Transmission Charges for Element 2

1-Apr-2019 to 140 X 25% X 8.72 1-Apr-2019 to -- 0.00
30-Jun-19 (91/365) 30-Jun-19
1-July-19 to 140 X 100% X (274/ 365) 105.09
31-Mar-20
2 140 X 100% X 1 140
3 140 X 100% X 1 140
4 140 X 100% X 1 140
5 140 X 100% X 1 140
36 140 X 100% X (91/365) 34.91
(1-Apr-30-
Jun)

The Transmission Charges shall be payable on monthly basis as computed above.
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1.2 Computation of Monthly Transmission Charges

The Monthly Transmission Charges for any month m in a Contract Year n shall be
calculated as below:

For AC System:

a. If Actual Transmission System Availability for the month m of contract year n is
greater than or equal to 98% and less than or equal to 98.5%;

Monthly Transmission Charges MTC(m) = Tmn *1

a. If Actual Transmission System Availability for the month m of contract year n exceeds
98.5% and less than or equal to 99.75%;

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 98.5%)

c. If Actual Transmission System Availability for the month m of contract year n is
greater than 99.75%;

Monthly Transmission Charges MTC(m) = Tmn * (99.75% / 98.5%)

d. If Actual Transmission System Availability for the month m of contract year n is less
than 98%and greater than or equal to 95.00%;

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 98%)

e. If Actual Transmission System Availability for the month m of contract year falls
below 95%;

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 98%) - 0.02 * (Tmn * (AA/
95%)

For DC System:

a. If Actual Transmission System Availability for the month m of contract year n is
greater than or equal to 95% and less than or equal to 96%;

Monthly Transmission Charges MTC(m) = Tmn *1

b. If Actual Transmission System Availability for the month m of contract year n exceeds
96% and less than or equal to 99.75%;

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 96%)

c. If Actual Transmission System Availability for the month m of contract year n is
greater than 99.75%;
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Monthly Transmission Charges MTC(m) = Tmn * (99.75% / 96%)

d. If Actual Transmission System Availability for the month m of contract year n is less
than 95% and greater than or equal to 92.00%;

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 95%)

e. If Actual Transmission System Availability for the month m of contract year falls
below 92%;

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 95%) - 0.02 * (Tmn * (AA/
92%)

where:

e AA is the actual Availability, as certified by RPC, as per procedure provided in
Schedule 6.

e m is the month in Contract Year ‘n’

[Pwe-]

e Tmn= Transmission Charges for the month ‘m’ in Contract Year ‘n’ =
(=Transmission Charge/ no. of days in the Year n)* no. of days in month m

Provided, no Transmission Charges shall be paid during the period for which the RLDC has
not allowed the operation of the Element/Project due to the failure of the TSP to operate it as
per the provisions of the Grid Code.

1.3 RLDC Fee & Charges

The payment of RLDC fee & charges, in accordance with relevant regulations of CERC,
shall be the responsibility of the TSP.

....................... [Insert the name of the SPV] 124



Transmission Service Agreement

Schedule: 5
Quoted Transmission Charges

[Quoted Transmission Charges from Annexure - 21 of the RFP of the Selected Bidder
to be inserted here]

[To be incorporated from the Bid of the Selected Bidder submitted during the e-reverse
auction after its selection]

Quoted Transmission Charges: Rs. .................. Million

Proportionate Transmission Charges payable for each Element of the Project:

Element(s)
Percentage of | L \..p o e pre-
Quoted o required for
Transmission declaring the
Name of the Transmission Charges commercial
SIL. No. Element recoverable operation
on Scheduled (COD) of the
COD of the respective
Element of Element
the Project
1. Establishment of new 400 kV 100% All elements are
switching station (to be required to be
upgraded to 400/220 kV level in commissioned
future) at Bokajan in Assam simultaneously as
their utilization is
2. LILO of both circuits of Misa dependent on
(POWERGRID) — New Mariani commissioning of
(POWERGRID) 400 kV D/c cach other.
line at Bokajan
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Schedule: 6

Appendix II of the Central Electricity Regulatory Commission (Terms and Conditions

of Tariff) Regulations 2019

Procedure for Calculation of Transmission System Availability Factor for a Month

1.

Transmission system availability factor for nth calendar month (“TAFPn”) shall be
calculated by the respective transmission licensee, got verified by the concerned
Regional Load Dispatch Centre (RLDC) and certified by the Member-Secretary,
Regional Power Committee of the region concerned, separately for each AC and
HVDC transmission system and grouped according to sharing of transmission
charges. In case of AC system, transmission System Availability shall be calculated
separately for each Regional Transmission System and inter-regional transmission
system. In case of HVDC system, transmission System Availability shall be
calculated on consolidate basis for all inter-state HVDC system.

Transmission system availability factor for nth calendar month (“TAFPn”) shall be
calculated by consider following:

1) AC transmission lines: Each circuit of AC transmission line shall be
considered as one element;

i1) Inter-Connecting Transformers (ICTs): Each ICT bank (three single phase
transformer together) shall form one element;

1i1) Static VAR Compensator (SVC): SVC along with SVC transformer shall
form one element;

v) Bus Reactors or Switchable line reactors: Each Bus Reactors or Switchable
line reactors shall be considered as one element;

V) HVDC Bi-pole links: Each pole of HVDC link along with associated
equipment at both ends shall be considered as one element;

vi) HVDC back-to-back station: Each block of HVDC back-to-back station
shall be considered as one element. If associated AC line (necessary for
transfer of inter- regional power through HVDC back-to-back station) is not
available, the HVDC back-to-back station block shall also be considered as
unavailable;

vii)  Static Synchronous Compensation (“STATCOM”): Each STATCOM
shall be considered as separate element.

The Availability of AC and HVDC portion of Transmission system shall be calculated
by considering each category of transmission elements as under:
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TAFMn (in %) for AC system:

o X AVo)+(p X AVp) + (q X AVq) + (r X AVr)+(u X AVu)

= x100
(o+p+q+r+u)
Where,
0 = Total number of AC lines.
AVo = Availability of o number of AC lines.
P = Total number of bus reactors/switchable line reactors
AVp = Availability of p number of bus reactors/switchable line reactors
q = Total number of ICTs.
AVq = Availability of q number of ICTs.
r = Total number of SVCs.
AVr = Availability of r number of SVCs
u = Total number of STATCOM.
AVu = Availability of u number of STATCOMs

TAFMn (in %) for HVDC System:

_¥3=1Cxbp(act) X AVxbp+ X.—; Cy(act)btb X AVybtb

T% -, Cxbp+ Ty Cybth X100
Where
Cxbp(act) =  Total actual operated capacity of Xt HVDC pole
Cxbp = Total rated capacity of x* HVDC pole
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AVxbp = Availability of xh HVDC pole

Cybtb(acty =  Total actual operated capacity of y HVDC back-to-back station
block

Cybtb = Total rated capacity of yth HVDC back-to-back station block

AVybtb = Availability of y® HVDC back-to-back station block

s = Total no of HVDC poles

t = Total no of HVDC Back to Back blocks

The availability for each category of transmission elements shall be calculated based on
the weightage factor, total hours under consideration and non-available hours for each
element of that category. The formulae for calculation of Availability of each category of
the transmission elements are as per Appendix-III. The weightage factor for each
category of transmission elements shall be considered asunder:

(a) For each circuit of AC line — Number of sub-conductors in the line multiplied by ckt-
km;

(b) For each HVDC pole- The rated MW capacity x ckt-km;

(c) For each ICT bank — The rated MVA capacity;

(d) For SVC- The rated MV AR capacity (inductive and capacitive);

(e) For Bus Reactor/switchable line reactors — The rated MVAR capacity;

(f) For HVDC back-to-back station connecting two Regional grids- Rated MW capacity
of each block; and

(g) For STATCOM - Total rated MVAR Capacity.

The transmission elements under outage due to following reasons shall be deemed to be
available:

Shut down availed for maintenance of another transmission scheme or construction
of new element or renovation/upgradation/additional capitalization in existing system
approved by the Commission. If the other transmission scheme belongs to the
transmission licensee, the Member Secretary, RPC may restrict the deemed
availability period to that considered reasonable by him for the work involved. In case
of dispute regarding deemed availability, the matter may be referred to Chairperson,
CEA within 30 days.

Switching off of a transmission line to restrict over voltage and manual tripping of
switched reactors as per the directions of concerned RLDC.

For the following contingencies, outage period of transmission elements, as certified
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by the Member Secretary, RPC, shall be excluded from the total time of the element
under period of consideration for the following contingencies:

1) Outage of elements due to acts of God and force majeure events beyond the control of the
transmission licensee. However, whether the same outage is due to force majeure (not
design failure) will be verified by the Member Secretary, RPC.A reasonable restoration
time for the element shall be considered by Member Secretary, RPC and any additional
time taken by the transmission licensee for restoration of the element beyond the
reasonable time shall be treated as outage time attributable to the transmission licensee.
Member Secretary, RPC may consult the transmission licensee or any expert for
estimation of reasonable restoration time. Circuits restored through ERS (Emergency
Restoration System) shall be considered as available;

i1) Outage caused by grid incident/disturbance not attributable to the transmission licensee,
e.g. faults in substation or bays owned by other agency causing outage of the transmission
licensee’s elements, and tripping of lines, ICTs, HVDC, etc. due to grid disturbance.
However, if the element is not restored on receipt of direction from RLDC while
normalizing the system following grid incident/disturbance within reasonable time, the
element will be considered not available for the period of outage after issuance of
RLDC’s direction for restoration;

Provided that in case of any disagreement with the transmission licensee regarding reason
for outage, same may be referred to Chairperson, CEA within 30 days. The above need
to be resolved within two months:

Provided further that where there is a difficulty or delay beyond sixty days, from the
incidence in finalizing the recommendation, the Member Secretary of concerned RPC
shall allow the outage hours on provisional basis till the final view.

7. Time frame for certification of transmission system availability: (1) Following schedule
shall be followed for certification of availability by Member Secretary of concerned
RPC:

e Submission of outage data by Transmission Licensees to RLDC/ constituents
- By 5th of the following month;

e Review of the outage data by RLDC / constituents and forward the same to respective
RPC — by 20th of the month;
e [ssue of availability certificate by respective RPC — by 3rd of the next month.
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Appendix-IIT
FORMULAE FOR CALCULATION OF AVAILABILITY OF EACH CATEGORY
TRANSMISSION ELEMENTS

For AC transmission system

T, Wi(Ti —TNAI)/Ti

AVo(Availability of o no. of AC lines) o Wi

Ya_, Wk(Tk -TNAk)/Tk

AVq(Availability of q no. of ICTs) T Wk
k=1

Y-, WI(T1 -TNAD)/T1

AVr(Availability of r no. of SVCs) TWl

P ¥ v
AVp(Availability of p no. of Switched Bus reactors) = Em*W’;gm “T:Am“‘rm

Ya-, Wn(Tn —TNAn)/Tn

AVu(Availability of uno. of STATCOMs) =

Yh=:Wn
AV pp(Availability of an individual HVDC pole) = %
AViypty (Availability of an individualHVDC
Back-to-back Blocks) =w

For HVDC transmission system

For the new HVDC commissioned but not completed twelve months;

For first 12 months: [(AVibp or AVyba)x95% /85%], sul

1 1115 1OTLILAS. xbp £V yhih)

Where,

o = Total number of AC lines;

AVo = Availability of o number of AC lines;

P = Total number of bus reactors/switchable line reactors;

AVp = Availability of p number of bus reactors/switchable line reactors;
q = Total number of ICTs;

AVq = Availability of q number of ICTs;

r = Total number of SVCs;

AVr = Availability of r number of SVCs;.

U = Total number of STATCOM;
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AVu = Availability of u number of STATCOMs;

Wi = Weightage factor for ith transmission line;

Wk = Weightage factor for kth ICT;

Wi = Weightage factors for inductive & capacitive operation of Ith SVC;

Wm = Weightage factor for mth bus reactor;

Wn = Weightage factor for nth STATCOM.

Ti,, Tk, T1,, - The total hours of i AC line, kit ICT, 12 SVC, m% Switched Bus Reactor
Tm, Tn, Tx, Ty & n® STATCOM, x® HVDC pole, y* HVDC back-to-back blocks during

the period under consideration (excluding time period for outages not

attributable to transmission licensee for reasons given in Para 5of the

procedure)
Tual, Trak - The non-availability hours (excluding the time period for outages not
Twal, Tnam, attributable to transmission licensee taken as deemed availability as

Tnan, Tnax, Tnay per Para 5 of the procedure) for i AC line, K ICT, I SVC, m® Switched
Bus Reactor, n®: STATCOM, x HVDC pole and y#HVDC back-to-back
block .
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Schedule: 7

Entire Bid (both financial bid and technical bid) of the Selected Bidder to be
attached here
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Schedule: 8
Contract Performance Guarantee

(To be on non-judicial stamp paper of appropriate value as per Stamp Act
relevant to place of execution. Foreign entities submitting Bids are required to
follow the applicable law in their country.)

In consideration of the .......................... [Insert name of the SPV or Selected
Bidder on behalf of the TSP, or Lead Member in case of the Consortium, with
address] agreeing to undertake the obligations under the Transmission Service

Agreement dated .......... and the other RFP Project Documents and the Nodal
Agency and the ...................... [Insert the name of the BPC], agreeing to
execute the RFP Project Documents with the Selected Bidder, regarding setting up
the Project, the ..o, [Insert name and address of the bank

issuing the guarantee and address of the head office] (hereinafter referred to as
“Guarantor Bank”) hereby agrees unequivocally, irrevocably and unconditionally to
payto ............... (being the Nodal Agency)at ...................... [Insert the Place
from the address of the Nodal Agency indicated in the TSA] forthwith on demand in
writing from the Nodal Agency_or any Officer authorized by it in this behalf, any

amount up to and not exceeding Rupees ....................ocooiiii Crores (Rs.
.......... ) only [Insert the amount of the bank guarantee] on behalf of M/s.
........................................ [Insert name of the Selected Bidder or SPV].

This guarantee shall be valid and binding on the Guarantor Bank up to and including
............................ and shall not be terminable by notice or any change in the
constitution of the Bank or the term of the Transmission Service Agreement or by any
other reasons whatsoever and our liability hereunder shall not be impaired or
discharged by any extension of time or variations or alternations made, given, or
agreed with or without our knowledge or consent, by or between parties to the
respective agreement.

Our liability under this Guarantee is restricted to Rs. ....................... Crores (Rs.
................................... ) only. Our Guarantee shall remain in force until
............................................... [Insert the date of validity of the Guarantee as
per Article 3.1.2 of this Agreement]. The Nodal Agency, shall be entitled to invoke
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this Guarantee up to three hundred sixty-five (365) days of the last date of the validity
of this Guarantee.

The Guarantor Bank hereby expressly agrees that it shall not require any proof in
addition to the written demand from ............... (in its roles as the Nodal Agency),
made in any format, raised at the above mentioned address of the Guarantor Bank, in
order to make the said payment to Nodal Agency.

The Guarantor Bank shall make payment hereunder on first demand without
restriction or  conditions and notwithstanding any  objection by
...................................... [Insert name of the Selected Bidder], ......................ooil.
[Insert name of the TSP] and / or any other person. The Guarantor Bank shall not
require Nodal Agency to justify the invocation of this BANK GUARANTEE, nor
shall the Guarantor Bank have any recourse against Nodal Agency in respect of any
payment made hereunder.

THIS BANK GUARANTEE shall be interpreted in accordance with the laws of
India.

The Guarantor Bank represents that this BANK GUARANTEE has been established
in such form and with such content that it is fully enforceable in accordance with its
terms as against the Guarantor Bank in the manner provided herein.

THIS BANK GUARANTEE shall not be affected in any manner by reason of
merger, amalgamation, restructuring, liquidation, winding up, dissolution or any
other change in the constitution of the Guarantor Bank.

THIS BANK GUARANTEE shall be a primary obligation of the Guarantor Bank
and accordingly Nodal Agency shall not be obliged before enforcing this BANK
GUARANTEE to take any action in any court or arbitral proceedings against
........................ [Insert name of the SPV] or the Selected Bidder, as the case may
be, to make any claim against or any demandon ........................ [Insert name of
the SPV] or the Selected Bidder, as the case may be, or to give any notice to
........................ [Insert name of the SPV] or the Selected Bidder, as the case may
be, or to enforce any security held by the Nodal Agency or to exercise, levy or enforce
any distress, diligence or other process against ........................ [Insert name of
the SPV] or the Selected Bidder, as the case may be.

The Guarantor Bank acknowledges that this BANK GUARANTEE is not personal to
Nodal Agency and may be assigned, in whole or in part, (whether absolutely or by
way of security) by Nodal Agency to any entity to whom the Nodal Agency is entitled
to assign its rights and obligations under the Transmission Service Agreement.
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The Guarantor Bank hereby agrees and acknowledges that Nodal Agency shall have
a right to invoke this Bank Guarantee either in part or in full, as it may deem fit.

Notwithstanding anything contained hereinabove, our liability under this Guarantee
isrestrictedtoRs. ...l Crores(Rs. ......ccoevvininnnn. ) only and it shall
remain in forceuntil ........................... [Date to be inserted on the basis of Article
3.1.20f the Transmission Service Agreement], with an additional claim period of three
hundred sixty five (365) days thereafter. This BANK GUARANTEE shall be
extended from time to time for such period, as may be desired by
............................................ [Insert name of the Selected Bidder or Lead
Member in case of the Consortium or SPV]. We are liable to pay the guaranteed
amount or any part thereof under this Bank Guarantee only if Nodal Agency serves
upon us a written claim or demand.

In witness where of:

SIgNature ........ccceeeveeeveevieenieceeeeeeeeeene.

NAME: oo

......................................... [Insert Name of the Bank]

Banker's Seal and Full Address, including mailing address of the Head Office
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Schedule: 9

Methodology for determining the Relief Under Force Majeure Event & Change in
Law during Construction Period

The relief in the form of revision in tariff due to Force Majeure Event leading to extension of
Scheduled COD for a period beyond one hundred eighty (180) days and/ or Change in Law

during the construction period shall be as under:

AT =[(P x d)]+{1-(1+ d)*(-n)]

Where,

AT = Change in Transmission Charges for each year

P = Sum of cumulative increase or decrease in the cost of the Project due to Change in Law
and interest cost during construction corresponding to the period exceeding one hundred
eighty (180) due to Force Majeure Event leading to extension of Scheduled COD for a period
beyond one hundred eighty (180) days

n = number of years over which the Transmission Charges has to be paid
d = Discount rate as notified by the CERC, applicable on the Bid Deadline

The increase in Transmission Charges as stated above shall be applicable only if the value of
increase in Transmission Charges as calculated above exceeds 0.30% (zero point three

percent) of the quoted Transmission Charges of the TSP.
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