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THIS TRANSMISSION SERVICE AGREEMENT (hereinafter referred to as 

“TSA” or “Agreement” or "the Agreement” or “this Agreement") is made on 

the ………… [Insert day] of…………. [Insert month] of Two Thousand 

and………… [Insert Year] 

 

BETWEEN: 
 

Persons whose names, addresses and other details are provided in 

Schedule-A of this Agreement (collectively referred to as the “Long Term 

Transmission Customer(s)” and individually referred to as the “Long Term 

Transmission Customer”), which expression shall unless repugnant to the 

context or meaning thereof include its successors, and permitted assigns) 

as Party of the first part; 

 

AND 

 

Bihar State Power Transmission Company Limited (BSPTCL), a company 

incorporated under the Companies Act, 1956, having its registered office at 

Vidyut Bhawan, Bailey Road, Patna-800021, Bihar (herein after referred to 

as “State Transmission Utility” or “STU”), which expression shall unless 

repugnant to the context or meaning thereof include its successors, and 

permitted assigns) as Party of the second part;   

 

AND 

………………………. [Insert Name of the Transmission Service Provider], 

incorporated under the Companies Act, 2013, having its registered office at 

…………………….. (herein after referred to as “Transmission Service 

Provider” or “TSP” or “Licensee”, which expression shall unless repugnant 

to the context or meaning thereof include its successors, and permitted 

assigns) as Party of the third part; 

 

(Each of the “Long Term Transmission Customer” or “Long Term 

Transmission Customers”, “BSPTCL” and “TSP” are individually 

referred to as “Party” and collectively as the “Parties”) 

 

AND WHEREAS: 
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A) In accordance with the Bidding Guidelines, the Bid Process Coordinator 

(hereinafter referred to as BPC) had initiated a competitive e-reverse 

bidding process through issue of RFP for selecting a Successful Bidder to 

build, own, operate and transfer the Project comprising of the Elements 

mentioned in Schedule 1 (hereinafter referred to as the Project) 

B) Pursuant to the said e-reverse bidding process, the BPC has identified the 

Successful Bidder, who will be responsible to set up the Project on build, 

own, operate and transfer basis to provide Transmission Service in 

accordance with the terms of this Agreement and the Transmission License. 

C) The Selected Bidder has submitted the Contract Performance Guarantee 

and acquired one hundred percent (100%) of the equity shareholding of 

................................[Insert Name of the SPV], along with all its related assets 

and liabilities in terms of the provisions of the Share Purchase Agreement. 

D) The TSP has agreed to make an application for a Transmission License to 

the State Commission for setting up the Project on build, own, operate and 

transfer basis.  

E) The TSP has further agreed to make an application to the State 

Commission for the adoption of the Transmission Charges under Section 63 

of the Electricity Act, 2003, along with a certification from the Bid Evaluation 

Committee in accordance with the Bidding Guidelines issued by Ministry of 

Power, Government of India.   

F) The Long Term Transmission Customers agree, on the terms and subject to 
the conditions of this Agreement, to use the available transmission capacity 
of the Project and pay to TSP the Transmission Charges as determined in 
accordance with the terms of this Agreement.  

G) The TSP agrees to the terms and conditions of this Agreement, for making 
available the intra-state Transmission System  and charge the Transmission 
Charges in accordance with the terms and conditions of this Agreement. 

H) The Long Term Transmission Customers (NBPDCL & SBPDCL) agree, on 

the terms and subject to the conditions of this Agreement, to use the 

available transmission capacity of the Project and pay to TSP the 

Transmission Charges as determined in accordance with the terms of this 

Agreement. 

I) The terms and conditions stipulated in the Transmission License issued by 

the State Commission to the TSP shall be applicable to this Agreement and 

the TSP agrees to comply with these terms and conditions. In case of 
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inconsistency between the Transmission License terms & conditions and 

the conditions of this Agreement, the conditions stipulated in the 

Transmission License granted by the State Commission shall prevail. 

J) Bihar State Power Transmission Company Limited (BSPTCL), in its 

statutory capacity as the State Transmission Utility (STU), joins as a Party 

to this Agreement for the purpose of oversight, grid coordination, ensure 

adherence to technical standards, quality assurance, and monitoring the 

Project's development, timely execution, commissioning, and operational 

compliance of the Project. 

 

NOW, THEREFORE, IN CONSIDERATION OF THE PREMISES AND 

MUTUAL AGREEMENTS, COVENANTS AND CONDITIONS SET FORTH 

HEREIN, IT IS HEREBY AGREED BY AND BETWEEN THE PARTIES 

HERETO AS FOLLOWS: 
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ARTICLE: 1 

1.   DEFINITIONS AND INTERPRETATIONS 

1.1 Definitions: 

1.1.1 The words / expressions used in this Agreement, unless as defined 

below or repugnant to the context, shall have the same meaning as 

assigned to them by the Electricity Act, 2003 and the rules or regulations 

framed there under including those issued / framed by the State 

Commission (as defined hereunder), as amended or re-enacted from 

time to time or the General Clauses Act, failing which it shall bear its 

ordinary English meaning. 

The words/expressions when used in this Agreement shall have the 

respective meanings as specified below: 

“Acquisition Price” shall have the same meaning as defined in the 

Share Purchase Agreement; 

“Act” or "Electricity Act" or “Electricity Act 2003” shall mean the 

Electricity Act, 2003 and any amendments made to the same or any 

succeeding enactment thereof; 

“Affiliate” shall mean a company that either directly or indirectly 

i. controls or  

ii. is controlled by or 

iii. is under common control with 

a Bidding Company (in the case of a single company) or a Member (in the 

case of a Consortium) and “control” means ownership by one entity of at 

least twenty six percent (26%) of the voting rights of the other entity;  

 “Availability” in relation to the Project or in relation to any Element of the 

Project, for a given period shall mean the time in hours during that period 

the Project is capable to transmit electricity at its Rated Voltage and shall 

be expressed in percentage of total hours in the given period and shall be 

calculated as per the procedure attached herewith in Schedule 6; 

“Allocated Project Capacity” shall mean, for each Long Term 

Transmission Customer, the sum of the generating capacities allocated to 

such Long Term Transmission Customer from the ISGS and the 

contracted power, if any, as adopted by BERC from time to time in 

determining sharing of transmission charges amongst the Long Term 

Transmission Customers; 
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“BERC” shall mean the Bihar Electricity Regulatory Commission or its 

successors; 

“Bid” shall mean technical bid and financial bid submitted by the Bidder, 

in response to the RFP, in accordance with the terms and conditions of 

the RFP; 

“Bid Deadline” shall mean the last date and time for submission of the 

Bid in response to RFP, as specified in the RFP; 

“Bidding Company” shall refer to such single company that has made a 
Response to RFP for the Project; 

“Bidding Consortium / Consortium” shall refer to a group of companies 
that has collectively made a Response to RFP for the Project; 

“Bid Documents” or “Bidding Documents” shall mean the RFP, along 

with all attachments thereto or clarifications thereof; 

“Bidding Guidelines” shall mean the “Tariff Based Competitive Bidding 

Guidelines for Transmission Service” and “Guidelines for Encouraging 

Competition in Development of Transmission Projects” issued by 

Government of India, Ministry of Power under Section – 63 of the 

Electricity Act as amended from time to time; 

“Bid Process Coordinator” or “BPC” shall mean a person or its 

authorized representative as notified by the Government of Bihar, 

responsible for carrying out the process for selection of Bidder who will 

acquire Transmission Service Provider; 

“Business Day” shall mean a day other than Sunday or a statutory 

holiday, on which the banks remain open for business in the State in 

which the concerned Long Term Transmission Customer’s registered 

office is located and the concerned TSP are located; 

“CEA” shall mean the Central Electricity Authority constituted under 

Section -70 of the Electricity Act; 

“Change in law” shall have the meaning ascribed thereto in Article 12; 

“Commercial Operation Date” or “COD” shall mean the date as per 

Article 6.2; 

“Central Commission” or “CERC” shall mean the Central Electricity 

Regulatory Commission referred to in sub-section (1) of Section 76 of the 

Electricity Act, 2003 or its successors and assigns; 
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“Competent Court of Law” shall mean the Supreme Court or any High 

Court, or any tribunal or any similar judicial or quasi-judicial body in India 

that has jurisdiction to adjudicate upon issues relating to the Project; 

“Central Government” or “GOI” shall mean the Government of India; 

“Connection Agreement” shall mean the agreement between the CTU 

or STU or any other concerned parties and the TSP, setting out the terms 

relating to the connection of the Project to the Inter-connection Facilities 

and use of the Inter State Transmission System/ Intra State Transmission 

System (as the case may be) as per the provisions of the IEGC/ State 

Grid Code, as the case may be; 

“Consultation Period” shall mean the period of sixty (60) days or such 

longer period as the Parties may agree, commencing from the date of 

issue of a TSP’s Preliminary Notice or a Long Term Transmission 

Customer’s Preliminary Termination Notice, as provided in Article 13 of 

this Agreement, for consultation between the Parties to mitigate the 

consequence of the relevant event having regard to all the circumstances; 

“Consents, Clearances and Permits” shall mean all authorizations, 

licenses, approvals, registrations, permits, waivers, privileges, 

acknowledgements, agreements, or concessions required to be obtained 

from or provided by any concerned authority for the development, 

execution and operation of Project including without any limitation for the 

construction, ownership, operation and maintenance of the Transmission 

Lines and/or sub-stations; 

“Construction Period” shall mean the period from (and including) the 

Effective Date of the Transmission Service Agreement up to (but not 

including) the COD of the Element of the Project in relation to an Element 

and up to (but not including) the COD of the Project in relation to the 

Project;  

“Contractors” shall mean the engineering, procurement, construction, 

operation & maintenance contractors, surveyors, advisors, consultants, 

designers, suppliers to the TSP and each of their respective sub-

contractors (and each of their respective successors and permitted 

assigns) in their respective capacities as such; 

“Contract Performance Guarantee” shall mean the irrevocable 

unconditional bank guarantee, or insurance surety bond or Payment on 

Order Instrument submitted and to be submitted by the TSP or by the 

Selected Bidder on behalf of the TSP to the Long Term Transmission 

Customers from a bank mentioned in Annexure 17 of the RFP, in the form 
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attached here to as Schedule 8 (for bank guarantee) or Schedule 8A (for 

insurance surety bond issued by any of the insurance companies 

authorized by Insurance Regulatory and Development Authority of India), 

or Schedule-8B (for Payment on Order Instrument issued by 

PFC/REC/IREDA, in accordance with Article 3 of this Agreement and 

which shall include the additional bank guarantee or insurance surety 

bond or Payment on Order Instrument furnished by the TSP under this 

Agreement;  

“Contract Year”, for the purpose of payment of Transmission Charges, 

shall mean the period beginning on the COD, and ending on the 

immediately succeeding March 31 and thereafter each period of 12 

months beginning on April 1 and ending on March 31 provided that the 

last Contract Year shall end on the last day of the term of the TSA;  

“CTU” or “Central Transmission Utility” shall have same meaning as 

defined in the Electricity Act, 2003; 

“Day” shall mean a day starting at 0000 hours and ending at 2400 hours; 

“D/C” shall mean Double Circuit; 

"Designated ISTS Customers" or "DICs" shall have the meaning as 

ascribed in the Sharing Regulations. 

“Dispute” shall mean any dispute or difference of any kind between the 

Parties, in connection with or arising out of this Agreement including any 

issue on the interpretation and scope of the terms of this Agreement as 

provided in Article 16; 

“Due Date” in relation to any Invoice shall mean the forty fifth (45th) day 

after the date on which any Invoice is received and duly acknowledged by 

the Long-Term Transmission Customer (or, if that day is not a Business 

Day, the immediately following Business Day), and by such date, the 

Invoice is payable by the Long-Term Transmission Customer 

“Effective Date” for the purposes of this Agreement, shall have the same 

meaning as per Article 2.1 of this Agreement; 

“Electrical Inspector” shall mean a person appointed as such by the 

State Government under sub-section (1) of Section 162 of the Electricity 

Act 2003 and also includes Chief Electrical Inspector; 

“Electricity (Late Payment Surcharge and related matters) Rules, 

2022” shall mean the rules notified by the Ministry of Power, Government 
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of India, vide Notification No. G.S.R. 416(E) dated 03.06.2022, as 

amended from time to time, which govern the payment of late payment 

surcharge by a distribution licensee to a generating company, 

transmission licensee or trading licensee for delay in payment of charges 

beyond the due date, and include all subsequent amendments, 

modifications, clarifications, and re-enactments thereof (hereinafter 

referred to as LPS Rules, 2022). 

“Electricity Rules 2005” shall mean the rules framed pursuant to the 

Electricity Act 2003 and as amended from time to time; 

“Element” shall mean each Transmission Line or each circuit of the 

Transmission Lines (where there are more than one circuit) or each bay of 

Sub-station or switching station or HVDC terminal or inverter station of the 

Project, including ICTs, Reactors, SVC, FSC, etc. forming part of the 

Intra-State Transmission System, which will be owned, operated and 

maintained by the concerned Licensee, and which has a separate 

Scheduled COD as per Schedule 2 of this Agreement and has a separate 

percentage for recovery of Transmission Charges on achieving COD as 

per Schedule 5 of this Agreement; 

“Event of Default” shall mean the events as defined in Article 13 of this 

Agreement; 

“Expiry Date” shall be the date which is thirty five (35) years from the 

COD of the Project; 

“Financial Closure” shall mean the first Business Day on which funds 

are made available to the TSP pursuant to the Financing Agreements; 

“Financially Evaluated Entity” shall mean the company which has been 

evaluated for the satisfaction of the financial requirement set forth in the 

RFP; 

“Financing Agreements” shall mean the agreements pursuant to which 

the TSP is to finance the Project including the loan agreements, security 

documents, notes, indentures, security agreements, letters of credit and 

other documents, as may be amended, modified, or replaced from time to 

time, but without in anyway increasing the liabilities of the Long Term 

Transmission Customers; 

“Financial Year” shall mean a period of twelve months at midnight Indian 

Standard Time (IST) between 1st April & 31st March; 
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“Force Majeure” and “Force Majeure Event” shall have the meaning 

assigned thereto in Article 11; 

“Grid Code” / “IEGC” or “State Grid Code” shall mean the Grid Code 

specified by the Central Commission under Clause (h) of sub-section (1) 

of Section 79 of the Electricity Act and/or the State Grid Code as specified 

by the concerned State Commission referred under Clause (h) of sub-

section (1) of Section 86 of the Electricity Act as applicable;  

“Independent Engineer” shall mean an agency/ company, appointed by 

LTTCs  in accordance with the Guidelines for Encouraging Competition in 

Development of Transmission Projects. 

“Indian Governmental Instrumentality” shall mean Government of 

India, Government of any State in India or any ministry, department, 

board, authority, agency, corporation, commission under the direct or 

indirect control of Government of India or any State Government or both, 

any political sub-division of any of them including any court or 

Commission or CERC or BERC or tribunal or judicial or quasi-judicial 

body in India but excluding the CTU, STU, TSP, Designated ISTS 

Customers and the Long Term Transmission Customers; 

“Insurances” shall mean the insurance cover to be obtained and 

maintained by the TSP in accordance with Article 9 of this Agreement; 

“Interconnection Facilities” shall mean the facilities as may be set up 

for transmission of electricity through the use of the Project, on either one 

or both side of generating station’s / CTU’s / STU’s / Licensee’s 

/Designated ISTS Customer’s/ Long Term Transmission Customer’s 

substations (as the case may be) which shall include, without limitation, all 

other transmission lines, gantries, sub-stations and associated 

equipments not forming part of the Project; 

“Invoice” shall mean a Monthly Transmission Charges Invoice or Monthly 

Bill comprising the Monthly Transmission Charges, as per Schedule 4 

hereof, a Supplementary Invoice or any other Invoice or Bill raised by any 

of the Parties;  

“Law” or “Laws” in relation to this Agreement, shall mean all laws 

including electricity laws in force in India and any statute, ordinance, rule, 

regulation, notification, order or code, or any interpretation of any of them 

by an Indian Governmental Instrumentality having force of law and shall 

include all rules, regulations, decisions and orders of the State 

Commission; 
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“Lead Long Term Transmission Customer” shall have the meaning as 

ascribed hereto in Article 19.1.1 of this Agreement; 

“Lead Member of the Bidding Consortium” or “Lead Member” shall 

mean a company who commits at least 26% equity stake in the Project, 

meets the technical requirement as specified in the RFP and so 

designated by other Member(s) in Bidding Consortium; 

“Lenders” means the banks, financial institutions, multilateral funding 

agencies, non banking financial companies registered with the Reserve 

Bank of India (RBI), insurance companies registered with the Insurance 

Regulatory & Development Authority (IRDA), pension funds regulated by 

the Pension Fund Regulatory & Development Authority (PFRDA),mutual 

funds registered with Securities & Exchange Board of India (SEBI), etc., 

including their successors and assigns, who have agreed on or before 

COD of the Project to provide the TSP with the debt financing described in 

the capital structure schedule, and any successor banks or financial 

institutions to whom their interests under the Financing Agreements may 

be transferred or assigned; 

Provided that, such assignment or transfer shall not relieve the TSP of its 

obligations to the Long Term Transmission Customers under this 

Agreement in any manner and shall also does not lead to an increase in 

the liability of any of the Long Term Transmission Customers; 

“Lenders Representative” shall mean the person notified by the 

Lender(s) in writing as being the representative of the Lender(s) or the 

Security Trustee and such person may from time to time be replaced by 

the Lender(s) pursuant to the Financing Agreements by written notice to 

the TSP; 

“Letter of Credit” or “LC” shall mean an unconditional, irrevocable, 

revolving Letter of Credit opened by the Long Term Transmission 

Customer in favour of the TSP with any scheduled bank in line with 

Payment Security Mechanism mentioned in LPS Rules, 2022; 

“Letter of Intent” or “LOI” shall have the same meaning as in the RFP; 

“Licensee” shall be the TSP under this Agreement, consequent to having 

been awarded a Transmission License by the BERC and shall be referred 

to as the TSP or the Licensee, as the context may require in this 

Agreement; 

 “Long Term Transmission Customer(s)” or “LTTCs” shall mean a 

person availing or intending to avail access to the Intra-State 
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Transmission System for a period up to twenty-five (25) years or more, 

and for the purposes of this Project, shall refer to entities listed in 

Schedule A of this Agreement or any such other person who executes a 

Supplementary Agreement for availing Transmission Service as per the 

provisions of the TSA; 

 “Member in a Bidding Consortium / Member” shall mean each 

company in the Bidding Consortium; 

 “Month” shall mean a period of thirty (30) days from (and excluding) the 

date of the event;  

“Monthly Transmission Charges” for any Element of the Project, after 

COD of the Element till COD of the Project, and for the Project after COD 

of the Project, shall mean the amount of Transmission Charges as 

specified in Schedule 5 of this Agreement multiplied by no. of days in the 

relevant month and divided by no. of days in the year;  

 “National Load Despatch Centre” shall mean the centre established as 

per sub-section (1) of Section 26 of the Electricity Act 2003; 

 “Notification” shall mean any notification, issued in the Gazette of 

India/Government of Bihar; 

 “Operating Period” for any Element of the Project shall mean the period 

from (and including) the COD of such Element of the Project, up to (and 

including) the Expiry Date and for the Project, shall mean the period from 

(and including) the COD of the Project, up to (and including) the Expiry 

Date; 

“Parent Company” shall mean an entity that holds at least twenty six 

percent (26%) of the paid - up equity capital directly or indirectly in the 

Bidding Company or in the Member in a Bidding Consortium, as the case 

may be; 

“Payment on Order Instrument” shall mean Letter of Undertaking from 

Indian Renewable Energy Development Agency Limited (IREDA) or 

Power Finance Corporation Limited (PFC) or REC Limited (REC) [the 

three non­banking financial institutions under Ministry of New & 

Renewable Energy (MNRE)/ Ministry of Power (MoP)], to pay in case 

situation of default of Transmission Service Provider (TSP) in terms of 

tender conditions/ Power Purchase Agreement (PPA) arises. Such 

Letter(s) will have same effect as that of a Bank Guarantee issued by any 

public sector bank. Such "Payment on Order instrument" would have 

terms and conditions similar to that of any Bank Guarantee given by any 
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public sector bank and would promise to pay the Long Term Transmission 

Customer(s) on demand within stipulated time. TSPs can seek such 

Letter(s) by offering due security to the above-mentioned three non-

banking financial institutions mentioned above (IREDA, PFC & REC).  The 

Long Term Transmission Customer(s) shall not accept the instrument of 

'Letter of Undertaking' as described above or in any other form, from any 

other non-banking financial institutions or bank, except IREDA, PFC & 

REC. 

 “Preliminary Termination Notice” shall mean a Long Term 

Transmission Customer’s Preliminary Termination Notice as defined in 

Article 13 of this Agreement; 

“Project” shall mean “Evacuation of Power from 3X800 MW Thermal 

Power Plant, Nabinagar (Stage – II), Aurangabad”, as detailed in 

Schedule 1 of this Agreement; 

“Project Assets” shall mean all physical and other assets relating to and 

forming part of the Project including: 

(a) rights over the Site for substations, ROW for transmission lines; 

(b) tangible & intangible assets such as civil works and equipment 

including foundations, embankments, pavements, electrical systems, 

communication systems, relief centres, administrative offices, Sub-

stations, software, tower and sub-stations designs etc; 

(c) project facilities situated on the Site; 

(d) all rights of the TSP under the project agreements; 

(e) financial assets, such as receivables, security deposits etc;  

(f) insurance proceeds; and 

(g) Applicable Permits and authorisations relating to or in respect of the 

Transmission System;” 

“Project Execution Plan” shall mean the plan referred to in Article 

3.1.3(c) hereof; 

 “Prudent Utility Practices” shall mean the practices, methods and 

standards that are generally accepted internationally from time to time by 

electric transmission utilities for the purpose of ensuring the safe, efficient 

and economic design, construction, commissioning, operation, repair and 
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maintenance of the Project and which practices, methods and standards 

shall be adjusted as necessary, to take account of: 

(i) operation, repair and maintenance guidelines given by the 

manufacturers to be incorporated in the Project, 

(ii) the requirements of Law, and 

(iii) the physical conditions at the Site; 

(iv) the safety of operating personnel and human beings; 

“Rated Voltage” shall mean voltage at which the Transmission System is 

designed to operate or such lower voltage at which the line is charged, for 

the time being, in consultation with the State Transmission Utility; 

“Rebate” shall have the meaning as ascribed to in Article 10.3 of this 

Agreement; 

“RFP” shall mean Request for Proposal dated 28.10.2026 along with all 

schedules, annexures and RFP Project Documents attached thereto, 

issued by the BPC for tariff based competitive bidding process for 

selection of Bidder as TSP to execute the Project, including any 

modifications, amendments or alterations thereto; 

“RFP Project Documents” shall mean the following documents to be 

entered into in respect of the Project, by the Parties to the respective 

agreements: 

a. Transmission Service Agreement, 

b. Share Purchase Agreement, and 

c. Any other agreement as may be required; 

 “RLDC” shall mean the relevant Regional Load Dispatch Centre as 

defined in the Electricity Act, 2003, in the region(s) in which the Project is 

located; 

“RPC” shall mean the relevant Regional Power Committee established by 

the Government of India for the specific Region(s) in accordance with the 

Electricity Act, 2003 for facilitating integrated operation of the Power 

System in that Region; 

“Scheduled COD” in relation to an Element(s) shall mean the date(s) as 

mentioned in Schedule 2 as against such Element(s) and in relation to the 
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Project, shall mean the date as mentioned in Schedule 2 as against such 

Project, subject to the provisions of Article 4.4 of this Agreement, or such 

date as may be mutually agreed among the Parties; 

“Scheduled Outage" shall mean the final outage plan as approved by 

the RPC/ SLDC as per the provisions of the Grid Code;   

“Selected Bid” shall mean the technical Bid and the Final Offer of the 

Selected Bidder submitted during e-reverse bidding, which shall be 

downloaded and attached in Schedule 7 on or prior to the Effective Date; 

“Share Purchase Agreement” shall mean the agreement amongst REC 

Power Development and Consultancy Limited, ................................[Insert 

Name of the SPV] and the Successful Bidder for the purchase of one 

hundred (100%) per cent of the shareholding of the 

................................[Insert Name of the SPV] for the Acquisition Price, by 

the Successful Bidder on the terms and conditions as contained therein; 

“Sharing Regulations” shall mean the Central Electricity Regulatory 

Commission (Sharing of Inter-State Transmission Charges and Losses) 

Regulations, 2020 and as amended from time to time; 

“Site” in relation to a substation, switching station or HVDC terminal or 

inverter station, shall mean the land and other places upon which such 

station / terminal is to be established; 

“SLDC” shall mean the State Load Despatch Centre established as per 

sub-section (1) of Section 31 of the Electricity Act 2003; 

“State Commission” or “Appropriate Commission” shall mean the 

Bihar Electricity Regulatory Commission referred to in sub-section (1) of 

section 82 of the Electricity Act, 2003 or its successors and assigns 

“State Government” shall mean the Government of Bihar; 

 “STU” or “State Transmission Utility” shall be the Board or the 

Government company, specified as such by the State Government under 

sub-section (1) of Section 39 of the Electricity Act 2003; 

“Successful Bidder” or “Selected Bidder” shall mean the Bidder 

selected pursuant to the RFP and who has to acquire one hundred 

percent (100%) equity shares of ................................[Insert Name of the 

SPV], along with all its related assets and liabilities, which will be 

responsible as the TSP to establish the Project on build, own, operate and 
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transfer basis as per the terms of the TSA and other RFP Project 

Documents; 

“Supplementary Agreement” shall mean the agreement as annexed 

hereto in Schedule 10 of this Agreement; 

“Target Availability” shall have the meaning as ascribed hereto in Article 

8.2 of this Agreement; 

“Technically Evaluated Entity” shall mean the company which has been 

evaluated for the satisfaction of the technical requirement set forth in RFP; 

“Termination Notice” shall mean a Long Term Transmission Customers’ 

Termination Notice given by the Long Term Transmission Customers to 

the TSP pursuant to the provisions of Articles 3.3.2, 3.3.4, 4.4.2, 5.8, 13.2 

and 13.3 of this Agreement for the termination of this Agreement;  

“Term of Agreement” for the purposes of this Agreement shall have the 

meaning ascribed thereto in Article 2.2 of this Agreement; 

“Transmission Charges” shall mean the Final Offer of the Selected 

Bidder during the e-reverse bidding and adopted by the State 

Commission, payable to the TSP by the Long Term Transmission 

Customers as per the provisions of TSA; 

“Transmission License” shall mean the license granted by the State 

Commission in terms of the relevant regulations for grant of such license 

issued under the Electricity Act; 

 “Transmission Service” shall mean making the Project available as per 

the terms and conditions of this Agreement and Sharing Regulations;   

“Transmission Licensee” shall mean a licensee authorized to establish 

and operate Transmission Lines by the Appropriate Commission; 

“TSP’s Preliminary Notice” shall mean a notice issued by the TSP in 

pursuant to the provisions of Article 13.3 of this Agreement; 

“Unscheduled Outage” shall mean an interruption resulting in reduction 

of the Availability of the Element(s) / Project (as the case may be) that is 

not a result of a Scheduled Outage or a Force Majeure Event. 

“Ultimate Parent Company” shall mean an entity which owns at least 

twenty six percent (26%) equity in the Bidding Company or Member of a 

Consortium, (as the case may be) and in the Technically Evaluated Entity 

and / or Financially Evaluated Entity (as the case may be) and such 
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Bidding Company or Member of a Consortium, (as the case may be) and 

the Technically Evaluated Entity and / or Financially Evaluated Entity (as 

the case may be) shall be under the direct control or indirectly under the 

common control of such entity; 

1.2 Interpretation: 

Save where the contrary is indicated, any reference in this 

Agreement to: 

“Agreement" shall be construed as including a reference to its 

Schedules, Appendices and Annexures; 

"Rupee", "Rupees" and “Rs.” shall denote lawful currency of India; 

“crore” shall mean a reference to ten million (10,000,000) and a “lakh” 

shall mean a reference to one tenth of a million (1,00,000); 

"encumbrance" shall be construed as a reference to a mortgage, charge, 

pledge, lien or other encumbrance securing any obligation of any person 

or any other type of preferential arrangement (including, without limitation, 

title transfer and retention arrangements) having a similar effect; 

"holding company" of a company or corporation shall be construed as a 

reference to any company or corporation of which the other company or 

corporation is a subsidiary; 

"indebtedness" shall be construed so as to include any obligation 

(whether incurred as principal or surety) for the payment or repayment of 

money, whether present or future, actual or contingent; 

"person" shall have the meaning as defined in Section 2 (49) of the Act; 

"subsidiary" of a company or corporation (the holding company) shall be 

construed as a reference to any company or corporation: 

(i) which is controlled, directly or indirectly, by the holding company, 

or 

(ii) more than half of the issued share capital of which is beneficially 

owned, directly or indirectly, by the holding company, or 

(iii) which is a subsidiary of another subsidiary of the holding 

company,  

for these purposes, a company or corporation shall be treated as 

being controlled by another if that other company or corporation is 
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able to direct its affairs and/or to control the composition of its 

board of directors or equivalent body;  

"winding-up", "dissolution", "insolvency", or "reorganization" in the 

context of a company or corporation shall have the same meaning as 

defined in the Companies Act, 1956/ Companies Act, 2013 (as the case 

may be). 

1.2.1 Words importing the singular shall include the plural and vice versa. 

1.2.2 This Agreement itself or any other agreement or document shall be 

construed as a reference to this or to such other agreement or document 

as it may have been, or may from time to time be, amended, varied, 

novated, replaced or supplemented. 

1.2.3 A Law shall be construed as a reference to such Law including its 

amendments or re-enactments from time to time. 

1.2.4 A time of day shall, save as otherwise provided in any agreement or 

document be construed as a reference to Indian Standard Time. 

1.2.5 Different parts of this Agreement are to be taken as mutually explanatory 

and supplementary to each other and if there is any inconsistency 

between or among the parts of this Agreement, they shall be interpreted 

in a harmonious manner so as to give effect to each part.  

1.2.6 The tables of contents and any headings or sub-headings in this 

Agreement have been inserted for ease of reference only and shall not 

affect the interpretation of this Agreement. 

1.2.7 All interest payable under this Agreement shall accrue from day to day 

and be calculated on the basis of a year of three hundred and sixty five 

(365) days. 

1.2.8 The words “hereof” or “herein”, if and when used in this Agreement shall 

mean a reference to this Agreement.  

1.2.9 The contents of Schedule 7 shall be referred to for ascertaining accuracy 

and correctness of the representations made by the Selected Bidder in 

Article 17.2.1  hereof.  



Transmission Service Agreement 

..............[Insert Name of the SPV]           20  ….2026 

ARTICLE: 2 

2.   EFFECTIVENESS AND TERM OF AGREEMENT 

2.1 Effective Date:  

This Agreement shall be effective from later of the dates of the following 

events: 

a. The Selected Bidder, on behalf of the TSP, has provided the 

Contract Performance Guarantee, as per terms of Article 3.1 of 

this Agreement; and 

b. The Selected Bidder has acquired for the Acquisition Price, 

one hundred percent (100%) of the equity shareholding of 

REC Power Development and Consultancy Limited in 

................................[Insert Name of the SPV] along with all its 

related assets and liabilities as per the provisions of the Share 

Purchase Agreement. and 

c. The Agreement is executed and delivered by the Parties; 

2.2 Term and Termination: 

2.2.1 Subject to Article 2.2.3 and Article 2.4, this Agreement shall continue to be 

effective in relation to the Project until the Expiry Date, when it shall 

automatically terminate. 

2.2.2 Post the Expiry Date of this Agreement, the TSP shall ensure transfer of 

Project Assets to STU or its successors or an agency as decided by the 

State Government at zero cost and free from any encumbrance and liability. 

The transfer shall be completed within 90 days of expiry of this Agreement 

failing which STU or its successors or an agency as decided by the 

Government of Bihar shall be entitled to take over the Project Assets Suo 

moto. 

2.2.3 This Agreement shall terminate before the Expiry Date in accordance with 

Article 13 or Article 3.3.2 or Article 3.3.4. 

2.3 Conditions prior to the expiry of the Transmission License 

2.3.1 In order to continue the Project beyond the expiry of the Transmission 

License, the TSP shall be obligated to make an application to the State 

Commission at least two (2) years before the date of expiry of the 

Transmission License, seeking the State Commission’s approval for the 

extension of the term of the Transmission License up to the Expiry Date. 
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2.3.2 The TSP shall timely comply with all the requirements that may be laid down 

by the State Commission for extension of the term of the Transmission 

License beyond the initial term of twenty-five (25) years & upto the Expiry 

Date and the TSP shall keep the Long Term Transmission Customers fully 

informed about the progress on its application for extension of the term of 

the Transmission License. 

2.4 Survival: 

The expiry or termination of this Agreement shall not affect any accrued 

rights, obligations/ roles and liabilities of the Parties under this Agreement, 

including the right to receive liquidated damages as per the terms of this 

Agreement, nor shall it effect the survival of any continuing obligations/ roles 

for which this Agreement provides, either expressly or by necessary 

implication, which are to survive after the Expiry Date or termination 

including those under Articles 3.3.3, 3.3.5, Article 9.3 (Application of 

Insurance Proceeds), Article 11 (Force Majeure), Article 13 (Events of 

Default and Termination), Article 14 (Liability & Indemnification), Article 16 

(Governing Law & Dispute Resolution), Article 19 (Miscellaneous). 

2.5 Applicability of the provisions of this Agreement 

2.5.1 For the purpose of Availability, Target Availability and the computation of 

Availability, Incentive, Penalty, the provisions provided in this Agreement 

shall apply and any future modifications in the relevant Rules and 

Regulations shall not be applicable for this Project. 

2.5.2 For the purposes of this Agreement for Intra-State transmission systems 

developed under the tariff based competitive bidding framework, the 

provisions relating to the definitions (Availability and COD), Article 3 

(Contract Performance Guarantee and Conditions Subsequent), Article 5 

(Construction of the Project), Article 6 (Connection and Commissioning of 

the Project), Article 8 (Target Availability and calculation of Availability), 

Article 11 (Force Majeure), Article 12 (Change in Law), Article 13 (Event of 

Default), Article 14 (Indemnification), Article 15 (Assignment and Charges), 

Articles 16.1, 16.2  and 16.4 (Governing Laws and Dispute Resolution) and 

Article 17 (representation and warranties of the Licensee) of this agreement 

shall prevail. 
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ARTICLE: 3  

3. CONDITIONS SUBSEQUENT 

3.1 Satisfaction of conditions subsequent by the TSP  

3.1.1 Within ten (10) days from the date of issue of Letter of Intent, the 

Selected Bidder, shall: 

a. Provide the Contract Performance Guarantee, and 

b. Acquire, for the Acquisition Price, one hundred percent (100%) 

equity shareholding of ................................[Insert Name of the SPV] 

from REC Power Development and Consultancy Limited, who shall 

sell to the Selected Bidder, the equity shareholding of 

................................[Insert Name of the SPV], along with all its 

related assets and liabilities. 

c. Execute this Agreement; 

The TSP shall, within five (5) working days from the date of acquisition of 

SPV by the Selected Bidder, undertake to apply to the State Commission 

for the grant of Transmission License and for the adoption of tariff as 

required under section-63 of the Electricity Act. 

The Selected Bidder, on behalf of the TSP, will provide to the Long Term 

Transmission Customers the Contract Performance Guarantee for an 

amount of Rs. 25 Crores (Rupees Twenty-Five Crores Only), in 

proportion to their allocated capacity.  

3.1.2 The Contract Performance Guarantee shall be initially valid for a period 

up to three (3) months after the Scheduled COD of the Project and shall 

be extended from time to time to be valid for a period up to three (3) 

months after the COD of the Project. In case the validity of the Contract 

Performance Guarantee is expiring before the validity specified in this 

Article, the TSP shall, at least thirty (30) days before the expiry of the 

Contract Performance Guarantee, replace the Contract Performance 

Guarantee with another Contract Performance Guarantee or extend the 

validity of the existing Contract Performance Guarantee until the validity 

period specified in this Article.  

3.1.3 The TSP agrees and undertakes to duly perform and complete the 

following activities within six (6) months from the Effective Date (except 

for c) below), unless such completion is affected due to any Force 

Majeure Event, or if any of the activities is specifically waived in writing 

by the Majority Long Term Transmission Customers  
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a. To obtain the Transmission License for the Project from the State 

Commission; 

b. To obtain the order for adoption of Transmission Charges by the 

State Commission, as required under Section 63 of the Electricity Act 

2003; 

c. To submit to the Lead Long Term Transmission Customers, 

Independent Engineer and STU, the Project Execution Plan, 

immediately after award of contract(s) and maximum within one 

hundred and twenty (120) days from the Effective Date. Also, an 

approved copy each of Manufacturing Quality Plan (MQP) and Field 

Quality Plan (FQP) would be submitted to Independent Engineer, 

Long Term Transmission Customers and STU in the same time 

period. The TSP’s Project Execution Plan should be in conformity 

with the Scheduled COD as specified in Schedule 2 of this 

Agreement, and shall bring out clearly the organization structure, time 

plan and methodology for executing the Project, award of major 

contracts, designing, engineering, procurement, shipping, 

construction, testing and commissioning to commercial operation;  

d. To submit to the Long Term Transmission Customers, Independent 

Engineer and STU a detailed bar (GANTT) chart of the Project 

outlining each activity (taking longer than one Month), linkages as 

well as durations; 

e. To submit to the Long Term Transmission Customers, Independent 

Engineer and STU detailed specifications of conductor meeting the 

functional specifications specified in RFP; 

f. To achieve Financial Closure;  

g. To provide an irrevocable letter to the Lenders duly accepting and 

acknowledging the rights provided to the Lenders under the 

provisions of Article 15.3 of this Agreement and all other RFP Project 

Documents;  

h. To award the Engineering, Procurement and Construction contract 

(“EPC contract”) for the design and construction of the Project and 

shall have given to such Contractor an irrevocable notice to proceed; 

and 

i. To sign the Agreement(s) required, if any, under BERC Regulations. 

  

3.2 Recognition of Lenders’ Rights by the Long Term Transmission 
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Customers  

3.2.1 The Long Term Transmission Customers hereby accepts and 

acknowledges the rights provided to the Lenders as per Article 15.3 of 

this Agreement and all other RFP Project Documents. 

3.3 Consequences of non-fulfilment of conditions subsequent  

3.3.1 If any of the conditions specified in Article 3.1.3 is not duly fulfilled by the 

TSP even within three (3) Months after the time specified therein, then 

on and from the expiry of such period and until the TSP has satisfied all 

the conditions specified in Article 3.1.3, the TSP shall, on a monthly 

basis, be liable furnish to Long Term Transmission Customers additional 

Contract Performance Guarantee of Rs 2.5 Crores only (Rs. Two Crores 

and Fifty Lakhs Only) within two (2) Business Days of expiry of every 

such Month, which shall be provided separately to each of the Long 

Term Transmission Customers for the amount calculated pro-rata in the 

ratio of their Allocated Project Capacity. Such additional Contract 

Performance Guarantee shall be provided to Long Term Transmission 

Customers in the manner provided in Article 3.1.1 and shall become part 

of the Contract Performance Guarantee and all the provisions of this 

Agreement shall be construed accordingly. Long Term Transmission 

Customers shall be entitled to hold and / or invoke the Contract 

Performance Guarantee, including such additional Contract Performance 

Guarantee, in accordance with the provisions of this Agreement.    

3.3.2 Subject to Article 3.3.4, if:  

(i) the fulfilment of any of the conditions specified in Article 3.1.3 is 

delayed beyond nine (9) Months from the Effective Date and the TSP 

fails to furnish additional Contract Performance Guarantee to the 

Long Term Transmission Customers in accordance with Article 3.3.1 

hereof; or  

(ii) the TSP furnishes additional Performance Guarantee to the Long 

Term Transmission Customers in accordance with Article 3.3.1 

hereof but fails to fulfil the conditions specified in Article 3.1.3 within a 

period of twelve (12) months from the Effective Date, 

the Long Term Transmission Customers shall have the right to terminate 

this Agreement, by giving a Termination Notice to the TSP, in writing, of 

at least seven (7) days, with a copy to STU and the Lenders’ 

Representative in order to enable the Lenders to exercise right of 

substitution in accordance with Article 15.3 of this Agreement.   
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3.3.3 If the Long Term Transmission Customers elects to terminate this 

Agreement as per the provisions of Article 3.3.2, the TSP shall be liable 

to pay to the Long Term Transmission Customers an amount of Rs. 25 

Crores (Rupees Twenty-Five Crores Only) only as liquidated damages. 

The Long Term Transmission Customers shall be entitled to recover this 

amount of damages by invoking the Contract Performance Guarantee to 

the extent of liquidated damages, which shall be required by the Long 

Term Transmission Customers, and the balance shall be returned to 

TSP, if any.  

It is clarified for removal of doubt that this Article shall survive the 

termination of this Agreement. 

3.3.4 In case of inability of the TSP to fulfil the conditions specified in Article 

3.1.3 due to any Force Majeure Event, the time period for fulfilment of 

the condition subsequent as mentioned in Article 3.1.3, may be extended 

for a period of such Force Majeure Event. Alternatively, if deemed 

necessary, this Agreement may be terminated by the Long Term 

Transmission Customers by giving a Termination Notice to the TSP, in 

writing, of at least seven (7) days, with a copy to STU and the Lenders’ 

Representative in order to enable the Lenders to exercise right of 

substitution in accordance with Article 15.3 of this Agreement and the 

Contract Performance Guarantee shall be returned as per the provisions 

of Article 6.5.1.  

Provided, that due to the provisions of this Article 3.3.4, any increase in 

the time period for completion of conditions subsequent mentioned under 

Article 3.1.3, shall lead to an equal increase in the time period for the 

Scheduled COD. If the Scheduled COD is extended beyond a period of 

one hundred eighty (180) days due to the provisions of this Article 3.3.4, 

the TSP will be allowed to recover the interest cost during construction 

corresponding to the period exceeding one hundred eighty (180) days by 

adjustment in the Transmission Charges in accordance with Schedule 9.  

3.3.5 Upon termination of this Agreement as per Articles 3.3.2 and 3.3.4, the 

Lead Long Term Transmission Customer/ STU may take steps to bid out 

the Project again.  

3.3.6 The Long Term Transmission Customers, on the failure of the TSP to 

fulfil its obligations, if it considers that there are sufficient grounds for so 

doing, apart from invoking the Contract Performance Guarantee under 

para 3.3.3 may also initiate proceedings for blacklisting the TSP as per 

provisions of Article 13.2 of TSA.  
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3.4 Progress Reports 

The TSP shall notify the Lead Long Term Transmission Customer and 

STU in writing at least once a Month on the progress made in satisfying 

the conditions subsequent in Articles 3.1.3.  
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ARTICLE: 4 

4. DEVELOPMENT OF THE PROJECT 

4.1 TSP's obligations in development of the Project: 

Subject to the terms and conditions of this Agreement, the TSP at its own 

cost and expense shall observe, comply with, perform, undertake and be 

responsible: 

a. for procuring and maintaining in full force and effect all 

Consents, Clearances and Permits, required in accordance 

with Law for development of the Project; 

b. for financing, constructing, owning and commissioning each of 

the Element of the Project for the scope of work set out in 

Schedule 1 of this Agreement in accordance with: 

i. the Electricity Act and the Rules made thereof; 

ii. the Grid Code; 

iii. the CEA Regulations applicable, and as amended from 

time to time, for Transmission Lines and sub-stations: 

• the Central Electricity Authority (Technical 

Standards for Connectivity to the Grid) 

Regulations, 2007 or its’ successor regulations 

from the date of publication / notification as 

amended from time to time; 

• Central Electricity Authority (Technical Standards 

for construction of Electrical Plants and Electric 

Lines) Regulation, 2022; 

• Central Electricity Authority (Grid Standard) 

Regulations, 2010; 

• Central Electricity Authority (Safety requirements 

for construction, operation and maintenance of 

Electrical Plants and Electrical Lines) Regulation, 

2011; 

• Central Electricity Authority (Measures relating to 

Safety and Electricity Supply) Regulation, 2023; 

• CEA’s Comprehensive guidelines for the usage 

and sharing of fiber cores of Optical Ground Wire 

(OPGW)/ Under Ground Fiber Optic (UGFO) 

Cable for power system applications, 2025 
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• Central Electricity Authority (Safety requirements 

for construction, operation and maintenance of 

electrical plants and electric lines) Regulations, 

2011 

• Central Electricity Authority (Technical Standards 

for Communication System in Power System 

Operation) Regulations, 2020. 

• Central Electricity Authority (Cyber Security in 

Power Sector) Regulations, 2026 

• CERC (Communication System for inter-State 

transmission of electricity) Regulations, 2017 

• CERC Guidelines on “Interface Requirements” 

2024 

• CEA Guidelines on Unified Philosophy for 

placement of PMUs in Indian Grid, March 2025 

iv. Safety/ security Guidelines laid down by the Central 

Government and State Government; 

v. Prudent Utility Practices, relevant Indian Standards and 

the Law; 

not later than the Scheduled COD as per Schedule 2 of this 

Agreement; 

c. for entering into a Connection Agreement with the concerned 

parties in accordance with the Grid Code.  

d. for owning the Project throughout the term of this Agreement 

free and clear of any encumbrances except those expressly 

permitted under Article 15 of this Agreement; 

e. to co-ordinate and liaise with concerned agencies and provide 

on a timely basis relevant information with regard to the 

specifications of the Project that may be required for 

interconnecting the Project with the Interconnection Facilities; 

f. for providing all assistance to the Arbitrators as they may 

require for the performance of their duties and responsibilities; 

g. to provide to the Long Term Transmission Customers and 

STU, on a monthly basis, progress reports with regard to the 

Project and its execution (in accordance with prescribed form) 

to enable the Long Term Transmission Customers and STU to 
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monitor and co-ordinate the development of the Project 

matching with the Interconnection Facilities;  

h. to comply with Ministry of Power order no. 25-11/6/2018 – PG 

dated 02.07.2020 as well as other Guidelines issued by Govt. 

of India pertaining to this; 

i. to procure the products associated with the Transmission 

System as per provisions of Public Procurement (Preference 

to Make in India) orders issued by Ministry of Power vide 

orders No. A-1/2021- FSC- Part(5) dated 16.11.2021 and No.: 

P45021/2/2017-PP (BEII)-Part-4 Vol.II dated 19.07.2024 

issued by Ministry of Power for transmission sector, as 

amended from time to time read with Department for 

Promotion of Industry and Internal Trade (DPIIT) orders in this 

regard (Procuring Entity as defined in above orders shall 

deemed to have included Selected Bidder and/ or TSP).  

Also, to comply with Department of Expenditure, Ministry of 

Finance vide Order (Public Procurement No 1) bearing File 

No. 6/18/2019-PPD dated 23.07.2020, Order (Public 

Procurement No 2) bearing File No. 6/18/2019-PPD dated 

23.07.2020 and Order (Public Procurement No. 3) bearing File 

No. 6/18/2019-PPD, dated 24.07.2020, Office Memorandum 

(OM) No. F.18/37/2020-PPD dated 08.02.2021, OM No. 

F.12/1/2021- PPD(Pt.) dated 02.03.2021, OM No. 

F.7/10/2021-PPD dated 08.06.2021 and Order (Public 

Procurement No 4) bearing File No. F.7/10/2021- PPD dated 

23.02.2023 as amended from time to time, regarding public 

procurement from a bidder of a country, which shares land 

border with India; 

j. to submit to Long Term Transmission Customers information 

in the prescribed format [To be devised by Long Term 

Transmission Customers] for ensuring compliance to Article 

4.1 i) above. 

k. to comply with all its obligations undertaken in this Agreement. 

l. if any addition or augmentation is proposed in relation to the 

works covered under this Agreement by the STU, either of its 

own accord or based on a request from / consultation with the 

TSP, the TSP shall permit such addition or augmentation to be 

executed in accordance with the decision of the STU. The TSP 

shall extend all necessary support to the STU or other 

transmission service provider(s), as the case may be, in the 
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event it is decided that the additional works be executed by the 

STU itself or through such other transmission service 

provider(s). 

4.2 Roles of the Long Term Transmission Customers in implementation 

of the Project: 

4.2.1 Subject to the terms and conditions of this Agreement, the Long Term 

Transmission Customers shall be the holder and administrator of this 

Agreement and shall inter alia:   

a. appoint an Independent Engineer within 90 days of the 

Effective Date 

b. provide letters of recommendation to the concerned Indian 

Governmental Instrumentality, as may be requested by the 

TSP from time to time, for obtaining the Consents, Clearances 

and Permits required for the Project; 

c. coordinate among TSP and upstream/downstream entities   in 

respect of Interconnection Facilities; and 

d. monitor the implementation of the Agreement and take 

appropriate action for breach thereof including revocation of 

guarantees, cancellation of Agreement, blacklisting etc 

e. provide all assistance to the Arbitrators as required for the 

performance of their duties and responsibilities; and 

f. perform any other responsibility (ies) as specified in this 

Agreement. 

4.3 Time for Commencement and Completion: 

a. The TSP shall take all necessary steps to commence work on the 

Project from the Effective Date of the Agreement and shall 

achieve Scheduled COD of the Project in accordance with the 

time schedule specified in Schedule 2 of this Agreement; 

b. The COD of each Element of the Project shall occur no later than 

the Scheduled COD or within such extended time to which the 

TSP shall be entitled under Article 4.4 hereto. 

4.4 Extension of time: 

4.4.1 In the event that the TSP is unable to perform its obligations for the 

reasons solely attributable to the Long Term Transmission Customers, 

the Scheduled COD shall be extended, by a ‘day to day’ basis, subject to 

the provisions of Article 13. 
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4.4.2 In the event that an Element or the Project cannot be commissioned by 

its Scheduled COD on account of any Force Majeure Event as per Article 

11, the Scheduled COD shall be extended, by a ‘day to day’ basis for a 

period of such Force Majeure Event.  Alternatively, if deemed necessary, 

the Long Term Transmission Customers may terminate the Agreement 

as per the provisions of Article 13.4 by giving a Termination Notice to the 

TSP, in writing, of at least seven (7) days, with a copy  to STU the 

Lenders’ Representative in order to enable the Lenders to exercise right 

of substitution in accordance with Article 15.3 of this Agreement. 

4.4.3 If the Parties have not agreed, within thirty (30) days after the affected 

Party’s performance has ceased to be affected by the relevant 

circumstance, on how long the Scheduled COD should be deferred by, 

any Party may raise the Dispute to be resolved in accordance with Article 

16. 

4.5 Metering Arrangements: 

4.5.1 The TSP shall comply with all the provisions of the IEGC/Grid Code and 

the Central Electricity Authority (Installation and Operation of Meters) 

Regulations, 2006 as amended from time to time, with regard to the 

metering arrangements for the Project. The TSP shall fully cooperate 

with the CTU / STU / RLDC/SLDC and extend all necessary assistance 

in taking meter readings. 

4.6 Interconnection Facilities: 

4.6.1 Subject to the terms and conditions of this Agreement, the TSP shall be 

responsible for connecting the Project with the interconnection point(s) 

specified in Schedule 1 of this Agreement. The Interconnection Facilities 

shall be developed as per the scope of work and responsibilities 

assigned in Schedule 1 of this Agreement. The Long Term Transmission 

Customers shall be responsible for coordinating to make available the 

Interconnection Facilities. 

4.6.2 In order to remove any doubts, it is made clear that the obligation of the 

TSP within the scope of the project is to construct the Project as per 

Schedule-1 of this Agreement and in particular to connect it to the 

Interconnection Facilities as specified in this Agreement. 
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4.7 Right to Use and Future Augmentation 

4.7.1 If any addition, expansion, or augmentation is proposed in relation to the 

works/elements covered under this Agreement by the State 

Transmission Utility (STU), either of its own accord or based on 

request/consultation with the other Transmission Service Provider (TSP), 

the TSP shall permit such addition or augmentation to be executed in 

accordance with the decision of the STU.  

4.7.2 The TSP shall extend all necessary technical and operational support to 

the STU or other designated TSP(s), in case it is decided by the STU to 

execute such additional works by itself or through third-party TSP(s).  

4.7.3 Operation and Maintenance (O&M) charges for such added/augmented 

facilities shall be payable to the executing entity / TSP as per the 

prevailing norms, regulations, and orders of the Bihar Electricity 

Regulatory Commission (BERC) / State Commission.  
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ARTICLE: 5 

5. CONSTRUCTION OF THE PROJECT 

5.1 TSP’s Construction Responsibilities: 

5.1.1 The TSP, at its own cost and expense, shall be responsible for 

designing, constructing, erecting, testing and commissioning each 

Element of the Project by the Scheduled COD in accordance with the 

Regulations and other applicable Laws specified in Article 4.1 of this 

Agreement.  

5.1.2 The TSP acknowledges and agrees that it shall not be relieved from any 

of its obligations under this Agreement or be entitled to any extension of 

time or any compensation whatsoever by reason of the unsuitability of 

the Site or Transmission Line route(s).  

5.1.3 The TSP shall be responsible for obtaining all Consents, Clearances and 

Permits related but not limited to road / rail / river / canal / power line / 

crossings, Power and Telecom Coordination Committee (PTCC), 

defence, civil aviation, right of way / way-leaves and environmental & 

forest clearances from relevant authorities required for developing, 

financing, constructing, maintaining/ renewing all such Consents, 

Clearances and Permits in order to carry out its obligations under this 

Agreement in general and shall furnish to the Lead Long Term 

Transmission Customer such copy/ies of each Consents, Clearances 

and Permits, on demand. The Long Term Transmission Customers shall 

provide letters of recommendation to the concerned Indian 

Governmental Instrumentality, as may be requested by the TSP from 

time to time, for obtaining the Consents, Clearances and Permits 

required for the Project. 

5.1.4 The TSP shall be responsible for: 

(a) Deleted 

(b) Deleted; 

(c) survey and geo-technical investigation of line route in order to 

determine the final route of the Transmission Lines; 

(d) seeking access to the Site and other places where the Project 

is being executed, at its own risk and costs, including payment 

of any crop, tree compensation or any other compensation as 

may be required.  
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5.1.5 In case the Project involves any resettlement and rehabilitation, the 

resettlement and rehabilitation package will be implemented by the State 

Government authorities, for which the costs are to be borne by the TSP 

and no changes would be allowed in the Transmission Charges on 

account of any variation in the resettlement and rehabilitation cost. The 

TSP shall provide assistance on best endeavour basis, in 

implementation of the resettlement and rehabilitation package, if 

execution of such package is in the interest of expeditious 

implementation of the Project and is beneficial to the Project affected 

persons. 

5.2 Appointing Contractors: 

5.2.1 The TSP shall conform to the requirements as provided in this 

Agreement while appointing Contractor(s) for procurement of goods & 

services. 

5.2.2 The appointment of such Contractor(s) shall neither relieve the TSP of 

any of its obligations under this Agreement nor make the Long Term 

Transmission Customers liable for the performance of such 

Contractor(s). 

5.3 Monthly Progress Reporting: 

The TSP shall provide to the STU, Long Term Transmission Customers 

and Independent Engineer, on a monthly basis, progress reports along 

with likely completion date of each Element with regard to the Project and 

its execution (in accordance with prescribed form). The Long Term 

Transmission Customers/ STU shall monitor the development of the 

Project for its timely completion for improving and augmenting the 

electricity system as a part of its statutory responsibility.  

5.4 Quality of Workmanship: 

The TSP shall ensure that the Project is designed, built and completed in 

a good workmanship using sound engineering and construction practices, 

and using only materials and equipment that are new and manufactured 

as per the MQP and following approved FQP for erection, testing & 

commissioning and complying with Indian /International Standards such 

that, the useful life of the Project will be at least thirty five (35) years from 

the COD of the Project. 

The TSP shall ensure that all major substation equipment / component 

(e.g. transformers, reactors, Circuit Breakers, Instrument Transformers 

(IT), Surge Arresters (SA), Protection relays, clamps & connectors etc.), 
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equipment in terminal stations of HVDC installations including Thyristor/ 

IGBT valves, Converter Transformers, smoothing reactors, Transformer 

bushings and wall bushings, GIS bus ducts, towers and gantry structures 

and transmission towers or poles and line materials (conductors, 

earthwire, OPGW, insulator, accessories for conductors, OPGW & 

earthwires, hardware fittings for insulators, aviation lights etc), facilities 

and system shall be designed, constructed and tested (Type test, Routine 

tests, Factory Acceptance Test (FAT)) in accordance with relevant CEA 

Regulations and Indian Standards. In case Indian Standards for any 

particular equipment/ system/ process is not available, IEC/ IEEE or 

equivalent International Standards and Codes shall be followed.   

 

5.5 Progress Monitoring & Quality Assurance: 

5.5.1 The Project Execution Plan submitted by the TSP in accordance with Article 

3.1.3 c) shall comprise of detailed schedule of all the equipments/items 

/materials required for the Project, right from procurement of raw material till 

the dispatch from works and receipt at the site. Further, it should also 

include various stages of the construction schedule up to the commissioning 

of the Project. 

5.5.2 Long Term Transmission Customers, Independent Engineer and STU shall 

have access at all reasonable times to the Site and to the Manufacturer’s 

works and to all such places where the Project is being executed.  

5.5.3 Independent Engineer shall ensure conformity of the conductor 

specifications with the functional specifications specified in RFP.  

5.5.4 The Independent Engineer shall monitor the following during construction of 

the Project: 

a) Quality of equipments, material, foundation, structures and workmanship 

etc. as laid down in Article 5.4 and 6.1.4 of the TSA. Specifically, quality 

of Sub-station equipments, transmission line material and workmanship 

etc. would be checked in accordance with the Article 5.4.  

b) Progress in the activities specified in Condition Subsequent  

c) Verification of readiness of the elements including the statutory 

clearances & completion of civil works, fixing of all components and 

finalisation of punch points (if any) prior to charging of the elements  

d) Progress of construction of substation and Transmission Lines 
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5.5.5  The progress shall be reviewed by the Independent Engineer against the 

Project Execution Plan. The Independent Engineer shall prepare its report 

on monthly basis and submit the same to Long Term Transmission 

Customers and STU highlighting the progress achieved till the end of 

respective month vis-à-vis milestone activities, areas of concern, if any, 

which may result in delay in the timely completion of the Project. Based 

on the progress, Long Term Transmission Customers and/or STU shall 

issue written instructions to the TSP to take corrective measures, as may 

be prudent for the timely completion of the Project. In case of any 

deficiency, the Long Term Transmission Customers and/ or STU would 

be at liberty to take action in accordance with the procedure of this 

Agreement.  

5.5.6  For any delay in commissioning any critical Element(s), as identified in 

Schedule 1 & Schedule 2 of this Agreement, beyond a period of 45 days 

shall lead to a sequestration of 10% of the Contract Performance 

Guarantee. 

5.6 Site regulations and Construction Documents 

The TSP shall abide by the Safety Rules and Procedures as mentioned in 

Schedule 3 of this Agreement 

The TSP shall retain at the Site and make available for inspection at all 

reasonable times, copies of the Consents, Clearances and Permits, 

construction drawings and other documents related to construction. 

5.7 Supervision of work: 

The TSP shall provide all necessary superintendence for execution of the 

Project and its supervisory personnel shall be available to provide full-time 

superintendence for execution of the Project. The TSP shall provide 

skilled personnel who are experienced in their respective fields.  

5.8 Remedial Measures: 

The TSP shall take all necessary actions for remedying the shortfall in 

achievement of timely progress in execution of the Project, if any, as 

intimated by the Independent Engineer and/ or  STU and/or Long Term 

Transmission Customers. However, such intimation by the Independent 

Engineer and/ or STU and/ or Long Term Transmission Customers and 

the subsequent effect of such remedial measures carried out by the TSP 

shall not relieve the TSP of its obligations in the Agreement. Independent 

Engineer and/ or STU and/ or Long Term Transmission Customers may 

carry out random inspections during the Project execution, as and when 
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deemed necessary by it. If the shortfalls as intimated to the TSP are not 

remedied to the satisfaction of the  STU and/ or Long Term Transmission 

Customers this Agreement may be terminated by the Long Term 

Transmission Customers by giving a Termination Notice to the TSP, in 

writing, of at least seven (7) days, with a copy to the STU and Lenders’ 

Representative in order to enable the Lenders to exercise right of 

substitution in accordance with Article 15.3 of this Agreement. 
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ARTICLE: 6  

6. CONNECTION AND COMMISSIONING OF THE PROJECT 

6.1 Connection with the Inter-Connection Facilities: 

6.1.1 The TSP shall give the RLDC(s)/SLDC, CTU, / STU, as the case may 

be, and any other agencies as required, at least sixty (60) days advance 

written notice of the date on which it intends to connect an Element of 

the Project, which date shall not be earlier than its Scheduled COD or 

Schedule COD extended as per Article 4.4.1 & 4.4.2 of this Agreement, 

unless mutually agreed to by Parties. Further, any preponing of COD of 

any element prior to Scheduled COD must be approved by the Long 

Term Transmission Customers  

6.1.2 The RLDC / SLDC (as the case may be) or the CTU / STU (as the case 

may be), for reasonable cause, including non-availability of   

Interconnection Facilities as per Article 4.2, can defer the connection for 

up to fifteen (15) days from the date notified by the TSP pursuant to 

Article 6.1.1, if it notifies to the TSP in writing, before the date of 

connection, of the reason for the deferral and when the connection is to 

be rescheduled.  However, no such deferment on one or more 

occasions would be for more than an aggregate period of thirty (30) 

days.  Further, the Scheduled COD would be extended as required, for 

all such deferments on “day to day” basis. 

6.1.3 Subject to Articles 6.1.1 and 6.1.2, any Element of Project may be 

connected with the Interconnection Facilities when: 

a. it has been completed in accordance with this Agreement and 

the Connection Agreement;  

b. it meets the Grid Code, Central Electricity Authority (Technical 

Standards for Connectivity to the Grid) Regulations, 2007 or 

its’ successor regulations from the date of publication / 

notification as amended from time to time and all other Indian 

legal requirements, and  

c. The TSP has obtained the approval in writing of the Electrical 

Inspector certifying that the Element is ready from the point of 

view of safety of supply and can be connected with the 

Interconnection Facilities. 

d. It has satisfactorily met all the testing requirements as per 

Articles 6.1.4 
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6.1.4 Site Acceptance Test (SAT)/ pre-commissioning tests of all major 

substation equipment, component, system, facilities shall be successfully 

carried out before commissioning. The Type tests, FAT and SAT reports 

should be available at the substation / terminal station of HVDC 

installations for ready reference of operation and maintenance staff and 

has to be made available to the Independent Engineer appointed for 

quality monitoring or their authorised representatives, as and when they 

wish to examine the same. 

6.2 Commercial Operation: 

6.2.1 An Element of the Project shall be declared to have achieved COD 

twenty four (24) hours following the connection of the Element with the 

Interconnection Facilities pursuant to Article 6.1 or seven (7) days after 

the date on which it is declared by the TSP to be ready for charging but 

is not able to be charged for reasons not attributable to the TSP subject 

to Article 6.1.2. 

Provided that an Element shall be declared to have achieved COD only 

after all the Element(s), if any, which are pre-required to have achieved 

COD as defined in Schedule 2 of this Agreement, have been declared to 

have achieved their respective COD. 

6.2.2 Once any Element of the Project has been declared to have achieved 

deemed COD as per Article 6.2.1 above, such Element of the Project 

shall be deemed to have Availability equal to the Target Availability till 

the actual charging of the Element and to this extent, TSP shall be 

eligible for the Monthly Transmission Charges applicable for such 

Element  

6.3 Compensation for Direct Non Natural Force Majeure Event or Indirect 

Non Natural Force Majeure Event or Natural Force Majeure Event 

(affecting the Long Term Transmission Customers)  

6.3.1 If the TSP is otherwise ready to connect the Element(s) of the Project  

and has given due notice, as per provisions of Article 6.1.1, to the 

concerned agencies of the date of intention to connect the Element(s) of 

the Project, where such date is not before the Scheduled COD, but is not 

able to connect the Element(s) of the Project by the said date specified in 

the notice, due to Direct Non Natural Force Majeure Event or Indirect 

Non Natural Force Majeure Event or Natural Force Majeure Event 

affecting the Long Term Transmission Customers provided such Direct 

Non Natural Force Majeure Event or Indirect Non Natural Force Majeure 

Event or Natural Force Majeure Event affecting the  Long Term 
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Transmission Customers has continued for a period of more than three 

(3) continuous or non-continuous Months, the TSP shall, until the effects 

of the Direct Non Natural Force Majeure Event or of Indirect Non Natural 

Force Majeure Event or Natural Force Majeure Event affecting the  Long 

Term Transmission Customers no longer prevent the TSP from 

connecting the Element(s) of the Project, be deemed to have achieved 

COD relevant to that date and to this extent, be deemed to have been 

providing Transmission Service with effect from the date notified, and 

shall be treated as follows:  

a. In case of delay due to Direct Non Natural Force Majeure Event, 

TSP is entitled for Transmission Charges calculated on Target 

Availability for the period of such events in excess of three (3) 

continuous or non continuous Months in the manner provided in 

(c) below. 

b. In case of delay due to Indirect Non Natural Force Majeure Event 

or Natural Force Majeure Event affecting the Long Term 

Transmission Customers, TSP is entitled for payment for debt 

service which is due under the Financing Agreements, subject to 

a maximum of Transmission Charges calculated on Target 

Availability, for the period of such events in excess of three (3) 

continuous or non continuous Months in the manner provided in 

(c) below.  

c. In case of delay due to Direct Non Natural Force Majeure Event or 

Indirect Non Natural Force Majeure Event or Natural Force 

Majeure Event affecting the Long Term Transmission Customers, 

the TSP is entitled for payments mentioned in (a) and (b) above, 

after commencement of Transmission Service, in the form of an 

increase in Transmission Charges. These amounts shall be paid 

from the date, being the later of a) the date of cessation of such 

Indirect Non Natural Force Majeure Event or Natural Force 

Majeure Event affecting the Long Term Transmission Customers 

and b) the completion of sixty (60) days from the receipt of the 

Financing Agreements by the Long Term Transmission 

Customers from the TSP.  

Provided such increase in Transmission Charges shall be so as to 

put the TSP in the same economic position as the TSP would 

have been in case the TSP had been paid amounts mentioned in 

(a) and (b) above in a situation where the Force Majeure Event 

had not occurred.   
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For the avoidance of doubt, it is clarified that the charges payable under 

this Article 6.3.1 shall be paid by the Long Term Transmission 

Customer(s) in proportion to their then Allocated Project Capacity..  

 

6.4 Liquidated Damages for Delay in achieving COD of Project:  

6.4.1 If the TSP fails to achieve COD of any Element of the Project or the 

Project, by the Element’s / Project’s Scheduled COD or such Scheduled 

COD as extended under Articles 4.4.1 and 4.4.3, then the TSP shall pay 

to the  Long Term Transmission Customers, in proportion to their 

Allocated Project Capacity, a sum equivalent to 3.33% of Monthly 

Transmission Charges applicable for the Element of the Project [in case 

where no Elements have been defined, to be on the Project as a whole] / 

Project, for each day of delay up to sixty (60) days of delay and beyond 

that time limit, at the rate of five percent (5%) of the Monthly 

Transmission Charges applicable to such Element / Project, as liquidated 

damages for such delay and not as penalty, without prejudice to any 

rights of the Long Term Transmission Customers under the Agreement.  

6.4.2 The TSP’s maximum liability under this Article 6.4 shall be limited to the 

amount of liquidated damages calculated in accordance with Article 6.4.1 

for and up to six (6) months of delay for the Element or the Project. 

Provided that, in case of failure of the TSP to achieve COD of the 

Element of the Project even after the expiry of six (6) months from its 

Scheduled COD, the provisions of Article 13 shall apply.  

6.4.3 The TSP shall make payment to the Long Term Transmission Customers 

of the liquidated damages calculated pursuant to Article 6.4.1 within ten 

(10) days of the earlier of:  

a. the date on which the applicable Element achieves COD; or 

b. the date of termination of this Agreement.  

The payment of such damages shall not relieve the TSP from its 

obligations to complete the Project or from any other obligation and 

liabilities under the Agreement. 

6.4.4 If the TSP fails to pay the amount of liquidated damages to the Long 

Term Transmission Customers within the said period of ten (10) days, 

the Long Term Transmission Customers shall be entitled to recover the 

said amount of the liquidated damages by invoking the Contract 

Performance Guarantee. If the then existing Contract Performance 
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Guarantee is for an amount which is less than the amount of the 

liquidated damages payable by the TSP to the Long Term Transmission 

Customers under this Article 6.3 and  the TSP fails to make payment of 

the balance amount of the liquidated damages not covered by the 

Contract Performance Guarantee, then such balance amount shall be 

deducted  from the Transmission Charges payable to the TSP. The right 

of the Long Term Transmission Customers to encash the Contract 

Performance Guarantee is without prejudice to the other rights of the 

Long Term Transmission Customers under this Agreement. 

6.4.5 For avoidance of doubt, it is clarified that amount payable by TSP under 

this Article is over and above the penalty payable by TSP under Article 

5.5.6 of this Agreement.  

6.5 Return of Contract Performance Guarantee 

6.5.1 The Contract Performance Guarantee as submitted by TSP in 

accordance with Article 3.1.1 shall be released by the Long Term 

Transmission Customers within three (3) months from the COD of the 

Project.  In the event of delay in achieving Scheduled COD of any of the 

Elements by the TSP (otherwise than due to reasons as mentioned in 

Article 3.1.3 or Article 11) and consequent part invocation of the Contract 

Performance Guarantee by the Long Term Transmission Customers, 

Long Term Transmission Customers shall release the Contract 

Performance Guarantee, if any remaining unadjusted, after the 

satisfactory completion by the TSP of all the requirements regarding 

achieving the Scheduled COD of the remaining Elements of the Project.  

It is clarified that the Long Term Transmission Customers shall also 

return / release the Contract Performance Guarantee in the event of (i) 

applicability of Article 3.3.2 to the extent the Contract Performance 

Guarantee is valid for an amount in excess of Rs. 25 Crores (Rupees 

Twenty-Five Crores Only), or (ii) termination of this Agreement by the 

Long Term Transmission Customers as mentioned under Article 3.3.4 of 

this Agreement.  

6.5.2 The release of the Contract Performance Guarantee shall be without 

prejudice to other rights of the Long Term Transmission Customers 

under this Agreement. 
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ARTICLE: 7 

7. OPERATION AND MAINTENANCE OF THE PROJECT 

7.1 Operation and Maintenance of the Project: 

The TSP shall be responsible for ensuring that the Project is operated and 

maintained in accordance with the regulations made by the State 

Commission and CEA from time to time and provisions of the Act.      
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ARTICLE: 8 

8. AVAILABILITY OF THE PROJECT 

8.1 Calculation of Availability of the Project: 

Calculation of Availability for the Elements and for the Project, as the case 

may be, shall be as per the Bihar Electricity Regulatory Commission (Multi 

Year Transmission Tariff and SLDC Charges) Regulations, 2024, as 

applicable on the Bid Deadline and as appended in Schedule 6 of this 

Agreement. 

8.2 Target Availability: 

The Target Availability of each Element and the Project shall be 98%. 

Payment of monthly Transmission charges based on actual availability will 

be calculated as per para 1.2 of Schedule 4 of this Agreement. 

If the availability of any Element or the Project is below the Target 

Availability, for six consecutive months in a Contract Year, the STU  or the 

Long Term Transmission Customers may issue a show cause notice to 

the TSP, asking them to show cause as to why the Transmission Service 

Agreement be not terminated, and if no satisfactory cause is shown it may 

terminate the Agreement. If the Long Term Transmission Customers or 

STU is of the opinion that the transmission system is of critical 

importance, it may carry out or cause to carry the operation and 

maintenance of transmission system at the risk and cost of TSP. 
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ARTICLE: 9 

9. INSURANCES 

9.1 Insurance: 

9.1.1 The TSP shall effect and maintain or cause to be effected and 

maintained during the Construction Period and the Operating Period, 

adequate Insurances against such risks, with such deductibles including 

but not limited to any third party liability and endorsements and co-

beneficiary/insured, as may be necessary under  

a. any of the Financing Agreements,  

b. the Laws, and 

c. in accordance with Prudent Utility Practices. 

The Insurances shall be taken effective from a date prior to the date of 

the Financial Closure till the Expiry Date. 

9.2 Evidence of Insurance cover: 

9.2.1 The TSP shall furnish to the Lead Long Term Transmission Customer 

copies of certificates and policies of the Insurances, as and when the 

Long Term Transmission Customers may seek from the TSP as per the 

terms of Article 9.1 

9.3 Application of Insurance Proceeds: 

9.3.1 Save as expressly provided in this Agreement, the policies of Insurances 

and the Financing Agreements, the proceeds of any insurance claim 

made due to loss or damage to the Project or any part of the Project 

shall be first applied to reinstatement, replacement or renewal of such 

loss or damage. 

9.3.2 If a Natural Force Majeure Event renders the Project no longer 

economically and technically viable and the insurers under the 

Insurances make payment on a “total loss” or equivalent basis, the 

portion of the proceeds of such Insurance available to the TSP (after 

making admissible payments to the Lenders as per the Financing 

Agreements) shall be allocated only to the TSP. Long Term 

Transmission Customers and/or STU  shall have no claim on such 

proceeds of the Insurance.   

9.3.3 Subject to the requirements of the Lenders under the Financing 
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Agreements, any dispute or difference between the Parties as to whether 

the Project is no longer economically and technically viable due to a 

Force Majeure Event or whether that event was adequately covered in 

accordance with this Agreement by the Insurances shall be determined 

in accordance with Article 16. 

9.4 Effect on liability of the Long Term Transmission Customers & STU   

9.4.1 The Long Term Transmission Customers and STU shall have no 

financial obligations or liability whatsoever towards the TSP in respect of 

this Article 9. 
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ARTICLE: 10 

10.  BILLING AND PAYMENT OF TRANSMISSION CHARGES 

10.1 Subject to provisions of this Article 10, the Monthly Transmission Charges 
shall be paid by Long Term Transmission Customers to the TSP, in Indian 
Rupees, on monthly basis as per the provisions of this Agreement, from 
the date on which an Element(s) has achieved COD until the Expiry Date 
of this Agreement, unless terminated earlier and in line with the provisions 
of Schedule 4 of this Agreement. 

 

10.1.1 Delivery of Invoices: 
 
10.1.1.1 TSP’s Invoices: 

 
a. Commencing with the month following the month in which the COD of an 

Element (which is first Commissioned) occurs, the TSP shall submit to 
Long Term Transmission Customer by the fifth day of such and each 
succeeding month (or, if such day is not a Business Day, the immediately 
following Business Day) an Invoice in the Agreed Form (the “Monthly 
Transmission Charge Invoice”) signed by the authorised signatory of the 
TSP setting out the computation of the Monthly Transmission Charges to 
be paid by the Long Term Transmission Customer to the TSP in respect of 
the immediately preceding month in accordance with this Agreement; and  
 

b. Each Monthly Transmission Charge Invoice shall include detailed 
calculations of the amounts payable under it, together with such further 
supporting documentation and information as Long Term Transmission 
Customer may reasonably require / request, from time to time. 
 

10.1.1.2 Long Term Transmission Customer Invoices: 
 

a. Long Term Transmission Customer shall (as and when any amount 
becomes due to be paid by TSP), on the fifth day of the month (or, if such 
day is not a Business Day, the immediately following Business Day) submit 
to the TSP an Invoice in the Agreed Form (the "Long Term Transmission 
Customer Invoice") setting out the computation of any amount that may be 
payable to it by the TSP for the immediately preceding month pursuant to 
this Agreement. 
 

b. Each Long Term Transmission Customer’s Invoice shall include detailed 
calculations of the amounts payable under it, together with such further 
supporting documentation as the TSP may reasonably require/request, 
from time to time. 
 

10.1.2 Payment of Invoices: 
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10.1.2.1 Any amount payable under an Invoice shall be paid in immediately 
available and freely transferable clear funds, for value on or before the Due 
Date, to such account of the TSP or Long Term Transmission Customer as 
shall have been previously notified to Long Term Transmission Customer 
or the TSP, as the case may be. 
 

10.1.2.2 Where in respect of any month there is both: 
 
a. an amount payable by the Long Term Transmission Customer to TSP 
pursuant to a Monthly Transmission Charge Invoice and 
 
b. an amount payable by the TSP to Long Term Transmission Customer 
pursuant to a Long Term Transmission Customer’s Invoice as per 
provisions of this Agreement, the two amounts, to the extent agreed to be 
set off by the TSP may, be set off against each other and the balance, if 
any, shall be paid by Long Term Transmission Customer to the TSP or by 
TSP to Long Term Transmission Customer, as the case may be. 
 

10.1.2.3 The Long Term Transmission Customer shall pay the amount payable 
under the Monthly Transmission Charge Invoice and the Supplementary 
Bill on the Due Date to such account of the TSP, as shall have been 
previously notified by the TSP to the Long Term Transmission Customer in 
accordance with Article 10.1.2.6 below. 
 

10.1.2.4 All payments made by the Long Term Transmission Customer shall be 
appropriated by the TSP in the following order of priority: 
 
i. towards Late Payment Surcharge, payable to the TSP, if any; 
ii. towards earlier unpaid Monthly Transmission Charge Invoice, if any; 
iii. towards earlier unpaid Supplementary Bill, if any; 
iv. towards the then current Monthly Transmission Charge Invoice, if any; 

and 
v. towards the then current Supplementary Bill. 
 

10.1.2.5 All payments required to be made under this Agreement shall only include 
any deduction or set off for: 
 
i.  deductions required by the Law; and 
ii. amounts claimed by the Long Term Transmission Customer from the 

TSP, through an Invoice duly acknowledged by the TSP, to be payable 
by the TSP, and not disputed by the TSP within thirty (30) days of 
receipt of the said Invoice and such deduction or set-off shall be made 
to the extent of the amounts not disputed. It is clarified that the Long 
Term Transmission Customer shall be entitled to claim any set off or 
deduction under this Article, after expiry of the said thirty (30) day 
period. 
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Provided further, the maximum amounts that can be deducted or set-off by 
all the Long Term Transmission Customers taken together under this 
Article in a Contract Year shall not exceed Rs 8.33 Crores (Rupees Eight 
Crores and Thirty Three Lakhs) Only, except on account of payments 
under sub Article (i) above. 
 

10.1.2.6  The TSP shall open a bank account at …………………………. [Insert 
identified place or account] (the "Designated Account") for all payments to 
be made by the Long Term Transmission Customer to the TSP, and notify 
the Long Term Transmission Customer of the details of such account 
atleast ninety (90) days before the Scheduled COD of the first Element. 
The Long Term Transmission Customer shall, on the day of payment, 
notify the TSP of the payment made to the Designated Account. The Long 
Term Transmission Customer shall also designate a bank account at 
………………………… [Insert identified place] for payments to be made by 
the TSP to Long Term Transmission Customer and notify the TSP of the 
details of such account ninety (90) days before the Scheduled COD of the 
first Element. 

10.2 Calculation of Monthly Transmission Charges: 

The Monthly Transmission Charges for each Contract Year including 

Incentive & Penalty payment shall be calculated in accordance with the 

provisions of Schedule 4 of this Agreement.  

10.3 Rebate & Late Payment Surcharge: 

10.3.1 Rebate: In case the Long Term Transmission Customer pays to the TSP 

through any mode of payment in respect of a Monthly Transmission 

Charge Invoice or Supplementary Bill, the following shall apply: 

a. For payment of Invoices through any mode of payment, a Rebate of 
1.5 % shall be allowed on the Monthly Transmission Charge Invoice or 
Supplementary Bill for payments made in full within 5 working days of 
presentation of Invoice. In case of computation of ’5 days’, the number of 
days shall be counted consecutively without considering any holiday. 
However, in case the last day or 5th day is official holiday, the 5th day for 
the purpose of Rebate shall be construed as the immediate succeeding 
working day (as per the official State Government’s calendar, where the 
Office of the Authorized Signatory or Representative of the Beneficiary, 
for the purpose of receipt or acknowledgement of Bill is situated); or  

b.  For payment of Invoices subsequently, but within a period of 15 days 
of presentation of invoice by the TSP, a rebate of 1% shall be allowed on 
the payments made in full. 

c. For payment of Invoices after 15 days but within 30 days of 
presentation of invoice by the TSP, a rebate of 0.5% shall be allowed on 
the payments made in full. 
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d. Applicable rate of Rebate at (a), (b) and (c) above shall be based on 
the date on which the payment has been actually credited to the TSP’s 
account. Any delay in transfer of money to the TSP’s account, on account 
of a statutory holiday, public holiday, or any other reasons shall be to the 
account of the Long Term Transmission Customers.  

e. No Rebate shall be payable on the bills raised on account of Change in 
Law relating to taxes, duties and cess; 

Provided that if any Long Term Transmission Customer fails to pay a 
Monthly Transmission Charge Invoice/ Supplementary Bill or part thereof 
within and including the Due Date, the TSP shall recover such amount as 
per provisions of Article 10.4.3.1 (f). within and including the Due Date. 

10.3.2 Late Payment Surcharge 

Any amount due from one Party to the other, pursuant to this Agreement 
and remaining unpaid after the Due Date, shall bear Late Payment 
Surcharge as per Electricity (Late Payment Surcharge and related 
matters) Rules, 2022 or as amended from time to time. 

10.4 Disputed Bills, Default in payment by the Long Term Transmission 

Customers & Annual Reconciliation: 

Disputed Invoices: 

10.4.1.1 If either Party does not question or dispute an Invoice within thirty (30) 
days of receiving it, the Invoice shall be considered correct, complete and 
conclusive between the Parties. 

10.4.1.2  If either Party disputes any item or part of an item set out in any Invoice 
then that Party shall serve a notice (an "Invoice Dispute Notice") on the 
other Party setting out (i) the item or part of an item which is in dispute, (ii) 
its estimate of what such item or part of an item should be, (iii) and with all 
written material in support of its claim. 

10.4.1.3  If the invoicing Party agrees to the claim raised in the Invoice Dispute 
Notice issued pursuant to Article 10.4.1.2, the invoicing Party shall revise 
such Invoice within seven (7) days of receiving such notice from the 
disputing Party and if the disputing Party has already made the excess 
payment, the invoicing Party shall refund to the disputing Party, such 
excess amount within fifteen (15) days of receiving such notice. In such a 
case, the excess amount shall be refunded along with interest at the same 
rate as the Late Payment Surcharge, which shall be applied from the date 
on which such excess payment was made to the invoicing Party and up to 
and including the date on which such payment has been received as 
refund. 

10.4.1.4  If the invoicing Party does not agree to the claim raised in the Invoice 
Dispute Notice issued pursuant to Article 10.4.1.2, it shall, within fifteen 
(15) days of receiving the Invoice Dispute Notice, furnish a notice to the 
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disputing Party providing (i) reasons for its disagreement; (ii) its estimate 
of what the correct amount should be;and (iii) all written material in 
support of its counter-claim. 

10.4.1.5 Upon receipt of notice of disagreement to the Invoice Dispute Notice 
under Article 10.4.1.4, authorised representative(s) or a director of the 
board of directors/member of board of each Party shall meet and make 
best endeavors to amicably resolve such Dispute within fifteen (15) days 
of receiving such notice of disagreement to the Invoice Dispute Notice. 

10.4.1.6  If the Parties do not amicably resolve the dispute within fifteen (15) days 
of receipt of notice of disagreement to the Invoice Dispute Notice pursuant 
to Article 10.4.1.4, the matter shall be referred to Appropriate Commission 
for Dispute resolution in accordance with Article 16. 

10.4.1.7  If a Dispute regarding a Monthly Transmission Charge Invoice or a 
Supplementary Invoice is settled by Dispute resolution mechanism 
provided in this Agreement in favour of the Party that issues the Invoice 
Dispute Notice, the other Party shall refund the amount, if any incorrectly 
charged and collected from the disputing Party or pay as required, within 
five (5) days of the Dispute either being amicably resolved by the Parties 
pursuant to Article 10.4.1.5 or settled by Dispute resolution mechanism, 
along with interest (at the same rate as Late Payment Surcharge) or Late 
Payment Surcharge from the date on which such payment had been 
made to the invoicing Party or the date on which such payment was 
originally due, as may be applicable. 

10.4.1.8  For the avoidance of doubt, it is clarified that despite a Dispute regarding 
an Invoice, the concerned Long Term Transmission Customer’s shall, 
without prejudice to its right to Dispute, be under an obligation to make 
payment, of the lower of (a) an amount equal to simple average of last 
three (3) months Invoices (being the undisputed portion of such three 
months Invoices) and (b) Monthly Invoice which is being disputed, 
provided such Monthly Invoice has been raised based on the Regional 
Energy Account the Allocated Project Capacity and in accordance with 
this Agreement. 

10.4.2  Payment of Supplementary Bill: 

10.4.2.1 Either Party may raise a bill on the other Party ("Supplementary Bill") for 
payment on account of: 

i. adjustments (if any) required by the Regional Energy Account; or 

ii. quarterly or annual reconciliation as per Article 10.5; or 

iii. Change in Law as provided in Article 12, and such Bill shall be paid by 
the other Party. 

10.4.3 Payment Security Mechanism: 

10.4.3.1 Establishment of Letter of Credit: 
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(a) Not later than one (1) Month prior to the Scheduled COD of the first 
Element of the Project, each Long Term Transmission Customer shall, 
through a scheduled bank, open a Letter of Credit in favour of the TSP, to 
be made operative from a date prior to the Due Date of its first Monthly 
Transmission Charge Invoice under this Agreement and shall be renewed 
annually. 

(b)  The draft of the proposed Letter of Credit shall be provided by each Long 
Term Transmission Customer to the TSP not later than the Financial 
Closure of the Project and shall be mutually agreed between the Parties. 

(c) The Letter of Credit shall have a term of twelve (12) Months and shall be 
for an amount: 

i. for the first Contract Year or for each subsequent Contract Year, equal to 
one point one (1.1) times the estimated average Monthly Transmission 
Charges based on Target Availability of the Elements or Project with 
Scheduled COD in such Contract Year, as the case may be; 

ii. Provided that, the TSP shall not make any drawl before the Due Date and 
shall not make more than one drawal in a month. 

Provided further that if at any time, such Letter of Credit amount falls short 
of the amount specified in Article 10.4.3.1, otherwise than by reason of 
drawal of such Letter of Credit by the TSP, the relevant Long Term 
Transmission Customer shall restore such shortfall within seven (7) days. 

(d) Long Term Transmission Customer shall cause the scheduled bank issuing 
the Letter of Credit to intimate the TSP, in writing regarding                                                                                                                                                                                                                                       
establishing of such Letter of Credit. 

(e)  In case of drawal of the Letter of Credit by the TSP in accordance with the 
terms of this Article 10.4.3.1, the amount of the Letter of Credit shall be 
reinstated within seven (7) days from the date of such drawal. 

(f)  If any Long Term Transmission Customer fails to pay a Monthly 
Transmission Charge Invoice / Supplementary Bill or part thereof within 
and including the Due Date, then, unless an Invoice Dispute Notice is 
received by the TSP as per the provisions of Article 10.4.1.2, the TSP may 
draw upon the Letter of Credit, and accordingly the bank shall pay without 
any reference or instructions from the Long Term Transmission Customer, 
an amount equal to such Monthly Transmission Charge 
Invoice/Supplementary Bill or part thereof plus Late Payment Surcharge, if 
applicable, in accordance with Article 10.3.2 above, by presenting to the 
scheduled bank issuing the Letter of Credit, the following documents: 

i. a copy of the Monthly Transmission Charge Invoice/Supplementary Bill 
which has remained unpaid by such Long Term Transmission Customer; 

ii. a certificate from the TSP to the effect that the Invoice at item (i) 
above, or specified part thereof, is in accordance with the Agreement 
and has remained unpaid beyond the Due Date; and  
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iii. calculations of applicable Late Payment Surcharge, if any. Provided 
that failure on the part of the TSP to present the documents for 
negotiation of the Letter of Credit shall not attract any Late Payment 
Surcharge on the Long Term Transmission Customer. 

(g)  Each Long Term Transmission Customer shall ensure that the Letter of 
Credit shall be renewed not later than thirty (30) days prior to its expiry. 

(h) All costs relating to opening and maintenance of the Letter of Credit shall 
be borne by the Long Term Transmission Customer. However, the Letter of 
Credit negotiation charges shall be borne and paid by the TSP. 

(i)  If a Long Term Transmission Customer fails to pay (with respect to a 
Monthly Bill or Supplementary Bill) an amount exceeding thirty percent 
(30%) of the most recent undisputed Monthly Bill, for a period of seven (7) 
days after the Due Date and the TSP is unable to recover the amount 
outstanding to the TSP through the Letter of Credit,  

a. the TSP shall issue a notice to such Long Term Transmission 
Customer within seven (7) days from such period, with a copy to 
each of the other Long Term Transmission Customers, highlighting 
the non-payment of such amount by such Long Term Transmission 
Customer; 

b. If such Long Term Transmission Customer still fails to pay such 
amount within a period of thirty (30) days after the issue of notice by 
TSP as mentioned in (i) above, the TSP shall approach the RLDC/ 
SLDC (as the case may be) requesting for the alteration of the 
schedule of dispatch of the lowest cost power of such Long Term 
Transmission Customer(s) from the Central Generating Stations, 
and the RLDC / SLDC shall continue to reschedule the lowest cost 
power till all the dues of the TSP are recovered; 

 

- Provided that in this case, the quantum of electricity and the corresponding 
period in which it would be rescheduled for dispatch shall be corresponding 
to the amount of default. This electricity will then be dispatched to other 
utilities by the concerned RLDC/ SLDC, as the case may be, during the peak 
hours, i.e., 7pm to 10 pm. The price of this electricity will be determined as 
per the UI rate; 

- Provided further that the revenue from such diverted power would be used 
to pay the dues first of the generating company (which would include the 
capacity charges as well as the energy charges) and the remainder would 
be available for covering the default amount and the balance (if any), after 
recovering both the charges, would be paid to the defaulting Long Term 
Transmission Customer. 

10.4.4 Payment Intimation: 
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Long Term Transmission Customer shall remit all amounts due under an 
Invoice raised by the TSP to the TSP's account by the Due Date and notify 
the TSP of such remittance on the same day. Similarly, the TSP shall pay all 
amounts due under an Invoice raised by Long Term Transmission Customer 
by the Due Date to the concerned Long Term Transmission Customer's 
account and notify such Long Term Transmission Customer of such 
payment on the same day. 

10.5 Quarterly and Annual Reconciliation: 

10.5.1 Parties acknowledge that all payments made against Monthly Bill(s) and 
Supplementary Bill(s) shall be subject to quarterly reconciliation at the 
beginning of the following quarter of each Contract Year and annual 
reconciliation at the end of each Contract Year to take into account 
Regional Energy Account, adjustments in Transmission Charges 
payments, Rebates, Late Payment Surcharge, Incentive, Penalty, or any 
other reasonable circumstance as may be mutually agreed between the 
Parties. 

10.5.2 The Parties, therefore, agree that as soon as all such data in respect of 
any quarter of a Contract Year or a full Contract Year, as the case may be, 
is available and has been finally verified and adjusted, the TSP and Long 
Term Transmission Customers shall jointly sign such reconciliation 
statement. Within fifteen (15) days of signing of a reconciliation statement, 
the TSP or Long Term Transmission Customers, as the case may be, shall 
raise a Supplementary Bill for the payments as may be due as a result of 
reconciliation for the relevant quarter/ Contract Year and shall make 
payment of such Supplementary Bill for the adjustments in Transmission 
Charges payments for the relevant quarter/ Contract Year. 

10.5.3 Interest / Late Payment Surcharge shall be payable in such a case from 
the date on which such payment had been made to the invoicing Party or 
the date on which any payment was originally due, as may be applicable. 
Any dispute with regard to the above reconciliation shall be dealt with in 
accordance with the provisions of Article 16. 
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ARTICLE: 11 

11. FORCE MAJEURE 

11.1 Definitions 

11.1.1 The following terms shall have the meanings given hereunder. 

11.2 Affected Party 

11.2.1 An Affected Party means any Party whose performance has been affected 

by an event of Force Majeure.  

11.2.2 Any event of Force Majeure shall be deemed to be an event of Force 

Majeure affecting the TSP only if the Force Majeure event affects and 

results in, late delivery of machinery and equipment for the Project or 

construction, completion, commissioning of the Project by Scheduled COD 

and/or operation thereafter; 

11.3 Force Majeure 

A ‘Force Majeure’ means any event or circumstance or combination of 

events and circumstances including those stated below that wholly or 

partly prevents or unavoidably delays an Affected Party in the 

performance of its obligations/ roles under this Agreement, but only if and 

to the extent that such events or circumstances are not within the 

reasonable control, directly or indirectly, of the Affected Party and could 

not have been avoided if the Affected Party had taken reasonable care or 

complied with Prudent Utility Practices:  

(a) Natural Force Majeure Events: 

i. act of God, including, but not limited to drought, fire and 

explosion (to the extent originating from a source external to the 

Site), earthquake, volcanic eruption, landslide, flood, cyclone, 

typhoon, tornado, or exceptionally adverse weather conditions, 

which are in excess of the statistical measures for the last 

hundred (100) years; and 

ii. epidemic/ pandemic notified by Indian Governmental 

Instrumentality. 

(b) Non-Natural Force Majeure Events :  

i. Direct Non–Natural Force Majeure Events 
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▪ Nationalization or compulsory acquisition by any Indian 

Governmental Instrumentality of any material assets or rights 

of the Affected Party; or 

▪ the unlawful, unreasonable or discriminatory revocation of, or 

refusal to renew, any Consents, Clearances and Permits 

required by the Affected Party to perform their obligations/ 

roles under the RFP Project Documents or any unlawful, 

unreasonable or discriminatory refusal to grant any other 

Consents, Clearances and Permits required for the 

development/ operation of the Project, provided that a 

Competent Court of Law declares the revocation or refusal to 

be unlawful, unreasonable and discriminatory and strikes the 

same down; or 

▪ any other unlawful, unreasonable or discriminatory action on 

the part of an Indian Governmental Instrumentality which is 

directed against the Project, provided that a Competent Court 

of Law declares the action to be unlawful, unreasonable and 

discriminatory and strikes the same down. 

ii. Indirect Non - Natural Force Majeure Events  

▪ act of war (whether declared or undeclared), invasion, armed 

conflict or act of foreign enemy, blockade, embargo, revolution, 

riot, insurrection, terrorist or military action; or  

▪ radio active contamination or ionising radiation originating from 

a source in India or resulting from any other Indirect Non 

Natural Force Majeure Event mentioned above, excluding 

circumstances where the source or cause of contamination or 

radiation is brought or has been brought into or near the Site 

by the Affected Party or those employed or engaged by the 

Affected Party; or 

▪ industry-wide strikes and labour disturbances, having a 

nationwide impact in India. 

11.4 Force Majeure Exclusions 

11.4.1 Force Majeure shall not include (i) any event or circumstance which is 

within the reasonable control of the Parties and (ii) the following 

conditions, except to the extent that they are consequences of an event of 

Force Majeure: 
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a) Unavailability, late delivery, or changes in cost of the machinery, 

equipment, materials, spare parts etc. for the Project; 

b) Delay in the performance of any Contractors or their agents; 

c) Non-performance resulting from normal wear and tear typically 

experienced in transmission materials and equipment;   

d) Strikes or labour disturbance at the facilities of the Affected Party; 

e) Insufficiency of finances or funds or the Agreement becoming 

onerous to perform; and 

f) Non-performance caused by, or connected with, the Affected Party’s: 

i. negligent or intentional acts, errors or omissions;  

ii. failure to comply with an Indian Law; or  

iii. breach of, or default under this Agreement or any Project    

Documents. 

g) Any error or omission in the survey report provided by BPC during the 

bidding process. 

11.5 Notification of Force Majeure Event 

11.5.1 The Affected Party shall give notice to the other Party of any event of 

Force Majeure as soon as reasonably practicable, but not later than 

seven (7) days after the date on which such Party knew or should 

reasonably have known of the commencement of the event of Force 

Majeure.  If an event of Force Majeure results in a breakdown of 

communications rendering it unreasonable to give notice within the 

applicable time limit specified herein, then the Party claiming Force 

Majeure shall give such notice as soon as reasonably practicable 

after reinstatement of communications, but not later than one (1) day 

after such reinstatement.  

Provided that, such notice shall be a pre-condition to the Affected 

Party’s entitlement to claim relief under this Agreement. Such notice 

shall include full particulars of the event of Force Majeure, its effects 

on the Party claiming relief and the remedial measures proposed. 

The Affected Party shall give the other Party regular reports on the 

progress of those remedial measures and such other information as 

the other Party may reasonably request about the Force Majeure. 
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11.5.2 The Affected Party shall give notice to the other Party of (i) the 

cessation of the relevant event of Force Majeure; and (ii) the 

cessation of the effects of such event of Force Majeure on the 

performance of its rights or obligations/ roles under this Agreement, 

as soon as practicable after becoming aware of each of these 

cessations. 

11.6 Duty to perform and duty to mitigate 

To the extent not prevented by a Force Majeure Event, the Affected 

Party shall continue to perform its obligations/ roles as provided in 

this Agreement. The Affected Party shall use its reasonable efforts to 

mitigate the effect of any event of Force Majeure as soon as 

practicable.  

11.7 Available Relief for a Force Majeure Event 

Subject to this Article 11, 

a) no Party shall be in breach of its obligations/ roles pursuant to this 

Agreement to the extent that the performance of its obligations/ 

roles was prevented, hindered or delayed due to a Force Majeure 

Event;  

b) each Party shall be entitled to claim relief for a Force Majeure 

Event affecting its performance in relation to its obligations/ roles 

under Articles 3.3.4, 4.4.2 and 6.3.1 of this Agreement. 

c) For the avoidance of doubt, it is clarified that the computation of 

Availability of the Element(s) under outage due to Force Majeure 

Event, as per Article 11.3  affecting the TSP shall be as per Bihar 

Electricity Regulatory Commission (Multi Year Transmission Tariff 

and SLDC Charges) Regulations, 2024 as on Bid Deadline. For 

the event(s) for which the Element(s) is/are deemed to be 

available as per Bihar Electricity Regulatory Commission (Multi 

Year Transmission Tariff and SLDC Charges) Regulations, 2024, 

then the Transmission Charges, as applicable to such Element(s), 

shall be payable as per Schedule 4, for the duration of such 

event(s).  

d) For so long as the TSP is claiming relief due to any Force 

Majeure Event under this Agreement, the  Lead Long Term 

Transmission Customer may, if it so desires, from time to time on 

one (1) day notice, inspect the Project and the TSP shall provide 
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the Lead Long Term Transmission Customer’s personnel with 

access to the Project to carry out such inspections. 

e) For avoidance of doubt, the TSP acknowledges that for extension 

of Scheduled COD a period up to one hundred eighty (180) days 

due to Force Majeure event, no compensation on the grounds 

such as interest cost, incident expenditure, opportunity cost will 

be made to the TSP. However, if Scheduled COD is extended 

beyond a period of one hundred eighty (180) days due to Force 

Majeure event, the TSP will be allowed to recover the interest 

cost during construction corresponding to the period exceeding 

one hundred eighty (180) days by adjustment in the Transmission 

Charges in accordance with Schedule 9.  
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ARTICLE: 12 

12 CHANGE IN LAW 

12.1 Change in Law  

12.1.1 Change in Law means the occurrence of any of the following after the Bid 

Deadline resulting into any additional recurring / non-recurring 

expenditure by the TSP or any savings of the TSP: 

• the enactment, coming into effect, adoption, promulgation, 

amendment, modification or repeal (without re-enactment or 

consolidation) in India, of any Law, including rules and regulations 

framed pursuant to such Law, subject to the provisions under Article 

12.1.2;  

• a change in the interpretation or application of any Law by any Indian 

Governmental Instrumentality having the legal power to interpret or 

apply such Law, or any Competent Court of Law; 

• the imposition of a requirement for obtaining any Consents, 

Clearances and Permits which was not required earlier; 

• a change in the terms and conditions prescribed for obtaining any 

Consents, Clearances and Permits or the inclusion of any new terms 

or conditions for obtaining such Consents, Clearances and Permits;  

• any change in the licensing regulations of the State Commission, 

under which the Transmission License for the Project was granted if 

made applicable by such State Commission to the TSP;  

• change in wind zone; or  

• any change in tax or introduction of any tax made applicable for 

providing Transmission Service by the TSP as per the terms of this 

Agreement.  

12.1.2 Notwithstanding anything contained in this Agreement, Change in Law shall 

not cover any change: 

a) Taxes on corporate income; and 

b) Withholding tax on income or dividends distributed to the 

shareholders of the TSP. 



Transmission Service Agreement 

..............[Insert Name of the SPV]           61  ….2026 

12.2 Relief for Change in Law 

12.2.1 During Construction Period, the impact of increase/decrease in the cost 

of the Project on the Transmission Charges shall be governed by the 

formula given in Schedule 9 of this Agreement. 

12.2.2 During the Operation Period: 

During the operation period, if as a result of Change in Law, the TSP 

suffers or is benefited from a change in costs or revenue, the aggregate 

financial effect of which exceeds 0.30% (zero point three percent) of the 

Annual Transmission Charges in aggregate for a Contract Year, the TSP 

may notify so to the Long Term Transmission Customers and propose 

amendments to this Agreement so as to place the TSP in the same 

financial position as it would have enjoyed had there been no such 

Change in Law resulting in change in costs or revenue as aforesaid.  

 

12.2.3 For any claims made under Articles 12.2.1 and 12.2.2 above, the TSP 

shall provide to the Long Term Transmission Customers documentary 

proof of such increase / decrease in cost of the Project / revenue for 

establishing the impact of such Change in Law. 

In cases where Change in Law results in decrease of cost and it comes 

to the notice of Long Term Transmission Customers that TSP has not 

informed Long Term Transmission Customers about such decrease in 

cost, Long Term Transmission Customers may initiate appropriate claim.  
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12.3 Notification of Change in Law: 

12.3.1 If the TSP is affected by a Change in Law in accordance with Article 12.1 

and wishes to claim relief for such Change in Law under this Article 12, it 

shall give notice to Lead Long Term Transmission Customer of such 

Change in Law as soon as reasonably practicable after becoming aware 

of the same.  

12.3.2 The TSP shall also be obliged to serve a notice to the Lead Long Term 

Transmission Customer even when it is beneficially affected by a 

Change in Law. 

12.3.3 Any notice served pursuant to Articles 12.3.1 and 12.3.2 shall provide, 

amongst other things, precise details of the Change in Law and its 

estimated impact on the TSP. 

12.4 Payment on account of Change in Law 

12.4.1 The payment for Change in Law shall be through a separate Bill. 

However, in case of any change in Monthly Transmission Charges by 

reason of Change in Law, as determined in accordance with this 

Agreement, the Bills to be raised by the Long Term Transmission 

Customers after such change in Transmission Charges shall 

appropriately reflect the changed Monthly Transmission Charges.  
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ARTICLE: 13 

13 EVENTS OF DEFAULT AND TERMINATION 

13.1 TSP’s Event of Default 

The occurrence and continuation of any of the following events shall 

constitute a TSP Event of Default, unless any such TSP Event of Default 

occurs as a result of any non-fulfilment of its obligations as prescribed 

under this Agreement by the Long Term Transmission Customers or a 

Force Majeure Event: 

a. After having taken up the construction of the Project, the 

abandonment by the TSP or the TSP's Contractors of the 

construction of the Project for a continuous period of two (2) 

months and such default is not rectified within thirty (30) days 

from the receipt of notice from the Lead Long Term 

Transmission Customers in this regard;  

b. The failure to commission any Element of the Project by the 

date falling six (6) months after its Scheduled COD unless 

extended by Long Term Transmission Customers as per 

provisions of this Agreement; 

c. If the TSP: 

i. assigns, mortgages or charges or purports to assign, 

mortgage or charge any of its assets or rights related to 

the Project in contravention of the provisions of this 

Agreement; or  

ii. transfers or novates any of its obligations pursuant to 

this Agreement, in a manner contrary to the provisions 

of this Agreement; 

Except where such transfer is in pursuance of a Law and   

• it does not affect the ability of the transferee to 

perform, and such transferee has the financial 

and technical capability to perform, its obligations 

under this Agreement; 

• is to a transferee who assumes such obligations 

under the Project and this Agreement remains 

effective with respect to the transferee; 
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d. If:  

i. The TSP becomes voluntarily or involuntarily the subject 

of any bankruptcy or insolvency or winding up 

proceedings and such proceedings remain uncontested 

for a period of thirty (30) days; or  

ii. any winding up or bankruptcy or insolvency order is 

passed against the TSP; or  

iii. the TSP goes into liquidation or dissolution or a receiver 

or any similar officer is appointed over all or substantially 

all of its assets or official liquidator is appointed to 

manage its affairs, pursuant to Law,  

     Provided that a dissolution or liquidation of the TSP will 

not be a TSP’s Event of Default, where such dissolution 

or liquidation of the TSP is for the purpose of a merger, 

consolidation or reorganization with the prior approval of 

the State Commission as per the provisions of Bihar 

Electricity Regulatory Commission (Licencing for 

Transmission of Electricity) Regulations, 2007 as 

amended from time to time; or 

e. Failure on the part of the TSP to comply with the provisions of 

Article 19.2 of this Agreement; or 

f. the TSP repudiates this Agreement and does not rectify such 

breach even within a period of thirty (30) days from a notice 

from the Long Term Transmission Customers in this regard; or 

g. after Commercial Operation Date of the Project, the TSP fails 

to achieve monthly Target Availability of 98%, for a period of 

six (6) consecutive months or within a non-consecutive period 

of  six (6) months within any continuous aggregate period of 

eighteen(18) months except where the Availability is affected 

by Force Majeure Events as per Article 11; or 

h. any of the representations and warranties made by the TSP in 

Article 17 of this Agreement being found to be untrue or 

inaccurate. Further, in addition to the above, any of the 

undertakings submitted by the Selected Bidder at the time of 

submission of the Bid being found to be breached or 

inaccurate, including but not limited to undertakings from its 

Parent Company / Affiliates related to the minimum equity 

obligation; or 
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i. the TSP fails to complete / fulfil all the activities / conditions 

within the specified period as per Article 3; or 

j. except for the reasons solely attributable to Long Term 

Transmission Customers, the TSP is in material breach of any 

of its obligations under this Agreement and such material 

breach is not rectified by the TSP within thirty (30) days of 

receipt of notice in this regard from the Lead Long Term 

Transmission Customer; or  

k. deleted. 

13.2 Termination Procedure for TSP Event of Default 

a. Upon the occurrence and continuance of any TSP’s Event of 

Default under Article 13.1 the Long Term Transmission Customers 

may serve notice on the TSP, with a copy to the STU and the 

Lenders’ Representative, of their intention to terminate this 

Agreement (a "Long Term Transmission Customers’ Preliminary 

Termination Notice"), which shall specify in reasonable detail, the 

circumstances giving rise to such Long Term Transmission 

Customers Preliminary Termination Notice.  

b. Following the issue of a Long Term Transmission Customer’s 

Preliminary Termination Notice, the Consultation Period shall apply 

and would be for the Parties to discuss as to what steps shall be 

taken with a view to mitigate the consequences of the relevant 

Event of Default having regard to all the circumstances.  

c. During the Consultation Period, the Parties shall, save as 

otherwise provided in this Agreement, continue to perform their 

respective obligations/ roles under this Agreement, and the TSP 

shall not remove any material, equipment or any part of the 

Project, without prior consent of the Long Term Transmission 

Customers. 

 Following the expiry of the Consultation Period, unless the Parties 

shall have otherwise agreed to the contrary or the circumstances 

giving rise to Long Term Transmission Customers’s Preliminary 

Termination Notice shall have ceased to exist or shall have been 

remedied, this Agreement may be terminated by the Long Term 

Transmission Customers by giving a Termination Notice to the 

TSP, in writing, of at least seven (7) days, with a copy to STU and 

the Lenders’ Representative in order to enable the Lenders 
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to exercise right of substitution in accordance with Article 15.3 of 

this Agreement.  

 Further, the Long Term Transmission Customers may also initiate 

proceedings to blacklist the TSP & its Affiliates from participation in 

any RFP issued by BPCs for a period of 5 years.  

13.3 Procedure for Long Term Transmission Customers’s non-

fulfilment of Role 

a. Upon the Long Term Transmission Customers not being able to 

fulfil its role under Article 4.2, the TSP may serve notice on the 

Long Term Transmission Customers, with a copy to STU and the 

Lenders’ Representative (a "TSP’s Preliminary Notice"), which 

notice shall specify in reasonable detail the circumstances giving 

rise to such non-fulfilment of role by the Long Term Transmission 

Customers.  

b. Following the issue of a TSP’s Preliminary Notice, the 

Consultation Period shall apply.  

c. The Consultation Period would be for the Parties to discuss as to 

what steps shall be taken with a view to mitigate the 

consequences of the relevant non-fulfilment of role by the Long 

Term Transmission Customers including giving time extension to 

TSP, having regard to all the circumstances.  

d. During the Consultation Period, both Parties shall, save as 

otherwise provided in this Agreement, continue to perform their 

respective obligations/ roles under this Agreement. 

13.4 Termination due to Force Majeure 

13.4.1 In case the Parties could not reach an agreement pursuant to Articles 

3.3.4 and 4.4.2 of this Agreement and the Force Majeure Event or its 

effects continue to be present, the Long Term Transmission Customers 

shall have the right to cause termination of the Agreement. In case of 

such termination, the Contract Performance Guarantee shall be returned 

to the TSP as per the provisions of Article 6.5.1. 
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13.4.2 In case of termination of this Agreement, the TSP shall provide to the 

Long Term Transmission Customers the full names and addresses of its 

Contractors as well as complete designs, design drawings, 

manufacturing drawings, material specifications and technical 

information, as required by the Long Term Transmission Customers 

within thirty (30) days of Termination Notice. 

13.5 Termination or amendment due to non-requirement of any Element or 

Project during construction 

13.5.1 In case any Element or Project, which is under construction, is no longer 

required due to any reason whatsoever, the Long Term Transmission 

Customers may issue a notice to this effect to the TSP.  

13.5.2 Long Term Transmission Customers may also issue notice to the TSP 

seeking their response to the proposed termination/ amendment (as the 

case may be) of the Agreement. The Long Term Transmission 

Customers shall issue copy of such notice to Lenders. In the notice, 

Long Term Transmission Customers shall also include an assessment 

of the physical progress made by TSP in the Element/ Project (as the 

case may be) that is no longer required.   

13.5.3 The TSP shall neither carry out further investment nor carry out any 

work on the Element/ Project (as the case may be) that is no longer 

required after delivery of the notice.  

13.5.4 After taking into account the comments of the TSP, the Long Term 

Transmission Customers may terminate the Agreement or amend it if 

both Parties agree to the amendment. 

13.6 Revocation of the Transmission License 

13.6.1 The State Commission may, as per the provisions of the Electricity Act, 

2003, revoke the Transmission License of the Licensee. Further, in such 

a case, the Agreement shall be deemed to have been terminated. 

13.7 Termination Payment  

13.7.1 If Agreement is terminated on account of Force Majeure Events, non-

requirement of any Element or Project during Construction, Long Term 

Transmission Customer’s non-fulfilment of Role & TSP’s Event of Default, 

the TSP shall be entitled for Termination Payment equivalent to valuation 

of Project Assets. Upon payment, the Long Term Transmission 

Customers shall take over the Project Assets.  
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ARTICLE: 14 

14 LIABILITY AND INDEMNIFICATION 

14.1 Indemnity  

14.1.1 The TSP shall indemnify, defend and hold the Long Term Transmission 

Customers harmless against: 

(a) any and all third party claims, actions, suits or proceedings against the 

Long Term Transmission Customers for any loss of or damage to 

property of such third party, or death or injury to such third party, 

arising out of a breach by the TSP of any of its obligations under this 

Agreement, except to the extent that any such claim, action, suit or 

proceeding has arisen due to a negligent act or omission, breach of 

this Agreement or non-fulfilment of statutory duty on the part of Long 

Term Transmission Customers; and 

(b) any and all losses, damages, costs and expenses including legal costs, 

fines, penalties and interest actually suffered or incurred by the Long 

Term Transmission Customers from third party claims arising by 

reason of: 

i. a breach by the TSP of any of its obligations under this 

Agreement, (provided that this Article 14 shall not apply to such 

breaches by the TSP, for which specific remedies have been 

provided for under this Agreement) except to the extent that any 

such losses, damages, costs and expenses including legal costs, 

fines, penalties and interest (together to constitute “Indemnifiable 

Losses”) has arisen due to a negligent act or omission, breach of 

this Agreement or non-fulfilment of statutory duty on the part of 

the Long Term Transmission Customers, or  

ii. any of the representations and warranties of the TSP under this 

Agreement being found to be inaccurate or untrue. 

14.1.2 The Long Term Transmission Customers shall in accordance with the 

Regulations framed by BERC in this regard indemnify, defend and hold 

the TSP harmless against: 

(a) any and all third party claims, actions, suits or proceedings against 

the TSP, for any loss of or damage to property of such third party, or 

death or injury to such third party, arising out of any material breach 

by the Long Term Transmission Customers of any of their roles 

under this Agreement, except to the extent that any such claim, 
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action, suit or proceeding has arisen due to a negligent act or 

omission, breach of this Agreement or breach of statutory duty on 

the part of the TSP, its Contractors, servants or agents; and 

(b) any and all losses, damages, costs and expenses including legal 

costs, fines, penalties and interest (‘Indemnifiable Losses’) actually 

suffered or incurred by the TSP from third party claims arising by 

reason of: 

i. any material breach by the Long Term Transmission Customers 

of any of its roles under this Agreement (provided that, this Article 

14 shall not apply to such breaches by the Long Term 

Transmission Customers, for which specific remedies have been 

provided for under this Agreement), except to the extent that any 

such Indemnifiable Losses have arisen due to a negligent act or 

omission, breach of this Agreement or breach of statutory duty on 

the part of the TSP, its Contractors, servants or agents or  

ii. any of the representations and warranties of the Long Term 

Transmission Customers under this Agreement being found to be 

inaccurate or untrue. 

14.2 Patent Indemnity: 

14.2.1  

(a) The TSP shall, subject to the Long Term Transmission Customers 

compliance with Article 14.2.1 (b), indemnify and hold harmless the Long 

Term Transmission Customers and its employees and officers from and 

against any and all suits, actions or administrative proceedings, claims, 

demands, losses, damages, costs, and expenses of whatsoever nature, 

including attorney’s fees and expenses, which the Long Term Transmission 

Customers may suffer as a result of any infringement or alleged infringement 

of any patent, utility model, registered design, trademark, copyright or other 

intellectual property right registered or otherwise existing at the date of the 

Agreement by reason of  the setting up of the Project by the TSP. 

Such indemnity shall not cover any use of the Project or any part thereof 

other than for the purpose indicated by or to be reasonably inferred from the 

Agreement, any infringement resulting from the misuse of the Project or any 

part thereof, or any products produced in association or combination with 

any other equipment, plant or materials not supplied by the TSP, pursuant to 

the Agreement. 
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(b) If any proceedings are brought or any claim is made against the Long Term 

Transmission Customers arising out of the matters referred to in Article 

14.2.1(a), the Lead Long Term Transmission Customer shall promptly give 

the TSP a notice thereof, and the TSP shall at its own expense take 

necessary steps and attend such proceedings or claim and any negotiations 

for the settlement of any such proceedings or claim. The TSP shall promptly 

notify the Long Term Transmission Customers of all actions taken in such 

proceedings or claims. 

(c) If the TSP fails to notify the Lead Long Term Transmission Customer within 

twenty-eight (28) days after receipt of such notice from the Long Term 

Transmission Customers under Article 14.2.1(b) above, that it intends to 

attend any such proceedings or claim, then the Long Term Transmission 

Customers shall be free to attend the same on their own behalf at the cost of 

the TSP. Unless the TSP has so failed to notify the Lead Long Term 

Transmission Customer within the twenty eight (28) days period, the Long 

Term Transmission Customers shall make no admission that may be 

prejudicial to the defence of any such proceedings or claims. 

(d) The Lead Long Term Transmission Customer shall, at the TSP’s request, 

afford all available assistance to the TSP in attending to such proceedings 

or claim, and shall be reimbursed by the TSP for all reasonable expenses 

incurred in so doing. 

14.2.2  

(a) The Long Term Transmission Customers, in accordance with the 

Regulations framed by BERC in this regard subject to the TSP’s compliance 

with Article 14.2.2(b) shall indemnify and hold harmless the TSP and its 

employees, officers from and against any and all suits, actions or 

administrative proceedings, claims, demands, losses, damages, costs and 

expenses of whatsoever nature, including attorney’s fees and expenses, 

which the TSP may suffer as a result of any infringement or alleged 

infringement of any patent, utility model, registered design, trademark, 

copyright or other intellectual property right registered or otherwise existing 

at the date of the Agreement by reason of  the setting up of the Project by 

the TSP. 

(b) If any proceedings are brought or any claim is made against the TSP arising 

out of the matters referred to in Article 14.2.2 (a) the TSP shall promptly give 

the Lead Long Term Transmission Customer a notice thereof, and the Long 

Term Transmission Customers shall at its own expense take necessary 

steps and attend such proceedings or claim and any negotiations for the 
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settlement of any such proceedings or claim. The Lead Long Term 

Transmission Customer shall promptly notify the TSP of all actions taken in 

such proceedings or claims. 

(c) If the Lead Long Term Transmission Customer fails to notify the TSP within 

twenty-eight (28) days after receipt of such notice from the TSP under Article 

14.2.2(b) above, that it intends to attend any such proceedings or claim, 

then the TSP shall be free to attend the same on its own behalf at the cost 

of the Long Term Transmission Customers. Unless the Lead Long Term 

Transmission Customer has so failed to notify the TSP within the twenty (28) 

days period, the TSP shall make no admission that may be prejudicial to the 

defence of any such proceedings or claim. 

(d) The TSP shall, at the Long Term Transmission Customers request, afford all 

available assistance to the Long Term Transmission Customers in attending 

to such proceedings or claim, and shall be reimbursed by the Long Term 

Transmission Customers for all reasonable expenses incurred in so doing. 

14.3 Monetary Limitation of liability  

14.3.1 A Party ("Indemnifying Party") shall be liable to indemnify the other Party 

("Indemnified Party") under this Article 14 for any indemnity claims made 

in a Contract Year only up to an amount of Rs.1.66 Crore (Rupees One 

Crores and Sixty-Six Lakhs Only) shall be divided in the ratio of their 

Allocated Project Capacity, as existing on the date of the indemnity 

claim.  

14.4 Procedure for claiming indemnity 

14.4.1 Where the Indemnified Party is entitled to indemnification from the 

Indemnifying Party pursuant to Articles 14.1 or 14.2 the Indemnified 

Party shall promptly notify the Indemnifying Party of such claim, 

proceeding, action or suit referred to in Articles 14.1 or 14.2 in respect of 

which it is entitled to be indemnified. Such notice shall be given as soon 

as reasonably practicable after the Indemnified Party becomes aware of 

such claim, proceeding, action or suit. The Indemnifying Party shall be 

liable to settle the indemnification claim within thirty (30) days of receipt 

of the above notice.  

Provided however that, if: 

i. the Parties choose to contest, defend or litigate such claim, 

action, suit or proceedings in accordance with Article 14.4.3 

below; and  
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ii. the claim amount is not required to be paid/deposited to such 

third party pending the resolution of the Dispute,  

the Indemnifying Party shall become liable to pay the claim amount to 

the Indemnified Party or to the third party, as the case may be, promptly 

following the resolution of the Dispute, if such Dispute is not settled in 

favour of the Indemnified Party. 

14.4.2 The Indemnified Party may contest, defend and litigate a claim, action, 

suit or proceeding for which it is entitled to be indemnified under Articles 

14.1 or 14.2 and the Indemnifying Party shall reimburse to the 

Indemnified Party all reasonable costs and expenses incurred by the 

Indemnified Party. However, such Indemnified Party shall not settle or 

compromise such claim, action, suit or proceedings without first getting 

the consent of the Indemnifying Party, which consent shall not be 

unreasonably withheld or delayed. 

14.4.3 An Indemnifying Party may, at its own expense, assume control of the 

defence of any proceedings brought against the Indemnified Party if it 

acknowledges its obligation to indemnify such Indemnified Party, gives 

such Indemnified Party prompt notice of its intention to assume control of 

the defence, and employs an independent legal counsel at its own cost 

that is reasonably satisfactory to the Indemnified Party. 

14.5 Limitation on Liability 

14.5.1 Except as expressly provided in this Agreement, neither the TSP nor the 

Long Term Transmission Customers nor their respective officers, 

directors, agents, employees or Affiliates (including, officers, directors, 

agents or employees of such Affiliates), shall be liable or responsible to 

the other Party or its Affiliates including its officers, directors, agents, 

employees, successors, insurers or permitted assigns for incidental, 

indirect or consequential, punitive or exemplary damages, connected 

with or resulting from performance or non-performance of this 

Agreement, or anything done in connection herewith, including claims in 

the nature of lost revenues, income or profits (other than payments 

expressly required and properly due under this Agreement), any 

increased expense of, reduction in or loss of transmission capacity or 

equipment used therefore, irrespective of whether such claims are based 

upon breach of warranty, tort (including negligence, whether of the  Long 

Term Transmission Customers, the TSP or others), strict liability, 

contract, breach of statutory duty, operation of law or otherwise.  

14.5.2 The Long Term Transmission Customers shall have no recourse against 
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any officer, director or shareholder of the TSP or any Affiliate of the TSP 

or any of its officers, directors or shareholders for such claims excluded 

under this Article. The TSP shall also have no recourse against any 

officer, director or shareholder of the Long Term Transmission 

Customers, or any Affiliate of the Long Term Transmission Customers or 

any of its officers, directors or shareholders for such claims excluded 

under this Article. 

14.6 Duty to Mitigate 

The party entitled to the benefit of an indemnity under this Article 14 shall 

take all reasonable measures to mitigate any loss or damage which has 

occurred. If the Party fails to take such measures, the other Party’s 

liabilities shall be correspondingly reduced. 
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ARTICLE: 15 

15 ASSIGNMENTS AND CHARGES 

15.1 Assignments: 

15.1.1 This Agreement shall be binding upon, and inure to the benefit of the Parties 

and their respective successors and permitted assigns. This Agreement 

shall not be assigned by any Party, except as provided in Article 15.3. 

15.2 Permitted Charges: 

15.2.1 Neither Party shall create or permit to subsist any encumbrance over all 

or any of its rights and benefits under this Agreement.  

15.2.2 However, the TSP may create any encumbrance over all or part of the 

receivables, or the Project Assets of the Project in favour of the Lenders 

or the Lenders’ Representative on their behalf, as security for amounts 

payable under the Financing Agreements and any other amounts agreed 

by the Parties. 

Provided that: 

i. the Lenders or the Lenders’ Representative on their behalf shall have 

entered into the Financing Agreements and agreed in writing to the 

provisions of this Agreement; and 

ii. any encumbrance granted by the TSP in accordance with this Article 

15.2.2 shall contain provisions pursuant to which the Lenders or the 

Lender’s Representative on their behalf agrees unconditionally with 

the TSP to release from such encumbrances upon payment by the 

TSP to the Lenders of all amounts due under the Financing 

Agreements. 

15.2.3 Article 15.2.1 does not apply to: 

a. liens arising by operation of law (or by an agreement evidencing the 

same) in the ordinary course of the TSP developing and operating the 

Project; 

b. pledges of goods, the related documents of title and / or other related 

documents, arising or created in the ordinary course of the TSP 

developing and operating the Project; or 
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c. security arising out of retention of title provisions in relation to goods 

acquired in the ordinary course of the TSP developing and operating 

the Project.  

15.3 Substitution Rights of the Lenders  

15.3.1 The TSP would need to operate and maintain the Project under the 

provisions of this Agreement and cannot assign the Transmission 

License or transfer the Project or part thereof to any person by sale, 

lease, exchange or otherwise, without the prior approval of the Long 

Term Transmission Customers. 

15.3.2 However, in the case of default by the TSP in debt repayments or in the 

case of default by the TSP as per Article 13 of this Agreement during the 

debt repayments, the State Commission may, on an application from the 

Lenders, assign the Transmission License to the nominee of the Lenders 

subject to the fulfilment of the qualification requirements and provisions 

of the Bihar Electricity Regulatory Commission (Licencing for 

Transmission of Electricity) Regulations, 2007 as amended from time 

to time; 
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ARTICLE: 16 

16 GOVERNING LAW AND DISPUTE RESOLUTION 

16.1 Governing Law:  

This Agreement shall be governed by and construed in accordance with 

the Laws of India. Any legal proceedings in respect of any matters, claims 

or disputes under this Agreement shall be under the jurisdiction of 

appropriate courts in Bihar. 

16.2 Amicable Settlement:   

16.2.1 Either Party is entitled to raise any claim, dispute or difference of 

whatever nature arising under, out of or in connection with this 

Agreement, including its existence or validity or termination or whether 

during the execution of the Project or after its completion and whether 

prior to or after the abandonment of the Project or termination or breach 

of the Agreement by giving a written notice to the other Party, which shall 

contain: 

(i) a description of the Dispute; 

(ii) the grounds for such Dispute; and 

(iii) all written material in support of its claim. 

16.2.2 The other Party shall, within thirty (30) days of issue of notice issued 

under Article 16.2.1, furnish: 

(i)  counter-claim and defences, if any, regarding the Dispute; and 

(ii) all written material in support of its defences and counter-claim. 

16.2.3 Within thirty (30) days of issue of notice by the Party pursuant to Article 

16.2.1, if the other Party does not furnish any counter claim or defense 

under Article 16.2.2, or thirty (30) days from the date of furnishing 

counter claims or defence by the other Party, both the Parties to the 

Dispute shall meet to settle such Dispute amicably.  If the Parties fail to 

resolve the Dispute amicably within thirty (30) days from the later of the 

dates mentioned in this Article 16.2.3, the Dispute shall be referred for 

dispute resolution in accordance with Article 16.3. 

16.3 Dispute Resolution: 

All Disputes shall be adjudicated by the State Commission. For the 

avoidance of doubt, BSPTCL shall not be a necessary party to any Dispute 
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relating to Transmission Charges or performance of obligations/ roles as 

between the Long Term Transmission Customers and the TSP, and shall 

be entitled/ required to participate only in a Dispute concerning its role of 

monitoring of the Project under this Agreement 

16.4 Parties to Perform Obligations: 

Notwithstanding the existence of any Dispute and difference referred to 

the State Commission as provided in Article 16.3 and save as the State 

Commission may otherwise direct by a final or interim order, the Parties 

hereto shall continue to perform their respective obligations/ roles (which 

are not in dispute) under this Agreement.    
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ARTICLE: 17 

17 REPRESENTATION AND WARRANTIES 

17.1 Representation and warranties of the Long Term Transmission 

Customers   

17.1.1 The Long Term Transmission Customers hereby represents and 

warrants to and agrees with the TSP as follows and acknowledges and 

confirms that the TSP is relying on such representations and warranties 

in connection with the transactions described in this Agreement: 

a. It has all requisite powers and authority to execute and 

consummate this Agreement; 

b. This Agreement is enforceable against the Long Term 

Transmission Customers in accordance with its terms;  

c. The consummation of the transactions contemplated by this 

Agreement on the part of Long Term Transmission Customers 

will not violate any provision of nor constitute a default under, 

nor give rise to a power to cancel any charter, mortgage, deed 

of trust or lien, lease, agreement, license, permit, evidence of 

indebtedness, restriction, or other contract to which the Long 

Term Transmission Customers is a Party or to which the Long 

Term Transmission Customers is bound, which violation, 

default or power has not been waived; 

17.2 Representation and Warranties of the TSP: 

17.2.1 The TSP hereby represents and warrants to and agrees with the Long 

Term Transmission Customers as follows and acknowledges and 

confirms that the Long Term Transmission Customers is relying on such 

representations and warranties in connection with the transactions 

described in this Agreement: 

a. It has all requisite powers and has been duly authorized to execute 

and consummate this Agreement; 

b. This Agreement is enforceable against it, in accordance with its 

terms;  

c. The consummation of the transactions contemplated by this 

Agreement on the part of the TSP will not violate any provision of nor 

constitute a default under, nor give rise to a power to cancel any 

charter, mortgage, deed of trust or lien, lease, agreement, license, 

permit, evidence of indebtedness, restriction, or other contract to 
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which the TSP is a Party or to which the TSP is bound which 

violation, default or power has not been waived; 

d. The TSP is not insolvent and no insolvency proceedings have been 

instituted, nor threatened or pending by or against the TSP; 

e. There are no actions, suits, claims, proceedings or investigations 

pending or, to the best of the TSP’s  knowledge, threatened in 

writing against the TSP at law, in equity, or otherwise, and whether 

civil or criminal in nature, before or by, any court, commission, 

arbitrator or governmental agency or authority, and there are no 

outstanding judgments, decrees or orders of any such courts, 

commission, arbitrator or governmental agencies or authorities, 

which materially adversely affect its ability to execute the Project or 

to comply with its obligations under this Agreement. 

17.2.2 The TSP makes all the representations and warranties above to be valid 

as on the Effective Date of this Agreement. 
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ARTICLE: 18 

18 INDEPENDENT ENGINEER  

18.1 Appointment of Independent Engineer 

The Long Term Transmission Customers shall appoint an agency/ company 

as Independent Engineer as per framework provided in the Guidelines for 

Encouraging Competition in Development of Transmission Projects for 

selection of Independent Engineer. 

18.2 Roles and functions of Independent Engineer 

The role and functions of the Independent Engineer shall include the 

following: 

a. Progress Monitoring as required under this Agreement; 

b. Ensuring Quality as required under this Agreement; 

c. determining, as required under the Agreement, the costs of any works or 

services and/or their reasonableness during construction phase; 

d. determining, as required under the Agreement, the period or any 

extension thereof, for performing any duty or obligation during 

construction phase; 

e. determining, as required under the Agreement, the valuation of the 

Project Assets. 

f. Assisting the Parties in resolution of Disputes and 

g. Undertaking all other duties and functions in accordance with the 

Agreement.  

18.3 Remuneration of Independent Engineer 

The fee and charges of the Independent Engineer shall be paid by the Long 

Term Transmission Customers as per terms & conditions of appointment. 

18.4 Termination of appointment 

18.4.1 The Long Term Transmission Customers or STU may, in its discretion, 

terminate the appointment of the Independent Engineer at any time, but only 

after appointment of another Independent Engineer. 

18.4.2 If the TSP has reason to believe that the Independent Engineer is not 

discharging its duties and functions in a fair, efficient and diligent manner, it 
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may make a written representation to the Long Term Transmission 

Customers or STU and seek termination of the appointment of the 

Independent Engineer. Upon receipt of such representation, the Long Term 

Transmission Customers or STU shall hold a tripartite meeting with the TSP 

and Independent Engineer for an amicable resolution, and the decision of 

Long Term Transmission Customers or STU is final. In the event that the 

appointment of the Independent Engineer is terminated hereunder, the Long 

Term Transmission Customers or STU shall appoint forthwith another 

Independent Engineer. 

18.5 Authorised signatories 

The Long Term Transmission Customers or STU shall require the 

Independent Engineer to designate and notify to the Long Term 

Transmission Customers or STU up to 2 (two) persons employed in its firm 

to sign for and on behalf of the Independent Engineer, and any 

communication or document required to be signed by the Independent 

Engineer shall be valid and effective only if signed by any of the designated 

persons; provided that the Independent Engineer may, by notice in writing, 

substitute any of the designated persons by any of its employees. 
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ARTICLE: 19 

19 MISCELLANEOUS PROVISIONS 

19.1 Lead Long Term Transmission Customer: 

19.1.1 The Long Term Transmission Customers hereby appoint and authorise 

“________________” [hereinafter referred to as the “Lead Long Term 

Transmission Customer”] to represent all the Long Term Transmission 

Customers for discharging the rights and obligations of the Long Term 

Transmission Customers, which are required to be undertaken by all the 

Long Term Transmission Customers. All the Long Term Transmission 

Customers shall follow and be bound by the decisions of the Lead Long 

Term Transmission Customers. Accordingly, each Long Term 

Transmission Customer agrees that any decision, communication, 

notice, action or inaction of the Lead Long Term Transmission Customer 

on such matters shall be deemed to have been on its/his behalf and shall 

be binding on each of the Long Term Transmission Customer. The TSP 

shall be entitled to rely upon any such action, decision or communication 

or notice from the Lead Long Term Transmission Customer. It is clarified 

that provisions under this Article 19.1 are not intended to and shall not 

render the Lead Long Term Transmission Customer liable to discharge 

Transmission Charges payments due to TSP from the other Long Term 

Transmission Customers. 

19.1.2 The Long Term Transmission Customers hereby also appoint and 

authorise “____________” [hereinafter referred to as the “Alternate Lead 

Long Term Transmission Customer”], to act as Lead Long Term 

Transmission Customer as per the provisions of this Article 19.1.2, on 

the occurrence of any Event of Default specified in Article 13 by the Lead 

Long Term Transmission Customer. In such an event, the TSP may, at 

its option, within a period of fifteen (15) days from the date of issue of the 

TSP’s Preliminary Termination Notice referred to in Article 13 and if the 

said default by the Lead Long Term Transmission Customer subsists, 

specify in writing to all the Long Term Transmission Customers that the 

Alternate Lead Long Term Transmission Customer shall thereafter act as 

the Lead Long Term Transmission Customer. In such a case, if the TSP 

so notifies, the Alternate Lead Long Term Transmission Customer earlier 

appointed under Article 19.1.1 shall automatically cease to be the Lead 

Long Term Transmission Customer. It is clarified that all decisions taken 

by the “___________” appointed under Article 19.1.1., in its capacity as 

Lead Long Term Transmission Customer before such change, shall 

continue to be valid, in accordance with this Agreement. 

19.1.3 In the event of “________” becoming the Lead Long Term Transmission 



Transmission Service Agreement 

..............[Insert Name of the SPV]           83  ….2026 

Customer as per Article 19.1.2, all the Long Term Transmission 

Customers shall also appoint any of Long Term Transmission 

Customers, other than “_________”, appointed under Article 19.1.1, as 

an Alternate Lead Long Term Transmission Customer and thereafter the 

provisions of Article 19.1.2 shall be applicable. 

19.1.4 Notwithstanding anything contained above, any decision which is 

required to be taken by the Long Term Transmission Customers jointly 

under the provisions of Article 13, shall be taken by all the Long Term 

Transmission Customers and in case of difference amongst the Long 

Term Transmission Customers, the said decision shall be taken by the 

Majority Long Term Transmission Customers, as defined in Article 19.1.5 

below. 

19.1.5 Any decision taken by Long Term Transmission Customers, who taken 

together constitute sixty five percent (65%) of the Allocated Project 

Capacity and constitute in number at least fifty percent (50%) of the total 

number of Long Term Transmission Customers (hereinafter referred to 

as “Majority Long Term Transmission Customers”), shall be binding on 

the Lead Long Term Transmission Customer and all other Long Term 

Transmission Customers. Majority Long Term Transmission Customers 

shall also have the right to replace the Lead Long Term Transmission 

Customer by any other Long Term Transmission Customer of their 

choice. All decisions taken by the Majority Long Term Transmission 

Customers in this Agreement shall be conveyed by the Lead Long Term 

Transmission Customer. 

19.2 Equity Lock-in Commitment: 

19.2.1 The aggregate equity share holding of the Selected Bidder in the issued 

and paid up equity share capital of ................................[Insert Name of 

the SPV] shall not be less than Fifty one percent (51%) up to a period of 

one (1) year after COD of the Project.  

Provided that, in case the Lead Member or Bidding Company is holding 

equity through Affiliate/s, Ultimate Parent Company or Parent Company, 

such restriction as specified above shall apply to such entities. 

19.2.2 Provided further, that in case the Selected Bidder is a Bidding 

Consortium, the Lead Member shall continue to hold equity of at least 

twenty six percent (26%) upto a period of one (1) year after COD of the 

Project and any Member of such Bidding Consortium shall be allowed to 

divest its equity as long as the other remaining Members (which shall 

always include the Lead Member) hold the minimum equity specified 

above. If equity is held by the Affiliates, Parent Company or Ultimate 

Parent Company of the Selected Bidder, then, subject to the second 
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proviso to Article 19.2.1, such Affiliate, Parent Company or Ultimate 

Parent Company shall be eligible to transfer its shareholding in 

................................[Insert Name of the SPV]  to another Affiliate or to 

the Parent Company / Ultimate Parent Company of the Selected Bidder. 

If any such shareholding entity, qualifying as an Affiliate / Parent 

Company / Ultimate Parent Company, is likely to cease to meet the 

criteria to qualify as an Affiliate / Parent Company / Ultimate Parent 

Company, the shares held by such entity shall be transferred to another 

Affiliate / Parent Company / Ultimate Parent Company of the Selected 

Bidder.  

19.2.3 Subject to Article 19.2.1, all transfer(s) of shareholding of 

................................[Insert Name of the SPV] by any of the entities 

referred to in Article 19.2.1 and 19.2.2 above, shall be after prior written 

intimation to the Long Term Transmission Customers  

19.2.4 For computation of effective Equity holding, the Equity holding of the 

Selected Bidder or its Ultimate Parent Company in such Affiliate(s) or 

Parent Company and the equity holding of such Affiliate(s) or Ultimate 

Parent Company in ................................[Insert Name of the SPV] shall 

be computed in accordance with the example given below:  

If the Parent Company or the Ultimate Parent Company of the Selected 

Bidder A directly holds thirty percent (30%) of the equity in 

................................[Insert Name of the SPV], then holding of Selected 

Bidder A in ................................[Insert Name of the SPV] shall be thirty 

percent (30%); 

If Selected Bidder A holds thirty percent (30%) equity of the Affiliate and 

the Affiliate holds fifty percent (50%) equity in ................................[Insert 

Name of the SPV], then, for the purposes of ascertaining the minimum 

equity/equity lock-in requirements specified above, the effective holding 

of Bidder A in ................................[Insert Name of the SPV] shall be 

fifteen percent (15%), (i.e., 30% x 50%) 

19.2.5 The provisions as contained in this Article 19.2 shall override the terms 

of the consortium agreement submitted as part of the Bid. 

19.2.6 The TSP shall be responsible to report to Long Term Transmission 

Customers, within thirty (30) days from the occurrence of any event that 

would result in any change in its equity holding structure from that which 

existed as on the date of signing of the Share Purchase Agreement. In 

such cases, the Lead Long Term Transmission Customer would reserve 

the right to ascertain the equity holding structure and to call for all such 

required documents / information / clarifications as may be required.  
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19.3 Commitment of maintaining Qualification Requirement 

19.3.1 The Selected Bidder will be required to continue to maintain compliance 

with the Qualification Requirements, as stipulated in RFP Document, till 

the COD of the Project. Where the Technically Evaluated Entity and/or 

the Financially Evaluated Entity is not the Bidding Company or a Member 

in a Bidding Consortium, as the case may be, the Bidding Company or 

Member shall continue to be an Affiliate of the Technically Evaluated 

Entity and/or Financially Evaluated Entity till the COD of the Project.  

19.3.2 Failure to comply with the aforesaid provisions shall be dealt in the same 

manner as TSP’s Event of Default as under Article 13 of this Agreement. 

19.4 Language:  

19.4.1 All agreements, correspondence and communications between the 

Parties relating to this Agreement and all other documentation to be 

prepared and supplied under the Agreement shall be written in English, 

and the Agreement shall be construed and interpreted in accordance 

with English language. 

19.4.2 If any of the agreements, correspondence, communications or 

documents are prepared in any language other than English, the English 

translation of such agreements, correspondence, communications or 

documents shall prevail in matters of interpretation. 

19.5 Affirmation 

The TSP and the Long Term Transmission Customers, each affirm that: 

1. neither it nor its respective directors, employees, or agents has paid or 

undertaken to pay or shall in the future pay any unlawful commission, 

bribe, pay-off or kick-back; and  

2. it has not in any other manner paid any sums, whether in Indian 

currency or foreign currency and whether in India or abroad to the 

other Party to procure this Agreement, and the TSP and the Long 

Term Transmission Customers hereby undertake not to engage in any 

similar acts during the Term of Agreement. 

19.6 Severability 

The invalidity or enforceability, for any reason, of any part of this 

Agreement shall not prejudice or affect the validity or enforceability of the 

remainder of this Agreement, unless the part held invalid or unenforceable 

is fundamental to this Agreement. 
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19.7 Counterparts 

This Agreement may be executed in one or more counterparts, each of 

which shall be deemed an original and all of which collectively shall be 

deemed one and the same Agreement. 

19.8 Breach of Obligations/ Roles 

The Parties acknowledge that a breach of any of the obligations/ roles 

contained herein would result in injuries. The Parties further acknowledge 

that the amount of the liquidated damages or the method of calculating 

the liquidated damages specified in this Agreement is a genuine and 

reasonable pre-estimate of the damages that may be suffered by the non-

defaulting Party in each case specified under this Agreement. 

19.9 Restriction of Shareholders / Owners Liability  

19.9.1 Parties expressly agree and acknowledge that none of the shareholders 

of the Parties hereto shall be liable to the other Parties for any of the 

contractual obligations of the concerned Party under this Agreement.   

19.9.2 Further, the financial liabilities of the shareholder(s) of each Party to this 
Agreement shall be restricted to the extent provided in the Indian 
Companies Act, 1956 / Companies Act, 2013 (as the case may be). 

19.10 Taxes and Duties: 

19.10.1 The TSP shall bear and promptly pay all statutory taxes, duties, levies 

and cess, assessed/levied on the TSP, its Contractors or their 

employees that are required to be paid by the TSP as per the Law in 

relation to the execution of the Project and for providing Transmission 

Service as per the terms of this Agreement. 

19.10.2 The Long Term Transmission Customers shall be indemnified and held 

harmless by the TSP against any claims that may be made against the 

Long Term Transmission Customers in relation to the matters set out in 

Article 19.10.1. 

19.10.3 The Long Term Transmission Customers shall not be liable for any 

payment of, taxes, duties, levies, cess whatsoever for discharging any 

obligation of the TSP by the Long Term Transmission Customers on 

behalf of TSP or its personnel, provided the TSP has consented in 

writing to the Long Term Transmission Customers for such work, for 

which consent shall not be unreasonably withheld. 
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19.11 No Consequential or Indirect Losses 

The liability of the TSP shall be limited to that explicitly provided in this 

Agreement.  

Provided that, notwithstanding anything contained in this Agreement, 

under no event shall the Long Term Transmission Customers or the TSP 

claim from one another any indirect or consequential losses or damages. 

19.12 Discretion: 

Except where this Agreement expressly requires a Party to act fairly or 

reasonably, a Party may exercise any discretion given to it under this 

Agreement in any way it deems fit. 

19.13 Confidentiality 

19.13.1 The Parties undertake to hold in confidence this Agreement and RFP 

Project Documents and not to disclose the terms and conditions of the 

transaction contemplated hereby to third parties, except:  

a) to their professional advisors;  

b) to their officers, contractors, employees, agents or representatives, 

financiers, who need to have access to such information for the 

proper performance of their activities; or 

c) disclosures required under Law, 

without the prior written consent of the other Parties. 

Provided that, the TSP agrees and acknowledges that the Long Term 

Transmission Customers, may, at any time, disclose the terms and 

conditions of the Agreement and the RFP Project Documents to any 

person, to the extent stipulated under the Law and the Competitive 

Bidding Guidelines. 

19.14 Order of priority in application: 

Save as provided in Article 2.5, in case of inconsistencies between the 

terms and conditions stipulated in Transmission License issued by the 

State Commission to the TSP, agreement(s) executed between the 

Parties, applicable Law including rules and regulations framed thereunder, 

the order of priority as between them shall be the order in which they are 

placed below: 

• terms and conditions of Transmission License; 

• applicable Law, rules and regulations framed thereunder; 
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• this Agreement. 

• Agreement(s), if any, under BERC Regulations. 

19.15 Independent Entity: 

19.15.1 The TSP shall be an independent entity performing its obligations 

pursuant to the Agreement. 

19.15.2 Subject to the provisions of the Agreement, the TSP shall be solely 

responsible for the manner in which its obligations under this Agreement 

are to be performed. All employees and representatives of the TSP or 

Contractors engaged by the TSP in connection with the performance of 

the Agreement shall be under the complete control of the TSP and shall 

not be deemed to be employees, representatives, Contractors of the 

Long Term Transmission Customers and nothing contained in the 

Agreement or in any agreement or contract awarded by the TSP shall be 

construed to create any contractual relationship between any such 

employees, representatives or Contractors and the Long Term 

Transmission Customers  

19.16 Amendments: 

19.16.1 This Agreement may only be amended or supplemented by a written 

agreement between the Parties. 

19.17  Waiver: 

19.17.1 No waiver by either Party of any default or breach by the other Party in 

the performance of any of the provisions of this Agreement shall be 

effective unless in writing duly executed by an authorised representative 

of such Party. 

19.17.2 Neither the failure by either Party to insist on any occasion upon the 

performance of the terms, conditions and provisions of this Agreement 

nor time or other indulgence granted by one Party to the other Parties 

shall act as a waiver of such breach or acceptance of any variation or the 

relinquishment of any such right or any other right under this Agreement, 

which shall remain in full force and effect. 

19.18 Relationship of the Parties: 

This Agreement shall not be interpreted or construed to create an 

association, joint venture, or partnership or agency or any such other 

relationship between the Parties or to impose any partnership obligation 

or liability upon either Party and neither Party shall have any right, power 

or authority to enter into any agreement or undertaking for, or act on 

behalf of, or to act as or be an agent or representative of, or to otherwise 
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bind, the other Party. 

19.19 Entirety: 

19.19.1 This Agreement along with its sections, schedules and appendices is 

intended by the Parties as the final expression of their agreement and is 

intended also as a complete and exclusive statement of the terms of their 

agreement. 

19.19.2 Except as provided in this Agreement, all prior written or oral 

understandings, offers or other communications of every kind pertaining 

to this Agreement or the provision of Transmission Service under this 

Agreement to the Long Term Transmission Customers by the TSP shall 

stand superseded and abrogated.  

19.20 Notices: 

19.20.1 All notices or other communications which are required to be given under 

this Agreement shall be in writing and in the English language 

19.20.2 If to the TSP, all notices or communications must be delivered personally 

or by registered post or facsimile or any other mode duly acknowledged 

to the addressee below: 

 Address  :  
 Attention  : 
 Email   : 
 Fax. No.  : 
 Telephone No. : 

19.20.3 If to the Long Term Transmission Customers, all notices or communications 

must be delivered personally or by registered post or facsimile or any 

other mode duly acknowledged to the addresses below: 

(i) North Bihar Power Distribution Company Limited (NBPDCL) 

Address  :  

Attention  :  

Email   :   

Fax. No.  :  

Telephone No. : 

 

(ii) South Bihar Power Distribution Company Limited (SBPDCL) 

Address  :  

Attention  :  

Email   :   
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Fax. No.  :  

Telephone No. : 

 

If to the Bihar State Power Transmission Co. Ltd. (BSPTCL) (for 

information/monitoring purposes), all notices or communications must be 

delivered personally or by registered post or facsimile or any other mode duly 

acknowledged to the addresses below:  

Address  : Vidyut Bhawan, 4th Floor, Bailey Road, Patna – 

800021  

Attention  :  

Email   :   

Telephone No. : 

 

19.20.4 All notices or communications given by facsimile shall be confirmed by 

sending a copy of the same via post office in an envelope properly 

addressed to the appropriate Party for delivery by registered mail.  All 

notices shall be deemed validly delivered upon receipt evidenced by an 

acknowledgement of the recipient, unless the Party delivering the notice 

can prove in case of delivery through the registered post that the 

recipient refused to acknowledge the receipt of the notice despite efforts 

of the postal authorities. 

19.20.5 Any Party may by notice of at least fifteen (15) days to the other Party 

change the address and/or addresses to which such notices and 

communications to it are to be delivered or mailed. 

19.21 Fraudulent and Corrupt Practices 

19.21.1 The TSP and its respective officers, employees, agents and advisers 

shall observe the highest standard of ethics during the subsistence of 

this Agreement. Notwithstanding anything to the contrary contained in 

the Agreement, the Long Term Transmission Customers may terminate 

the Agreement without being liable in any manner whatsoever to the 

TSP, if it determines that the TSP has, directly or indirectly or through an 

agent, engaged in corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice in the Bid process. In such an 

event, the Long Term Transmission Customers shall forfeit the Contract 

Performance Guarantee of the TSP, without prejudice to any other right 

or remedy that may be available to the Long Term Transmission 

Customers hereunder or subsistence otherwise. 

19.21.2 Without prejudice to the rights of the Long Term Transmission 

Customers under Clause 19.21.1 hereinabove and the rights and 
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remedies which the Long Term Transmission Customers may have 

under this Agreement, if a TSP is found by the Long Term Transmission 

Customers to have directly or indirectly or through an agent, engaged or 

indulged in any corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice during the Bid process, or 

after the issue of Letter of Intent (hereinafter referred to as LoI), the Long 

Term Transmission Customers may terminate the Agreement without 

being liable in any manner whatsoever to the TSP. Further, the TSP & its 

Affiliates shall not be eligible to participate in any tender or RFP issued 

by any BPC for an indefinite period from the date such TSP is found by 

the Long Term Transmission Customers to have directly or indirectly or 

through an agent, engaged or indulged in any corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practices, 

as the case may be. 

19.21.3 For the purposes of this Clause 19.21, the following terms shall have the 

meaning hereinafter respectively assigned to them: 

(a) “Corrupt Practice” means (i) the offering, giving, receiving, or 

soliciting, directly or indirectly, of anything of value to influence the 

actions of any person connected with the Bid process (for avoidance of 

doubt, offering of employment to or employing or engaging in any 

manner whatsoever, directly or indirectly, any official of the BPC who is 

or has been associated or dealt in any manner, directly or indirectly with 

the Bid process or the LoI or has dealt with matters concerning the RFP 

Project Documents or arising there from, before or after the execution 

thereof, at any time prior to the expiry of one year from the date such 

official resigns or retires from or otherwise ceases to be in the service of 

the BPC, shall be deemed to constitute influencing the actions of a 

person connected with the Bid Process); or (ii) engaging in any manner 

whatsoever, whether during the Bid Process or after the issue of the LoI 

or after the execution of the RFP Project Documents, as the case may 

be, any person in respect of any matter relating to the Project or the LoI 

or the RFP Project Documents, who at any time has been or is a legal, 

financial or technical adviser of the BPC in relation to any matter 

concerning the Project; 

(b) “Fraudulent Practice” means a misrepresentation or omission of 

facts or suppression of facts or disclosure of incomplete facts, in order to 

influence the Bid process; 

(c) “Coercive Practice” means impairing or harming, or threatening to 

impair or harm, directly or indirectly, any person or property to influence 

any person’s participation or action in the Bid process; 
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(d) “Undesirable Practice” means (i) establishing contact with any 

person connected with or employed or engaged by the BPC with the 

objective of canvassing, lobbying or in any manner influencing or 

attempting to influence the Bid process; or (ii) having a Conflict of 

Interest; and 

(e) “Restrictive Practice” means forming a cartel or arriving at any 

understanding or arrangement among Bidders with the objective of 

restricting or manipulating a full and fair competition in the Bid process; 

19.22 Compliance with Law: 

Despite anything contained in this Agreement but without prejudice to 

Article 12, if any provision of this Agreement shall be in deviation or 

inconsistent with or repugnant to the provisions contained in the Electricity 

Act, 2003, or any rules and regulations made there under, such provision 

shall be deemed to be amended to the extent required to bring it into 

compliance with the aforesaid relevant provisions as amended from time 

to time. 

IN WITNESS WHEREOF, THE PARTIES HAVE CAUSED THIS 

AGREEMENT TO BE EXECUTED BY THEIR DULY AUTHORISED 

REPRESENTATIVES AS OF THE DATE AND PLACE SET FORTH 

ABOVE.  

1. For and on behalf of the Transmission Service Provider (TSP) 

 

……………………………..  

[Signature, Name, Designation and Address] 

 

2.   For and on behalf of (being the Long Term Transmission 
Customers) 

 

……………………………..  

[Signature, Name, Designation and Address] 

 

3.   For and on behalf of (being the Long Term Transmission 
Customers) 

……………………………..  

[Signature, Name, Designation and Address] 
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4.   For and on behalf of State Transmission Utility / Monitoring 
Agency (BSPTCL) 

……………………………..  

[Signature, Name, Designation and Address] 

 

 

WITNESSES: 

 1.  For and on behalf of 

           : BPC    

…………………………… 
       [Signature] 

 

 

............................................................... 
[Insert, Name, Designation and Address of the Witness] 

 

2. For and on behalf of 

: Long Term Transmission Customers / STU    
             

…………………………… 
       [Signature] 

              
........................................................... 

[Insert Name, Designation and Address of the Witness]
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SCHEDULES 
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Schedule: A 

List of Long Term Transmission Customers  

Note: As referred to in the recital of this Agreement and in the definition 
of “Long Term Transmission Customers” in this Agreement 

 

S. 
No. 

Name of the Long 
Term Transmission 
Customer 

Address of 
Registered Office 

Law under which 
incorporated 

Percentage share 
of allocated 
Project Capacity  

1.  North Bihar Power 
Distribution Company 
Limited (NBPDCL) 

Vidyut Bhawan 
Bailey Road, 
Patna, Bihar, 
India, 800021 

Electricity Act 2003 46.00% 

2.  South Bihar Power 
Distribution Company 
Limited (SBPDCL) 

Vidyut Bhawan 
Bailey Road, 
Patna, Bihar, 
India, 800021 

Electricity Act 2003 54.00% 

Note: The above list of Long Term Transmission Customers is subject to change. 
Any addition or deletion in this list after the award of LoI shall be duly notified to the 
Parties to the Agreement. 

The new Long Term Transmission Customers shall become a Party to this 
Agreement after agreeing to the terms and conditions of this Agreement and signing 
a Supplementary Agreement as annexed in Schedule 10 to this Agreement.
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                                                                   Schedule: 1 

Project Description and Scope of Project 

Scope of the Project: 

 

Evacuation of Power from 3X800 MW Thermal Power Plant, Nabinagar (Stage – 

II), Aurangabad 

Sl. 

No. 

Scope of the Transmission Scheme Scheduled COD  

1. Construction of 400/220/132 kV Grid Substation 

(GSS) at Kerpa, Rohtas 

400 kV GSS: 

• ICTs: 3 X 500 MVA, 400/220 kV 

• ICT Bays: 3nos. 

• Line Bays: 6 nos. 

• Bus Reactors 2x125 MVAR, 400 kV: 2nos. 

• Bus Reactor Bays: 2 Nos. 

Future Space Provisions (400kV): 

• Space for 2 x 500 MVA, 400/220 kV ICTs: 2 

Nos. 

• Space for ICT Bays: 2 Nos. 

• Space for 400 Line Bays: 4 Nos. 

• Space for Reactor 2x125 MVAR, 400kV: 2 

Nos. 

• Space for Reactor Bays: 2 Nos. 

220 kV GSS: 

• ICTs: 3 X 200 MVA, 220/132 kV 

• ICT Bays: 6 nos. 

• Line Bays: 4 nos. 

• Bus-Coupler Bay: 1nos. 

• Transfer bus - coupler bay: 1 Nos. 

Future Space Provisions (220kV): 

• Space for 2 x 200 MVA, 220/132 kV ICTs: 2 

Nos. 

• Space for ICT Bays: 4 Nos. 

• Space for Line Bays: 4 Nos. 

 

132 kV GSS: 

 

 

 

 

30.11.2028 
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Evacuation of Power from 3X800 MW Thermal Power Plant, Nabinagar (Stage – 

II), Aurangabad 

Sl. 

No. 

Scope of the Transmission Scheme Scheduled COD  

• ICT Bays: 3 Nos. 

• Line Bays: 4 nos. 

• Transfer bus - coupler bay: 1 Nos. 

Future Space Provisions (132kV): 

• Space for ICT Bays: 2 Nos. 

• Space for Line Bays: 4 Nos. 

 

2. Construction of 400 kV D/C Transmission Line from 

Nabinagar (Stage-II) Thermal Power Plant – Kerpa 

GSS (Conductor: Quad Moose (ACSR)) 

3. LILO of 400 kV D/C Pusauli (PG) – Biharsharif (PG) 

Transmission Line at 400/220/132 kV Kerpa 

(Conductor: Twin Moose (ACSR)) 

4. LILO of 220 kV D/C Dehri – Pusauli Transmission Line 

at 400/220/132 kV Kerpa (Conductor: Single Zebra 

(ACSR)) 

5. LILO of 132 kV D/C Sasaram – Banjari Transmission 

Line at 400/220/132 kV Kerpa (Conductor: Single 

Panther (ACSR)) 

Note:  

1. Designing of 400kV & 220kV level switchyards of GSS shall be as per Indian 

Standards and CBIP Manual for Substation and Transmission Lines having 

suitable facility for Communication of SCADA Data and Energy 

Accounting/Metering data to SLDC in real time. 

2. The 2 number of line bays required for termination of 400kV transmission lines 

and their Operation & Maintenance at 3X800 MW Thermal Power Plant, 

Nabinagar (Stage-II), Aurangabad shall be provided by Developer of TPP i.e. 

NTPC Limited. 

3. The Land for 400/220/132kV Kerpa Substation shall be arranged by the 

Transmission Service Provider of the current transmission scheme. 

4. The O&M scope of TSP, related to LILO of various Transmission lines at 

400/220/132kV Kerpa substations, shall be applicable from Kerpa substation to 

the LILO point. The O&M of existing lines beyond the LILO point shall be the 

responsibility of the owner / utility / TSP of existing transmission line. 

 

Project Description: This scheme is proposed for Evacuation of power from 

the 3x800 MW Thermal Power Plant, Nabinagar (Stage-Il) at Nabinagar, 
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Aurangabad into the Intra-state transmission network of Bihar, through the 

400 kV Substation at Kerpa (Dist. Rhotas). 

 

The scheme shall establish / interconnect with the 400 kV/220kV/132 kV 

transmission network required to integrate the Nabinagar (Stage-II) TPP with 

the Bihar State Power Transmission Company Grid on InSTS part and to 

strengthen the intra-State transmission system in the Aurangabad region, in 

line with the Resource Adequacy Plan approved by the Central Electricity 

Authority (CEA). 
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A. SPECIFIC TECHNICAL REQUIREMENTS FOR TRANSMISSION LINES 

The design, routing and construction of transmission lines shall be in accordance with 

Chapter V, Part A of CEA (Technical Standards for Construction of Electrical Plants 

and Electric Lines) Regulations 2022, as amended from time to time. Other CEA 

Regulations/ guidelines, Indian Standards along with applicable 

IEC/ASTM/ASCE/British Standards (when applicable Indian Standards are not 

available) as amended up to date and MoP guidelines, as applicable, shall also be 

followed. 

A.1.0 Selection of tower/monopole structure type shall be made as per CEA 

Regulations and applicable Indian Standards, however, in case lattice type 

towers are used, the following shall also be applicable: 

A.2.0 Steel section of grade E 250 and/or grade E 350 as per IS 2062, only are 

permitted for use in towers, extensions, gantry structures and stub setting 

templates. For towers in snowbound areas, steel sections shall conform to 

Grade-C of IS-2062. 

A.3.0 Towers shall be designed as per IS-802:2015, however the drag coefficient of 

the tower shall be as follows: - 

Solidity Ratio Drag Coefficient 

Up to 0.05 3.6 

0.1 3.4 

0.2 2.9 

0.3 2.5 

0.4 2.2 

0.5 and above 2.0 

 The pole structure shall be designed, installed and maintained as per applicable 

CEA regulations including CEA ‘Standard Technical Specification for Steel 

Monopole Structure for AC Transmission Line’, July 2022 or subsequent 

revision as applicable except otherwise specified in this specification. 

A.4.0  Transmission Service Provider (TSP) shall adopt any additional loading/ design 

criteria for ensuring reliability of the line, if so desired and /or deemed necessary 

as per site requirements. 

A.5.0  Transmission line shall be designed considering wind zones as specified in 

wind map given in National Building Code 2016, Vol.1. The developer shall also 

make his own assessment of local wind conditions and frequent occurrences of 

High Intensity Winds (HIW) due to thunderstorms, dust storms, downburst etc. 

along the line route and wherever required, higher wind zone than that given in 

wind map shall be considered for tower design for ensuring reliability of line. 

Further, for transmission line sections passing within a distance of 50 km from 

the boundary of two wind zones, higher of the two wind zones shall be 

considered for design of towers located in such sections. 
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A.6.0 Selection of reliability level for design of tower shall be as per CEA Regulation 

(Technical Standards for Construction of Electrical Plants and Electric Lines) 

Regulations 2022, as amended from time to time. 

A.7.0      For power line crossings, following should be followed: 

A) Under crossing of the existing transmission line of same Voltage shall not 

be   allowed. In the case where it is inevitable to under-cross the existing 

transmission line then TSP shall seek prior approval from Chief Electrical 

Inspector, CEA (or equivalent as applicable) with detailed study ensuring 

that all statutory electrical clearances and Electric Field limit of 10 kV/m at 1 

m and 1.8 m from ground level is not violated. 

B)   For power line crossing of 400 kV or above voltage level, large angle towers 

of deviation angle of 30-60 degree and designed for dead end towers (i.e. 

D/DD/QD), with required body extension, shall be used on either side of 

power line crossing. 

C) For power line crossing of 132 kV (or 110 kV) and 220 kV (or 230 kV) 

voltage level, angle towers (B/C/D/DB/DC/DD/ QB/QC/QD), with required 

body extension, shall be used on either side of power line crossing 

depending upon the merit of the prevailing site condition and line deviation 

requirement. 

D) For power line crossing of 66 kV and below voltage level, 

suspension/tension towers with required body extension, shall be provided 

on either side of power line crossing depending upon the merit of the 

prevailing site condition and line deviation requirement. 

E) Where two lines cross each other, the crossing shall be made as nearly at 

right angles as the nature of the case admits and as near the support of the 

line as practicable, and the support of the lower line shall not be placed in 

the right of way of the upper line. 

F) For crossing of railway tracks, expressways national highways and state 

highways, the Rules/ Regulations of appropriate authorities shall be 

followed. These crossings should be kept to minimum, and preferably at 

right angles. 

G) Wherever overhead line of voltage 33 kV or above or high voltage direct 

current intending to cross the right of way of a Petroleum or Natural Gas 

pipeline, the angle of crossing of the overhead line with respect to the 

pipelines shall preferably be at right angles and, in any case, the crossing 

angle shall not be less than seventy five degrees. 

H) For river crossings or power line crossings (66kV or above), railways or 

road crossings (express way, national highway and state highway) 

minimum two sets of long rod insulators or two sets of disc insulator strings 

(as applicable) per phase per circuit shall be used. 
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I) All electrical clearances shall be as per relevant standard and Central 

Electricity Authority (Measures relating to Safety and Electric Supply) 

Regulations, 2023, Central Electricity Authority (Safety requirements for 

construction, operation and maintenance of electrical plants and electric 

lines) Regulations, 2011, or any of their amendment, successor or 

subsequent Regulations in this regard. 

J) In a transmission line, for a particular Site Pollution Severity class, minimum 

specific creepage distance (corresponding to the line to line highest system 

voltage) shall be 31 mm/kV as ‘Site Pollution Severity (SPS)’ class as per IS 

16683:Part-I:2018). 

A.8.0 The relevant conductor type and line configuration shall be as follows: - 

Transmission Line under the Scope Conductor Size and 
Configuration 

 

OPGW / Earthwire 
configuration at 

Peak 

400 kV DCDS Nabinagar (Stage-II) 
Thermal Power Plant – Kerpa 
Transmission Line 

Quad Moose 
(ACSR) 

Peak 1 – OPGW 
Peak 2 – Galvanised 

Steel Earthwire 

LILO of 400 kV DCDS Pusauli (PG) 
– Biharsharif (PG) Transmission 
Line at 400/220/132 kV Kerpa 

Twin Moose 
(ACSR) 

Peak 1 – OPGW 
Peak 2 – OPGW 

LILO of 220 kV DCDS Dehri – 
Pusauli Transmission Line at 
400/220/132 kV Kerpa 

Single Zebra 
(ACSR) 

Galvanised Steel 
Earthwire 

LILO of 132 kV DCDS Sasaram – 
Banjari Transmission Line at 
400/220/132 kV Kerpa 

Single Panther 
(ACSR) 

OPGW 

 

Basic Parameters: 

Conductor 

Type / 

Size 

ACSR Conductor specified Sub- 

conductor 

Spacing 

Moose Moose: Stranding 54/3.53mm-Al + 7/3.53 mm- 
Steel, 
31.77 mm diameter 
 
528.5 mm2, Aluminium area, 
 
Maximum DC Resistance at 20°C (Ω/km): 
0.05552 
 
Minimum UTS:161.20 kN 

 
 
 
 
457 mm 

Zebra Stranding 54/3.18mm-Al + 7/3.18mm- Steel, 
28.62 mm diameter 
 
484.50 mm2, Sectional area 

 
 
 
Not Applicable 
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Maximum DC Resistance at 20°C (Ω/km): 
0.0674 
 
Minimum UTS:131.90 kN 

 

Panther Stranding 30/3mm-Al + 7/3mm- Steel, 
21mm diameter 
 
261.50 mm2, Sectional area 
 
Maximum DC Resistance at 20°C (Ω/km): 
0.1390 
 
Minimum UTS:89.67 kN 

Not Applicable 

Note:  

1. *To select any size above the minimum, the sizes mentioned in the 

Indian standard IS-398 (part-6) shall be followed. 

2. The transmission lines shall have to be designed for a maximum 

operating conductor temperature of 85 deg C.  

A.9.0  The required phase to phase spacing and horizontal spacing for 400 kV line 

shall be governed by the tower design as well as minimum live metal 

clearances for 400 kV voltage level under different insulator swing angles. 

However, the phase to phase spacing for 400 kV line shall not be less than 8 m. 

A.10.0  All electrical clearances including minimum live metal clearance, ground 

clearance and minimum mid span separation between earth wire and conductor 

as per relevant Indian Standard and regulations shall be considered: 

A.11.0  Shielding angle shall not exceed 20 deg for 400 kV transmission line. 

A.12.0 Transposition is to be done for all transmission lines whose length is greater 

than 100 km. Transposition should be carried out at 1/3 and 2/3 of line length 

tower positions. Transposition of the transmission line after construction of LILO 

shall be maintained by developer. 

A.13.0  The Fault current for design of line shall be 63 kA for 1 sec for 400 kV 

transmission line. 

A.14.0  The earthwire of appropriate size to cater to predicted and design fault currents 

and lightning shall be used. Single earthwire shall be used for transmission lines 

up to 220 kV and two earthwires shall be used for transmission lines of 400 kV 

and higher voltage classes. The earthwire used in 110 kV and above voltage 

class lines shall be Optical Ground Wire. In case of 400 kV and above voltage 

class lines, at least one out of two earth wires shall be OPGW with a minimum 

of 48 fiber cores in each earthwire peak and second earth wire, if not OPGW, 

shall be either of Galvanized Stranded Steel (GSS) or Aluminum Alloy 

Conductor Steel Reinforced (AACSR) conductor type. The selection approach 
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shall be in line with the Comprehensive guidelines for the usage and sharing of 

fiber cores of Optical Ground Wire (OPGW)/ Under Ground Fiber Optic (UGFO) 

Cable for power system applications, 2025 (along with the applicable 

amendments to date). It shall require to cater essential future requirements, 

including Loop-In-Loop-Out (LILO) configurations or increased capacity utilizing 

the same Right of Way (ROW). 

For the LILO of both circuit of existing 400kV D/C and above transmission lines, 

wherein OPGW is installed in both the peaks of existing transmission line, the 

LILO section shall also accommodate the both the OPGW to be terminated at 

the proposed substation. 

A.15.0  Each tower shall be earthed such that tower footing impedance does not 

exceed 10 ohms. Pipe type or Counterpoise type earthing or multiple earthing 

shall be provided in accordance with relevant IS. Additional earthing shall be 

provided on every 7 to 8 km distance for direct earthing of both shield wires. If 

site condition demands, multiple earthing or use of environmentally friendly 

earthing enhancement compound shall be used. 

A.16.0  Pile type foundation shall be used for towers located in river or creek bed or on 

bank of river having scourable strata or in areas where river flow or change in 

river course is anticipated, based on detailed soil investigation and previous 

years’ maximum flood discharge of the river, maximum velocity of water, 

highest flood level, scour depth and anticipated change in course of river based 

on river morphology data of at least past 20 years to ensure availability and 

reliability of the transmission line. 

A.17.0  Transmission line route shall be finalized, in consultation with appropriate 

authorities so as to avoid the habitant zones of endangered species and other 

protected species. Bird diverters, wherever required, shall be provided on the 

line. In order to optimize the route, use of GATISHAKTI platform shall also be 

made. 

A.18.0  Wherever, transmission lines are passing through cyclone prone areas i.e., 

areas up to 60 km from coast following shall also be applicable:  

a) Terrain category-I, with risk coefficient factor (K1) of 1.08 shall be 

considered for tower design for exposed open terrain with few or no 

obstruction, which also includes open sea coasts, open stretch of water, 

desert and flat treeless plains.  

b) For design of transmission line structures in eastern coast and Gujarat 

coast upto 60 km from sea coast, importance factor for cyclonic region 

i.e. K4 factor of 1.3 shall be considered to take care of cyclonic wind 

condition. 

c) The number of consecutive spans between the section points/ angle 

point shall not exceed 10 spans or 3 km instead of conventional practice 

of 15 spans or 5 km, in order to reduce the failure of such towers in 
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coastal areas due to cascading effect. The section shall be terminated 

with tension tower/ angle tower and angle of deviation should be based 

on the site requirement. 

A.19.0  Wherever, transmission lines are passing through cyclone prone areas (i.e. 

areas up to 60 km from coast)/ creek regions/ aggressive soil areas following 

shall also be applicable: 

a) The fabricated tower parts and stubs shall have a minimum overall zinc 

coating of 900 g/m2 of surface area except for plates and sections below 

5 mm which shall have a minimum overall zinc coating of 610 g/m2 of 

surface area. The average zinc coating for all sections and plates 5 mm 

and above shall be maintained as 127 microns and that for plates and 

sections below 5 mm shall be maintained as 87 microns. 

b) Ready mix concrete of M30 Grade shall be used to avoid use of locally 

available saline water. However, design mix concrete of M30 Grade 

conforming to IS 456 with potable water can be used at locations where 

transportation of ready-mix concrete is not feasible. Minimum cement 

content in any case shall not be less than 330 kg/m3. 

c) The surface of the reinforced steel shall be treated with epoxy-based 

coating to enhance corrosion performance of foundation. Use of epoxy 

coated reinforcement in foundation shall be as per IS 13620. In addition, 

two (2) coats of bituminous painting of minimum 1.6 kg/m2 per coat shall 

be applied on all exposed faces of foundation (i.e. pedestal and base 

slab). 

d) Double coat 20 mm thick cement plaster shall be provided on all exposed 

concrete surface as well up to 300 mm below ground level to give 

protection to concrete surface from environmental and saline effect. 

e) Before coping of chimney top portion, three coats of anti-corrosive paint 

of minimum 30-35 microns dry film thickness each shall be applied on the 

stub in the 50 mm coping portion as well as up to 350 mm above CL 

portion. 

A.20.0 The raised chimney foundation is to be provided in areas prone to 

flooding/water stagnation like paddy field /agricultural field and undulated areas 

to avoid direct contact of water with steel part of tower. The top of the chimney 

of foundation should be at least above HFL (High Flood Level) or the historical 

water stagnation/ logging level (based on locally available data) or above High 

Tide Level or 500 mm above Natural Ground level (whichever is higher).  

A.21.0 Routing of a transmission line shall avoid large habitations, densely populated 

areas, protected or reserved forest or National Parks or Wild Life Sanctuaries, 

the habitant zones of Great Indian Bustard and other protected species, civil or 

military airfields and aircraft landing approaches. 
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A.21.(a) Routing of transmission line through protected areas of India shall be avoided to 

the extent possible. In case, it is not possible to avoid protected areas, the 

towers of the transmission line up to 765 kV level, which are installed in 

protected areas, shall be designed for Multi-circuit (4-circuits) configuration of 

same voltage level considering the Reliability Level and Design Span as per 

CEA (Technical standards for construction of Electrical Plants and 

Electric Lines) Regulations 2022, as amended from time to time. The top 

two circuits of these multi-circuit towers shall be used for stringing of the 

transmission line under present scope and the bottom two circuits shall be 

made available for stringing of any future transmission line of any transmission 

service providers/ State transmission utilities/Central transmission utilities 

passing through the same protected area. Further, the configuration, 

coordinates and Tower Schedule of such transmission towers shall be 

submitted to Bihar State Power Transmission Company Limited and BPC by the 

TSP. 

 It shall be ensured that Minimum ground clearance is maintained such that 

statutory Electrical Clearances and Electric Field limit of 10 kV/m at 1 m and 1.8 

m from ground level are not violated. 

A20.(b) Routing of transmission lines through all Metropolitan areas, Municipal 

Corporations, Municipalities, Nagar Panchayats, and all Urban Planning areas 

notified by State Governments and Forest areas notified by the Ministry of 

Environment, Forest and Climate Change (MoEFCC), shall be avoided to the 

extent possible. However, if it is not possible to avoid these areas, then, in 

order to optimize Right of Way (RoW) in all Metropolitan areas, Municipal 

Corporations, Municipalities, Nagar Panchayats, and all Urban Planning 

areas notified by State Governments,  for up to 765 kV transmission lines, 

Double Circuit Pole Structures designed with a Reliability Level and 

Design Span as per CEA (Technical Standards for Construction of 

Electrical Plants and Electric Lines) Regulations, 2022, as amended from 

time to time (preferably with insulated cross arms) shall be implemented. 

 It shall also be ensured that Minimum ground clearance is maintained such that 

statutory Electrical Clearances and Electric Field limit of 10 kV/m at 1 m and 1.8 

m from ground level are not violated.  

 In case of more than TWO parallel Circuits up to 400 kV, the same shall be 

accommodated using Pole Structures designed for so many Circuits. 

A.22.0 The TSP shall abide by the Guidelines of CEA with respect to shifting of 

transmission lines for NHAI projects and other projects. 

A.23.0 Safety precautions in regards to gas/oil pipelines in vicinity of Transmission 

lines shall be taken in coordination with gas/ petroleum authorities.   

A.24.0 The stringing of the transmission line in forest area shall be carried out through 

drone.  
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A.25.0 RoW width and Span in different terrain shall be as per Schedule VII of CEA 

(Technical Standards for Construction of Electrical plants and Electric Lines) 

Regulations 2022 and RoW guidelines issued vide CEA-PS-14-86/2/2019-

PSETD Division dated 24.09.2024 or any of their corresponding amendment / 

successor or subsequent Regulations in this regard..   
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B. SPECIFIC TECHNICAL REQUIREMENTS FOR SUBSTATION 

All the proposed substation under the project is of Air Insulated Switchgear (AIS) 

type. 

All the proposed substations shall be generally conforming to the requirements of 

CEA (Technical Standards for Construction of Electrical Plants and Electric Lines) 

Regulations 2022, as amended from time to time. To ensure quality, CEA’s 

Guidelines for Model Quality Assurance Plan (MQAP) for Major Equipment of Power 

Sector notified during January 2026 shall be followed. The CEA General Guidelines 

for 765/400/220/132 KV Sub-Station & Switchyard of Thermal/Hydro Power Projects, 

June 2012 (or the amendments issued thereof), may also be suitably referred for the 

proposed Substations. Other CEA Regulations/guidelines as amended up to date 

and MoP guidelines, as applicable, shall also be followed. 

B.1.0  Salient features of Substation Equipment and Facilities 

The design and specification of substation equipment are to be governed by the 

following factors: 

B.1.1  System design parameters / Basis of Insulation Coordination 

The system design parameters for substations/switchyards shall be as given 

below: 

 

Sl. 

No. 

Description of 

parameters 

Tech. Requirement 

400 kV 220 kV 132kV 33kV 

1. System operating voltage 400 kV 220kV 132kV 33kV 

2. Maximum voltage of the 

system (rms) 

420 kV 245kV 145kV 36kV 

3. Rated frequency 50 Hz 

4. No. of phases 3 

5. Rated Insulation levels  

i) Lightning Impulse 

withstand voltage, 

(kVpeak) for (1.2/50 micro 

sec.) 

- for Equipment other 

than Transformer 

and reactor 

- for Insulator String / 

transmission line 

 

 

 

1425 kVp 

 

 

 

1550 kVp 

 

 

 

1050 kVp 

 

 

 

1050 kVp 

 

 

 

650 kVp 

 

 

 

650 kVp 

 

 

 

170kVp 

 

 

 

170kVp 

ii) 

 

Switching impulse 

withstand voltage 

 

1050 kVp 

NA NA NA 
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Sl. 

No. 

Description of 

parameters 

Tech. Requirement 

400 kV 220 kV 132kV 33kV 

(250/2500 micro sec.) dry 

and wet 

(kVpeak) (Phase to Earth) 

iii) One minute power 

frequency dry withstand 

voltage (rms) 

(kVrms Phase to Earth) 

 

- for Equipment other 

than Transformer 

and reactor 

 

- for Insulator String / 

transmission line 

 

 

 

 

630kV 

(650 kV 

for GIS) 

 

680kV 

 

 

 

 

 

460kV 

 

 

460kV 

 

 

 

 

 

 

275kV 

 

 

275kV 

 

 

 

 

 

70kV 

6. Minimum corona extinction 

voltage Corona extinction 

voltage (kVrms Phase to 

Earth) 

320 kV 156kV 105kV NA 

7. Max. radio interference 

voltage for frequency 

between 0.5 MHz and 2 

MHz  

1000 

micro-volt 

at 266 kV 

rms 

1000 micro-

volt at 156 

kV rms 

500 micro-

volt at 92 

kV rms 

NA 

8. Minimum creepage 

distance for insulator 

string/ long rod insulators/ 

outdoor bushings 

13020 

mm  

(31 

mm/kV) 

7595mm 

(31 mm/kV) 

4495mm 

(31 mm/kV) 

1116mm 

(31 mm/kV) 

9. Minimum creepage 

distance for switchyard 

equipment  

(kVrms) (Phase to Earth) 

13020 

mm  

(31 

mm/kV) 

7595mm 

(31 mm/kV) 

4495mm 

(31 mm/kV) 

1116mm 

(31 mm/kV) 

10. Max. fault current 63 kA 50 kA 40 kA 31.5 kA 

11. Duration of fault  1 sec 1 sec 1 sec 1 sec 

Note: For installations at altitudes higher than 1000 m above Mean Sea Level, altitude 

correction factor on the applicable parameters such as rated insulation level, 

temperature rise limit, clearances and arcing distance for external insulation at the 

service location shall be applied as per methodology specified in relevant standards. 

B.1.2  Switching Scheme 
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The switching schemes, as mentioned below, shall be adopted at various 

voltage levels of substation/switchyard: 

 

Switchgear Proposed Switching Scheme  

400kV AIS One and Half Breaker 

220kV AIS Double Main Bus-Bar and Transfer bus 

scheme 

132kV AIS Main Bus-Bar and Transfer bus scheme 

 

Notes: - 

i) For one and half breaker switching scheme, any double circuit line consisting 

of two numbers of feeders and originating from the same transmission or 

generating switchyard shall not be terminated in one diameter. Further, 

incoming and outgoing feeders shall be in the same diameter as far as 

possible, so as to make direct connection in case of outage of intermediate 

substation. 

ii) Two transformers of the same HV rating shall not be connected in the same 

diameter and similarly two bus reactors of same HV rating shall also not be 

connected in the same diameter. 

iii) A diameter in one and half breaker scheme is a set of 3 circuit breakers with 

associated isolators, earth switches, current transformers etc. for controlling 2 

numbers of feeders. 

iv)  In case of GIS substation (if included in scope) where the bus scheme is One 

and Half breaker scheme, the diameters shall be complete with feeder/line 

side isolator and GIS duct of the future bay shall be brought outside the GIS 

hall/building with extension/interface module suitably.   

v) Connection arrangement of Switchable Line reactors (if included in scope) 

shall be such that it can be used as Line reactor as well as Bus reactor with 

suitable NGR bypass arrangement. Further, Spare 1-phase Shunt Reactor unit 

shall be placed and connected in such a way that the spare unit can be utilized 

for all the bus and switchable line reactor banks (including future reactor 

banks) without its physical movement. 

vi) In case single phase ICT / Power transformers (if included in scope) are 

provided, minimum one single phase transformer of each rating shall be 

provided as spare for the entire substation or switchyard Spare. 1-phase ICT / 

Power Transformers unit shall be placed and connected in such a way that the 

spare unit can be utilized in any of the ICT / Transformer Bay without physical 

movement. 

vii) Land area required shall be considered based on the present requirement and 

the planned future expansion. 
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viii) Space provision for 400 kV future lines shall be kept considering switchable 

Line reactor for the lines. 

ix) TSP shall plan distribution of line and transformer feeders to bus bar in such a 

way that all power can be evacuated successfully without crossing thermal 

limit at any point of bus-bar. 

B.2.0  Substation Equipment and facilities (Voltage level as applicable): 

The switchgear shall be designed and specified to withstand operating conditions 

and duty requirements. All equipment shall be designed considering the following 

minimum capacity. Equipments / material with superior / better parameters may be 

utilized based upon the system requirements in proposed scheme and its’ 

interconnection with the associated system. 

Sl. No Description of bay 

Rated Normal Current 

400 kV 220kV 132kV 

1. Bus Bar 4000 A 4000A 3150 A 

2. Line bay 3150 A 2500 A 1600 A 

3. ICT bay 2000 A 1600 A 1250 A 

4. Reactor bay 2000 A N/A N/A 

5. Bus Coupler Bay N/A 2500 A N/A 

6. 
Transfer Bus coupler bay (as 

applicable) 
N/A 

2500 A 1600 A 

 

B.2.1 Power Transformers 

B.2.1.1 Power Transformer / ICT / Autotransformer (as applicable) 

The ICT / Power Transformers covered under the scope shall conform to CEA’s 

“Standard Specifications and Technical Parameters for Transformers and 

Reactors (66 kV and above)” available on CEA website. 

B.2.2 Shunt Reactors and Neutral Grounding Reactor 

B.2.2.1 Shunt Reactors and Neutral Grounding Reactor 

The Reactors covered under the scope shall conform to CEA’s “Standard 

Specifications and Technical Parameters for Transformers and Reactors available 

on CEA website.  

B.2.3  AIS Substation equipment 

The specific technical requirements for various substation equipment are as 

follows: 
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B.2.3.1 Circuit Breakers 

The circuit breakers and accessories shall conform to IEC: 62271-100, IEC: 

62271-1 and shall be of SF6 Type. The circuit breakers shall be of class C2-M2 

(as per IEC) with regard to restrike probability during capacitive current breaking 

and mechanical endurance. The rated break time shall not exceed 40 ms (milli 

second) for 400 kV. The rated break time shall not exceed 60 ms for 220 kV and 

132kV Circuit Breakers. Circuit breakers shall be suitable for single phase and 

three phase auto reclosing. Each breaker would have two sets of trip circuits which 

would be connected to separate DC supplies for greater reliability. The Circuit 

breakers of 400 kV voltage class for lines (of length more than 200 km) and of 765 

kV voltage class shall be provided with pre-insertion closing resistor of about 400 

ohms with 8 ms insertion time or Controlled Switching Device (CSD) for controlling 

switching over voltages. Controlled Switching Devices shall be used for minimizing 

switching transients and inrush currents in transformers and reactors of 400kV and 

above voltage class. The Controlled Switching Device shall be used only during 

intentional energization or de-energization of associated Circuit Breaker and shall 

remain bypassed otherwise including during fault tripping. The short line fault 

capacity shall be the same as the rated capacity and this is proposed to be 

achieved without use of opening resistors. Controlled switching device shall be 

provided in the Circuit Breaker of the switchable line reactor bay and in Main and 

Tie bay circuit breakers of line with non-switchable line reactors, Bus reactors and 

Transformers for 400 kV and above voltage class. Due attention shall be given to 

the operating time and mechanical scatter of Circuit Breakers and grid condition at 

the point of interconnection while going for use of Controlled Switching Devices. 

B.2.3.2 Isolators 

The isolators shall comply to IEC 62271-102 in general. Earth switches shall be 

provided at various locations to facilitate maintenance. Main blades and earth 

blades shall be interlocked and interlock shall be fail safe type. All isolators and 

earth switches shall be motor operated type.  The disconnector shall be suitable 

for local electrical and manual and remote electrical (from control room) operation. 

The isolator shall be of extended mechanical endurance class-M2 and suitable for 

Bus Transfer Current Switching duty as per IEC standards. High speed earthing 

switches shall be provided for grounding purposes at overhead line terminations 

and cable terminations and shall have fault making capability as specified. Earth 

switch for line isolator shall be of earthing switch class E1 and shall be suitable for 

induced current switching duty as defined for Class-B as per relevant standard. 

Earthing switches shall be suitable for local electrical and manual operation and 

only local operation is recommended for earth switches. 

B.2.3.3 Current Transformers 

Current Transformers shall comply with IEC 61869 in general. All ratios shall be 

obtained by secondary taps only.  Generally, Current Transformers (CT) shall 
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have five cores (four for protection and one for metering) whereas; CT in Tie bays 

shall have six cores (four for protections and two for metering) suitably distributed 

on both sides of CB (for 400 kV and above voltage class). 220 kV and below 

voltage class Current Transformers shall have five cores (four for protection and 

one for metering). The burden and knee point voltage shall be in accordance with 

the requirements of the system including possible feeds for telemetry. The 

accuracy class for protection core shall be PX and for the metering core it shall be 

0.2S. The rated burden of cores shall be closer to the maximum burden 

requirement of metering and protection system (not more than 20 VA for metering 

core) for better sensitivity and accuracy. The accuracy class for metering core 

shall be equal to or better than the accuracy class of the meter specified in the 

Central Electricity Authority (Installation and Operation of Meters) Regulations, 

2006 or as amended thereof. 

The instrument security factor shall be less than 5 for CTs up to 400 kV voltage 

class. 

B.2.3.4 Capacitive Voltage Transformers  

The Capacitive Voltage Transformers shall comply with IEC 61869 in general. 

These shall have three secondaries out of which two shall be used for protection 

and one for metering. The accuracy class for protection cores shall be 3P and for 

metering core shall be 0.2. The Capacitive Voltage Transformers on lines shall be 

suitable for Carrier Coupling. The Capacitance of CVT for 400 kV shall be of 

4400/8800 pF depending on PLCC requirements. The rated burden of cores shall 

be closer to the maximum burden requirement of metering & protection system 

(not more than 50 VA for metering core) for better sensitivity and accuracy. The 

accuracy of 0.2 on metering core should be maintained throughout the entire 

burden range on all the three windings without any adjustments during operation. 

The CVT should be thermally and dielectrically safe when the secondary terminals 

are loaded with the guaranteed thermal burdens. 

The accuracy class for metering core shall be equal to or better than the accuracy 

class of the meter specified in the Central Electricity Authority (Installation and 

Operation of Meters) Regulations, 2006 or as amended thereof. 

B.2.3.5 Surge Arresters 

336 kV Station High (SH), 216 kV Station Medium (SM) and 120kV Station 

Medium (SM) duty gapless type Surge arresters with thermal energy (Wth) of 

minimum 12 kJ/ kV, 7kJ/kV and 5kJ/kV respectively shall be provided for 420 kV, 

245 kV and 145kV system respectively conforming to IEC 60099-4 in general. 

Other characteristics of Surge arrester shall be chosen in accordance with system 

requirements. Surge arresters shall be provided at line entrances, near 

transformers and Reactors so as to achieve proper insulation coordination. A 

leakage current monitor with surge counter shall be provided with each surge 

arrester. 
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B.2.3.6 SF6 to Air Bushing 

Outdoor bushings, for the connection of conventional external conductors to the 

SF6 metal enclosed switchgear, shall be provided as per requirement. Bushings 

shall generally be in accordance with the requirements of IEC-60137. The 

creepage distance over the external surface of outdoor bushings shall not be less 

than 31 mm/ kV. SF6 to air Bushing shall be of Polymer/ composite type and shall 

be robust and designed for adequate cantilever strength to meet the requirement 

of seismic conditions. The electrical and mechanical characteristics of bushings 

shall be in accordance with IEC-60137. Polymer/composite insulator shall be 

seamless sheath of silicon rubber compound. The housing and weather sheds 

should have silicon content of minimum 30% by weight. It should protect the 

bushing against environmental influences, external pollution and humidity. The 

hollow silicon composite insulators shall comply with the requirements of IEC 

61462 and the relevant parts of IEC-62217. 

B.2.4 Protection Relaying and Control System  

The protective relaying system proposed to be provided for transmission lines, 

auto-transformers, reactors and bus bars to minimize the damage to the 

equipment in the events of faults and abnormal conditions, is dealt in this section. 

All main protective relays shall be numerical type with IEC 61850 communication 

interface and should have interoperability during integration of numerical relays to 

communicate over IEC61850 protocol with RTU/SAS/IEDs of different OEMs. All 

numerical relays shall have built in disturbance recording feature. 

The protection circuits and relays of transformer and reactor shall be electrically 

and physically segregated into two groups each being independent and capable of 

providing uninterrupted protection even in the event of one of the protection 

groups failing, to obtain redundancy, and to take protection systems out for 

maintenance while the equipment remains in service. 

a) Transmission Lines Protection 

400 kV lines shall have Main-I numerical five zone distance protection scheme 

with carrier aided inter-tripping feature. 400 kV lines shall also have Main-II 

numerical distance protection scheme like Main-I but from different make that of 

Main-I. The Main-I and Main-II protection relays of same make may be provided 

only if they are of different hardware and manufacturing platform or different 

principle of operation. 

However, Line Current Differential relay (with back up distance protection feature) 

as Main–I and Main-II shall be considered at both ends for short lines (line length 

below 30 km) having Fibre Optic communication link. Differential relay at remote 

end shall be provided by the TSP. Associated power and control cabling and 

integration with SAS at remote end shall be provided by respective bay owner. 
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In case of loop in loop out of transmission lines, the existing protection scheme 

shall be studied and suitable up-gradation (if required) shall be carried out. 

Further, all 400 kV lines shall be provided with single and three phase auto-

reclosing facility to allow reclosing of circuit breakers in case of transient faults. 

These lines shall also be provided with distance to fault locators to identify the 

location of fault on transmission lines. 

All 400 kV lines shall also be provided with two stages over standalone voltage 

protection. Over voltage protection and distance to fault locator may be provided 

as in-built feature of Main-I and Main-II protection relays. Auto reclose as built-in 

function of Bay Control Unit (BCU) is also acceptable.  

The Main-I and Main-II protection relays shall be fed from separate DC sources 

and shall be mounted in separate panels. 

For 400 kV transmission lines, directional IDMT earth fault relay should be 

provided as standalone unit or in-built feature of Main-I and Main -II feature.  

b) Auto Transformer Protection 

These shall have the following protections: 

i)    Numerical Differential protection 

ii)   Numerical Restricted earth fault protection 

iii)  Numerical Back-up Over-current and earth fault protection on HV and IV 

side  

iv)  Numerical Over fluxing protection on HV and IV side 

v)   Numerical Overload alarm 
 

Further, Numerical Back-up Over-current and earth fault protection on HV and IV 

side of autotransformer shall not be combined with other protective functions in the 

main relays and shall be independent relays. Besides these, power transformers 

shall also be provided with Buchholz relay, Magnetic oil Gauge (MOG) with low oil 

level alarm, protection against high oil and winding temperature and pressure relief 

device etc. 

Suitable monitoring, control (operation of associated circuit breaker and isolator) 

and protection for LT auxiliary transformer connected to tertiary winding of auto-

transformer for the purpose of auxiliary supply shall be provided. The over current 

and other necessary protection shall be provided for the auxiliary transformer. 

These protection and control may be provided as built in feature either in the bay 

controller to be provided for the auxiliary system or in the control and protection 

IEDs to be provided for autotransformer. 

c) 400 kV Reactor Protection  

Reactor shall be provided with the following protections: 

i)    Numerical Differential protection. 
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ii)   Numerical Restricted earth fault protection 

iii)  Numerical Back-up impedance protection 

Besides these, reactors shall also be provided with Buchholz relay, Magnetic Oil 

Gauge (MOG) with low oil level alarm, protection against oil and winding 

temperatures and pressure relief device, etc. 

d) Bus bar Protection 

The high speed low impedance type bus bar differential protection, which is 

essential to minimize the damage and maintain system stability at the time of 

bus bar faults, shall be provided for 400 kV and 220kV. Duplicated bus bar 

protection of different make shall be envisaged for 400 kV bus-bar protection. 

Bus bar protection scheme shall be such that it operates selectively for each 

bus and incorporate necessary features required for ensuring security. The 

scheme shall have complete bus bar protection for present as well as 

envisaged future bays i.e. input / output modules for future bays shall also be 

provided.  

Bus Bar protection system for new substation shall be de-centralized (distributed) 

type. 

The scheme shall have complete bus bar protection for present as well as 

envisaged future bays i.e. input / output modules for future bays for the bus 

sections under present scope and PUs shall be provided by the respective bay 

owners.  

In case, the bus section is provided, then each side of bus section shall have 

separate set of bus bar protection schemes. 

For existing substations, the existing bus bar protection shall be augmented as 

per requirement.  

e) Local Breaker Back up Protection 

This shall be provided for each 400 kV and 220kV circuit breakers and will be con-

nected to de-energize the affected stuck breaker from both sides. 

Notes: 

1. LBB and REF relays shall be provided separately from transformer 

differential relay.  

2. LBB relay may also be provided as built-in protection function of distributed 

bus bar protection scheme; however in such case separate LBB relay shall 

be provided for tie bays (in case of One and Half breaker scheme).  

3. Over fluxing and overload protection can be provided as built-in feature of 

differential relay.  

4. In 400 kV switchyard, if spare bay of half diameter is identified as future, Tie 

CB relay panel shall be with Auto-reclosure feature. 
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B.2.5  Substation Automation System  

a) For all the new substations, state of art Substation Automation System (SAS) 

conforming to IEC-61850 shall be provided. The distributed architecture shall be 

used for Substation Automation system, where the controls shall be provided 

through Bay control units. The Bay control unit is to be provided bay wise for 

voltage level 110 kV and above. All bay control units as well as protection units are 

normally connected through an Optical fibre high speed network. The control and 

monitoring of circuit breaker, dis-connector, re-setting of relays etc. can be done 

from Human Machine Interface (HMI) from the Relay Control Room.  

 

The functions of control, annunciation, disturbance recording, event logging and 
measurement of electrical parameters shall be integrated in Substation 
Automation System. 

 
At new substations, the Substation Automation System (SAS) shall be suitable for 
operation and monitoring of the complete substation including proposed future 
bays/elements. 
 
In existing substations with Substation automation system (SAS), augmentation of 
existing SAS shall be done for bays under present scope.  
 
In existing Substations where Substation automation is not provided, control 
functions shall be done through control panels. 
 

Necessary gateway and modems (as required) shall be provided to send data to 

RLDC/SLDC as per their requirement and shall be provisioned with 2+2 

redundancy i.e. 2 channels for Main Control Centre and 2 channels for Backup 

Control Centre. In order to meet this requirement, suitable redundancy at port and 

card level need to be ensured by the TSP to avoid any single point of failure which 

may lead to interruption in real-time grid operation. Accordingly, all the hardware 

for communication services of station as stated above shall support dual 

redundancy for data transmission of station to respective main and backup 

RLDCs. Any augmentation work at RLDC/SLDC is excluded from TSP’s scope. 

However, all the configuration work at substation end required to send data to 

RLDC/SLDC shall be in the scope of TSP. 

 

b) Time synchronization equipment 

 

Time synchronization equipment complete in all respect including antenna, cable, 

processing equipment required to receive time signal through GPS or from 

National Physical Laboratory (NPL) through INSAT shall be provided at new 

substations. This equipment shall be used to synchronize SAS and IEDs etc. 

B.3.0 Substation Support facilities 
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Certain facilities required for operation and maintenance of substations as de-

scribed below shall be provided at new substation. In existing substation, these 

facilities have already been provided and would be extended/ augmented as per 

requirement. 

B.3.1 AC and DC power supplies 

For catering the requirements of three phase and single phase AC supply and DC 

supply for various substation equipment (for present and future scope), the 

following arrangement is envisaged:- 

 

(i) For LT Supply at each new Substation, two (2) Nos. of LT Transformers 

(minimum 630 kVA for substations with highest voltage rating as 400 kV) 

shall be provided which shall be fed from two independent sources as per 

CEA (Technical Standards for Connectivity to the Grid) Regulations, 2007 or 

its’ successor regulations from the date of publication / notification as 

amended from time to time.  

Metering arrangement with Special Energy Meters (SEMs) shall be provided 

by TSP at 33 kV tertiary of 400/220 kV Transformer for drawing auxiliary 

supply at new substation. Such SEMs shall be provided by STU at the cost of 

the TSP. Accounting of such energy drawn by the TSP shall be done by 

RLDC/RPC as part of Regional Energy Accounting.  

Additionally, Active Energy Meters may be provided at the same point in the 

33 kV tertiary of 400/33 kV Transformer by local SEB/DISCOM for energy 

accounting. 

 

(ii) 2 sets of 220 V battery banks for control and protection and 2 sets of 48 V 

battery banks for PLCC/ communication equipment shall be provided at each 

new Substation. Each battery bank shall have a float-cum-boost charger.  

At new substation, sizing of 220 V battery and battery charger shall be done 

based on the number of bays specified (including future bays) as per CEA 

Regulations and relevant IS. 2 sets of 48 V battery banks for PLCC and 

communication equipment for present and future scope shall be provided at 

each new Substation with at least 10-hour battery backup and extended 

backup, if required. 48 V DC can be achieved from 220 V DC battery bank 

using adapter, if so desired by TSP, without compromising backup time. 

 

(iii) Suitable AC and DC distribution boards and associated LT Switchgear shall 

be provided at new substation.  

 

(iv) For new substation, following switch boards shall be considered with 

duplicate supply with bus coupler/ sectionalizer and duplicate outgoing 

feeders except for Emergency lighting distribution board which shall have 
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only one incoming feeder: 

(a) 415 V Main Switch board – 1 No.  

(b) AC distribution board – 1 No.  

(c) Main lighting distribution board – 1 No.  

(d) Emergency lighting distribution board – 1 No.  

(e) 220 Volt DC distribution board – 2 Nos.  

(f) 48 Volt DC distribution board – 2 Nos. 

 

Sizing of LT Switchgear shall be suitable to cater the requirement for all 

present and future bays. AC and DC distribution boards shall have modules 

for all the feeders (including future as specified). 

 

(v) At new Substation, one No. of DG set (minimum 250 kVA for substations with 

highest voltage rating as 400 kV) shall be provided for emergency 

applications. 

 

(vi) For substation extensions, existing facilities shall be augmented as required. 

B.3.2 Fire Fighting System 

 

Fire-fighting system for substation including transformer and reactor shall conform 

to CEA (Measures Relating to Safety and Electric Supply) Regulations, 2023 as 

amendment time to time.  

Further, adequate water hydrants and portable fire extinguishers shall be provided 

in the substations. The main header of firefighting system shall be suitable for 

extension to bays covered under the future scope; necessary piping interface in 

this regard shall be provided. 

Optical Beam type heat detection for GIS hall fire protection system shall be 

provided for all the GIS halls.  

At existing substations, the fire-fighting systems, as available, shall be augmented/ 

extended to meet the additional requirements. 

B.3.3 Oil evacuating, filtering, testing and filling apparatus 

To monitor the quality of oil for satisfactory performance of transformers, shunt 

reactors and for periodical maintenance necessary oil evacuating, filtering, testing 

and filling apparatus would be provided at new substations. Oil storage tanks of 

adequate capacities for storage of transformer oil would be provided. 

 

Online Transformer Oil Drying Out System shall be provided in line with the 

provisions of Standard Specification and Technical Parameters for Transformers 

and Reactors (66  kV and above Voltage Class) as amended up to date available 

on CEA website.    
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B.3.4 Illumination  

Normal and emergency AC and DC illumination shall be provided adequately in 

the control room and other buildings of the substation. The switchyard shall also 

be provided with adequate illumination.  

Lighting of the entire control room building, fire-fighting pump house, other building 

(if any) and switchyard shall be done by LED based low power consumption 

luminaries.  

B.3.5 Control Room 

For new substation, substation control room shall be provided to house substation 

work stations for station level control (SAS) along with its peripheral and recording 

equipment, AC and DC distribution boards, DC batteries and associated battery 

chargers, Fire Protection panels, Telecommunication panels and other panels as 

per requirements. Air conditioning shall be provided in the building as functional 

requirements. Main cable trenches from the control room shall have adequate 

space provision for laying of cables from control room for all the future bays also. 

At existing substations, the adequacy of size of control room shall be ascertained 

and the same shall be augmented as per requirement.  

B.3.6 Control Concept 

All the EHV circuit breakers in substation/switching stations shall be controlled and 

synchronized from the switchyard control room/remote control center. All the 

isolators shall have control from remote/local whereas the earth switches shall 

have local control only.  

B.3.7 Visual monitoring system (VMS) for watch and ward of substation premises: 

Visual monitoring system for effective watch and ward of substation premises shall 

cover all the transformers and reactors, all other major AIS / GIS Equipment (such 

as CB, isolators, CT, CVT, SA etc. as applicable), GIS bays, panel room, all the 

gates of switchyard and all entry and exit points of control room building and 

accordingly the location of cameras shall be decided. In addition to the gates of 

the switchyard, the cameras shall also be located around the boundaries at 

suitable locations. The camera shall be high-definition color CCD camera with 

night vision feature. The VMS data partly/completely shall be recorded (minimum 

for 15 days) at least @25fps (or better) and stored on network video recorder. The 

system shall use video signals from various cameras installed at different 

locations, process them for viewing on workstations/monitors in the control room 

and simultaneously record all the cameras. The VMS data should go only to the 

intended personnel/facility and not to the remote server of the Camera (VMS 

supplier). 
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Mouse/keyboard controllers shall be used for pan, tilt, zoom and other functions of 

the desired camera. The Visual Monitoring System shall have provision of WAN 

connectivity for remote monitoring. 

(i)  

All camera recordings shall have Camera ID and location/area of recording as well 

as date/time stamp. The equipment should generally conform to Electromagnetic 

compatibility requirement for outdoor equipment in EHV substation. 

(ii)  

At existing substations, the visual monitoring system if available shall be 

augmented as per existing or better specification as required. 

B.4 Grounding 

(a) The grounding system shall be designed as per IEEE 80 for expected life of the 

substation maintaining the touch and step potential within acceptable limits 

throughout the life. 

(b) Special consideration shall be given for Gas Insulated Sub-station earthing 

design to handle high frequency transients. 

(c) If earth enhancement compound or material is considered for effective 

grounding in high soil resistivity area, the same shall be environmental friendly. 

(d) Condition assessment of earthing mat, earthing pits, earth rod, surface layer 

material, and associated connections shall be carried out periodically to ensure 

B.5 General Facilities  

a) Line Gantry/Towers are envisaged for bays under present scope only. 

However, for adjacent future line bay, tower shall be designed for extension 

(considering Quad conductors for 400 kV future lines) and Twin conductor 

for 220 kV future lines) wherever applicable. 

 

b) Bay extension works at existing substation shall be executed by TSP in 

accordance with the requirement/provisions mentioned above. However, 

interface points shall be considered keeping in view the existing 

design/arrangement at the substation.  

 

c) TSP has to arrange for construction power and water on its own. 

 

d) All outdoor steel structures including anchor/foundation bolts shall be fully 

galvanized. The weight of the zinc coating shall be at least 610 g/m2. 

However, for coastal/creek regions it shall be at least 900 g/m2. 

 

e) In Future 400 kV switchyard, if spare bay of half diameter is identified as 

future, all the equipment for Tie and Future Bay shall be designed 

considering the current rating of line bay i.e. 3150 A. 
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f) Boundary wall shall be brick masonry wall with RCC frame or Stone 

masonry wall or Precast RCC wall under present scope along the property 

line of complete substation area including future switchyard area to prevent 

encroachment and unauthorized access. Minimum height of the boundary 

wall shall be of 1.8 m from finished ground level (FGL). 
 

g) All electrical equipment shall be installed above Highest Flood Level and 

where such equipment is not possible to be installed above Highest Flood 

Level, it shall be ensured that there is no seepage or leakage or logging of 

water.  
 

h) As per CEA (Technical Standards for Construction of Electrical Plants 

and Electric Lines) Regulations 2022/CEA Manual on Transmissions 

Planning criteria 2023, line approaching substation shall normally be 

perpendicular to the substation boundary for a stretch of 2-3 km.  

Accordingly, TSP shall ensure that line terminations at substations are 

arranged in a manner to avoid hindrance to future line terminations at 

the substations. 

 
i) TSP shall finalize the substation site/layout such that the corridor for the 

termination of lines, including future lines at the substation, can be 

accommodated without any constraints. Accordingly, forests, large water 

bodies, or hills adjacent to the substation boundary should be avoided. 
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C. SPECIFIC TECHNICAL REQUIREMENTS FOR COMMUNICATION 

The communication requirement shall be in accordance to CEA (Technical 
Standards for Communication System in Power System Operations) 
Regulations, 2020, CEA (Technical Standards for Construction of Electrical 
Plants and Electric Lines) Regulations, 2022, CEA’s Comprehensive 
guidelines for the usage and sharing of fiber cores of Optical Ground Wire 
(OPGW)/ Under Ground Fiber Optic (UGFO) Cable for power system 
applications, 2025,  CERC (Communication System for inter-State 
transmission of electricity) Regulations, 2017, CEA (Cyber Security in Power 
Sector) Guidelines, 2021, CEA Guidelines on Unified Philosophy for 
placement of PMUs in Indian Grid, March 2025 and CERC Guidelines on 
“Interface Requirements” 2024 all above documents as amended from time to 
time. 
 
In addition to the above notified regulations and guidelines, the Central 
Electricity Authority (Cyber Security in Power Sector) Regulations, 2026 shall 
also be followed from the date of its’ publication / notification and their 
amendments thereof. 
 
Optical Ground Wire and Power Line Carrier Communication. ─ 
(a) Optical Ground Wire along with necessary terminal equipment shall be 
provided on transmission lines of voltage rating of 110 kV and above for 
speech transmission, line protection, and data channels. 
(b) The primary path for tele-protection shall be on point-to-point Optical 
Ground Wire and alternative path shall be either on Power Line Carrier 
Communication or predefined physically diversified Optical Ground Wire 
paths. 
(c) For reliable communication below 110 kV level the Central Electricity 
Authority (Technical Standards for Communication System in Power System 
Operation) Regulations, 2020 shall be used. 
(d) The protection system for 400kV and higher voltage transmission line and 
the line compensating equipment shall have one hundred percent back up 
communication channels i.e. two channels for teleprotection in addition to one 
channel for speech plus data for each direction. 
(e) The generating company and the transmission licensee or transmission 
licensees at both end of substation or switchyard shall coordinate with each 
other and ensure the compatibility of Optical Ground Wire and Power Line 
Carrier Communication equipment at their respective ends. 
 
Whenever a Transmission Licensee implements a Loop-In-Loop-Out (LILO) 
arrangement on an existing transmission line, adjustments must be made in 
the existing Substations, including Fiber Optic Terminal Equipment (FOTE), 
relays, and other protection equipment to ensure seamless integration and 
reliable protection. 
 
The protections for transmission line and the line compensating equipment 
shall have hundred percent back up communication channels i.e. two 
channels for tele- protection in addition to one channel for speech plus data 
for each direction. 
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The complete InSTS communication system commissioned by TSP under the 
RFP shall be the asset of InSTS and shall be available for usage of InSTS 
requirements as suggested by STU from time to time.  
 
The communication services viz. SCADA, VoIP, PMU, AGC & AMR (wherever 
applicable) have been identified as critical services and therefore shall be 
provisioned with 2+2 redundancy i.e. 2 channels for Main Control Centre and 
2 channels for Backup Control Centre. In order to meet this requirement, 
suitable redundancy at port and card level need to be ensured by the TSP to 
avoid any single point of failure which may lead to interruption in real-time grid 
operation.  
 

PMU to PDC communication (wherever required) shall be through 2 channels 
to the PDC (main) as there is no backup PDC at present.   
 

Accordingly, all the hardware for communication services of station as stated 
above shall support dual redundancy for data transmission of station to 
respective main and backup SLDCs/RLDCs. 
 
In order to meet the requirement for grid management and operation of 
substations, Transmission Service Provider (TSP) shall provide the following:   

C.1.0 Establishment of Greenfield Substation under the Project Scope. 

 
(I) TSP shall supply, install & commission One or more nos. of FODP (168F 

or higher) along with panel and required Approach Cable (48F) with all 

associated hardware fittings from gantry tower to Control Room for all the 

incoming lines envisaged under the present scope. 

 
(II) TSP shall supply, install & commission One or more STM-16 (FOTE) 

equipment along with panel/s supporting minimum Seven (7) directions 

with MSP (Multiplex Section Protection – 1+1). These directions shall 

exclude protected (1+1) local patching among equipment (if any). 

Communication Equipment shall be provided with necessary interfaces to 

meet the voice and data communication requirement of the proposed 

substations. The suitable DC Power Supply and backup to be provided 

for communication equipment. 

 
(III) FODP & FOTE equipment with panels shall be provided. FOTE & FODP 

Equipment can be accommodated in same panel to optimize space.  

 
(IV) The new communication equipment under the present scope shall be 

compatible for integration with existing regional level centralized NMS. 

The local configuration of the new communication equipment shall be the 

responsibility of TSP. The configuration work in the existing centralized 

NMS for integration of new Communication equipment shall be done by 

Regional ULDC Team, however all the necessary support in this regard 

shall be ensured by TSP.  
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(V) TSP shall supply, install & commission Firewall in redundant mode (1+1) 

in line with the specification attached at Annexure F.1.  

 
(VI) The maintenance of all the communication equipment including FOTE, 

FODP, approach cable, PMU, DCPS along with Battery Bank & Firewall 

shall be the responsibility of TSP.  

 
 

C.2.0 LILO of existing transmission lines at the proposed substations. 

(I) TSP shall supply, install & commission One (1) no. OPGW cable 

containing 48 Fibres (48F) on one of the Earthwire peak and 

conventional galvanized steel earth wire on other Earthwire peak. In 

case of 220kV and below voltage lines with single peak, OPGW cable 

containing 48 Fibres (48F) shall be installed and commissioned. 

 

(II) The TSP shall install this OPGW from gantry of the proposed 

substation up to the LILO point of each existing transmission line with 

all associated hardware and accessories including Vibration Dampers, 

mid-way & gantry Joint Boxes (called OPGW Hardware hereafter) and 

finally terminate in Joint Boxes at end Substations. TSP shall provide 

the repeaters wherever required in each of the existing transmission 

lines. 
  

(III) Maintenance of OPGW Cable, & OPGW Hardware shall be the 

responsibility of TSP. 
 

C.5.0 Proposed Transmission Lines under the Project       

i) On each of the proposed transmission line in the project, TSP shall 

supply, install and commission One (1) no. OPGW cable containing 48 

Fibres (48F) on one of the Earthwire peak and conventional galvanized steel 

earth wire on other Earthwire peak. In case of 220kV and below voltage lines 

with single peak, OPGW cable containing 48 Fibres (48F) shall be installed 

and commissioned. 

ii) The TSP shall install OPGW cables from gantry of one proposed 

substation up to the gantry of another proposed substation, with all 

associated hardware and accessories including Vibration Dampers, mid-way 

and gantry Joint Boxes (called OPGW Hardware hereafter) and finally 

terminate in Joint Boxes.  

However, TSP shall finalize the requirement and location of repeater station 

depending upon the actual site conditions. Further TSP shall comply to the 

requirements mentioned as per Appendix-F.1 
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Maintenance of OPGW Cable and OPGW Hardware shall be responsibility 

of TSP. 

C.6.0 FOTE requirement for 400 kV Line bays at all remote end substations 

i) TSP shall supply, install and commission 1 No. FODP (72F or higher) along 

with panel and required Approach Cable (48F) per earthwire peak with all 

associated hardware fittings from gantry tower to Bay Kiosk and from the Bay 

Kiosk to Control room. 

ii) TSP shall supply, install and commission One STM-16 (FOTE) equipment along 

with panel/s supporting minimum three (3) directions with MSP (Multiplex 

Section Protection – 1+1) with necessary interfaces to meet the voice and data 

communication requirement between all remote end substations. The suitable 

DC Power Supply and backup to be provided for communication equipment. 

iii) FOTE/FODP panel shall be installed in the new Bay Kiosk/ Switchyard Panel 

Room (SPR). The FOTE under present scope shall be integrated by TSP with 

the existing FOTE at control room of all remote end substations which shall be 

communicating with respective control center. TSP to provide necessary FODP 

sub rack / Splice trays/ Patch cords etc. and optical interfaces/equipment in the 

existing FOTE/FODP panels in control room for integration with the existing 

FOTE for onwards data transmission. 

In case spare optical direction is not available in the existing FOTE at the 

control room, the TSP shall coordinate with station owner to reconfigure the 

directions in existing FOTE at control room. Alternatively, The TSP may 

integrate the FOTE under the present scope with existing FOTE in the nearby 

Kiosk connected to the control room FOTE (if available with spare direction). 

For this purpose, TSP shall provide necessary FODP sub rack / Splice trays/ 

Patch cords etc. and suitable optical interfaces/ equipment in the existing 

FOTE/FODP panels in another Kiosk (SPR) FOTE and FODP can be 

accommodated in same panel to optimize space. 

iv) The new communication equipment under the present scope shall be 

compatible for integration with existing regional level centralized NMS. The local 

configuration of the new communication equipment shall be the responsibility of 

TSP. The configuration work in the existing centralized NMS for integration of 

new Communication equipment shall be done by Regional ULDC Team, 

however all the necessary support in this regard shall be ensured by TSP.  

The maintenance of all the communication equipment including FOTE, FODP, 

approach cable, PMU, DCPS along with Battery Bank shall be the responsibility 

of TSP. 

C.7.0 Specific Requirement for Phasor Measurement Units (PMUs) 
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TSP shall supply, install & commission required no. of Phasor Measurement 

Units (PMUs) PMUs at all the locations under the scope of TSP under this 

RFP as per CEA (Technical Standards for Construction of Electrical Plants 

and Electric Lines) Regulations, 2022 (alongwith all amendments if any), CEA 

Guidelines on Unified Philosophy for Placement of Phasor Measurement Unit 

(PMU) in Indian Grid, 2025 (alongwith all amendments if any) and all the 

applicable Regulations, Standards, Guidelines issued time to time. The signal 

list shall be as per the Annexure-I Part-B of CERC Guidelines on “Interface 

Requirements”  These PMUs shall be provided with GPS clock and LAN 

switch and shall connect with LAN switch of control room of respective 

substations/ generating stations with Fibre Optic cable. These PMUs shall be 

connected with the FOTE at Substation/ generating stations for onwards data 

transmission to the PDC (Phasor Data Concentrator) located at respective 

SLDC/RLDC. Configuration work in existing PDC at RLDC for new PMU 

integration shall be done by respective SLDC/RLDC, however all the 

necessary support in this regard shall be ensured by TSP.  The maintenance 

of all the PMUs and associated equipment shall be the responsibility of TSP. 

 

 

C.8.0 Specific Requirement for UNMS Integration of FOTE 

Communication system integration in UNMS/CSMS 

 

TSP is to ensure integration of communication system into UNMS/CSMS as per 
following: 

 

“The new communication equipment/ system under the present scope shall be 
compatible for integration with existing regional level NMS system/ Centralized 
Supervision & Monitoring System (CSMS) i.e. Regional UNMS. The local 
configuration of the new communication equipment/ system at the station end shall 
be the responsibility of TSP as per followings. The configuration work in the 
existing centralized NMS/ UNMS at Control center end, for integration of new 
Communication equipment/ system shall be done by Regional ULDC Team/ NMT, 
however all the necessary support in this regard shall be ensured by TSP. 

 

Requirement for integration of Communication Equipment/ system with Regional 
UNMS: 

 

1. TSP shall ensure that NMS/EMS/NE supplied by them is NBI compliant and all 
FCAPS functionality is supported in the NBI such as NE Inventory, Hardware 
Inventory– Shelf/Slot/Card/SFP/Port, Topology, Protections, Alarms, Performance-
real time & periodic, Performance KPI parameters (E-1, STM, Ethernet), Remote 
Configuration, Cross Connects, Trails & Circuits, Services Provisioning (NE), E-1, 
STM, Ethernet, TX & RX Trace, loop back and details are published in the NBI 
guide for the configuration parameters.  
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2. TSP shall be obliged to provide/share all necessary documentations such as 
NBI Guide/MIB/IDL/WSDL/API files etc. for onward integration of their 
NMS/EMS/NE with regional UNMS. 

 

3. The following support shall be provided by TSP for integration of their supplied 
equipment with regional UNMS: 

• Enabling & activating NBI license in their EMS/NMS and providing NBI 
login access along with User credentials  

• Assist in verifying NBI Connectivity with UNMS vendor for the successful 
communication and retrieval of data 

• Assist in troubleshooting (if required) for NBI connectivity along with 
UNMS vendor for the communication and retrieval of data. 

 

4. For standalone NE which is not integrated with any EMS/NMS, TSP shall 
provide modality of complete FCAPS data acquisition as above through industry 
standard programmatic methods and provide the CLI command manual.” 

 

 
Note: Existing Station owner/s to provide necessary support to integrate 

different equipment & applications of new extended bays with the existing 

substation e.g. Communication (through FOTE), Voice etc. for smooth 

operation and monitoring of new added grid elements. 
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Annexure-F.1 
 

Next Generation Firewall (NGFW)  
 

TSP shall provide 2 NGFW one in Main & another in Standby mode 

having electrical ethernet interfaces/ports and placed between FOTE & 

SAS gateway/s at the substation. All ethernet based applications shall be 

terminated in the firewall ports directly (e.g. PMU, AMR, VOIP, 

SAS/SCADA etc.). Each port of firewall shall work as a separate zone. 

Firewall shall be hardware based with features of Block/Allow/drop and 

IPSec VPN (network encryption). 

 
The number of ports/interfaces in each firewall (i.e. Main & Standby) shall 

be minimum 16 nos. TSP shall provide either single firewall or multiple 

firewalls to meet this interfaces requirement, each for main as well as 

standby firewall. Minimum throughput of firewall shall be 300 Mbps.  

 
The Firewall shall be managed/ configured as standalone at present and 

shall also have compatibility to manage/configure through Centralized 

Management Console (CMC) remotely in future.  

 
Firewall shall be tested and certified for ISO15408 Common Criteria for 

least EAL4+. Further, the OEM must certify that it conforms to Secure 

Product Development Life Cycle requirements as per IEC62443-4-1. The 

firewall shall generate reports for NERC-CIP Compliance.   

    

The specifications for the firewalls are given at Annexure-F.2 and 

schematic diagram showing firewall placement given at Figure F.2. 
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Annexure F.2 

Specifications of Next Generation Firewall (NGFW) 

1. NGFW shall have following features including but not limited to: 

Encryption through IPSec VPN (Virtual Private Network), Deep Packet 

Inspection (DPI), Denial of service (DoS) & Distributed Denial of Service 

(DDoS) prevention, Port Block/ Allow, rules/ policies for block/allow, IP 

(Internet Protocol) & Media Access Control (MAC) spoofing protection, 

threat detection, Intrusion Prevention System (IPS), Anti-Virus, Anti-

Spyware, Man In The Middle (MITM) attack prevention.   

         

2. The proposed firewall shall be able to handle (alert, block or allow) unknown 

/unidentified applications e.g. unknown TCP & UDP packets. It shall have 

the provision to define application control list based on application group 

and/or list.   

3. Firewall shall have feature and also have capability to update the definition/ 

Signatures of Anti-Virus online as well as offline. Firewall shall also be 

compatible to update the definitions/signatures through CMC. There shall be 

a defined process for security patching and firmware up-gradation. There 

shall be a feature to field validate firmware checksum. The same shall also 

be validated before using the OEM provided file/binary in the process of 

firmware up-gradation and security patching     

       

4. Firewall shall have Management Console port to configure remotely. 

   

5. Firewall shall be EMI/EMC compliant in Substation environment as per IEC 

61850-3.  

6. Firewall shall be rack mounted in existing standard equipment cabinets.  

   

7. Firewall shall have support of SCADA applications (IEC-60870-5-104), 

ICCP, PMU (IEEE C37.118), Sub-Station Automation System (IEC 61850), 

Ethernet and other substation environment protocols.    

    

8. Client based Encryption/ VPN must support different Operating System 

platforms e.g. Windows, Linux & Mac.       

    

9. The solution must have content and comprehensive file detection policies, 

blocking the files as function of their types, protocols and directions.  

    

10. Firewall shall have logging facility as per standard logs/events format. 

Firewall shall have features to export the generated/stored logs/events in 

csv (Comma Separated Value) and also any other standard formats for 

offline usage, analysis and compliance. Firewall shall have suitable memory 

architecture and solution to store and be enable to export all logs/events for 

a period of last 90 days at any given time.  

11. Firewall shall have features and be compatible with local as well as central 

authentication system (RADIUS, LDAP, or TACACS+) for user account and 
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access right management. It shall also have Role Based User management 

feature.   

12. Firewall shall have the capability to configure sufficient number of VLANs. 

  

13. Firewall shall have the capability to support sufficient number of sessions. 

   

14. Firewall shall have provision to configure multiple IP Sec VPNs, at least 100 

nos., (one-to-many or many-to-one). Shall support redundant operation with 

a similar router after creation of all the IP Sec VPN. IPSec VPN shall 

support encryption protocols as AES128, AES256 and hashing algorithms 

as MD5 and SHA1. IPSec VPN throughput shall support at least 300 Mbps.

       

15. Firewall shall be capable of SNMP v3 for monitoring from Network 

Management system. It shall also have SNMPv3 encrypted authentication 

and access security   

16. Firewall shall support in Active/Passive or Active-Active mode with High 

Availability features like load balancing, failover for firewall and IPsec VPN 

without losing the session connectivity.       

  

17. Firewall should have integrated traffic shaping (bandwidth, allocation, 

prioritisation, etc.)  functionality       

  

18. Shall support simultaneous operation with both IPv4 and IPv6 traffic  

   

19. Firewall shall be compatible with SNTP/NTP or any other standards for 

clock synchronization        

   

20. Firewall shall have the features of port as well as MAC based security 

   

21. Firewall shall support exporting of logs to a centralized log management 

system (e.g. syslog) for security event and information management.  

    

22. Firewall time shall be kept synchronised to official Indian Timekeeping 

agency, time.nplindia.org.        

   

23. Firewall product shall be provided with all applicable updates at least until 

36 months since the applicable date of product shipping to the concerned 

utility. 
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Figure F.2
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C.9.0         PLCC and PABX: 

Power line carrier communication (PLCC) equipment complete for speech, 

tele-protection commands and data channels shall be provided on each 

transmission line. The PLCC equipment shall in brief include the following: - 

i) Coupling device, line traps, carrier terminals, protection couplers, HF cables, 

PABX (if applicable) and maintenance and testing instruments. 

ii) At new substation, a telephone exchange (PABX) of 24 trunk and 12 

subscribers lines shall be provided at as means of effective communication 

among various buildings of the substation, remote end substations and with 

control centers (RLDC/SLDC) etc. 

iii) Coupling devices shall be suitable for phase to phase coupling for 400 kV 

and above Transmission lines. The pass band of coupling devices shall have 

sufficient margin for adding communication channel in future if required. 

Necessary protection devices for safety of personnel and low voltage part 

against power frequency voltages and transient over voltage shall also be 

provided. 

iv) The line traps shall be broad band tuned suitable for blocking the complete 

range of carrier frequencies. Line Trap shall have necessary protective 

devices such as lightning arresters for the protection of tuning device. 

Decoupling network consisting of line traps and coupling capacitors may also 

be required at certain substation in case of extreme frequency congestion. 

v) The carrier terminals shall be of single side-band (SSB) amplitude 

modulation (AM) type and shall have 4 kHz band width. PLCC Carrier 

terminals and Protection couplers shall be considered for both ends of the 

line. 

vi) PLCC equipment for all the transmission lines covered under the scheme 

shall be provided by TSP. PLCC to be provided for following lines under 

present scope: 

 

Sl. 

No 

Line name PLCC configuration 

1 400 kV all transmission lines 

terminating at 400 kV GIS 

Solapur Switching Station 

1 set Analog PLCC + 1 set Digital 

Protection Coupler for each circuit 

at both ends.   
 

Further, CVT and Wave trap for all 400 kV line bays under present scope 
shall be provided by TSP.  

vii) All other associated equipment like cabling, coupling device and HF cable 
shall also be provided by the TSP. 

viii) 2 sets of 48 V battery banks for PLCC and communication equipment shall 
be provided at each new Substation with at least 10-hour battery backup and 
extended backup, as required. 
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Schedule: 2 

Scheduled COD 

[Note: As referred to in the definition of “Element”, “Scheduled COD”, and in 

Articles 3.1.3 (c), 4.1 (b) and 4.3 (a) of this Agreement] 

Evacuation of Power from 3X800 MW Thermal Power Plant, Nabinagar (Stage – II), 

Aurangabad 

Sl. 

No. 

Name of the Transmission 

Element 

Scheduled 

COD  

(iii) Percentage 

of Quoted 

Transmission 

Charges 

recoverable on 

Scheduled COD 

of the Element 

of the Project 

Element(s) 

which are pre-

required for 

declaring the 

commercial 

operation 

(COD) of the 

respective 

Element 

1 
Construction of 400/220/132 kV 
Grid Substation (GSS) at Kerpa, 
Rohtas 

400 kV GSS: 

• ICTs: 3 X 500 MVA, 
400/220 kV 

• ICT Bays: 3nos. 

• Line Bays: 6 nos. 

• Bus Reactors 2x125 
MVAR, 400 kV: 2nos. 

• Bus Reactor Bays: 2 Nos. 

Future Space Provisions 
(400kV): 

• Space for 2 x 500 MVA, 
400/220 kV ICTs: 2 Nos. 

• Space for ICT Bays: 2 
Nos. 

• Space for 400 Line Bays: 
4 Nos. 

• Space for Reactor 2x125 
MVAR, 400kV: 2 Nos. 

• Space for Reactor Bays: 2 
Nos. 

220 kV GSS: 

• ICTs: 3 X 200 MVA, 
220/132 kV 

30.11.2028 
 

100% 

All elements 
need to be 

commissioned 
simultaneously. 
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Evacuation of Power from 3X800 MW Thermal Power Plant, Nabinagar (Stage – II), 

Aurangabad 

Sl. 

No. 

Name of the Transmission 

Element 

Scheduled 

COD  

(iii) Percentage 

of Quoted 

Transmission 

Charges 

recoverable on 

Scheduled COD 

of the Element 

of the Project 

Element(s) 

which are pre-

required for 

declaring the 

commercial 

operation 

(COD) of the 

respective 

Element 

• ICT Bays: 6 nos. 

• Line Bays: 4 nos. 

• Bus-Coupler Bay: 1nos. 

• Transfer bus - coupler bay: 
1 Nos. 

Future Space Provisions 
(220kV): 

• Space for 2 x 200 MVA, 
220/132 kV ICTs: 2 Nos. 

• Space for ICT Bays: 4 
Nos. 

• Space for Line Bays: 4 
Nos. 

132 kV GSS: 

• ICT Bays: 3 Nos. 

• Line Bays: 4 nos. 

• Transfer bus - coupler bay: 
1 Nos. 

Future Space Provisions 
(132kV): 

• Space for ICT Bays: 2 
Nos. 

• Space for Line Bays: 4 
Nos. 

2 
Construction of 400 kV D/C 

Transmission Line from Nabinagar 

(Stage-II) Thermal Power Plant – 

Kerpa GSS (Conductor: Quad 

Moose (ACSR)) 

3. 
LILO of 400 kV D/C Pusauli (PG) 
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Evacuation of Power from 3X800 MW Thermal Power Plant, Nabinagar (Stage – II), 

Aurangabad 

Sl. 

No. 

Name of the Transmission 

Element 

Scheduled 

COD  

(iii) Percentage 

of Quoted 

Transmission 

Charges 

recoverable on 

Scheduled COD 

of the Element 

of the Project 

Element(s) 

which are pre-

required for 

declaring the 

commercial 

operation 

(COD) of the 

respective 

Element 

– Biharsharif (PG) Transmission 

Line at 400/220/132 kV Kerpa 

(Conductor: Twin Moose (ACSR)) 

4. 
LILO of 220 kV D/C Dehri – 

Pusauli Transmission Line at 

400/220/132 kV Kerpa 

(Conductor: Single Zebra (ACSR)) 

5. 
LILO of 132 kV D/C Sasaram – 

Banjari Transmission Line at 

400/220/132 kV Kerpa 

(Conductor: Single Panther 

(ACSR)) 

Note:  

1. Designing of 400kV & 220kV level switchyards of GSS shall be as per Indian 

Standards and CBIP Manual for Substation and Transmission Lines having suitable 

facility for Communication of SCADA Data and Energy Accounting/Metering data to 

SLDC in real time. 

2. The 2 number of line bays required for termination of 400kV transmission lines and 

their Operation & Maintenance at 3X800 MW Thermal Power Plant, Nabinagar 

(Stage-II), Aurangabad shall be provided by Developer of TPP i.e. NTPC Limited. 

3. The Land for 400/220/132kV Kerpa Substation shall be arranged by the 

Transmission Service Provider of the current transmission scheme. 

4. The O&M scope of TSP, related to LILO of various Transmission lines at 

400/220/132kV Kerpa substations, shall be applicable from Kerpa substation to the 

LILO point. The O&M of existing lines beyond the LILO point shall be the 

responsibility of the owner / utility / TSP of existing transmission line. 
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Schedule: 3 

Safety Rules and Procedures 

[Note: As referred to in Articles 5.6 of this Agreement] 

1: Site Regulations and Safety: 

The TSP shall establish Site regulations within sixty (60) days from fulfilment 

of conditions subsequent, as per Prudent Utility Practices setting out the 

rules to be observed till expiry of the Agreement at the Site and shall comply 

therewith.  

Such Site regulations shall include, but shall not be limited to, rules in 

respect of security, safety of the Project, gate control, sanitation, medical 

care, and fire prevention, public health, environment protection, security of 

public life, etc. 

Copies of such Site regulations shall be provided to the Long Term 

Transmission Customers for the purpose of monitoring of the Project. 

2: Emergency Work: 

In cases of any emergency, the TSP shall carry out all necessary remedial 

work as may be necessary.  

If the work done or caused to be done by any entity, other than the TSP, the 

TSP shall, reimburse the actual costs incurred, to the other Party carrying 

out such remedial works. 

3: Site Clearance: 

In the course of execution of the Agreement, the TSP shall keep the Site 

reasonably free from all unnecessary obstruction, storage, remove any 

surplus materials, clear away any wreckage, rubbish and temporary works 

from the Site, and remove any equipment no longer required for execution of 

the Agreement. After completion of all Elements of the Project, the TSP shall 

clear away and remove all wreckage, rubbish and debris of any kind from 

the Site, and shall leave the Site clean and safe. 

4: Watching and Lighting: 

The TSP shall provide and maintain at its own expense all lighting, fencing, 

and watching when and where necessary for the proper construction, 

operation, maintenance / repair of any of the Elements of the Project, or for 

the safety of the owners and occupiers of adjacent property and for the 

safety of the public, during such maintenance / repair. 
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Schedule: 4 

Computation of Transmission Charges 

1.1 General  

The Monthly Transmission Charges to be paid to the TSP for providing 

Transmission Service for any Contract Year during the term of the Agreement shall 

be computed in accordance with this Schedule and paid as per provisions of this 

agreement. 

Illustration regarding payment of Transmission Charges under various scenarios 
(considering definitions of Contract Year, Expiry Date & Monthly Transmission 
Charges above) is as below: - 

Illustration-1:  In case the Project Elements achieve COD as per Schedule  

Quoted Transmission Charges: Rs. 140 Million  
 
Completion Schedule:  
 

Element No. Completion 
Schedule in 

Months 

Scheduled 
CoD of the 

Element 

Actual CoD of 
the Element 

% Charges 
recoverable on 
Scheduled CoD 

of the 
Element 

Element 1 28 1-Feb-2018 1-Feb-2018 25% 

Element 2 38 1-Dec-2018 1-Dec-2018 75% 

 
Tariff Payable as follows:  

 

Transmission Charges for Element 1  Transmission Charges for Element 2 
 

1-Feb-18 to 
31-Mar-18 

140 X 25% X 
((28+31)/365)  

5.65  -- 0.00 

1-Apr-18 to 
30-Nov-18 

140 X 25% X 
(244/365) 

23.39  -- 0.00 

1-Dec-18 to 
31-Mar-19 

140 X 100% X (121/365) 46.41 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 
(1-Apr to 30-

Nov) 

140 X 100% X (244/365) 93.59 
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Illustration-2: In case of extension of Scheduled COD as per Article 4.4.1 & 
4.4.2 of this Agreement 

 
Quoted Transmission Charges: Rs. 140 Million  
 
Completion Schedule:  
 

Element No. Completion 
Schedule in 

Months 

Scheduled 
CoD of the 

Element 

Actual CoD of 
the Element 

% Charges 
recoverable on 
Scheduled CoD 

of the 
Element 

Element 1 20 1-Feb-2018 1-Jul-2018 25% 

Element 2 28 1-Oct-2018 1-Dec-2018 75% 

 
Tariff Payable as follows: 

 

Illustration-3: In case of delay in achieving COD of Project & all individual 
Elements (COD of the Project achieved in Contract Year 1)  

 
Quoted Transmission Charges: Rs. 140 Million  
 
Completion Schedule:  
 
 

Transmission Charges for Element 1  Transmission Charges for Element 2 
 

1-Feb-18 to 
31-Mar-18 

-- 0.00  -- 0.00 

1-Apr-18 to 
30-Jun-18 

-- 0.00  -- 0.00 

1-Jul-18 to 
30-Nov-18 

140 X 25% X 
(153/365) 

14.67  -- 0.00 

1-Dec-18 to 
31-Mar-19 

140 X 100% X (121/365) 46.41 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 
(1-Apr to 30-

Nov) 

140 X 100% X (244/365) 93.59 
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Element No. Completion 
Schedule in 

Months 

Scheduled 
CoD of the 

Element 

Actual CoD of 
the Element 

% Charges 
recoverable on 
Scheduled CoD 

of the 
Element 

Element 1 20 1-Feb-2018 1-Dec-2018 25% 

Element 2 28 1-Oct-2018 1-Dec-2018 75% 

 
Tariff Payable as follows: 

 

Illustration-4: In case of delay in achieving COD of Project & all individual 
Elements (COD of the Project achieved in Contract Year other than Contact 
Year 1)  

 
Quoted Transmission Charges: Rs. 140 Million  
 
Completion Schedule:  
 

Element No. Completion 
Schedule in 

Months 

Scheduled 
CoD of the 

Element 

Actual CoD of 
the Element 

% Charges 
recoverable on 
Scheduled CoD 

of the 
Element 

Element 1 38 1-Oct-2019 1-May-2020 25% 

Element 2 38 1-Oct-2019 1-May-2020 75% 

Transmission Charges for Element 1  Transmission Charges for Element 2 
 

1-Feb-18 to 
31-Mar-18 

-- 0.00  -- 0.00 

1-Apr-18 to 
30-Sept-18 

-- 0.00  -- 0.00 

1-Oct-18 to 
30-Nov-18 

-- 0.00 1-Oct-18 to 
30-Nov-18 

-- 0.00 

1-Dec-18 to 
31-Mar-19 

140 X 100% X (121/365) 46.41 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 
(1-Apr to 30-

Nov) 

140 X 100% X (244/365) 93.59 
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Tariff Payment to be paid as: 
 

 

 

Transmission Charges for Element 1  Transmission Charges for Element 2 
 

1-Oct-19 to 
31-Mar-20 

-- 0.00 1-Oct-19 to 
31-Mar-20 

-- 0.00 

1-Apr-20 to 
30-Apr-20 

- 0.00 1-Apr-20 to 
30-Apr-20 

- 0.00 

1-May-20 to 
31-Mar-21 

140 X 100% X (335/365) 128.4
9 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 
(1-Apr to 30-

Apr) 

140 X 100% X (30/ 365) 
 

11.51 



Transmission Service Agreement 

 

.............[Insert Name of the SPV] 141  ….2026 

 

Illustration5: In case of delay in achieving COD of Element but Project COD 
achieved on time 

 
Quoted Transmission Charges: Rs. 140 Million  
 
Completion Schedule:  
 

Element No. Completion 
Schedule in 

Months 

Scheduled 
CoD of the 

Element 

Actual CoD of 
the Element 

% Charges 
recoverable on 
Scheduled CoD 

of the 
Element 

Element 1 20 1-Feb-2018 1-Jul-2018 25% 

Element 2 30 1-Dec-2018 1-Dec-2018 75% 

 
 
Tariff Payable as follows: 

 

Transmission Charges for Element 1  Transmission Charges for Element 2 
 

1-Feb-18 to 
31-Mar-18 

-- 0.00  -- 0.00 

1-Apr-18 to 
30-Jun-18 

-- 0.00  -- 0.00 

1-Jul-18 to 
30-Nov-18 

140 X 25% X 
(153/365) 

14.67  -- 0.00 

1-Dec-18 to 
31-Mar-19 

140 X 100% X (121/365) 46.41 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 
(1-Apr to 30-

Nov) 

140 X 100% X (244/365) 
 

93.59 
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Illustration-6: In case of early commissioning of Project  

Quoted Transmission Charges: Rs. 140 Million  
 
Completion Schedule:  

Element No. Completion 
Schedule in 

Months 

Scheduled 
CoD of the 

Element 

Actual CoD of 
the Element 

% Charges 
recoverable on 
Scheduled CoD 

of the 
Element 

Element 1 38 1-Oct-2019 1-Jul-2019 25% 

Element 2 38 1-Oct-2019 1-Jul-2019 75% 

 
Tariff Payment to be paid as: 
 

 

 Illustration-7: In case of early commissioning of an element  

Quoted Transmission Charges: Rs. 140 Million  
Completion Schedule:  
 

Element No. Completion 
Schedule in 

Months 

Scheduled 
CoD of the 

Element 

Actual CoD of 
the Element 

% Charges 
recoverable on 
Scheduled CoD 

of the 
Element 

Element 1 38 1-Oct-2019 1-Apr-2019 25% 

Element 2 38 1-Jul-2019 1-Jul-2019 75% 

 
 

Tariff Payment to be paid as: 
 
 

Transmission Charges for Element 1  Transmission Charges for Element 2 
 

1-July-19 to 
31-Mar-20 

140 X 100% X (274/365) 105.0
9 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 
(1-Apr to 30-

Jun) 

140 X 100% X (91/365) 
 

34.91 
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The Transmission Charges shall be payable on monthly basis as computed above.  

1.2 Computation of Monthly Transmission Charges  

The Monthly Transmission Charges for any month m in a Contract Year n shall 

be calculated as below:  

For AC System: 

a.  If Actual Transmission System Availability for the month m of contract year n 

is greater than or equal to 98% and less than or equal to 98.5%; 

Monthly Transmission Charges MTC(m) = Tmn *1 

b. If Actual Transmission System Availability for the month m of contract year n 

exceeds 98.5% and less than or equal to 99.75%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 98.5%)  

c. If Actual Transmission System Availability for the month m of contract year n 

is greater than 99.75%; 

Monthly Transmission Charges MTC(m) = Tmn * (99.75% / 98.5%) 

d. If Actual Transmission System Availability for the month m of contract year n 

is less than 98%and greater than or equal to 95.00%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 98%) 

e. If Actual Transmission System Availability for the month m of contract year 

falls below 95%; 

Transmission Charges for Element 1  Transmission Charges for Element 2 
 

1-Apr-2019 
to 30-Jun-19 

140 X 25% X 
(91/365) 

8.72 1-Apr-2019 to 
30-Jun-19 

-- 0.00 

1-July-19 to 
31-Mar-20 

140 X 100% X (274/ 365) 105.0
9 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 
(1-Apr-30-

Jun) 

140 X 100% X (91/365) 
 

34.91 
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Monthly Transmission Charges MTC(m) = Tmn * (AA/ 98%) - 0.02 * (Tmn * 

(AA/ 95%) 

For DC System: 

a.  If Actual Transmission System Availability for the month m of contract year n 

is greater than or equal to 95% and less than or equal to 96%; 

Monthly Transmission Charges MTC(m) = Tmn *1 

b.  If Actual Transmission System Availability for the month m of contract year 

n exceeds 96% and less than or equal to 99.75%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 96%)  

c. If Actual Transmission System Availability for the month m of contract year n 

is greater than 99.75%; 

Monthly Transmission Charges MTC(m) = Tmn * (99.75% / 96%) 

d. If Actual Transmission System Availability for the month m of contract year n 

is less than 95% and greater than or equal to 92.00%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 95%) 

e. If Actual Transmission System Availability for the month m of contract year 

falls below 92%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 95%) - 0.02 * (Tmn * 

(AA/ 92%) 

where:  

• AA is the actual Availability, as certified by RPC/ SLDC, as per 
procedure provided in Schedule 6. 

• m is the month in Contract Year ‘n’  

• Tmn= Transmission Charges for the month ‘m’ in Contract Year ‘n’ = 

(=Transmission Charge/ no. of days in the Year n)* no. of days in month 

m 

Provided, no Transmission Charges shall be paid during the period for which the 

RLDC/ SLDC has not allowed the operation of the Element/Project due to the 

failure of the TSP to operate it as per the provisions of the Grid Code. 

1.3 RLDC and SLDC Fee & Charges  

The payment of RLDC and SLDC fee & charges, in accordance with relevant 

regulations of Central Commission / State Commission, shall be the 

responsibility of the TSP. 
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Schedule: 5 

Quoted Transmission Charges 

[Quoted Transmission Charges from Annexure - 21 of the RFP of the 

Selected Bidder to be inserted here] 

[To be incorporated from the Bid of the Selected Bidder submitted during the 
e-reverse auction after its selection] 

 Quoted Transmission Charges: Rs. ……………… Million 

Proportionate Transmission Charges payable for each Element of the 

Project: 

Sl. 

No. 

Name of the Transmission 

Element 

Percentage of 

Quoted 

Transmission 

Charges 

recoverable on 

Scheduled COD of 

the Element of the 

Project 

Element(s) which are 

pre-required for 

declaring the 

commercial operation 

(COD) of the respective 

Element 

 

1 
Construction of 400/220/132 kV 
Grid Substation (GSS) at Kerpa, 
Rohtas 

400 kV GSS: 

• ICTs: 3 X 500 MVA, 
400/220 kV 

• ICT Bays: 3nos. 

• Line Bays: 6 nos. 

• Bus Reactors 2x125 
MVAR, 400 kV: 2nos. 

• Bus Reactor Bays: 2 Nos. 

Future Space Provisions 
(400kV): 

• Space for 2 x 500 MVA, 
400/220 kV ICTs: 2 Nos. 

• Space for ICT Bays: 2 
Nos. 

• Space for 400 Line Bays: 
4 Nos. 

• Space for Reactor 2x125 
MVAR, 400kV: 2 Nos. 

• Space for Reactor Bays: 2 
Nos. 

100% 
All elements need to be 

commissioned 
simultaneously. 



Transmission Service Agreement 

 

.............[Insert Name of the SPV] 146  ….2026 

 

Sl. 

No. 

Name of the Transmission 

Element 

Percentage of 

Quoted 

Transmission 

Charges 

recoverable on 

Scheduled COD of 

the Element of the 

Project 

Element(s) which are 

pre-required for 

declaring the 

commercial operation 

(COD) of the respective 

Element 

 

220 kV GSS: 

• ICTs: 3 X 200 MVA, 
220/132 kV 

• ICT Bays: 6 nos. 

• Line Bays: 4 nos. 

• Bus-Coupler Bay: 1nos. 

• Transfer bus - coupler bay: 
1 Nos. 

Future Space Provisions 
(220kV): 

• Space for 2 x 200 MVA, 
220/132 kV ICTs: 2 Nos. 

• Space for ICT Bays: 4 
Nos. 

• Space for Line Bays: 4 
Nos. 

132 kV GSS: 

• ICT Bays: 3 Nos. 

• Line Bays: 4 nos. 

• Transfer bus - coupler bay: 
1 Nos. 

Future Space Provisions 
(132kV): 

• Space for ICT Bays: 2 
Nos. 

• Space for Line Bays: 4 
Nos. 

2 
Construction of 400 kV D/C 

Transmission Line from Nabinagar 

(Stage-II) Thermal Power Plant – 

Kerpa GSS (Conductor: Quad 

Moose (ACSR)) 
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Sl. 

No. 

Name of the Transmission 

Element 

Percentage of 

Quoted 

Transmission 

Charges 

recoverable on 

Scheduled COD of 

the Element of the 

Project 

Element(s) which are 

pre-required for 

declaring the 

commercial operation 

(COD) of the respective 

Element 

 

3. 
LILO of 400 kV D/C Pusauli (PG) 

– Biharsharif (PG) Transmission 

Line at 400/220/132 kV Kerpa 

(Conductor: Twin Moose (ACSR)) 

4. 
LILO of 220 kV D/C Dehri – 

Pusauli Transmission Line at 

400/220/132 kV Kerpa 

(Conductor: Single Zebra (ACSR)) 

5. 
LILO of 132 kV D/C Sasaram – 

Banjari Transmission Line at 

400/220/132 kV Kerpa 

(Conductor: Single Panther 

(ACSR)) 

Note:  

1. Designing of 400kV & 220kV level switchyards of GSS shall be as per Indian 

Standards and CBIP Manual for Substation and Transmission Lines having suitable 

facility for Communication of SCADA Data and Energy Accounting/Metering data to 

SLDC in real time. 

2. The 2 number of line bays required for termination of 400kV transmission lines and 

their Operation & Maintenance at 3X800 MW Thermal Power Plant, Nabinagar 

(Stage-II), Aurangabad shall be provided by Developer of TPP i.e. NTPC Limited. 

3. The Land for 400/220/132kV Kerpa Substation shall be arranged by the 

Transmission Service Provider of the current transmission scheme. 

4. The O&M scope of TSP, related to LILO of various Transmission lines at 

400/220/132kV Kerpa substations, shall be applicable from Kerpa substation to the 

LILO point. The O&M of existing lines beyond the LILO point shall be the 

responsibility of the owner / utility / TSP of existing transmission line. 
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Schedule: 6 
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Schedule: 7 

 

Entire Bid (both financial bid and technical bid) of the Selected Bidder to 

be attached here) 
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Schedule: 8 

Contract Performance Guarantee 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act 

relevant to place of execution. Foreign entities submitting Bids are required 

to follow the applicable law in their country.) 

(To be provided separately in the name of each of the Long Term 

Transmission Customer(s), in proportion to their Allocated Project Capacity 

as provided in Schedule A of this document)   

In consideration of the ……………………..[Insert name of the SPV or Selected 
Bidder on behalf of the TSP, or Lead Member in case of the Consortium, with 
address] agreeing to undertake the obligations under the Transmission Service 
Agreement dated ……….and the other RFP Project Documents and the Long Term 
Transmission Customers and the ……………………..[Insert the name of the BPC], 
agreeing to execute the RFP Project Documents with the Selected Bidder, 
regarding setting up the Project, the ………………………………. [Insert name and 
address of the bank issuing the guarantee and address of the head office] 
(hereinafter referred to as “Guarantor Bank”) hereby agrees unequivocally, 
irrevocably and unconditionally to pay to …………… (being the Long Term 
Transmission Customers)  at ……………………[Insert the Place from the address 
of the Long Term Transmission Customers indicated in the TSA] forthwith on 
demand in writing from the Long Term Transmission Customers or any Officer 
authorized by it in this behalf, any amount up to and not exceeding Rupees 
………………………….. Crores (Rs. ……….) only [Insert the amount of the bank 
guarantee] in respect of the Long Term Transmission Customer as per the terms of 
TSA separately to each Long Term Transmission Customer in the ratio of Allocated 
Project Capacities on behalf of M/s. …………………………………. [Insert name of 
the Selected Bidder or SPV]. 

This guarantee shall be valid and binding on the Guarantor Bank up to and 
including ……………………….and shall not be terminable by notice or any change 
in the constitution of the Bank or the term of the Transmission Service Agreement 
or by any other reasons whatsoever and our liability hereunder shall not be 
impaired or discharged by any extension of time or variations or alternations made, 
given, or agreed with or without our knowledge or consent, by or between parties to 
the respective agreement. 

Our liability under this Guarantee is restricted to Rs. ………………….. Crores (Rs. 
……………………………..) only. Our Guarantee shall remain in force until 
……………………………………….. [Insert the date of validity of the Guarantee as 
per Article 3.1.2 of this Agreement]. The Long Term Transmission Customers shall 
be entitled to invoke this Guarantee up to three hundred sixty five (365) days of the 
last date of the validity of this Guarantee. 

The Guarantor Bank hereby expressly agrees that it shall not require any proof in 
addition to the written demand from …………… (in its roles as the Long Term 
Transmission Customers), made in any format, raised at the above mentioned 
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address of the Guarantor Bank, in order to make the said payment to Long Term 
Transmission Customers. 

The Guarantor Bank shall make payment hereunder on first demand without 
restriction or conditions and notwithstanding any objection by 
...................................... [Insert name of the Selected Bidder], 
……………………….. [Insert name of the TSP] and / or any other person. The 
Guarantor Bank shall not require Long Term Transmission Customers to justify the 
invocation of this BANK GUARANTEE, nor shall the Guarantor Bank have any 
recourse against Long Term Transmission Customers in respect of any payment 
made hereunder.  

THIS BANK GUARANTEE shall be interpreted in accordance with the laws of 
India.  

The Guarantor Bank represents that this BANK GUARANTEE has been 
established in such form and with such content that it is fully enforceable in 
accordance with its terms as against the Guarantor Bank in the manner provided 
herein. 

THIS BANK GUARANTEE shall not be affected in any manner by reason of 
merger, amalgamation, restructuring, liquidation, winding up, dissolution or any 
other change in the constitution of the Guarantor Bank. 

THIS BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and 
accordingly Long Term Transmission Customers shall not be obliged before 
enforcing this BANK GUARANTEE to take any action in any court or arbitral 
proceedings against …………………… [Insert name of the SPV] or the Selected 
Bidder, as the case may be, to make any claim against or any demand on 
…………………… [Insert name of the SPV] or the Selected Bidder, as the case 
may be, or to give any notice to …………………… [Insert name of the SPV] or the 
Selected Bidder, as the case may be, or to enforce any security held by the Long 
Term Transmission Customers or to exercise, levy or enforce any distress, 
diligence or other process against …………………… [Insert name of the SPV] or 
the Selected Bidder, as the case may be. 

The Guarantor Bank acknowledges that this BANK GUARANTEE is not personal to 
Long Term Transmission Customers and may be assigned, in whole or in part, 
(whether absolutely or by way of security) by Long Term Transmission Customers 
to any entity to whom the Long Term Transmission Customers is entitled to assign 
its rights and obligations under the Transmission Service Agreement. 

The Guarantor Bank hereby agrees and acknowledges that Long Term 
Transmission Customers shall have a right to invoke this Bank Guarantee either in 
part or in full, as it may deem fit. 

Notwithstanding anything contained hereinabove, our liability under this Guarantee 
is restricted to Rs. ………………….. Crores (Rs. …………………..) only and it shall 
remain in force until ………………………[Date to be inserted on the basis of Article 
3.1.2of the Transmission Service Agreement], with an additional claim period of 
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three hundred sixty five (365) days thereafter. This BANK GUARANTEE shall be 
extended from time to time for such period, as may be desired by 
…………………………………….. [Insert name of the Selected Bidder or Lead 
Member in case of the Consortium or SPV]. We are liable to pay the guaranteed 
amount or any part thereof under this Bank Guarantee only if Long Term 
Transmission Customers serves upon us a written claim or demand. 

 

In witness where of: 

 

Signature .............................................. 

 

Name: ................................................... 

Power of attorney No.: ……………………………… 

 

For: 

………………………………….. [Insert Name of the Bank] 

Banker's Seal and Full Address, including mailing address of the Head Office 



Transmission Service Agreement 

 

.............[Insert Name of the SPV] 157  ….2026 

 

SCHEDULE 8A 

(ISB for CPG) 

FORMAT FOR SURETY INSURANCE CONTRACT 

 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act 

relevant to place of execution. 

Foreign entities submitting Bids are required to follow the applicable law 

of India) 

 

In consideration of the .................................. [Insert name of the SPV or Selected 

Bidder on behalf of SPV or Lead Member in case of the Consortium, with 

address] (hereinafter referred to as the 'Principal Debtor' for the purposes of 

this Surety Insurance Contract as provided in Section 126 of the Indian Contract 

Act, 1872) having been selected to undertake the Transmission Project on the 

terms and conditions contained in  the Transmission  Service Agreement  

dated ............................../ to be executed as per the Model Transmission Service 

Agreement provided along with the Request for Proposal ('RFP') and other RFP 

Project Documents, subject to the condition of providing a Performance Bank 

Guarantee or a Surety Insurance Contract guaranteeing/insuring the due 

performance of the obligations under the Transmission Service Agreement, to the 

Long Term Transmission Customers, the [Insert name and address of the 

Insurance Company issuing the Surety Insurance Contract and address of the 

head office] (hereinafter referred to as "Surety") hereby agrees unequivocally, 

irrevocably, absolutely and unconditionally, without demur, to pay to the Long 

Term Transmission Customers at _ _ _ _ _  [Insert Place and Address of the Long 

Term Transmission Customers indicated in Transmission Service Agreement, or 

to the designated Bank Account of the Long Term Transmission Customers, 

namely........] forthwith on demand in writing from the Long Term Transmission 

Customers, or any Officer authorized by it in this behalf, intimated to the Surety at 

the address mentioned above, any amount as may  be  decided  by  the  

Nodal  Agency  not  exceeding  Rupees .................................Crores 

(Rs...................) only [Insert the amount of the Surety Insurance Contract] 

 

The Surety hereby acknowledges, accepts and confirms that the Surety has 

received from the Principal Debtor, by way of premium the entire consideration 

for the Surety to execute, in favour of the Long Term Transmission Customers, 

this Surety Insurance Contract, as extended by the Surety from time to time and 

assuming the obligation to pay to the Long Term Transmission Customers the 

amount in terms hereof, without any requirement for payment of any other 

consideration to the Surety by the Principal Debtor, or otherwise. 

 

This Surety Insurance Contract shall be valid and binding on the Surety, as the 

principal obligation of the Surety to pay on demand by the Long Term 



Transmission Service Agreement 

 

.............[Insert Name of the SPV] 158  ….2026 

 

Transmission Customers, and shall not be terminable by notice or any change in 

the constitution of the Surety or the term of the Transmission Service Agreement 

or by any other reasons whatsoever and the liability hereunder of the Surety shall 

not be impaired or discharged by any extension of time or variations or 

alternations made, given, or agreed (with or without the knowledge or consent of 

the Surety) by or between the Principal Debtor and the Long Term Transmission 

Customers. 

 

The liability of the Surety under this Surety Insurance Contract is 

restricted to Rupees ................ Crores (Rs  ) only. The Surety Insurance 

Contract shall remain in force until [Insert the date of validity of the Surety 

Insurance Contract]. The Long Term Transmission Customers shall be entitled to 

invoke this Surety Insurance Contract up to three hundred sixty five (365) days 

after the last date of the validity of this Surety Insurance Contract. 

 

The Surety hereby expressly agrees that it shall not require any proof except for the 

written demand from the Long Term Transmission Customers, containing the 

statement that the contractor has failed to meet its contractual obligations raised 

at the above mentioned address of the Surety (address of Surety office should be 

a place in NCR only) and the Surety shall pay the amount without reference to 

the Principal Debtor. 

 

Any such demand made by the Long Term Transmission Customers on the 

Surety shall be conclusive and binding not withstanding any difference between 

the Long Term Transmission Customers and the Principal Debtor or any dispute 

pending before any Court, Tribunal, Arbitrator or any other authority. The Surety 

undertakes not to revoke this guarantee during its currency without previous 

consent of the Long Term Transmission Customers and further agrees that the 

Surety Insurance Contract herein contained shall continue to be enforceable till 

the Long Term Transmission Customers discharges this contract or till the expiry 

of tenor (including Claim period) whichever is earlier. 

 

The Surety shall make payment hereunder within two (02) working days on first 

demand without restriction or conditions and notwithstanding any objection by 

the Principal Debtor, namely, ......... [Insert name of SPV], or [Insert name of 

the Selected Bidder], or ............. [Insert name of the TSP] and/or any other 

person. The Surety shall not require the Long Term Transmission Customers to 

justify the invocation of this Surety Insurance Contract, nor shall the Surety have 

any recourse against the Long Term Transmission Customers in respect of any 

payment made hereunder. 

 

This SURETY INSURANCE CONTRACT shall be interpreted in accordance with 

the laws of India. 
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This SURETY INSURANCE CONTRACT is being executed by the Surety in 

terms of the IRDAI (Surety Insurance Contract) Guidelines, 2022 and the Surety 

hereby acknowledges, accepts and confirms that this Surety Insurance Contract 

shall be a Contract of Guarantee as provided under Section 126 of the Indian 

Contract Act, 1872 and further shall be covered by Section 14(3)(b) of the 

Insolvency and Bankruptcy Code, 2016 (as amended) shall be enforceable as 

such. 

 

The Surety represents that this Surety Insurance Contract has been established 

in such form and with such content that it is fully enforceable in accordance with 

its terms as against the Surety in the manner provided herein. 

 

This SURETY INSURANCE CONTRACT shall not be affected in any manner by 

reason of merger, amalgamation, restructuring, liquidation, winding up, 

dissolution or any other change in the constitution of the Surety. 

In order to give effect to this surety Bond, the Long Term Transmission Customers 

shall be entitled to act as if the surety insurer were the principal debtor and any 

change in the constitution of the contractor and/or the surety insurer, whether by 

their absorption with any other body or corporation or otherwise, shall not in any 

way or manner affect the liability or obligation of the surety insurer under this 

surety Bond. 

 

This SURETY INSURANCE CONTRACT shall be a primary obligation of the 

Surety as a Principal to pay on demand by the Long Term Transmission 

Customers and the Long Term Transmission Customers shall not be obliged 

before enforcing this Surety Insurance Contract to take any action in any court or 

arbitral proceedings against the Principal Debtor, namely, ......... [Insert name of 

SPV], or ...[Insert name of the Selected Bidder], or ..[Insert name of the TSP] 

and/or any other person, as the case may be, to make any claim against or any 

demand on the Principal Debtor, namely, [Insert name of SPV], or .......... 

[Insert name of the Selected Bidder], or [Insert name of the TSP] and/or 

any other person, as the case may be, or to give any notice to Principal Debtor, 

namely......... [Insert name of SPV], or .......... [Insert name of the Selected 

Bidder], or [Insert name of the TSP] and/or any other person, as the case may 

be, or to enforce any security held by the Long Term Transmission Customers or 

to exercise, levy or enforce any distress, diligence or other process against the 

Principal Debtor, namely, .................. [Insert name of SPV], or .......... [Insert 

name of the Selected Bidder], or ............. [Insert name of the TSP] and/or 

any other person, as the case may be. 

 

The Surety acknowledges that this Surety Insurance Contract is not personal to 

the Long Term Transmission Customers and may be assigned, in whole or in 
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part, (whether absolutely or by way of security) by Long Term Transmission 

Customers to any entity to whom the Long Term Transmission Customers is 

entitled to assign its rights and obligations under the Transmission Service 

Agreement Provided that any such assignment shall be in compliance with the 

relevant provisions of the Insurance Act 1938 

 

The Surety hereby agrees and acknowledges that the Long Term Transmission 

Customers shall have a right to invoke this Surety Insurance Contract either in 

part or in full, as it may deem fit. In case of invocation of this Surety Insurance 

Contract in part, besides making payment for the part of Surety Insurance 

Contract invoked, surety at the request of Long Term Transmission Customers 

shall amend the value of Surety Insurance Contract to the extent of balance 

amount. 

 

The Surety undertakes not to revoke this Surety Contract during its currency, 

except with the previous express consent of the Long Term Transmission 

Customers in writing and declares and warrants that it has the power to issue this 

Surety Contract and the undersigned has full powers to do so on behalf of the 

Surety 

 

In witness where of: 

 

Signature............................................... 

Name: ................................................... 

 

Power of attorney No/ Employee No. as applicable.: …………………………… 

 

For: 

 

. .............................................. [Insert Name of the Surety-Insurance Company] 

 

Banker's Seal and Full Address, including mailing address of the Head Office 

 

Notes: 

 

1. The Stamp Paper should be in the name of the Executing Insurance Company. 
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SCHEDULE 8B 

(POI for CPG) 

Format for Issuance of Payment on Order Instrument 

 

Dear Sir, 

 

1. Indian Renewable Energy Development Agency Limited ('IREDA")/PFC/REC 

has sanctioned a non-fund based limit loan of Rs. 

(Rupees.............................................Only) to M/s. .............. [Insert name 

of SPV or selected Bidder] under the Loan Agreement executed on 

......................... to execute Transmission System Projects. 

 

2. In consideration of the ..................................[Insert name of the SPV or 

Selected Bidder on behalf of SPV or Lead Member in case of the Consortium, 

with address] for the purposes of this Payment on Order Instrument ("POI") 

having been selected to undertake the Transmission Project on the terms and 

conditions contained in the Transmission Service Agreement dated 

............................../ to be executed as per the draft of the Model Transmission 

Service Agreement provided along with the Request for Proposal (,,RFP") and 

other RFP Project Documents, subject to the condition of providing a POI 

guaranteeing the due performance of the obligations under the Transmission 

Service Agreement to the Long Term Transmission Customers, 

the.................................[Insert name and address of the non-banking financial 

institutions(IREDA/PFC/REC) issuing the POI and address of the head office] 

(hereinafter referred to as "Guarantor") hereby agrees unequivocally, 

irrevocably, absolutely and unconditionally, without demur, to pay to the Long 

Term Transmission Customers at ............................ [Insert Place and Address 

of the Long Term Transmission Customers indicated in Transmission Service 

Agreement, or to the designated Bank Account of the Long Term 

Transmission Customers, namely … … . ] forthwith on demand in writing 

from the Long Term Transmission Customers, or any Officer authorized by it 

in this behalf, intimated to the Guarantor at the address mentioned above, any 

amount as may be decided by the Long Term Transmission Customers  not 

exceeding  Rupees .......................................... Crores (Rs ) only [Insert the 

amount of Payment on Order Instrument] 

 

3. At the request of .....................................and on behalf of M/s. 

............................................., [Insert name of SPV or selected Bidder] this 

Payment on Order Instrument (POI) for an amount of Rs. 

............................. (Rupees .............................) is being issued with 

IREDA/PFC/REC assuming the obligations to remit such amount to MSTU 

from the sanctioned loan. 
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4. This Payment on Order Instrument comes into force immediately and 

IREDA/PFC/REC confirms that it has sufficient amount out of the sanctioned 

loan and shall maintain the required amount to pay under this Payment on 

Order Instrument, during the validity and claim period of this Payment on Order 

Instrument. 

 

5. This POI has been issued by IREDA/PFC/REC utilizing the credit limit of  

M/s......................................................[Insert  name  of  SPV  or selected 

Bidder] IREDA/PFC/REC confirms that its liability to pay under this Payment 

on Order Instrument shall be primary and independent of whether at the time 

of invocation of Payment on Order Instrument, the sanctioned funds are 

available or not and notwithstanding, the status of M/s……………………

 

[Insert name of SPV or selected Bidder] at the relevant time and to whether 

IREDA/PFC/REC is able to recover the amount advanced by it to the said 

developer. 

 

6. IREDA/PFC/REC and M/s. …………[Insert name of SPV or selected Bidder] 

hereby acknowledges, accepts and confirms that this Payment on Order 

Instrument shall be a Contract of Guarantee as provided under Section 126 

of the Indian Contract Act, 1872 and further shall be covered by Section 

14(3)(b) of the Insolvency and Bankruptcy Code, 2016 (as amended) 

shall be enforceable as such. 

 

7. IREDA/PFC/REC liability under this POI is restricted to Rupees Crores 

(Rs...........................) only. This POI shall remain in force until............... 

[Insert the date of validity of the POI]. The Long Term Transmission Customers 

shall be entitled to invoke this POI up to three hundred sixty-five (365) days 

after the last date of the validity of this POI. This POI shall be extended from 

time to time for such period, as may be desired by the TSP. 

 

8. The Guarantor hereby expressly agrees that it shall not require any proof 

except for the written demand from the Long Term Transmission Customers, 

raised at the above­ mentioned address of the Guarantor (address of 

Guarantor office should be in NCR only) and the Guarantor shall pay the 

amount to the Long Term Transmission Customers without reference to the 

TSP. 

 

9. Any such demand made by the Long Term Transmission Customers on the 

Guarantor shall be conclusive and binding not withstanding any difference 

between the Long Term Transmission Customers and the TSP or any dispute 

pending before any Court, Tribunal, Arbitrator or any other authority. The 
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Guarantor undertakes not to revoke this guarantee during its currency without 

previous consent of the Long Term Transmission Customers and further 

agrees that the POI herein contained shall continue to be enforceable till the 

Long Term Transmission Customers discharges this contract or till the expiry 

of tenure or (including Claim period) whichever is earlier. 

 

10. The Guarantor shall make payment hereunder within two (02) working days on 

first demand without restriction or conditions and notwithstanding any objection 

or disputes raised by the TSP, namely, [Insert name of SPV], or [Insert name 

of the Selected Bidder], or [Insert name of the TSP] and/or any other person. 

The Guarantor shall not require the Long Term Transmission Customers to 

justify the invocation of this POI, nor shall the Guarantor have any recourse 

against the Long Term Transmission Customers in respect of any payment 

made hereunder. 

 

11. This POI shall be interpreted in accordance with the laws of India. 

 

12. The Guarantor represents that this POI Contract has been established in such 

form and with such content that it is fully enforceable in accordance with its 

terms as against the Guarantor in the manner provided herein. 

 

13. This POI shall not be affected in any manner by reason of merger, 

amalgamation, restructuring, liquidation, winding up, dissolution or any other 

change in the constitution of the Guarantor. 

 

14. This POI Contract shall be a primary obligation of the Guarantor as a Principal 

to pay on demand by the Long Term Transmission Customers and the Long 

Term Transmission Customers shall not be obliged before enforcing this POI 

Contract to take any action in any court or arbitral proceedings against the 

TSP, namely, … … … [Insert name of SPV], or.................. [Insert name 

of the Selected Bidder], or ............... [Insert name of the TSP] and/or any 

other person, as the case may be to make any claim against or any 

demand on the TSP, namely, ......... [Insert name of SPV], or .......... [Insert 

name of the Selected Bidder], or ............ [Insert name of the TSP] and/or any 

other person, as the case may be, or to give any notice to TSP, namely......... 

[Insert name of SPV], or ...... [Insert name of the Selected Bidder], or 

............. [Insert name of the TSP] and/or any other person, as the case may 

be, or to enforce any security held by the Long Term Transmission Customers 

or to exercise, levy or enforce any distress, diligence or other process against 

the TSP, namely, .................. [Insert name of SPV], or ………. [Insert 

name of the Selected Bidder], or ............. [Insert name of the TSP] and/or any 

other person, as the case may be. 
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15. The Guarantor acknowledges that this POI Contract is not personal to the Long 

Term Transmission Customers and may be assigned, in whole or in part, 

(whether absolutely or by way of security) by Long Term Transmission 

Customers to any entity to whom the Long Term Transmission Customers is 

entitled to assign its rights and obligations under the Transmission Service 

Agreement. 

 

16. The Guarantor hereby agrees and acknowledges that the Long Term 

Transmission Customers shall have a right to invoke this POI Contract either in 

part or in full, as it may deem fit. In case of invocation of this POI Contract in 

part, besides making payment for the part of POI Contract invoked, Guarantor 

at the request of Long Term Transmission Customers shall amend the value of 

POI Contract to the extent of balance amount. 

 

IN WITNESS WHERE OF the non- banking financial institutions through its 

authorized officer, has set its hand and stamp on this....... day of........at......... 

 

Signature   .............................................. 

Name: 

……………………………………… 

Power of attorney No.: 

....................................... For: 

.......................................... [Insert Name of the non- banking financial institutions 

Company] 

Seal and Full Address, including mailing address of the Head Office 
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Schedule: 9 

Methodology for determining the Relief Under Force Majeure Event & Change 
in Law during Construction Period 

 

The relief in the form of revision in tariff due to Force Majeure Event leading to 

extension of Scheduled COD for a period beyond one hundred eighty (180) days 

and/ or Change in Law during the construction period shall be as under: 

ΔT = [(P x d)] ÷ [1-(1+ d)^(-n)] 

Where, 

ΔT = Change in Transmission Charges for each year   

P = Sum of cumulative increase or decrease in the cost of the Project due to 

Change in Law and interest cost during construction corresponding to the period 

exceeding one hundred eighty (180) due to Force Majeure Event leading to 

extension of Scheduled COD for a period beyond one hundred eighty (180) days  

n = number of years over which the Transmission Charges has to be paid 

d = Discount rate as notified by the CERC, applicable on the Bid Deadline 

The increase in Transmission Charges as stated above shall be applicable only if 

the value of increase in Transmission Charges as calculated above exceeds 0.30% 

(zero point three percent) of the quoted Transmission Charges of the TSP. 
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Schedule: 10 
 

SUPPLEMENTARY AGREEMENT 
 
BETWEEN 

 
…………………………..…………………. [Insert name of the TSP] 
 
AND 
 
North Bihar Power Distribution Company Limited (NBPDCL) 
 
South Bihar Power Distribution Company Limited (SBPDCL) 

 
. 
. 
. 
 

…………………… [Insert name of the new Long Term Transmission  
Customer n] 

 
THIS SUPPLEMENTARY AGREEMENT entered into on ……. [Insert date] 
………………………… [Insert day] of …………………….[Insert month] in 
……………………… [Insert year] by and between, ………………………………….. 
[Insert name of the Transmission Service Provider] incorporated under the 
Companies Act, 1956/ 2013, having its registered office at ………………….. (herein 
after referred to as Transmission Service Provider or “TSP”, which expression shall 
unless repugnant to the context or meaning thereof include its successors, and 
permitted assigns) as Party of the first part, 
 
AND 

 
North Bihar Power Distribution Company Limited (NBPDCL) having its registered office 
at……………. [Insert address of the new Long Term Transmission Customer 1] 
and having an Allocated Project Capacity as specified in the Table 2 of this 
Supplementary Agreement, (which expression shall unless repugnant to the 
context or meaning thereof include its successors, and permitted assigns) as Party 
of the second part, 
 
South Bihar Power Distribution Company Limited (SBPDCL) having its registered office 
at……………. [Insert address of the new Long Term Transmission Customer 1] 
and having an Allocated Project Capacity as specified in the Table 2 of this 
Supplementary Agreement, (which expression shall unless repugnant to the 
context or meaning thereof include its successors, and permitted assigns) as Party 
of the third part, 
. 
. 
. 
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……………. [Insert name of the new Long Term Transmission Customer ‘n’] having 
its registered office at……………. [Insert address of the new Long Term 
Transmission Customer 1] and having an Allocated Project Capacity as specified in 
the Table 2 of this Supplementary Agreement, (which expression shall unless 
repugnant to the context or meaning thereof include its successors, and permitted 
assigns) as Party of the nth part. 

 
WHEREAS: 
 
A. The TSP has executed the TSA with the existing Long Term Transmission 

Customers as listed out in Schedule 1 of the TSA. 
 
B. The existing Long Term Transmission Customers as listed out in Schedule 1 

of the TSA have executed the TSA with the TSP. 
 

C. The TSP has agreed to provide the Transmission Service to the existing 
Long Term Transmission Customers as per the terms and conditions of the 
TSA. 
 

D. The Allocated Project Capacity of the existing Long Term Transmission 
Customers as on this date……[Insert date] is as detailed below: 
 
Table : 1 

Sl. No. Name of the existing Long Term 
Transmission Customers 

Allocated Project 
Capacity (in MW) 

1   

2   

3   

.   

.   

 
E. The existing Long Term Transmission Customers have agreed, on the terms 

and subject to the conditions of the TSA, to use the available transmission 
capacity of the Project and pay TSP the Transmission Charges as 
determined in accordance with the terms of the TSA. 
 

NOW THEREFORE THIS AGREEMENT WITNESSETH as under: 
 

1) The new Long Term Transmission Customer(s) and their Allocated Project 
Capacity as on this date…. [Insert date] are as detailed below: 

 
Table 2: 

Sl. No. Name of the new Long Term 
Transmission Customer(s) 

Allocated Project 
Capacity (in MW) 

1   

2   

3   

.   

.   
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2) The new Long Term Transmission Customer(s) have been granted long 

term open access from the CTU/STU, as the case may be, and are 
beneficiaries to the Project. 
 

3) The new Long Term Transmission Customer(s) agree to the terms and 
conditions laid down in the TSA, to use the Project and pay the TSP the 
Transmission Charges as determined in accordance with the terms of the 
TSA and the provisions of this Supplementary Agreement. 
 

4) The TSP agrees to provide the Transmission Service to the new Long Term 
Transmission Customer(s) as per the terms and conditions of the TSA. 
 

5) All terms and conditions of the TSA between the TSP and the existing Long 
Term Transmission Customers (as listed out in Table 1 of this 
Supplementary Agreement) shall apply, mutatis mutandis without any 
change, to the new Long Term Transmission Customers (as listed out in 
Table 2 of this Supplementary Agreement)  

 
IN WITNESS WHEREOF the parties have executed these presents through their 
Authorised Representatives 

 
WITNESS: 

 
Table 3: 
WITNESS 

 

 
1. Signature: 
    Name: ………………………….. 
    Designation: ………………………. 

 
For and on behalf of ………. 
[Insert name of the TSP] 

 
2. Signature: 
    Name: ………………………….. 
    Designation: ………………………. 

 
For and on behalf of ………. 
[Insert name of the new 
Long Term Transmission 
Customer 1] 

 
3. Signature: 
    Name: ………………………….. 
    Designation: ………………………. 

 
For and on behalf of ………. 
[Insert name of the new 
Long Term Transmission 
Customer 1] 

 
. 

 
; 

n. Signature: 
    Name: ………………………….. 
    Designation: ………………………. 

For and on behalf of ………. 
[Insert name of the new 
Long Term Transmission 
Customer n] 

 
 


