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THIS TRANSMISISON SERVICE AGREEMENT (hereinafter referred to as 

“TSA” or “Agreement” or "the Agreement” or “this Agreement") is made on the 

………… [Insert day] of…………. [Insert month] of Two Thousand and………… 

[Insert Year] 

 

BETWEEN: 

 

The ………………..[Insert name and registered address of Nodal Agency for the 

project], acting as a Nodal Agency (referred to as the “Nodal Agency”), which 

expression shall unless repugnant to the context or meaning thereof include its 

successors, and permitted assigns) as Party of the one part; 

 

AND 

 

………………………. [Insert Name of the Transmission Service Provider], 

incorporated under the Companies Act, 1956/ Companies Act, 2013 (as the case may 

be), having its registered office at …………………….. (herein after referred to as 

“Transmission Service Provider” or “TSP” or “ISTS Licensee”, which expression 

shall unless repugnant to the context or meaning thereof include its successors, and 

permitted assigns) as Party of the other part; 

(“Nodal Agency” and “TSP” are individually referred to as “Party” and 

collectively as the “Parties”) 

 

AND WHEREAS: 

 

A) In accordance with the Bidding Guidelines, the Bid Process Coordinator (hereinafter 

referred to as BPC) had initiated a competitive e-reverse bidding process through 

issue of RFP for selecting a Successful Bidder to build, own, operate and transfer the 

Project comprising of the Elements mentioned in Schedule 1 (hereinafter referred to 

as the Project) 

B) Pursuant to the said e-reverse bidding process, the BPC has identified the Successful 

Bidder, who will be responsible to set up the Project on build, own, operate and 

transfer basis to provide Transmission Service in accordance with the terms of this 

Agreement and the Transmission License. 
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C) The Selected Bidder have submitted the Contract Performance Guarantee and 

acquired one hundred percent (100%) of the equity shareholding ……………… 

Insert the name of SPV, along with all its related assets and liabilities in terms of the 

provisions of the Share Purchase Agreement. 

D) The TSP has agreed to make an application for a Transmission License to the 

Commission for setting up the Project on build, own, operate and transfer basis.  

E) The TSP has further agreed to make an application to the Commission for the 

adoption of the Transmission Charges under Section 63 of the Electricity Act, 2003, 

along with a certification from the Bid Evaluation Committee in accordance with the 

Bidding Guidelines issued by Ministry of Power, Government of India.   

F) The TSP has agreed to execute the agreement(s) required, if any, under Sharing 

Regulations within fifteen (15) days from the date of grant of Transmission License 

from the Commission. 

G) The TSP agrees to the terms and conditions laid down under Sharing Regulations, for 

making available the ISTS and charge the Transmission Charges in accordance with 

the terms and conditions of Sharing Regulations. 

H) The billing, collection and disbursement of the Transmission Charges by the CTU to 

the ISTS Licensee shall be governed as per Sharing Regulations.   

I) The terms and conditions stipulated in the Transmission License issued by the 

Commission to the TSP shall be applicable to this Agreement and the TSP agrees to 

comply with these terms and conditions. In case of inconsistency between the 

Transmission License terms & conditions and the conditions of this Agreement, the 

conditions stipulated in the Transmission License granted by the Commission shall 

prevail. 

NOW, THEREFORE, IN CONSIDERATION OF THE PREMISES AND 

MUTUAL AGREEMENTS, COVENANTS AND CONDITIONS SET FORTH 

HEREIN, IT IS HEREBY AGREED BY AND BETWEEN THE PARTIES 

HERETO AS FOLLOWS: 
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ARTICLE: 1 

1 DEFINITIONS AND INTERPRETATIONS 

1.1 Definitions: 

1.1.1 The words / expressions used in this Agreement, unless as defined below or 

repugnant to the context, shall have the same meaning as assigned to them by the 

Electricity Act, 2003 and the rules or regulations framed there under including 

those issued / framed by the Commission (as defined hereunder), as amended or 

re-enacted from time to time or the General Clauses Act, failing which it shall 

bear its ordinary English meaning. 

The words/expressions when used in this Agreement shall have the respective 

meanings as specified below: 

“Acquisition Price” shall have the same meaning as defined in the Share Purchase 

Agreement; 

“Act” or "Electricity Act" or “Electricity Act 2003” shall mean the Electricity 

Act, 2003 and any amendments made to the same or any succeeding enactment 

thereof; 

“Affiliate” shall mean a company that either directly or indirectly 

i. controls or  

ii. is controlled by or 

iii. is under common control with 

a Bidding Company (in the case of a single company) or a Member (in the case of 

a Consortium) and “control” means ownership by one entity of at least twenty-six 

percent (26%) of the voting rights of the other entity;  

“Availability” in relation to the Project or in relation to any Element of the Project, 

for a given period shall mean the time in hours during that period the Project is 

capable to transmit electricity at its Rated Voltage and shall be expressed in 

percentage of total hours in the given period and shall be calculated as per the 

procedure contained in Appendix –IV to Central Electricity Regulatory 

Commission (Terms and Conditions of Tariff) Regulations, 2024, attached 

herewith in Schedule 6; 

“Bid” shall mean technical bid and financial bid submitted by the Bidder, in 

response to the RFP, in accordance with the terms and conditions of the RFP; 

“Bid Deadline” shall mean the last date and time for submission of the Bid in 

response to RFP, as specified in the RFP; 
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“Bidding Company” shall refer to such single company that has made a Response 

to RFP for the Project; 

“Bidding Consortium / Consortium” shall refer to a group of companies that has 

collectively made a Response to RFP for the Project; 

“Bid Documents” or “Bidding Documents” shall mean the RFP, along with all 

attachments thereto or clarifications thereof; 

“Bidding Guidelines” shall mean the “Tariff Based Competitive Bidding 

Guidelines for Transmission Service” and “Guidelines for Encouraging 

Competition in Development of Transmission Projects” issued by Government of 

India, Ministry of Power under Section – 63 of the Electricity Act as amended from 

time to time; 

“Bid Process Coordinator” or “BPC” shall mean a person or its authorized 

representative as notified by the Government of India, responsible for carrying out 

the process for selection of Bidder who will acquire Transmission Service 

Provider; 

“Bill” shall mean any bill raised by the CTU on the DICs to recover the 

Transmission Charges pursuant to the Sharing Regulations; 

“Business Day” shall mean a day other than Sunday or a statutory holiday, on 

which the banks remain open for business in the State in which the Nodal Agency’s 

registered office is located and the concerned TSP are located; 

“CEA” shall mean the Central Electricity Authority constituted under Section -70 

of the Electricity Act; 

“Change in law” shall have the meaning ascribed thereto in Article 12; 

“Commercial Operation Date” or “COD” shall mean the date as per Article 6.2; 

 “Commission” or “CERC” shall mean the Central Electricity Regulatory 

Commission referred to   in   sub-section (1)   of Section   76   of the Electricity 

Act, 2003 or its successors and assigns; 

“Competent Court of Law” shall mean the Supreme Court or any High Court, or 

any tribunal or any similar judicial or quasi-judicial body in India that has 

jurisdiction to adjudicate upon issues relating to the Project; 

“Connection Agreement” shall mean the agreement between the CTU or STU or 

any other concerned parties and the TSP, setting out the terms relating to the 

connection of the Project to the Inter-connection Facilities and use of the Inter State 

Transmission System as per the provisions of the IEGC, as the case may be; 
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“Consultation Period” shall mean the period of sixty (60) days or such longer 

period as the Parties may agree, commencing from the date of issue of a TSP’s 

Preliminary Notice or a Nodal Agency’s Preliminary Termination Notice, as 

provided in Article 13 of this Agreement, for consultation between the Parties to 

mitigate the consequence of the relevant event having regard to all the 

circumstances; 

“Consents, Clearances and Permits” shall mean all authorizations, licenses, 

approvals, registrations, permits, waivers, privileges, acknowledgements, 

agreements, or concessions required to be obtained from or provided by any 

concerned authority for the development, execution and operation of Project 

including without any limitation for the construction, ownership, operation and 

maintenance of the Transmission Lines and/or sub-stations; 

“Construction Period” shall mean the period from (and including) the Effective 

Date of the Transmission Service Agreement up to (but not including) the COD of 

the Element of the Project in relation to an Element and up to (but not including) 

the COD of the Project in relation to the Project;  

“Contractors” shall mean the engineering, procurement, construction, operation 

& maintenance contractors, surveyors, advisors, consultants, designers, suppliers 

to the TSP and each of their respective sub-contractors (and each of their respective 

successors and permitted assigns) in their respective capacities as such; 

“Contract Performance Guarantee” shall mean the irrevocable unconditional 

bank guarantee, submitted and to be submitted by the TSP or by the Selected 

Bidder on behalf of the TSP to the Nodal Agency from a bank mentioned in 

Annexure 17 of the RFP, in the form attached here to as Schedule 8, in accordance 

with Article 3 of this Agreement and which shall include the additional bank 

guarantee furnished by the TSP under this Agreement;  

“Contract Year”, for the purpose of payment of Transmission Charges, shall 

mean the period beginning on the COD, and ending on the immediately succeeding 

March 31 and thereafter each period of 12 months beginning on April 1 and ending 

on March 31 provided that the last Contract Year shall end on the last day of the 

term of the TSA;  

“CTU” or “Central Transmission Utility” shall have same meaning as defined 

in the Electricity Act, 2003; 

“Day” shall mean a day starting at 0000 hours and ending at 2400 hours; 

“D/C” shall mean Double Circuit; 
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“Designated ISTS Customers” or “DICs” shall have the meaning as ascribed in 

the Sharing Regulations; 

“Dispute” shall mean any dispute or difference of any kind between the Parties, in 

connection with or arising out of this Agreement including any issue on the 

interpretation and scope of the terms of this Agreement as provided in Article 16; 

 “Effective Date” for the purposes of this Agreement, shall have the same meaning 

as per Article 2.1 of this Agreement; 

“Electrical Inspector” shall mean a person appointed as such by the Government 

under sub-section (1) of Section 162 of the Electricity Act 2003 and also includes 

Chief Electrical Inspector; 

“Electricity Rules 2005” shall mean the rules framed pursuant to the Electricity 

Act 2003 and as amended from time to time; 

“Element” shall mean each Transmission Line or each circuit of the Transmission 

Lines (where there are more than one circuit) or each bay of Sub-station or 

switching station or HVDC terminal or inverter station of the Project, including 

ICTs, Reactors, SVC, FSC, etc. forming part of the ISTS, which will be owned, 

operated and maintained by the concerned ISTS Licensee, and which has a separate 

Scheduled COD as per Schedule 2 of this Agreement and has a separate percentage 

for recovery of Transmission Charges on achieving COD as per Schedule 5 of this 

Agreement; 

“Event of Default” shall mean the events as defined in Article 13 of this 

Agreement; 

“Expiry Date” shall be the date which is thirty-five (35) years from the COD of 

the Project; 

“Financial Closure” shall mean the first Business Day on which funds are made 

available to the TSP pursuant to the Financing Agreements; 

“Financially Evaluated Entity” shall mean the company which has been 

evaluated for the satisfaction of the financial requirement set forth in the RFP; 

“Financing Agreements” shall mean the agreements pursuant to which the TSP 

is to finance the Project including the loan agreements, security documents, notes, 

indentures, security agreements, letters of credit and other documents, as may be 

amended, modified, or replaced from time to time, but without in anyway 

increasing the liabilities of the Designated ISTS Customers / Nodal Agency; 

“Financial Year” shall mean a period of twelve months at midnight Indian 

Standard Time (IST) between 1st April & 31st March; 
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“Force Majeure” and “Force Majeure Event” shall have the meaning assigned 

thereto in Article 11; 

“GOI” shall mean Government of India; 

“Grid Code” / “IEGC” shall mean the Grid Code specified by the Central 

Commission under Clause (h) of sub-section (1) of Section 79 of the Electricity 

Act;  

“Independent Engineer” shall mean an agency/ company, appointed by Nodal 

Agency in accordance with the Guidelines for Encouraging Competition in 

Development of Transmission Projects. 

“Indian Governmental Instrumentality” shall mean Government of India, 

Government of any State in India or any ministry, department, board, authority, 

agency, corporation, commission under the direct or indirect control of 

Government of India or any State Government or both, any political sub-division 

of any of them including any court or Commission or tribunal or judicial or quasi-

judicial body in India but excluding the CTU, TSP and the Designated ISTS 

Customers; 

“Insurances” shall mean the insurance cover to be obtained and maintained by the 

TSP in accordance with Article 9 of this Agreement; 

“Interconnection Facilities” shall mean the facilities as may be set up for 

transmission of electricity through the use of the Project, on either one or both side 

of generating station’s / CTU’s / STU’s / ISTS Licensee’s / Designated ISTS 

Customer’s substations (as the case may be) which shall include, without 

limitation, all other transmission lines, gantries, sub-stations and associated 

equipments not forming part of the Project; 

“ISTS Licensee” shall be the TSP under this Agreement, consequent to having 

been awarded a Transmission License by the CERC and shall be referred to as the 

TSP or the ISTS Licensee, as the context may require in this Agreement; 

“Law” or “Laws” in relation to this Agreement, shall mean all laws including 

electricity laws in force in India and any statute, ordinance, rule, regulation, 

notification, order or code, or any interpretation of any of them by an Indian 

Governmental Instrumentality having force of law and shall include all rules, 

regulations, decisions and orders of the Commission; 

“Lead Member of the Bidding Consortium” or “Lead Member” shall mean a 

company who commits at least 26% equity stake in the Project, meets the technical 

requirement as specified in the RFP and so designated by other Member(s) in 

Bidding Consortium; 
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“Lenders” means the banks, financial institutions, multilateral funding agencies, 

non-banking financial companies registered with the Reserve Bank of India (RBI), 

insurance companies registered with the Insurance Regulatory & Development 

Authority (IRDA), pension funds regulated by the Pension Fund Regulatory & 

Development Authority (PFRDA),mutual funds registered with Securities & 

Exchange Board of India (SEBI), etc., including their successors and assigns, who 

have agreed on or before COD of the Project to provide the TSP with the debt 

financing described in the capital structure schedule, and any successor banks or 

financial institutions to whom their interests under the Financing Agreements may 

be transferred or assigned; 

Provided that, such assignment or transfer shall not relieve the TSP of its 

obligations to the Nodal Agency under this Agreement in any manner and shall 

also does not lead to an increase in the liability of the Nodal Agency; 

“Lenders Representative” shall mean the person notified by the Lender(s) in 

writing as being the representative of the Lender(s) or the Security Trustee and 

such person may from time to time be replaced by the Lender(s) pursuant to the 

Financing Agreements by written notice to the TSP; 

“Letter of Intent” or “LOI” shall have the same meaning as in the RFP; 

“Member in a Bidding Consortium / Member” shall mean each company in the 

Bidding Consortium; 

“Month” shall mean a period of thirty (30) days from (and excluding) the date of 

the event;  

“Monthly Transmission Charges” for any Element of the Project, after COD of 

the Element till COD of the Project, and for the Project after COD of the Project, 

shall mean the amount of Transmission Charges as specified in Schedule 5 of this 

Agreement multiplied by no. of days in the relevant month and divided by no. of 

days in the year;  

“National Load Despatch Centre” shall mean the centre established as per sub-

section (1) of Section 26 of the Electricity Act 2003; 

“Nodal Agency” shall mean CTU, which shall execute and implement the 

Transmission Service Agreement (TSA);  

Provided that while taking major decisions, CTU shall consult CEA on technical 

matters and any other matter it feels necessary. 

“Notification” shall mean any notification, issued in the Gazette of India; 
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 “Operating Period” for any Element of the Project shall mean the period from 

(and including) the COD of such Element of the Project, up to (and including) the 

Expiry Date and for the Project, shall mean the period from (and including) the 

COD of the Project, up to (and including) the Expiry Date; 

“Parent Company” shall mean an entity that holds at least twenty-six percent 

(26%) of the paid - up equity capital directly or indirectly in the Bidding Company 

or in the Member in a Bidding Consortium, as the case may be; 

 “Preliminary Termination Notice” shall mean a Nodal Agency’s Preliminary 

Termination Notice as defined in Article 13 of this Agreement; 

“Project” shall mean Network Expansion scheme in Western Region to cater to 

Pumped storage potential near Talegaon (Pune), as detailed in Schedule 1 of this 

Agreement; 

“Project Assets” shall mean all physical and other assets relating to and forming 

part of the Project including: 

(a) rights over the Site for substations, ROW for transmission lines; 

(b) tangible & intangible assets such as civil works and equipment including 

foundations, embankments, pavements, electrical systems, communication 

systems, relief centres, administrative offices, Sub-stations, software, tower and 

sub-stations designs etc; 

(c) project facilities situated on the Site; 

(d) all rights of the TSP under the project agreements; 

(e) financial assets, such as receivables, security deposits etc;  

(f) insurance proceeds; and 

(g) Applicable Permits and authorisations relating to or in respect of the 

Transmission System;” 

“Project Execution Plan” shall mean the plan referred to in Article 3.1.3(c) 

hereof; 

 “Prudent Utility Practices” shall mean the practices, methods and standards that 

are generally accepted internationally from time to time by electric transmission 

utilities for the purpose of ensuring the safe, efficient and economic design, 

construction, commissioning, operation, repair and maintenance of the Project and 

which practices, methods and standards shall be adjusted as necessary, to take 

account of: 
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(i) operation, repair and maintenance guidelines given by the manufacturers 

to be incorporated in the Project, 

(ii) the requirements of Law, and 

(iii) the physical conditions at the Site; 

(iv) the safety of operating personnel and human beings; 

“Rated Voltage” shall mean voltage at which the Transmission System is designed 

to operate or such lower voltage at which the line is charged, for the time being, in 

consultation with the Central Transmission Utility; 

“Rebate” shall have the meaning as ascribed to in Article 10.3 of this Agreement; 

 “RFP” shall mean Request for Proposal dated 17.10.2024 along with all 

schedules, annexures and RFP Project Documents attached thereto, issued by the 

BPC for tariff based competitive bidding process for selection of Bidder as TSP to 

execute the Project, including any modifications, amendments or alterations 

thereto; 

“RFP Project Documents” shall mean the following documents to be entered into 

in respect of the Project, by the Parties to the respective agreements: 

a. Transmission Service Agreement, 

b. Share Purchase Agreement, 

c. Agreement(s) required under Sharing Regulations and   

d. Any other agreement as may be required; 

 “RLDC” shall mean the relevant Regional Load Dispatch Centre as defined in the 

Electricity Act, 2003, in the region(s) in which the Project is located; 

“RPC” shall mean the relevant Regional Power Committee established by the 

Government of India for the specific Region(s) in accordance with the Electricity 

Act, 2003 for facilitating integrated operation of the Power System in that Region; 

“Scheduled COD” in relation to an Element(s) shall mean the date(s) as mentioned 

in Schedule 2 as against such Element(s) and in relation to the Project, shall mean 

the date as mentioned in Schedule 2 as against such Project, subject to the 

provisions of Article 4.4 of this Agreement, or such date as may be mutually agreed 

among the Parties; 

“Scheduled Outage" shall mean the final outage plan as approved by the RPC as 

per the provisions of the Grid Code;   
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“Selected Bid” shall mean the technical Bid and the Final Offer of the Selected 

Bidder submitted during e-reverse bidding, which shall be downloaded and 

attached in Schedule 7 on or prior to the Effective Date; 

“Share Purchase Agreement” shall mean the agreement amongst REC Power 

Development and Consultancy Limited, ……………… Insert the name of SPV 

and the Successful Bidder for the purchase of one hundred (100%) per cent of the 

shareholding of the ……………… Insert the name of SPV for the Acquisition 

Price, by the Successful Bidder on the terms and conditions as contained therein; 

“Sharing Regulations” shall mean the Central Electricity Regulatory Commission 

(Sharing of Inter-State Transmission Charges and Losses) Regulations, 2020 and 

as amended from time to time; 

 “Site” in relation to a substation, switching station or HVDC terminal or inverter 

station, shall mean the land and other places upon which such station / terminal is 

to be established; 

“SLDC” shall mean the State Load Despatch Centre established as per sub-section 

(1) of Section 31 of the Electricity Act 2003; 

“STU” or “State Transmission Utility” shall be the Board or the Government 

company, specified as such by the State Government under sub-section (1) of 

Section 39 of the Electricity Act 2003; 

“Successful Bidder” or “Selected Bidder” shall mean the Bidder selected 

pursuant to the RFP and who has to acquire one hundred percent (100%) equity 

shares of  ……………… Insert the name of SPV along with all its related assets 

and liabilities, which will be responsible as the TSP to establish the Project on 

build, own, operate and transfer basis as per the terms of the TSA and other RFP 

Project Documents; 

“TSP’s Preliminary Notice” shall mean a notice issued by the TSP in pursuant to 

the provisions of Article 13.3 of this Agreement; 

“Target Availability” shall have the meaning as ascribed hereto in Article 8.2 of 

this Agreement; 

“Technically Evaluated Entity” shall mean the company which has been 

evaluated for the satisfaction of the technical requirement set forth in RFP; 

“Termination Notice” shall mean a Nodal Agency’s Termination Notice given by 

the Nodal Agency to the TSP pursuant to the provisions of Articles 3.3.2, 3.3.4, 

4.4.2, 5.8, 13.2 and 13.3 of this Agreement for the termination of this Agreement;  
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“Term of Agreement” for the purposes of this Agreement shall have the meaning 

ascribed thereto in Article 2.2 of this Agreement; 

“Transmission Charges” shall mean the Final Offer of the Selected Bidder during 

the e-reverse bidding and adopted by the Commission, payable to the TSP as per 

Sharing Regulations; 

“Transmission License” shall mean the license granted by the Commission in 

terms of the relevant regulations for grant of such license issued under the 

Electricity Act; 

 “Transmission Service” shall mean making the Project available as per the terms 

and conditions of this Agreement and Sharing Regulations;   

“Unscheduled Outage” shall mean an interruption resulting in reduction of the 

Availability of the Element(s) / Project (as the case may be) that is not a result of a 

Scheduled Outage or a Force Majeure Event. 

“Ultimate Parent Company” shall mean an entity which owns at least twenty six 

percent (26%) equity in the Bidding Company or Member of a Consortium, (as the 

case may be) and in the Technically Evaluated Entity and / or Financially Evaluated 

Entity (as the case may be) and such Bidding Company or Member of a 

Consortium, (as the case may be) and the Technically Evaluated Entity and / or 

Financially Evaluated Entity (as the case may be) shall be under the direct control 

or indirectly under the common control of such entity; 

1.2 Interpretation: 

Save where the contrary is indicated, any reference in this Agreement to: 

“Agreement" shall be construed as including a reference to its Schedules, 

Appendices and Annexures; 

"Rupee", "Rupees" and “Rs.” shall denote lawful currency of India; 

“crore” shall mean a reference to ten million (10,000,000) and a “lakh” shall mean 

a reference to one tenth of a million (1,00,000); 

"encumbrance" shall be construed as a reference to a mortgage, charge, pledge, 

lien or other encumbrance securing any obligation of any person or any other type 

of preferential arrangement (including, without limitation, title transfer and 

retention arrangements) having a similar effect; 

"holding company" of a company or corporation shall be construed as a reference 

to any company or corporation of which the other company or corporation is a 

subsidiary; 
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"indebtedness" shall be construed so as to include any obligation (whether 

incurred as principal or surety) for the payment or repayment of money, whether 

present or future, actual or contingent; 

"person" shall have the meaning as defined in Section 2 (49) of the Act; 

"subsidiary" of a company or corporation (the holding company) shall be 

construed as a reference to any company or corporation: 

(i) which is controlled, directly or indirectly, by the holding company, or 

(ii) more than half of the issued share capital of which is beneficially owned, 

directly or indirectly, by the holding company, or 

(iii) which is a subsidiary of another subsidiary of the holding company,  

for these purposes, a company or corporation shall be treated as being 

controlled by another if that other company or corporation is able to direct 

its affairs and/or to control the composition of its board of directors or 

equivalent body;  

"winding-up", "dissolution", "insolvency", or "reorganization" in the context 

of a company or corporation shall have the same meaning as defined in the 

Companies Act, 1956/ Companies Act, 2013 (as the case may be). 

1.2.1 Words importing the singular shall include the plural and vice versa. 

1.2.2 This Agreement itself or any other agreement or document shall be construed as 

a reference to this or to such other agreement or document as it may have been, 

or may from time to time be, amended, varied, novated, replaced or supplemented. 

1.2.3 A Law shall be construed as a reference to such Law including its amendments or 

re-enactments from time to time. 

1.2.4 A time of day shall, save as otherwise provided in any agreement or document be 

construed as a reference to Indian Standard Time. 

1.2.5 Different parts of this Agreement are to be taken as mutually explanatory and 

supplementary to each other and if there is any inconsistency between or among 

the parts of this Agreement, they shall be interpreted in a harmonious manner so 

as to give effect to each part.  

1.2.6 The tables of contents and any headings or sub-headings in this Agreement have 

been inserted for ease of reference only and shall not affect the interpretation of 

this Agreement. 
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1.2.7 All interest payable under this Agreement shall accrue from day to day and be 

calculated on the basis of a year of three hundred and sixty five (365) days. 

1.2.8 The words “hereof” or “herein”, if and when used in this Agreement shall mean 

a reference to this Agreement.  

1.2.9 The contents of Schedule 7 shall be referred to for ascertaining accuracy and 

correctness of the representations made by the Selected Bidder in Article 17.2.1  

hereof.  
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ARTICLE: 2 

2 EFFECTIVENESS AND TERM OF AGREEMENT 

2.1 Effective Date:  

This Agreement shall be effective from later of the dates of the following events: 

a. The Selected Bidder, on behalf of the TSP, has provided the Contract 

Performance Guarantee, as per terms of Article 3.1 of this Agreement; 

and 

b. The Selected Bidder has acquired for the Acquisition Price, one 

hundred percent (100%) of the equity shareholding of REC Power 

Development and Consultancy Limited, ……………… Insert the 

name of SPV along with all its related assets and liabilities as per the 

provisions of the Share Purchase Agreement. and 

c. The Agreement is executed and delivered by the Parties; 

2.2 Term and Termination: 

2.2.1 Subject to Article 2.2.3 and Article 2.4, this Agreement shall continue to be 

effective in relation to the Project until the Expiry Date, when it shall 

automatically terminate. 

2.2.2 Post the Expiry Date of this Agreement, the TSP shall ensure transfer of Project 

Assets to CTU or its successors or an agency as decided by the Central 

Government at zero cost and free from any encumbrance and liability. The 

transfer shall be completed within 90 days of expiry of this Agreement failing 

which CTU shall be entitled to take over the Project Assets Suo moto. 

2.2.3 This Agreement shall terminate before the Expiry Date in accordance with Article 

13 or Article 3.3.2 or Article 3.3.4. 

2.3 Conditions prior to the expiry of the Transmission License 

2.3.1 In order to continue the Project beyond the expiry of the Transmission License, 

the TSP shall be obligated to make an application to the Commission at least two 

(2) years before the date of expiry of the Transmission License, seeking the 

Commission’s approval for the extension of the term of the Transmission License 

up to the Expiry Date. 
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2.3.2 The TSP shall timely comply with all the requirements that may be laid down by 

the Commission for extension of the term of the Transmission License beyond 

the initial term of twenty-five (25) years & upto the Expiry Date and the TSP shall 

keep the Nodal Agency fully informed about the progress on its application for 

extension of the term of the Transmission License. 

2.4 Survival: 

The expiry or termination of this Agreement shall not affect any accrued rights, 

obligations/ roles and liabilities of the Parties under this Agreement, including the 

right to receive liquidated damages as per the terms of this Agreement, nor shall it 

effect the survival of any continuing obligations/ roles for which this Agreement 

provides, either expressly or by necessary implication, which are to survive after 

the Expiry Date or termination including those under Articles 3.3.3, 3.3.5, Article 

9.3 (Application of Insurance Proceeds), Article 11 (Force Majeure), Article 13 

(Events of Default and Termination), Article 14 (Liability & Indemnification), 

Article 16 (Governing Law & Dispute Resolution), Article 19 (Miscellaneous). 

2.5 Applicability of the provisions of this Agreement 

2.5.1 For the purpose of Availability, Target Availability and the computation of 

Availability, Incentive, Penalty, the provisions provided in this Agreement shall 

apply and any future modifications in the relevant Rules and Regulations shall not 

be applicable for this Project. 

2.5.2 For the purposes of this Agreement for ISTS systems developed under the tariff 

based competitive bidding framework, the provisions relating to the definitions 

(Availability and COD), Article 3 (Contract Performance Guarantee and 

Conditions Subsequent), Article 5 (Construction of the Project), Article 6 

(Connection and Commissioning of the Project), Article 8 (Target Availability 

and calculation of Availability), Article 11 (Force Majeure), Article 12 (Change 

in Law), Article 13 (Event of Default), Article 14 (Indemnification), Article 15 

(Assignment and Charges), Articles 16.1, 16.2  and 16.4 (Governing Laws and 

Dispute Resolution) and Article 17 (representation and warranties of the ISTS 

Licensee) of this agreement shall supersede the corresponding provisions under 

Sharing Regulations. 
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ARTICLE: 3  

3 CONDITIONS SUBSEQUENT 

3.1 Satisfaction of conditions subsequent by the TSP  

3.1.1 Within ten (10) days from the date of issue of Letter of Intent, the Selected Bidder, 

shall: 

a. Provide the Contract Performance Guarantee, and 

b. Acquire, for the Acquisition Price, one hundred percent (100%) equity 

shareholding of ……………… Insert the name of SPV from REC Power 

Development and Consultancy Limited, who shall sell to the Selected Bidder, 

the equity shareholding of ……………… Insert the name of SPV, along with 

all its related assets and liabilities. 

c. Execute this Agreement; 

The TSP shall, within five (5) working days from the date of acquisition of SPV 

by the Selected Bidder, undertake to apply to the Commission for the grant of 

Transmission License and for the adoption of tariff as required under section-63 

of the Electricity Act. 

The Selected Bidder, on behalf of the TSP, will provide to the Central 

Transmission Utility of India Limited (being the Nodal Agency) the Contract 

Performance Guarantee for an amount of Rs. 31.00 Crore (Rupees Thirty One 

Crore Only).  

3.1.2 The Contract Performance Guarantee shall be initially valid for a period up to 

three (3) months after the Scheduled COD of the Project and shall be extended 

from time to time to be valid for a period up to three (3) months after the COD of 

the Project. In case the validity of the Contract Performance Guarantee is expiring 

before the validity specified in this Article, the TSP shall, at least thirty (30) days 

before the expiry of the Contract Performance Guarantee, replace the Contract 

Performance Guarantee with another Contract Performance Guarantee or extend 

the validity of the existing Contract Performance Guarantee until the validity 

period specified in this Article.  

3.1.3 The TSP agrees and undertakes to duly perform and complete the following 

activities within six (6) months from the Effective Date (except for c) below), 

unless such completion is affected due to any Force Majeure Event, or if any of 

the activities is specifically waived in writing by the Nodal Agency: 

a. To obtain the Transmission License for the Project from the Commission; 



Transmission Service Agreement 

…. Insert the name of SPV  20 ……2024 

 

b. To obtain the order for adoption of Transmission Charges by the Commission, 

as required under Section 63 of the Electricity Act 2003; 

c. To submit to the Nodal Agency, CEA & Independent Engineer, the Project 

Execution Plan, immediately after award of contract(s) and maximum within 

one hundred and twenty (120) days from the Effective Date. Also, an 

approved copy each of Manufacturing Quality Plan (MQP) and Field Quality 

Plan (FQP) would be submitted to Independent Engineer & Nodal Agency in 

the same time period. The TSP’s Project Execution Plan should be in 

conformity with the Scheduled COD as specified in Schedule 2 of this 

Agreement, and shall bring out clearly the organization structure, time plan 

and methodology for executing the Project, award of major contracts, 

designing, engineering, procurement, shipping, construction, testing and 

commissioning to commercial operation;  

d. To submit to the Nodal Agency, CEA & Independent Engineer a detailed bar 

(GANTT) chart of the Project outlining each activity (taking longer than one 

Month), linkages as well as durations; 

e. To submit to the Nodal Agency, CEA & Independent Engineer detailed 

specifications of conductor meeting the functional specifications specified in 

RFP; 

f. To achieve Financial Closure;  

g. To provide an irrevocable letter to the Lenders duly accepting and 

acknowledging the rights provided to the Lenders under the provisions of 

Article 15.3 of this Agreement and all other RFP Project Documents; 

h. To award the Engineering, Procurement and Construction contract (“EPC 

contract”) for the design and construction of the Project and shall have given 

to such Contractor an irrevocable notice to proceed; and 

i. To sign the Agreement(s) required, if any, under Sharing Regulations. 

 

3.2 Recognition of Lenders’ Rights by the Nodal Agency 

3.2.1 The Nodal Agency hereby accepts and acknowledges the rights provided to the 

Lenders as per Article 15.3 of this Agreement and all other RFP Project 

Documents. 

3.3 Consequences of non-fulfilment of conditions subsequent  

3.3.1 If any of the conditions specified in Article 3.1.3 is not duly fulfilled by the TSP 
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even within three (3) Months after the time specified therein, then on and from 

ssthe expiry of such period and until the TSP has satisfied all the conditions 

specified in Article 3.1.3, the TSP shall, on a monthly basis, be liable to furnish 

to  Central Transmission Utility of India Limited (being the Nodal Agency) 

additional Contract Performance Guarantee of Rupees Three Crore Ten Lakh 

Only (Rs. 3.10 Crore) within two (2) Business Days of expiry of every such 

Month. Such additional Contract Performance Guarantee shall be provided to 

Central Transmission Utility of India Limited (being the Nodal Agency) in the 

manner provided in Article 3.1.1 and shall become part of the Contract 

Performance Guarantee and all the provisions of this Agreement shall be 

construed accordingly. Central Transmission Utility of India Limited (being the 

Nodal Agency) shall be entitled to hold and / or invoke the Contract Performance 

Guarantee, including such additional Contract Performance Guarantee, in 

accordance with the provisions of this Agreement.    

3.3.2 Subject to Article 3.3.4, if:  

(i) the fulfilment of any of the conditions specified in Article 3.1.3 is delayed 

beyond nine (9) Months from the Effective Date and the TSP fails to furnish 

additional Contract Performance Guarantee to the Nodal Agency in 

accordance with Article 3.3.1 hereof; or  

(ii) the TSP furnishes additional Performance Guarantee to the Nodal Agency in 

accordance with Article 3.3.1 hereof but fails to fulfil the conditions specified 

in Article 3.1.3 within a period of twelve (12) months from the Effective Date, 

the Nodal Agency shall have the right to terminate this Agreement, by giving a 

Termination Notice to the TSP, in writing, of at least seven (7) days, with a copy 

to CEA and the Lenders’ Representative in order to enable the Lenders 

to exercise right of substitution in accordance with Article 15.3 of this 

Agreement.   

3.3.3 If the Nodal Agency elects to terminate this Agreement as per the provisions of 

Article 3.3.2, the TSP shall be liable to pay to the Nodal Agency an amount of Rs. 

31.00 Crore (Rupees Thirty One Crore Only) as liquidated damages. The Nodal 

Agency shall be entitled to recover this amount of damages by invoking the 

Contract Performance Guarantee to the extent of liquidated damages, which shall 

be required by the Nodal Agency, and the balance shall be returned to TSP, if any.  

It is clarified for removal of doubt that this Article shall survive the termination 

of this Agreement. 

3.3.4 In case of inability of the TSP to fulfil the conditions specified in Article 3.1.3 
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due to any Force Majeure Event, the time period for fulfilment of the condition 

subsequent as mentioned in Article 3.1.3, may be extended for a period of such 

Force Majeure Event. Alternatively, if deemed necessary, this Agreement may be 

terminated by the Nodal Agency by giving a Termination Notice to the TSP, in 

writing, of at least seven (7) days, with a copy to CEA and the Lenders’ 

Representative in order to enable the Lenders to exercise right of substitution in 

accordance with Article 15.3 of this Agreement and the Contract Performance 

Guarantee shall be returned as per the provisions of Article 6.5.1.  

Provided, that due to the provisions of this Article 3.3.4, any increase in the time 

period for completion of conditions subsequent mentioned under Article 3.1.3, 

shall lead to an equal increase in the time period for the Scheduled COD. If the 

Scheduled COD is extended beyond a period of one hundred eighty (180) days 

due to the provisions of this Article 3.3.4, the TSP will be allowed to recover the 

interest cost during construction corresponding to the period exceeding one 

hundred eighty (180) days by adjustment in the Transmission Charges in 

accordance with Schedule 9.  

3.3.5 Upon termination of this Agreement as per Articles 3.3.2 and 3.3.4, the Nodal 

Agency may take steps to bid out the Project again.  

3.3.6 The Nodal agency, on the failure of the TSP to fulfil its obligations, if it considers 

that there are sufficient grounds for so doing, apart from invoking the Contract 

Performance Guarantee under para 3.3.3 may also initiate proceedings for 

blacklisting the TSP as per provisions of Article 13.2 of TSA.  

3.4 Progress Reports 

The TSP shall notify the Nodal Agency and CEA in writing at least once a Month 

on the progress made in satisfying the conditions subsequent in Articles 3.1.3. 
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ARTICLE: 4 

4 DEVELOPMENT OF THE PROJECT 

4.1 TSP's obligations in development of the Project: 

Subject to the terms and conditions of this Agreement, the TSP at its own cost and 

expense shall observe, comply with, perform, undertake and be responsible: 

a. for procuring and maintaining in full force and effect all Consents, 

Clearances and Permits, required in accordance with Law for 

development of the Project; 

b. for financing, constructing, owning and commissioning each of the 

Element of the Project for the scope of work set out in Schedule 1 of 

this Agreement in accordance with: 

i. the Electricity Act and the Rules made thereof; 

ii. the Grid Code; 

iii. the CEA Regulations applicable, and as amended from time to 

time, for Transmission Lines and sub-stations: 

• the Central Electricity Authority (Technical Standards 

for Connectivity to the Grid) Regulations, 2007; 

• Central Electricity Authority (Technical Standards for 

construction of Electrical Plants and Electric Lines) 

Regulation, 2010; 

• Central Electricity Authority (Grid Standard) 

Regulations, 2010; 

• Central Electricity Authority (Safety requirements for 

construction, operation and maintenance of Electrical 

Plants and Electrical Lines) Regulation, 2011; 

• Central Electricity Authority (Measures relating to 

Safety and Electricity Supply) Regulation, 2010; 

• Central Electricity Authority (Technical Standards for 

Communication System in Power System Operation) 

Regulations, 2020. 

iv. Safety/ security Guidelines laid down by the Government; 

v. Prudent Utility Practices, relevant Indian Standards and the 

Law; 
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not later than the Scheduled COD as per Schedule 2 of this Agreement; 

c. for entering into a Connection Agreement with the concerned parties 

in accordance with the Grid Code.  

d. for owning the Project throughout the term of this Agreement free and 

clear of any encumbrances except those expressly permitted under 

Article 15 of this Agreement; 

e. to co-ordinate and liaise with concerned agencies and provide on a 

timely basis relevant information with regard to the specifications of 

the Project that may be required for interconnecting the Project with 

the Interconnection Facilities; 

f. for providing all assistance to the Arbitrators as they may require for 

the performance of their duties and responsibilities; 

g. to provide to the Nodal Agency and CEA, on a monthly basis, progress 

reports with regard to the Project and its execution (in accordance with 

prescribed form) to enable the CEA to monitor and co-ordinate the 

development of the Project matching with the Interconnection 

Facilities;  

h. to comply with Ministry of Power order no. 25-11/6/2018 – PG dated 

02.07.2020 as well as other Guidelines issued by Govt. of India 

pertaining to this; 

i. to procure the products associated with the Transmission System as 

per provisions of Public Procurement (Preference to Make in India) 

orders issued by Ministry of Power vide orders No. 11/5/2018 - Coord. 

dated 28.07.2020 for transmission sector, as amended from time to 

time read with Department for Promotion of Industry and Internal 

Trade (DPIIT) orders in this regard (Procuring Entity as defined in 

above orders shall deemed to have included Selected Bidder and/ or 

TSP).  

Also, to comply with Department of Expenditure, Ministry of Finance 

vide Order (Public Procurement No 1) bearing File No. 6/18/2019-

PPD dated 23.07.2020, Order (Public Procurement No 2) bearing File 

No. 6/18/2019-PPD dated 23.07.2020 and Order (Public Procurement 

No. 3) bearing File No. 6/18/2019-PPD, dated 24.07.2020, as amended 

from time to time, regarding public procurement from a bidder of a 

country, which shares land border with India; 

j. to submit to Nodal Agency information in the prescribed format [To 

be devised by Nodal Agency] for ensuring compliance to Article 4.1 

i) above. 
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k. to comply with all its obligations undertaken in this Agreement. 

4.2 Roles of the Nodal Agency in implementation of the Project: 

4.2.1 Subject to the terms and conditions of this Agreement, the Nodal Agency shall be 

the holder and administrator of this Agreement and shall inter alia:   

a. appoint an Independent Engineer within 90 days of the Effective Date 

b. provide letters of recommendation to the concerned Indian 

Governmental Instrumentality, as may be requested by the TSP from 

time to time, for obtaining the Consents, Clearances and Permits 

required for the Project; 

c. coordinate among TSP and upstream/downstream entities   in respect 

of Interconnection Facilities; and 

d. monitor the implementation of the Agreement and take appropriate 

action for breach thereof including revocation of guarantees, 

cancellation of Agreement, blacklisting etc 

e. provide all assistance to the Arbitrators as required for the 

performance of their duties and responsibilities; and 

f. perform any other responsibility (ies) as specified in this Agreement. 

4.3 Time for Commencement and Completion: 

a. The TSP shall take all necessary steps to commence work on the Project 

from the Effective Date of the Agreement and shall achieve Scheduled 

COD of the Project in accordance with the time schedule specified in 

Schedule 2 of this Agreement; 

b. The COD of each Element of the Project shall occur no later than the 

Scheduled COD or within such extended time to which the TSP shall be 

entitled under Article 4.4 hereto. 

4.4 Extension of time: 

4.4.1 In the event that the TSP is unable to perform its obligations for the reasons solely 

attributable to the Nodal Agency, the Scheduled COD shall be extended, by a ‘day 

to day’ basis, subject to the provisions of Article 13. 
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4.4.2 In the event that an Element or the Project cannot be commissioned by its 

Scheduled COD on account of any Force Majeure Event as per Article 11, the 

Scheduled COD shall be extended, by a ‘day to day’ basis for a period of such 

Force Majeure Event.  Alternatively, if deemed necessary, the Nodal Agency may 

terminate the Agreement as per the provisions of Article 13.4 by giving a 

Termination Notice to the TSP, in writing, of at least seven (7) days, with a copy 

to CEA and the Lenders’ Representative in order to enable the Lenders to exercise 

right of substitution in accordance with Article 15.3 of this Agreement.  

4.4.3 If the Parties have not agreed, within thirty (30) days after the affected Party’s 

performance has ceased to be affected by the relevant circumstance, on how long 

the Scheduled COD should be deferred by, any Party may raise the Dispute to be 

resolved in accordance with Article 16. 

4.5 Metering Arrangements: 

4.5.1 The TSP shall comply with all the provisions of the IEGC and the Central 

Electricity Authority (Installation and Operation of Meters) Regulations, 2006 as 

amended from time to time, with regard to the metering arrangements for the 

Project. The TSP shall fully cooperate with the CTU / STU / RLDC and extend 

all necessary assistance in taking meter readings. 

4.6 Interconnection Facilities: 

4.6.1 Subject to the terms and conditions of this Agreement, the TSP shall be 

responsible for connecting the Project with the interconnection point(s) specified 

in Schedule 1 of this Agreement. The Interconnection Facilities shall be 

developed as per the scope of work and responsibilities assigned in Schedule 1 of 

this Agreement. The Nodal Agency shall be responsible for coordinating to make 

available the Interconnection Facilities. 

4.6.2 In order to remove any doubts, it is made clear that the obligation of the TSP 

within the scope of the project is to construct the Project as per Schedule-1 of this 

Agreement and in particular to connect it to the Interconnection Facilities as 

specified in this Agreement.
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ARTICLE: 5 

5 CONSTRUCTION OF THE PROJECT 

5.1 TSP’s Construction Responsibilities: 

5.1.1 The TSP, at its own cost and expense, shall be responsible for designing, 

constructing, erecting, testing and commissioning each Element of the Project by 

the Scheduled COD in accordance with the Regulations and other applicable 

Laws specified in Article 4.1 of this Agreement.  

5.1.2 The TSP acknowledges and agrees that it shall not be relieved from any of its 

obligations under this Agreement or be entitled to any extension of time or any 

compensation whatsoever by reason of the unsuitability of the Site or 

Transmission Line route(s).  

5.1.3 The TSP shall be responsible for obtaining all Consents, Clearances and Permits 

related but not limited to road / rail / river / canal / power line / crossings, Power 

and Telecom Coordination Committee (PTCC), defence, civil aviation, right of 

way / way-leaves and environmental & forest clearances from relevant authorities 

required for developing, financing, constructing, maintaining/ renewing all such 

Consents, Clearances and Permits in order to carry out its obligations under this 

Agreement in general and shall furnish to the Nodal Agency such copy/ies of each 

Consents, Clearances and Permits, on demand. Nodal Agency shall provide letters 

of recommendation to the concerned Indian Governmental Instrumentality, as 

may be requested by the TSP from time to time, for obtaining the Consents, 

Clearances and Permits required for the Project. 

5.1.4 The TSP shall be responsible for: 

(a) acquisition of land for location specific substations, switching stations 

or HVDC terminal or inverter stations. Also, the actual location of 

Greenfield substations (Switching Stations or HVDC Terminal or 

Inverter Stations) for a generation pooling substation and for load 

serving substations in the scope of TSP shall not be beyond 3 Km 

radius of the location proposed by the BPC in the survey report. 

However, actual location of any Greenfield Intermediate Substations 

in the scope of TSP shall not be beyond 10 Km radius of the location 

proposed by the BPC in the Survey Report; 

(b) final selection of Site including its geo-technical investigation; 
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(c) survey and geo-technical investigation of line route in order to 

determine the final route of the Transmission Lines; 

(d) seeking access to the Site and other places where the Project is being 

executed, at its own risk and costs, including payment of any crop, tree 

compensation or any other compensation as may be required.  

5.1.5 In case the Project involves any resettlement and rehabilitation, the resettlement 

and rehabilitation package will be implemented by the State Government 

authorities, for which the costs is to be borne by the TSP and no changes would 

be allowed in the Transmission Charges on account of any variation in the 

resettlement and rehabilitation cost. The TSP shall provide assistance on best 

endeavour basis, in implementation of the resettlement and rehabilitation 

package, if execution of such package is in the interest of expeditious 

implementation of the Project and is beneficial to the Project affected persons. 

5.2 Appointing Contractors: 

5.2.1 The TSP shall conform to the requirements as provided in this Agreement while 

appointing Contractor(s) for procurement of goods & services. 

5.2.2 The appointment of such Contractor(s) shall neither relieve the TSP of any of its 

obligations under this Agreement nor make the Nodal Agency liable for the 

performance of such Contractor(s). 

5.3 Monthly Progress Reporting: 

The TSP shall provide to the CEA, Nodal Agency & Independent Engineer, on a 

monthly basis, progress reports along with likely completion date of each Element 

with regard to the Project and its execution (in accordance with prescribed form). 

The Nodal Agency/ CEA shall monitor the development of the Project for its timely 

completion for improving and augmenting the electricity system as a part of its 

statutory responsibility. 

5.4 Quality of Workmanship: 

The TSP shall ensure that the Project is designed, built and completed in a good 

workmanship using sound engineering and construction practices, and using only 

materials and equipment that are new and manufactured as per the MQP and 

following approved FQP for erection, testing & commissioning and complying 

with Indian /International Standards such that, the useful life of the Project will be 

at least thirty-five (35) years from the COD of the Project. 
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The TSP shall ensure that all major substation equipment / component (e.g. 

transformers, reactors, Circuit Breakers, Instrument Transformers (IT), Surge 

Arresters (SA), Protection relays, clamps & connectors etc.), equipment in terminal 

stations of HVDC installations including Thyristor/ IGBT valves, Converter 

Transformers, smoothing reactors, Transformer bushings and wall bushings, GIS 

bus ducts, towers and gantry structures and transmission towers or poles and line 

materials (conductors, earthwire, OPGW, insulator, accessories for conductors, 

OPGW & earthwires, hardware fittings for insulators, aviation lights etc), facilities 

and system shall be designed, constructed and tested (Type test, Routine tests, 

Factory Acceptance Test (FAT)) in accordance with relevant CEA Regulations and 

Indian Standards. In case Indian Standards for any particular equipment/ system/ 

process is not available, IEC/ IEEE or equivalent International Standards and 

Codes shall be followed.   

5.5 Progress Monitoring & Quality Assurance: 

5.5.1 The Project Execution Plan submitted by the TSP in accordance with Article 3.1.3 c) 

shall comprise of detailed schedule of all the equipments/items /materials required for 

the Project, right from procurement of raw material till the dispatch from works and 

receipt at the site. Further, it should also include various stages of the construction 

schedule up to the commissioning of the Project. 

5.5.2 Nodal Agency, CEA & Independent Engineer shall have access at all reasonable 

times to the Site and to the Manufacturer’s works and to all such places where the 

Project is being executed.  

5.5.3 Independent Engineer shall ensure conformity of the conductor specifications with 

the functional specifications specified in RFP.  

5.5.4 The Independent Engineer shall monitor the following during construction of the 

Project: 

a) Quality of equipments, material, foundation, structures and workmanship etc. as 

laid down in Article 5.4 and 6.1.4 of the TSA. Specifically, quality of Sub-station 

equipments, transmission line material and workmanship etc. would be checked in 

accordance with the Article 5.4.  

b) Progress in the activities specified in Condition Subsequent  

c) Verification of readiness of the elements including the statutory clearances & 

completion of civil works, fixing of all components and finalisation of punch 

points (if any) prior to charging of the elements  

d) Progress of construction of substation and Transmission Lines 



Transmission Service Agreement 

…. Insert the name of SPV  30 ……2024 

 

5.5.5  The progress shall be reviewed by the Independent Engineer against the Project 

Execution Plan. The Independent Engineer shall prepare its report on monthly 

basis and submit the same to Nodal Agency highlighting the progress achieved till 

the end of respective month vis-à-vis milestone activities, areas of concern, if any, 

which may result in delay in the timely completion of the Project. Based on the 

progress, Nodal Agency and/ or CEA shall issue written instructions to the TSP to 

take corrective measures, as may be prudent for the timely completion of the 

Project. In case of any deficiency, the Nodal Agency would be at liberty to take 

action in accordance with the procedure of this Agreement.  

5.5.6  For any delay in commissioning any critical Element(s), as identified in Schedule 

1 & Schedule 2 of this Agreement, beyond a period of 45 days shall lead to a 

sequestration of 10% of the Contract Performance Guarantee. 

5.6 Site regulations and Construction Documents 

The TSP shall abide by the Safety Rules and Procedures as mentioned in Schedule 

3 of this Agreement 

The TSP shall retain at the Site and make available for inspection at all reasonable 

times, copies of the Consents, Clearances and Permits, construction drawings and 

other documents related to construction. 

5.7 Supervision of work: 

The TSP shall provide all necessary superintendence for execution of the Project 

and its supervisory personnel shall be available to provide full-time 

superintendence for execution of the Project. The TSP shall provide skilled 

personnel who are experienced in their respective fields.  

5.8 Remedial Measures: 

The TSP shall take all necessary actions for remedying the shortfall in achievement of 

timely progress in execution of the Project, if any, as intimated by the Independent 

Engineer and/ or CEA and/ or the Nodal Agency. However, such intimation by the 

Independent Engineer and/ or CEA and/ or the Nodal Agency and the subsequent effect 

of such remedial measures carried out by the TSP shall not relieve the TSP of its 

obligations in the Agreement. Independent Engineer and/ or CEA and/ or the Nodal 

Agency may carry out random inspections during the Project execution, as and when 

deemed necessary by it. If the shortfalls as intimated to the TSP are not remedied to 

the satisfaction of the CEA and/ or the Nodal Agency, this Agreement may be 

terminated by the Nodal Agency by giving a Termination Notice to the TSP, in writing, 

of at least seven (7) days, with a copy to CEA and the Lenders’ Representative in order 

to enable the Lenders to exercise right of substitution in accordance with Article 15.3 

of this Agreement. 
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ARTICLE: 6  

6 CONNECTION AND COMMISSIONING OF THE PROJECT 

6.1 Connection with the Inter-Connection Facilities: 

6.1.1 The TSP shall give the RLDC(s), CTU, / STU, as the case may be, and any other 

agencies as required, at least sixty (60) days advance written notice of the date 

on which it intends to connect an Element of the Project, which date shall not be 

earlier than its Scheduled COD or Schedule COD extended as per Article 4.4.1 

& 4.4.2 of this Agreement, unless mutually agreed to by Parties. Further, any 

preponing of COD of any element prior to Scheduled COD must be approved by 

the Nodal Agency. 

6.1.2 The RLDC / SLDC (as the case may be) or the CTU / STU (as the case may be), 

for reasonable cause, including non-availability of   Interconnection Facilities as 

per Article 4.2, can defer the connection for up to fifteen (15) days from the date 

notified by the TSP pursuant to Article 6.1.1, if it notifies to the TSP in writing, 

before the date of connection, of the reason for the deferral and when the 

connection is to be rescheduled.  However, no such deferment on one or more 

occasions would be for more than an aggregate period of thirty (30) days.  

Further, the Scheduled COD would be extended as required, for all such 

deferments on “day to day” basis. 

6.1.3 Subject to Articles 6.1.1 and 6.1.2, any Element of Project may be connected 

with the Interconnection Facilities when: 

a. it has been completed in accordance with this Agreement and the 

Connection Agreement;  

b. it meets the Grid Code, Central Electricity Authority (Technical 

Standards for Connectivity to the Grid) Regulations, 2007 as amended 

from time to time and all other Indian legal requirements, and  

c. The TSP has obtained the approval in writing of the Electrical 

Inspector certifying that the Element is ready from the point of view 

of safety of supply and can be connected with the Interconnection 

Facilities. 

d. It has satisfactorily met all the testing requirements as per Articles 

6.1.4 

6.1.4 Site Acceptance Test (SAT)/ pre-commissioning tests of all major substation 

equipment, component, system, facilities shall be successfully carried out before 
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commissioning. The Type tests, FAT and SAT reports should be available at the 

substation / terminal station of HVDC installations for ready reference of 

operation and maintenance staff and has to be made available to the Independent 

Engineer appointed for quality monitoring or their authorised representatives, as 

and when they wish to examine the same. 

6.2 Commercial Operation: 

6.2.1 An Element of the Project shall be declared to have achieved COD twenty-four 

(24) hours following the connection of the Element with the Interconnection 

Facilities pursuant to Article 6.1 or seven (7) days after the date on which it is 

declared by the TSP to be ready for charging but is not able to be charged for 

reasons not attributable to the TSP subject to Article 6.1.2. 

Provided that an Element shall be declared to have achieved COD only after all 

the Element(s), if any, which are pre-required to have achieved COD as defined 

in Schedule 2 of this Agreement, have been declared to have achieved their 

respective COD. 

6.2.2 Once any Element of the Project has been declared to have achieved deemed COD 

as per Article 6.2.1 above, such Element of the Project shall be deemed to have 

Availability equal to the Target Availability till the actual charging of the Element 

and to this extent, TSP shall be eligible for the Monthly Transmission Charges 

applicable for such Element  

6.3 Compensation for Direct Non Natural Force Majeure Event or Indirect Non 

Natural Force Majeure Event or Natural Force Majeure Event (affecting the 

Nodal Agency)  

6.3.1 If the TSP is otherwise ready to connect the Element(s) of the Project  and has 

given due notice, as per provisions of Article 6.1.1, to the concerned agencies of 

the date of intention to connect the Element(s) of the Project, where such date is 

not before the Scheduled COD, but is not able to connect the Element(s) of the 

Project by the said date specified in the notice, due to Direct Non Natural Force 

Majeure Event or Indirect Non Natural Force Majeure Event or Natural Force 

Majeure Event affecting the  Nodal Agency, provided such Direct Non Natural 

Force Majeure Event or Indirect Non Natural Force Majeure Event or Natural 

Force Majeure Event affecting the  Nodal Agency has continued for a period of 

more than three (3) continuous or non-continuous Months, the TSP shall, until the 

effects of the Direct Non Natural Force Majeure Event or of Indirect Non Natural 

Force Majeure Event or Natural Force Majeure Event affecting the  Nodal Agency 

no longer prevent the TSP from connecting the Element(s) of the Project, be 

deemed to have achieved COD relevant to that date and to this extent, be deemed 
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to have been providing Transmission Service with effect from the date notified, 

and shall be treated as follows:  

a. In case of delay due to Direct Non Natural Force Majeure Event, TSP is 

entitled for Transmission Charges calculated on Target Availability for 

the period of such events in excess of three (3) continuous or non-

continuous Months in the manner provided in (c) below. 

b. In case of delay due to Indirect Non Natural Force Majeure Event or 

Natural Force Majeure Event affecting the Nodal Agency, TSP is entitled 

for payment for debt service which is due under the Financing 

Agreements, subject to a maximum of Transmission Charges calculated 

on Target Availability, for the period of such events in excess of three (3) 

continuous or non-continuous Months in the manner provided in (c) 

below.  

c. In case of delay due to Direct Non Natural Force Majeure Event or Indirect 

Non Natural Force Majeure Event or Natural Force Majeure Event 

affecting the Nodal Agency, the TSP is entitled for payments mentioned 

in (a) and (b) above, after commencement of Transmission Service, in the 

form of an increase in Transmission Charges. These amounts shall be paid 

from the date, being the later of a) the date of cessation of such Indirect 

Non Natural Force Majeure Event or Natural Force Majeure Event 

affecting the Nodal Agency and b) the completion of sixty (60) days from 

the receipt of the Financing Agreements by the Nodal Agency from the 

TSP.  

Provided such increase in Transmission Charges shall be so as to put the 

TSP in the same economic position as the TSP would have been in case 

the TSP had been paid amounts mentioned in (a) and (b) above in a 

situation where the Force Majeure Event had not occurred.   

For the avoidance of doubt, it is clarified that the charges payable under this Article 

6.3.1 shall be recovered as per Sharing Regulations.  

6.4 Liquidated Damages for Delay in achieving COD of Project:  

6.4.1 If the TSP fails to achieve COD of any Element of the Project or the Project, by 

the Element’s / Project’s Scheduled COD or such Scheduled COD as extended 

under Articles 4.4.1 and 4.4.3, then the TSP shall pay to the  Nodal Agency, a 

sum equivalent to 3.33% of Monthly Transmission Charges  applicable for the 

Element of the Project [in case where no Elements have been defined, to be on 

the Project as a whole] / Project, for each day of delay up to sixty (60) days of 

delay and beyond that time limit, at the rate of five percent (5%) of the Monthly 
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Transmission Charges applicable to such Element / Project, as liquidated damages 

for such delay and not as penalty, without prejudice to any rights of the Nodal 

Agency under the Agreement.  

6.4.2 The TSP’s maximum liability under this Article 6.4 shall be limited to the amount 

of liquidated damages calculated in accordance with Article 6.4.1 for and up to 

six (6) months of delay for the Element or the Project. 

Provided that, in case of failure of the TSP to achieve COD of the Element of the 

Project even after the expiry of six (6) months from its Scheduled COD, the 

provisions of Article 13 shall apply.  

6.4.3 The TSP shall make payment to the Nodal Agency of the liquidated damages 

calculated pursuant to Article 6.4.1 within ten (10) days of the earlier of:  

a. the date on which the applicable Element achieves COD; or 

b. the date of termination of this Agreement.  

The payment of such damages shall not relieve the TSP from its obligations to 

complete the Project or from any other obligation and liabilities under the 

Agreement. 

6.4.4 If the TSP fails to pay the amount of liquidated damages to the Nodal Agency 

within the said period of ten (10) days, the Nodal Agency shall be entitled to 

recover the said amount of the liquidated damages by invoking the Contract 

Performance Guarantee. If the then existing Contract Performance Guarantee is 

for an amount which is less than the amount of the liquidated damages payable 

by the TSP to the Nodal Agency under this Article 6.3 and  the TSP fails to make 

payment of the balance amount of the liquidated damages not covered by the 

Contract Performance Guarantee, then such balance amount shall be deducted  

from the Transmission Charges payable to the TSP. The right of the Nodal 

Agency to encash the Contract Performance Guarantee is without prejudice to the 

other rights of the Nodal Agency under this Agreement. 

6.4.5 For avoidance of doubt, it is clarified that amount payable by TSP under this 

Article is over and above the penalty payable by TSP under Article 5.5.6 of this 

Agreement.  

6.5 Return of Contract Performance Guarantee 

6.5.1 The Contract Performance Guarantee as submitted by TSP in accordance with 

Article 3.1.1 shall be released by the Nodal Agency within three (3) months from 

the COD of the Project.  In the event of delay in achieving Scheduled COD of any 
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of the Elements by the TSP (otherwise than due to reasons as mentioned in Article 

3.1.3 or Article 11) and consequent part invocation of the Contract Performance 

Guarantee by the Nodal Agency, Nodal Agency shall release the Contract 

Performance Guarantee, if any remaining unadjusted, after the satisfactory 

completion by the TSP of all the requirements regarding achieving the Scheduled 

COD of the remaining Elements of the Project.  It is clarified that the Nodal 

Agency shall also return / release the Contract Performance Guarantee in the event 

of (i) applicability of Article 3.3.2 to the extent the Contract Performance 

Guarantee is valid for an amount in excess of Rs. 31.00 Crore (Rupees Thirty One 

Crore Only), or (ii) termination of this Agreement by the Nodal Agency as 

mentioned under Article 3.3.4 of this Agreement.  

6.5.2 The release of the Contract Performance Guarantee shall be without prejudice to 

other rights of the Nodal Agency under this Agreement. 
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ARTICLE: 7 

7 OPERATION AND MAINTENANCE OF THE PROJECT 

7.1 Operation and Maintenance of the Project: 

The TSP shall be responsible for ensuring that the Project is operated and 

maintained in accordance with the regulations made by the Commission and CEA 

from time to time and provisions of the Act.      
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ARTICLE: 8 

8 AVAILABILITY OF THE PROJECT 

8.1 Calculation of Availability of the Project: 

Calculation of Availability for the Elements and for the Project, as the case may 

be, shall be as per Appendix –IV to Central Electricity Regulatory Commission 

(Terms and Conditions of Tariff) Regulations, 2024, as applicable on the Bid 

Deadline and as appended in Schedule 6 of this Agreement. 

8.2 Target Availability: 

The Target Availability of each Element and the Project shall be 98%. 

Payment of monthly Transmission charges based on actual availability will be 

calculated as per para 1.2 of Schedule 4 of this Agreement. 

If the availability of any Element or the Project is below the Target Availability, 

for six consecutive months in a Contract Year, the DIC(s) or the Nodal Agency 

may issue a show cause notice to the TSP, asking them to show cause as to why 

the Transmission Service Agreement be not terminated, and if no satisfactory cause 

is shown it may terminate the Agreement. If the Nodal Agency is of the opinion 

that the transmission system is of critical importance, it may carry out or cause to 

carry the operation and maintenance of transmission system at the risk and cost of 

TSP. 
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ARTICLE: 9 

9 INSURANCES 

9.1 Insurance: 

9.1.1 The TSP shall effect and maintain or cause to be effected and maintained during 

the Construction Period and the Operating Period, adequate Insurances against 

such risks, with such deductibles including but not limited to any third party 

liability and endorsements and co-beneficiary/insured, as may be necessary under  

a. any of the Financing Agreements,  

b. the Laws, and 

c. in accordance with Prudent Utility Practices. 

The Insurances shall be taken effective from a date prior to the date of the 

Financial Closure till the Expiry Date. 

9.2 Evidence of Insurance cover: 

9.2.1 The TSP shall furnish to the Nodal Agency copies of certificates and policies of 

the Insurances, as and when the Nodal Agency may seek from the TSP as per the 

terms of Article 9.1 

9.3 Application of Insurance Proceeds: 

9.3.1 Save as expressly provided in this Agreement, the policies of Insurances and the 

Financing Agreements, the proceeds of any insurance claim made due to loss or 

damage to the Project or any part of the Project shall be first applied to 

reinstatement, replacement or renewal of such loss or damage. 

9.3.2 If a Natural Force Majeure Event renders the Project no longer economically and 

technically viable and the insurers under the Insurances make payment on a “total 

loss” or equivalent basis, the portion of the proceeds of such Insurance available 

to the TSP (after making admissible payments to the Lenders as per the Financing 

Agreements) shall be allocated only to the TSP. Nodal Agency and / or concerned 

Designated ISTS Customers shall have no claim on such proceeds of the 

Insurance.   

9.3.3 Subject to the requirements of the Lenders under the Financing Agreements, any 

dispute or difference between the Parties as to whether the Project is no longer 

economically and technically viable due to a Force Majeure Event or whether that 

event was adequately covered in accordance with this Agreement by the 
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Insurances shall be determined in accordance with Article 16. 

9.4 Effect on liability of the Nodal Agency / Designated ISTS Customers  

9.4.1 The Nodal Agency and / or the Designated ISTS Customers shall have no 

financial obligations or liability whatsoever towards the TSP in respect of this 

Article 9. 
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ARTICLE: 10 

10 BILLING AND PAYMENT OF TRANSMISSION CHARGES 

10.1 Subject to provisions of this Article 10, the Monthly Transmission Charges shall 

be paid to the TSP, in Indian Rupees, on monthly basis as per the provisions of the 

Sharing Regulations, from the date on which an Element(s) has achieved COD until 

the Expiry Date of this Agreement, unless terminated earlier and in line with the 

provisions of Schedule 4 of this Agreement. 

10.2 Calculation of Monthly Transmission Charges: 

The Monthly Transmission Charges for each Contract Year including Incentive & 

Penalty payment shall be calculated in accordance with the provisions of Schedule 

4 of this Agreement.  

10.3 Rebate & Late Payment Surcharge: 

The rebate and late payment surcharge shall be governed as per Sharing 

Regulations. 

10.4 Disputed Bills, Default in payment by the Designated ISTS Customers & 

Annual Reconciliation: 

Any Disputed Bill, Default in payment by the Designated ISTS Customers & 

Annual Reconciliation shall be governed as per Sharing Regulations. 

 

 

 

 

 

 

 

 

 

 

 



Transmission Service Agreement 

…. Insert the name of SPV  41 ……2024 

 

ARTICLE: 11 

11 FORCE MAJEURE 

11.1 Definitions 

11.1.1 The following terms shall have the meanings given hereunder. 

11.2 Affected Party 

11.2.1 An Affected Party means any Party whose performance has been affected by an 

event of Force Majeure.  

11.2.2 Any event of Force Majeure shall be deemed to be an event of Force Majeure 

affecting the TSP only if the Force Majeure event affects and results in, late 

delivery of machinery and equipment for the Project or construction, completion, 

commissioning of the Project by Scheduled COD and/or operation thereafter; 

11.3 Force Majeure 

A ‘Force Majeure’ means any event or circumstance or combination of events and 

circumstances including those stated below that wholly or partly prevents or 

unavoidably delays an Affected Party in the performance of its obligations/ roles 

under this Agreement, but only if and to the extent that such events or 

circumstances are not within the reasonable control, directly or indirectly, of the 

Affected Party and could not have been avoided if the Affected Party had taken 

reasonable care or complied with Prudent Utility Practices:  

(a) Natural Force Majeure Events: 

i. act of God, including, but not limited to drought, fire and explosion (to 

the extent originating from a source external to the Site), earthquake, 

volcanic eruption, landslide, flood, cyclone, typhoon, tornado, or 

exceptionally adverse weather conditions, which are in excess of the 

statistical measures for the last hundred (100) years; and 

ii. epidemic/ pandemic notified by Indian Governmental Instrumentality. 

(b) Non-Natural Force Majeure Events :  

i. Direct Non–Natural Force Majeure Events 

▪ Nationalization or compulsory acquisition by any Indian 

Governmental Instrumentality of any material assets or rights of the 

Affected Party; or 
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▪ the unlawful, unreasonable or discriminatory revocation of, or refusal 

to renew, any Consents, Clearances and Permits required by the 

Affected Party to perform their obligations/ roles under the RFP 

Project Documents or any unlawful, unreasonable or discriminatory 

refusal to grant any other Consents, Clearances and Permits required 

for the development/ operation of the Project, provided that a 

Competent Court of Law declares the revocation or refusal to be 

unlawful, unreasonable and discriminatory and strikes the same down; 

or 

▪ any other unlawful, unreasonable or discriminatory action on the part 

of an Indian Governmental Instrumentality which is directed against 

the Project, provided that a Competent Court of Law declares the 

action to be unlawful, unreasonable and discriminatory and strikes the 

same down. 

ii. Indirect Non - Natural Force Majeure Events  

▪ act of war (whether declared or undeclared), invasion, armed conflict 

or act of foreign enemy, blockade, embargo, revolution, riot, 

insurrection, terrorist or military action; or  

▪ radio active contamination or ionising radiation originating from a 

source in India or resulting from any other Indirect Non Natural Force 

Majeure Event mentioned above, excluding circumstances where the 

source or cause of contamination or radiation is brought or has been 

brought into or near the Site by the Affected Party or those employed 

or engaged by the Affected Party; or 

▪ industry-wide strikes and labour disturbances, having a nationwide 

impact in India. 

11.4 Force Majeure Exclusions 

11.4.1 Force Majeure shall not include (i) any event or circumstance which is within the 

reasonable control of the Parties and (ii) the following conditions, except to the 

extent that they are consequences of an event of Force Majeure: 

(a) Unavailability, late delivery, or changes in cost of the machinery, equipment, 

materials, spare parts etc. for the Project; 

(b) Delay in the performance of any Contractors or their agents; 

(c) Non-performance resulting from normal wear and tear typically experienced 
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in transmission materials and equipment;   

(d) Strikes or labour disturbance at the facilities of the Affected Party; 

(e) Insufficiency of finances or funds or the Agreement becoming onerous to 

perform; and 

(f) Non-performance caused by, or connected with, the Affected Party’s: 

i. negligent or intentional acts, errors or omissions;  

ii. failure to comply with an Indian Law; or  

iii. breach of, or default under this Agreement or any Project    Documents. 

(g) Any error or omission in the survey report provided by BPC during the 

bidding process. 

11.5 Notification of Force Majeure Event 

11.5.1 The Affected Party shall give notice to the other Party of any event of Force 

Majeure as soon as reasonably practicable, but not later than seven (7) days after 

the date on which such Party knew or should reasonably have known of the 

commencement of the event of Force Majeure.  If an event of Force Majeure 

results in a breakdown of communications rendering it unreasonable to give 

notice within the applicable time limit specified herein, then the Party claiming 

Force Majeure shall give such notice as soon as reasonably practicable after 

reinstatement of communications, but not later than one (1) day after such 

reinstatement.  

Provided that, such notice shall be a pre-condition to the Affected Party’s 

entitlement to claim relief under this Agreement. Such notice shall include full 

particulars of the event of Force Majeure, its effects on the Party claiming relief 

and the remedial measures proposed. The Affected Party shall give the other Party 

regular reports on the progress of those remedial measures and such other 

information as the other Party may reasonably request about the Force Majeure. 

11.5.2 The Affected Party shall give notice to the other Party of (i) the cessation of the 

relevant event of Force Majeure; and (ii) the cessation of the effects of such event 

of Force Majeure on the performance of its rights or obligations/ roles under this 

Agreement, as soon as practicable after becoming aware of each of these 

cessations. 

11.6 Duty to perform and duty to mitigate 
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To the extent not prevented by a Force Majeure Event, the Affected Party shall 

continue to perform its obligations/ roles as provided in this Agreement. The 

Affected Party shall use its reasonable efforts to mitigate the effect of any event 

of Force Majeure as soon as practicable.  

11.7 Available Relief for a Force Majeure Event 

Subject to this Article 11, 

(a) no Party shall be in breach of its obligations/ roles pursuant to this Agreement 

to the extent that the performance of its obligations/ roles was prevented, 

hindered or delayed due to a Force Majeure Event;  

(b) each Party shall be entitled to claim relief for a Force Majeure Event affecting 

its performance in relation to its obligations/ roles under Articles 3.3.4, 4.4.2 

and 6.3.1 of this Agreement. 

(c) For the avoidance of doubt, it is clarified that the computation of Availability 

of the Element(s) under outage due to Force Majeure Event, as per Article 

11.3  affecting the TSP shall be as per Appendix –IV to Central Electricity 

Regulatory Commission (Terms and Conditions of Tariff) Regulations, 2024 

as on  Bid Deadline. For the event(s) for which the Element(s) is/are deemed 

to be available as per Appendix –IV to Central Electricity Regulatory 

Commission (Terms and Conditions of Tariff) Regulations, 2024, then the 

Transmission Charges, as applicable to such Element(s), shall be payable as 

per Schedule 4, for the duration of such event(s).  

(d) For so long as the TSP is claiming relief due to any Force Majeure Event under 

this Agreement, the Nodal Agency may, if it so desires, from time to time on 

one (1) day notice, inspect the Project and the TSP shall provide the Nodal 

Agency’s personnel with access to the Project to carry out such inspections. 

(e) For avoidance of doubt, the TSP acknowledges that for extension of 

Scheduled COD a period up to one hundred eighty (180) days due to Force 

Majeure event, no compensation on the grounds such as interest cost, incident 

expenditure, opportunity cost will be made to the TSP. However, if Scheduled 

COD is extended beyond a period of one hundred eighty (180) days due to 

Force Majeure event, the TSP will be allowed to recover the interest cost 

during construction corresponding to the period exceeding one hundred eighty 

(180) days by adjustment in the Transmission Charges in accordance with 

Schedule 9.  
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ARTICLE: 12 

12 CHANGE IN LAW 

12.1 Change in Law  

12.1.1 Change in Law means the occurrence of any of the following after the Bid 

Deadline resulting into any additional recurring / non-recurring expenditure by 

the TSP or any savings of the TSP: 

• the enactment, coming into effect, adoption, promulgation, 

amendment, modification or repeal (without re-enactment or 

consolidation) in India, of any Law, including rules and regulations 

framed pursuant to such Law, subject to the provisions under Article 

12.1.2;  

• a change in the interpretation or application of any Law by any Indian 

Governmental Instrumentality having the legal power to interpret or 

apply such Law, or any Competent Court of Law; 

• the imposition of a requirement for obtaining any Consents, 

Clearances and Permits which was not required earlier; 

• a change in the terms and conditions prescribed for obtaining any 

Consents, Clearances and Permits or the inclusion of any new terms 

or conditions for obtaining such Consents, Clearances and Permits;  

• any change in the licensing regulations of the Commission, under 

which the Transmission License for the Project was granted if made 

applicable by such Commission to the TSP;  

• change in wind zone; or  

• any change in tax or introduction of any tax made applicable for 

providing Transmission Service by the TSP as per the terms of this 

Agreement.  

12.1.2 Notwithstanding anything contained in this Agreement, Change in Law shall not 

cover any change: 

a) Taxes on corporate income; and 

b) Withholding tax on income or dividends distributed to the 

shareholders of the TSP. 
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12.2 Relief for Change in Law 

12.2.1 During Construction Period, the impact of increase/decrease in the cost of the 

Project on the Transmission Charges shall be governed by the formula given in 

Schedule 9 of this Agreement. 

12.2.2 During the Operation Period: 

During the operation period, if as a result of Change in Law, the TSP suffers or is 

benefited from a change in costs or revenue, the aggregate financial effect of 

which exceeds 0.30% (zero point three percent) of the Annual Transmission 

Charges in aggregate for a Contract Year, the TSP may notify so to the Nodal 

Agency and propose amendments to this Agreement so as to place the TSP in the 

same financial position as it would have enjoyed had there been no such Change 

in Law resulting in change in costs or revenue as aforesaid.  

 

12.2.3 For any claims made under Articles 12.2.1 and 12.2.2 above, the TSP shall 

provide to the Nodal Agency documentary proof of such increase / decrease in 

cost of the Project / revenue for establishing the impact of such Change in Law. 

In cases where Change in Law results in decrease of cost and it comes to 

the notice of Nodal Agency that TSP has not informed Nodal Agency about 

such decrease in cost, Nodal Agency may initiate appropriate claim.  

12.3 Notification of Change in Law: 

12.3.1 If the TSP is affected by a Change in Law in accordance with Article 12.1 and 

wishes to claim relief for such Change in Law under this Article 12, it shall give 

notice to Nodal Agency of such Change in Law as soon as reasonably practicable 

after becoming aware of the same.  

12.3.2 The TSP shall also be obliged to serve a notice to the Nodal Agency even when 

it is beneficially affected by a Change in Law. 

12.3.3 Any notice served pursuant to Articles 12.3.1 and 12.3.2 shall provide, amongst 

other things, precise details of the Change in Law and its estimated impact on the 

TSP. 

12.4 Payment on account of Change in Law 

12.4.1 The payment for Change in Law shall be through a separate Bill. However, in 

case of any change in Monthly Transmission Charges by reason of Change in 

Law, as determined in accordance with this Agreement, the Bills to be raised by 
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the Nodal Agency after such change in Transmission Charges shall appropriately 

reflect the changed Monthly Transmission Charges.  
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ARTICLE: 13 

13 EVENTS OF DEFAULT AND TERMINATION 

13.1 TSP’s Event of Default 

The occurrence and continuation of any of the following events shall constitute a 

TSP Event of Default, unless any such TSP Event of Default occurs as a result of 

any non-fulfilment of its obligations as prescribed under this Agreement by the 

Nodal Agency or a Force Majeure Event: 

a. After having taken up the construction of the Project, the abandonment 

by the TSP or the TSP's Contractors of the construction of the Project 

for a continuous period of two (2) months and such default is not 

rectified within thirty (30) days from the receipt of notice from the 

Nodal Agency in this regard;  

b. The failure to commission any Element of the Project by the date 

falling six (6) months after its Scheduled COD unless extended by 

Nodal Agency as per provisions of this Agreement; 

c. If the TSP: 

i. assigns, mortgages or charges or purports to assign, mortgage 

or charge any of its assets or rights related to the Project in 

contravention of the provisions of this Agreement; or  

ii. transfers or novates any of its obligations pursuant to this 

Agreement, in a manner contrary to the provisions of this 

Agreement; 

Except where such transfer is in pursuance of a Law and   

• it does not affect the ability of the transferee to perform, 

and such transferee has the financial and technical 

capability to perform, its obligations under this 

Agreement; 

• is to a transferee who assumes such obligations under 

the Project and this Agreement remains effective with 

respect to the transferee; 

d. If:  

i. The TSP becomes voluntarily or involuntarily the subject of any 

bankruptcy or insolvency or winding up proceedings and such 
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proceedings remain uncontested for a period of thirty (30) days; 

or  

ii. any winding up or bankruptcy or insolvency order is passed 

against the TSP; or  

iii. the TSP goes into liquidation or dissolution or a receiver or any 

similar officer is appointed over all or substantially all of its 

assets or official liquidator is appointed to manage its affairs, 

pursuant to Law,  

     Provided that a dissolution or liquidation of the TSP will not be 

a TSP’s Event of Default, where such dissolution or liquidation 

of the TSP is for the purpose of a merger, consolidation or 

reorganization with the prior approval of the Commission as per 

the provisions of Central Electricity Regulatory Commission 

(Procedure, terms and Conditions for grant of Transmission 

License and other related matters) Regulations, 2006 or as 

amended from time to time; or 

e. Failure on the part of the TSP to comply with the provisions of Article 

19.1 of this Agreement; or 

f. the TSP repudiates this Agreement and does not rectify such breach 

even within a period of thirty (30) days from a notice from the Nodal 

Agency in this regard; or 

g. after Commercial Operation Date of the Project, the TSP fails to 

achieve monthly Target Availability of 98%, for a period of six (6) 

consecutive months or within a non-consecutive period of  six (6) 

months within any continuous aggregate period of eighteen(18) 

months except where the Availability is affected by Force Majeure 

Events as per Article 11; or 

h. any of the representations and warranties made by the TSP in Article 

17 of this Agreement being found to be untrue or inaccurate. Further, 

in addition to the above, any of the undertakings submitted by the 

Selected Bidder at the time of submission of the Bid being found to be 

breached or inaccurate, including but not limited to undertakings from 

its Parent Company / Affiliates related to the minimum equity 

obligation; or 

i. the TSP fails to complete / fulfil all the activities / conditions within 

the specified period as per Article 3; or 



Transmission Service Agreement 

…. Insert the name of SPV  50 ……2024 

 

j. except for the reasons solely attributable to Nodal Agency, the TSP is 

in material breach of any of its obligations under this Agreement and 

such material breach is not rectified by the TSP within thirty (30) days 

of receipt of notice in this regard from the Nodal Agency; or  

k. the TSP fails to take the possession of the land required for location 

specific substations, switching stations or HVDC terminal or inverter 

stations and / or fails to pay the requisite price to the parties and / or 

any State Government authority from whom the land is acquired, 

within twelve (12) months from the Effective Date. 

13.2 Termination Procedure for TSP Event of Default 

a. Upon the occurrence and continuance of any TSP’s Event of Default under 

Article 13.1 the Nodal Agency may serve notice on the TSP, with a copy 

to the CEA and the Lenders’ Representative, of their intention to terminate 

this Agreement (a "Nodal Agency’s Preliminary Termination Notice"), 

which shall specify in reasonable detail, the circumstances giving rise to 

such Nodal Agency’s Preliminary Termination Notice.  

b. Following the issue of a Nodal Agency’s Preliminary Termination Notice, 

the Consultation Period shall apply and would be for the Parties to discuss 

as to what steps shall be taken with a view to mitigate the consequences of 

the relevant Event of Default having regard to all the circumstances.  

c. During the Consultation Period, the Parties shall, save as otherwise 

provided in this Agreement, continue to perform their respective 

obligations/ roles under this Agreement, and the TSP shall not remove any 

material, equipment or any part of the Project, without prior consent of the 

Nodal Agency. 

 Following the expiry of the Consultation Period, unless the Parties shall 

have otherwise agreed to the contrary or the circumstances giving rise to 

Nodal Agency’s Preliminary Termination Notice shall have ceased to exist 

or shall have been remedied, this Agreement may be terminated by the 

Nodal Agency by giving a Termination Notice to the TSP, in writing, of at 

least seven (7) days, with a copy to CEA and the Lenders’ Representative 

in order to enable the Lenders to exercise right of substitution in 

accordance with Article 15.3 of this Agreement.  

 Further, the Nodal Agency may also initiate proceedings to blacklist the 

TSP & its Affiliates from participation in any RFP issued by BPCs for a 

period of 5 years.  
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13.3 Procedure for Nodal Agency’s non-fulfilment of Role 

a. Upon the Nodal Agency not being able to fulfil its role under Article 4.2, 

the TSP may serve notice on the Nodal Agency, with a copy to CEA and 

the Lenders’ Representative (a "TSP’s Preliminary Notice"), which notice 

shall specify in reasonable detail the circumstances giving rise to such 

non-fulfilment of role by the Nodal Agency.  

b. Following the issue of a TSP’s Preliminary Notice, the Consultation 

Period shall apply.  

c. The Consultation Period would be for the Parties to discuss as to what 

steps shall be taken with a view to mitigate the consequences of the 

relevant non-fulfilment of role by the Nodal Agency including giving time 

extension to TSP, having regard to all the circumstances.  

d. During the Consultation Period, both Parties shall, save as otherwise 

provided in this Agreement, continue to perform their respective 

obligations/ roles under this Agreement. 

13.4 Termination due to Force Majeure 

13.4.1 In case the Parties could not reach an agreement pursuant to Articles 3.3.4 and 

4.4.2 of this Agreement and the Force Majeure Event or its effects continue to be 

present, the Nodal Agency shall have the right to cause termination of the 

Agreement. In case of such termination, the Contract Performance Guarantee 

shall be returned to the TSP as per the provisions of Article 6.5.1. 

13.4.2 In case of termination of this Agreement, the TSP shall provide to the Nodal 

Agency the full names and addresses of its Contractors as well as complete 

designs, design drawings, manufacturing drawings, material specifications and 

technical information, as required by the Nodal Agency within thirty (30) days of 

Termination Notice. 

13.5 Termination or amendment due to non-requirement of any Element or 

Project during construction 

13.5.1 In case any Element or Project, which is under construction, is no longer required 

due to any reason whatsoever, the Nodal Agency may issue a notice to this effect 

to the TSP.  

13.5.2 Nodal agency may also issue notice to the TSP seeking their response to the 

proposed termination/ amendment (as the case may be) of the Agreement. The 

Nodal Agency shall issue copy of such notice to Lenders. In the notice, Nodal 
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Agency shall also include an assessment of the physical progress made by TSP 

in the Element/ Project (as the case may be) that is no longer required.   

13.5.3 The TSP shall neither carry out further investment nor carry out any work on the 

Element/ Project (as the case may be) that is no longer required after delivery of 

the notice.  

13.5.4 After taking into account the comments of the TSP, the Nodal Agency may 

terminate the Agreement or amend it if both Parties agree to the amendment. 

13.6 Revocation of the Transmission License 

13.6.1 The Commission may, as per the provisions of the Electricity Act, 2003, revoke 

the Transmission License of the ISTS Licensee. Further, in such a case, the 

Agreement shall be deemed to have been terminated. 

13.7 Termination Payment  

13.7.1 If Agreement is terminated on account of Force Majeure Events, non-requirement 

of any Element or Project during Construction, Nodal Agency’s non-fulfilment of 

Role & TSP’s Event of Default, the TSP shall be entitled for Termination Payment 

equivalent to valuation of Project Assets. Upon payment, the Nodal Agency shall 

take over the Project Assets.  
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ARTICLE: 14 

14 LIABILITY AND INDEMNIFICATION 

14.1 Indemnity  

14.1.1 The TSP shall indemnify, defend and hold the Nodal Agency harmless against: 

(a) any and all third party claims, actions, suits or proceedings against the Nodal 

Agency for any loss of or damage to property of such third party, or death 

or injury to such third party, arising out of a breach by the TSP of any of its 

obligations under this Agreement, except to the extent that any such claim, 

action, suit or proceeding has arisen due to a negligent act or omission, 

breach of this Agreement or non-fulfilment of statutory duty on the part of 

Nodal Agency; and 

(b) any and all losses, damages, costs and expenses including legal costs, fines, 

penalties and interest actually suffered or incurred by the Nodal Agency 

from third party claims arising by reason of: 

i. a breach by the TSP of any of its obligations under this Agreement, 

(provided that this Article 14 shall not apply to such breaches by the 

TSP, for which specific remedies have been provided for under this 

Agreement) except to the extent that any such losses, damages, costs and 

expenses including legal costs, fines, penalties and interest (together to 

constitute “Indemnifiable Losses”) has arisen due to a negligent act or 

omission, breach of this Agreement or non-fulfilment of statutory duty 

on the part of the Nodal Agency, or  

ii. any of the representations and warranties of the TSP under this 

Agreement being found to be inaccurate or untrue. 

14.1.2 The Nodal Agency shall, in accordance with the Regulations framed by CERC in 

this regard, indemnify, defend and hold the TSP harmless against: 

(a) any and all third party claims, actions, suits or proceedings against the TSP, 

for any loss of or damage to property of such third party, or death or injury 

to such third party, arising out of any material breach by the Nodal Agency 

of any of their roles under this Agreement, except to the extent that any such 

claim, action, suit or proceeding has arisen due to a negligent act or 

omission, breach of this Agreement or breach of statutory duty on the part 

of the TSP, its Contractors, servants or agents; and 
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(b) any and all losses, damages, costs and expenses including legal costs, fines, 

penalties and interest (‘Indemnifiable Losses’) actually suffered or incurred 

by the TSP from third party claims arising by reason of: 

i. any material breach by the Nodal Agency of any of its roles under this 

Agreement (provided that, this Article 14 shall not apply to such 

breaches by the Nodal Agency, for which specific remedies have been 

provided for under this Agreement), except to the extent that any such 

Indemnifiable Losses have arisen due to a negligent act or omission, 

breach of this Agreement or breach of statutory duty on the part of the 

TSP, its Contractors, servants or agents or  

ii. any of the representations and warranties of the Nodal Agency under 

this Agreement being found to be inaccurate or untrue. 

14.2 Patent Indemnity: 

14.2.1  

(a) The TSP shall, subject to the Nodal Agency’s compliance with Article 

14.2.1 (b), indemnify and hold harmless the Nodal Agency and its 

employees and officers from and against any and all suits, actions or 

administrative proceedings, claims, demands, losses, damages, costs, and 

expenses of whatsoever nature, including attorney’s fees and expenses, 

which the Nodal Agency may suffer as a result of any infringement or 

alleged infringement of any patent, utility model, registered design, 

trademark, copyright or other intellectual property right registered or 

otherwise existing at the date of the Agreement by reason of  the setting up 

of the Project by the TSP. 

 Such indemnity shall not cover any use of the Project or any part thereof 

other than for the purpose indicated by or to be reasonably inferred from the 

Agreement, any infringement resulting from the misuse of the Project or any 

part thereof, or any products produced in association or combination with 

any other equipment, plant or materials not supplied by the TSP, pursuant 

to the Agreement. 

(b) If any proceedings are brought or any claim is made against the Nodal 

Agency arising out of the matters referred to in Article 14.2.1(a), the Nodal 

Agency shall promptly give the TSP a notice thereof, and the TSP shall at 

its own expense take necessary steps and attend such proceedings or claim 

and any negotiations for the settlement of any such proceedings or claim. 

The TSP shall promptly notify the Nodal Agency of all actions taken in such 
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proceedings or claims. 

(c) If the TSP fails to notify the Nodal Agency   within twenty-eight (28) days 

after receipt of such notice from the Nodal Agency under Article 14.2.1(b) 

above, that it intends to attend any such proceedings or claim, then the Nodal 

Agency  shall be free to attend the same on their own behalf at the cost of 

the TSP. Unless the TSP has so failed to notify the Nodal Agency within the 

twenty eight (28) days period, the Nodal Agency  shall make no admission 

that may be prejudicial to the defence of any such proceedings or claims. 

(d) The Nodal Agency shall, at the TSP’s request, afford all available assistance 

to the TSP in attending to such proceedings or claim, and shall be 

reimbursed by the TSP for all reasonable expenses incurred in so doing. 

14.2.2  

(a) The Nodal Agency, in accordance with the Regulations framed by CERC in 

this regard, subject to the TSP’s compliance with Article 14.2.2(b) shall 

indemnify and hold harmless the TSP and its employees, officers from and 

against any and all suits, actions or administrative proceedings, claims, 

demands, losses, damages, costs and expenses of whatsoever nature, 

including attorney’s fees and expenses, which the TSP may suffer as a result 

of any infringement or alleged infringement of any patent, utility model, 

registered design, trademark, copyright or other intellectual property right 

registered or otherwise existing at the date of the Agreement by reason of  

the setting up of the Project by the TSP. 

(b) If any proceedings are brought or any claim is made against the TSP arising 

out of the matters referred to in Article 14.2.2 (a) the TSP shall promptly 

give the Nodal Agency a notice thereof, and the Nodal Agency   shall at its 

own expense take necessary steps and attend such proceedings or claim and 

any negotiations for the settlement of any such proceedings or claim. The 

Nodal Agency shall promptly notify the TSP of all actions taken in such 

proceedings or claims. 

(c) If the Nodal Agency fails to notify the TSP within twenty-eight (28) days 

after receipt of such notice from the TSP under Article 14.2.2(b) above, that 

it intends to attend any such proceedings or claim, then the TSP shall be free 

to attend the same on its own behalf at the cost of the Nodal Agency. Unless 

the Nodal Agency has so failed to notify the TSP within the twenty (28) 

days period, the TSP shall make no admission that may be prejudicial to the 

defence of any such proceedings or claim. 
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(d) The TSP shall, at the Nodal Agency request, afford all available assistance 

to the Nodal Agency in attending to such proceedings or claim, and shall be 

reimbursed by the Nodal Agency for all reasonable expenses incurred in so 

doing. 

14.3 Monetary Limitation of liability  

14.3.1 A Party ("Indemnifying Party") shall be liable to indemnify the other Party 

("Indemnified Party") under this Article 14 for any indemnity claims made in a 

Contract Year only up to an amount of Rupees Two Crore Seven Lakh Only (Rs. 

2.07 Crore).  

14.4 Procedure for claiming indemnity 

14.4.1 Where the Indemnified Party is entitled to indemnification from the Indemnifying 

Party pursuant to Articles 14.1 or 14.2 the Indemnified Party shall promptly notify 

the Indemnifying Party of such claim, proceeding, action or suit referred to in 

Articles 14.1 or 14.2 in respect of which it is entitled to be indemnified. Such 

notice shall be given as soon as reasonably practicable after the Indemnified Party 

becomes aware of such claim, proceeding, action or suit. The Indemnifying Party 

shall be liable to settle the indemnification claim within thirty (30) days of receipt 

of the above notice.  

Provided however that, if: 

i. the Parties choose to contest, defend or litigate such claim, action, suit or 

proceedings in accordance with  Article 14.4.3 below; and  

ii. the claim amount is not required to be paid/deposited to such third party 

pending the resolution of the Dispute,  

the Indemnifying Party shall become liable to pay the claim amount to the 

Indemnified Party or to the third party, as the case may be, promptly following 

the resolution of the Dispute, if such Dispute is not settled in favour of the 

Indemnified Party. 

14.4.2 The Indemnified Party may contest, defend and litigate a claim, action, suit or 

proceeding for which it is entitled to be indemnified under Articles 14.1 or 14.2 

and the Indemnifying Party shall reimburse to the Indemnified Party all 

reasonable costs and expenses incurred by the Indemnified Party. However, such 

Indemnified Party shall not settle or compromise such claim, action, suit or 

proceedings without first getting the consent of the Indemnifying Party, which 

consent shall not be unreasonably withheld or delayed. 
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14.4.3 An Indemnifying Party may, at its own expense, assume control of the defence of 

any proceedings brought against the Indemnified Party if it acknowledges its 

obligation to indemnify such Indemnified Party, gives such Indemnified Party 

prompt notice of its intention to assume control of the defence, and employs an 

independent legal counsel at its own cost that is reasonably satisfactory to the 

Indemnified Party. 

14.5 Limitation on Liability 

14.5.1 Except as expressly provided in this Agreement, neither the TSP nor the Nodal 

Agency nor their respective officers, directors, agents, employees or Affiliates 

(including, officers, directors, agents or employees of such Affiliates), shall be 

liable or responsible to the other Party or its Affiliates including its officers, 

directors, agents, employees, successors, insurers or permitted assigns for 

incidental, indirect or consequential, punitive or exemplary damages, connected 

with or resulting from performance or non-performance of this Agreement, or 

anything done in connection herewith, including claims in the nature of lost 

revenues, income or profits (other than payments expressly required and properly 

due under this Agreement), any increased expense of, reduction in or loss of 

transmission capacity or equipment used therefore, irrespective of whether such 

claims are based upon breach of warranty, tort (including negligence, whether of 

the  Nodal Agency, the TSP or others), strict liability, contract, breach of statutory 

duty, operation of law or otherwise.  

14.5.2 The Nodal Agency shall have no recourse against any officer, director or 

shareholder of the TSP or any Affiliate of the TSP or any of its officers, directors 

or shareholders for such claims excluded under this Article. The TSP shall also 

have no recourse against any officer, director or shareholder of the Nodal Agency, 

or any Affiliate of the Nodal Agency or any of its officers, directors or 

shareholders for such claims excluded under this Article. 

14.6 Duty to Mitigate 

The party entitled to the benefit of an indemnity under this Article 14 shall take all 

reasonable measures to mitigate any loss or damage which has occurred. If the 

Party fails to take such measures, the other Party’s liabilities shall be 

correspondingly reduced. 
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ARTICLE: 15 

15 ASSIGNMENTS AND CHARGES 

15.1 Assignments: 

15.1.1 This Agreement shall be binding upon, and inure to the benefit of the Parties and 

their respective successors and permitted assigns. This Agreement shall not be 

assigned by any Party, except as provided in Article 15.3. 

15.2 Permitted Charges: 

15.2.1 Neither Party shall create or permit to subsist any encumbrance over all or any of 

its rights and benefits under this Agreement.  

15.2.2 However, the TSP may create any encumbrance over all or part of the receivables, 

or the Project Assets of the Project in favour of the Lenders or the Lenders’ 

Representative on their behalf, as security for amounts payable under the 

Financing Agreements and any other amounts agreed by the Parties. 

Provided that: 

i. the Lenders or the Lenders’ Representative on their behalf shall have entered 

into the Financing Agreements and agreed in writing to the provisions of this 

Agreement; and 

ii. any encumbrance granted by the TSP in accordance with this Article 15.2.2 

shall contain provisions pursuant to which the Lenders or the Lender’s 

Representative on their behalf agrees unconditionally with the TSP to release 

from such encumbrances upon payment by the TSP to the Lenders of all 

amounts due under the Financing Agreements. 

15.2.3 Article 15.2.1 does not apply to: 

a. liens arising by operation of law (or by an agreement evidencing the same) in 

the ordinary course of the TSP developing and operating the Project; 

b. pledges of goods, the related documents of title and / or other related 

documents, arising or created in the ordinary course of the TSP developing 

and operating the Project; or 

c. security arising out of retention of title provisions in relation to goods acquired 

in the ordinary course of the TSP developing and operating the Project.  
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15.3 Substitution Rights of the Lenders  

15.3.1 The TSP would need to operate and maintain the Project under the provisions of 

this Agreement and cannot assign the Transmission License or transfer the Project 

or part thereof to any person by sale, lease, exchange or otherwise, without the 

prior approval of the Nodal Agency. 

15.3.2 However, in the case of default by the TSP in debt repayments or in the case of 

default by the TSP as per Article 13 of this Agreement during the debt 

repayments, the Commission may, on an application from the Lenders, assign the 

Transmission License to the nominee of the Lenders subject to the fulfilment of 

the qualification requirements and provisions of the Central Electricity 

Regulatory Commission (Procedure, terms and Conditions for grant of 

Transmission License and other related matters) Regulations, 2006 and as 

amended from time to time.
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ARTICLE: 16 

16 GOVERNING LAW AND DISPUTE RESOLUTION 

16.1 Governing Law:  

This Agreement shall be governed by and construed in accordance with the Laws 

of India. Any legal proceedings in respect of any matters, claims or disputes under 

this Agreement shall be under the jurisdiction of appropriate courts in Delhi. 

16.2 Amicable Settlement:   

16.2.1 Either Party is entitled to raise any claim, dispute or difference of whatever nature 

arising under, out of or in connection with this Agreement, including its existence 

or validity or termination or whether during the execution of the Project or after 

its completion and whether prior to or after the abandonment of the Project or 

termination or breach of the Agreement by giving a written notice to the other 

Party, which shall contain: 

(i) a description of the Dispute; 

(ii) the grounds for such Dispute; and 

(iii) all written material in support of its claim. 

16.2.2 The other Party shall, within thirty (30) days of issue of notice issued under 

Article 16.2.1, furnish: 

(i)  counter-claim and defences, if any, regarding the Dispute; and 

(ii) all written material in support of its defences and counter-claim. 

16.2.3 Within thirty (30) days of issue of notice by the Party pursuant to Article 16.2.1, 

if the other Party does not furnish any counter claim or defense under Article 

16.2.2, or thirty (30) days from the date of furnishing counter claims or defence 

by the other Party, both the Parties to the Dispute shall meet to settle such Dispute 

amicably.  If the Parties fail to resolve the Dispute amicably within thirty (30) 

days from the later of the dates mentioned in this Article 16.2.3, the Dispute shall 

be referred for dispute resolution in accordance with Article 16.3. 

16.3 Dispute Resolution: 

All Disputes shall be adjudicated by the Commission.  

16.4 Parties to Perform Obligations: 
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Notwithstanding the existence of any Dispute and difference referred to the 

Commission as provided in Article 16.3 and save as the Commission may 

otherwise direct by a final or interim order, the Parties hereto shall continue to 

perform their respective obligations/ roles (which are not in dispute) under this 

Agreement.    
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ARTICLE: 17 

17 REPRESENTATION AND WARRANTIES 

17.1 Representation and warranties of the Nodal Agency 

17.1.1 The Nodal Agency hereby represents and warrants to and agrees with the TSP as 

follows and acknowledges and confirms that the TSP is relying on such 

representations and warranties in connection with the transactions described in 

this Agreement: 

a. It has all requisite powers and authority to execute and consummate 

this Agreement; 

b. This Agreement is enforceable against the Nodal Agency in 

accordance with its terms;  

c. The consummation of the transactions contemplated by this 

Agreement on the part of Nodal Agency will not violate any provision 

of nor constitute a default under, nor give rise to a power to cancel any 

charter, mortgage, deed of trust or lien, lease, agreement, license, 

permit, evidence of indebtedness, restriction, or other contract to 

which the Nodal Agency is a Party or to which the Nodal Agency is 

bound, which violation, default or power has not been waived; 

17.2 Representation and Warranties of the TSP: 

17.2.1 The TSP hereby represents and warrants to and agrees with the Nodal Agency as 

follows and acknowledges and confirms that the Nodal Agency is relying on such 

representations and warranties in connection with the transactions described in 

this Agreement: 

a. It has all requisite powers and has been duly authorized to execute and 

consummate this Agreement; 

b. This Agreement is enforceable against it, in accordance with its terms;  

c. The consummation of the transactions contemplated by this Agreement on the 

part of the TSP will not violate any provision of nor constitute a default 

under, nor give rise to a power to cancel any charter, mortgage, deed of trust 

or lien, lease, agreement, license, permit, evidence of indebtedness, 

restriction, or other contract to which the TSP is a Party or to which the TSP 

is bound which violation, default or power has not been waived; 

d. The TSP is not insolvent and no insolvency proceedings have been instituted, 

nor threatened or pending by or against the TSP; 
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e. There are no actions, suits, claims, proceedings or investigations pending or, 

to the best of the TSP’s  knowledge, threatened in writing against the TSP at 

law, in equity, or otherwise, and whether civil or criminal in nature, before 

or by, any court, commission, arbitrator or governmental agency or authority, 

and there are no outstanding judgments, decrees or orders of any such courts, 

commission, arbitrator or governmental agencies or authorities, which 

materially adversely affect its ability to execute the Project or to comply with 

its obligations under this Agreement. 

17.2.2 The TSP makes all the representations and warranties above to be valid as on the 

Effective Date of this Agreement. 
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ARTICLE: 18 

18 INDEPENDENT ENGINEER  

18.1 Appointment of Independent Engineer 

The Nodal Agency shall appoint an agency/ company as Independent Engineer as per 

framework provided in the Guidelines for Encouraging Competition in Development 

of Transmission Projects for selection of Independent Engineer. 

18.2 Roles and functions of Independent Engineer 

The role and functions of the Independent Engineer shall include the following: 

a. Progress Monitoring as required under this Agreement; 

b. Ensuring Quality as required under this Agreement; 

c. determining, as required under the Agreement, the costs of any works or services 

and/or their reasonableness during construction phase; 

d. determining, as required under the Agreement, the period or any extension 

thereof, for performing any duty or obligation during construction phase; 

e. determining, as required under the Agreement, the valuation of the Project 

Assets. 

f. Assisting the Parties in resolution of Disputes and 

g. Undertaking all other duties and functions in accordance with the Agreement.  

18.3 Remuneration of Independent Engineer 

The fee and charges of the Independent Engineer shall be paid by the Nodal Agency 

as per terms & conditions of appointment. 

18.4 Termination of appointment 

18.4.1 The Nodal Agency may, in its discretion, terminate the appointment of the 

Independent Engineer at any time, but only after appointment of another Independent 

Engineer. 

18.4.2 If the TSP has reason to believe that the Independent Engineer is not discharging its 

duties and functions in a fair, efficient and diligent manner, it may make a written 

representation to the Nodal Agency and seek termination of the appointment of the 

Independent Engineer. Upon receipt of such representation, the Nodal Agency shall 

hold a tripartite meeting with the TSP and Independent Engineer for an amicable 
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resolution, and the decision of Nodal agency is final. In the event that the appointment 

of the Independent Engineer is terminated hereunder, the Nodal Agency shall appoint 

forthwith another Independent Engineer. 

18.5 Authorised signatories 

The Nodal Agency shall require the Independent Engineer to designate and notify to 

the Nodal Agency up to 2 (two) persons employed in its firm to sign for and on behalf 

of the Independent Engineer, and any communication or document required to be 

signed by the Independent Engineer shall be valid and effective only if signed by any 

of the designated persons; provided that the Independent Engineer may, by notice in 

writing, substitute any of the designated persons by any of its employees. 
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ARTICLE: 19 

19 MISCELLANEOUS PROVISIONS 

19.1 Equity Lock-in Commitment: 

19.1.1 The aggregate equity share holding of the Selected Bidder in the issued and paid 

up equity share capital of ……………… Insert the name of SPV shall not be 

less than Fifty-one percent (51%) up to a period of one (1) year after COD of the 

Project.  

Provided that, in case the Lead Member or Bidding Company is holding equity 

through Affiliate/s, Ultimate Parent Company or Parent Company, such 

restriction as specified above shall apply to such entities. 

Provided further, that in case the Selected Bidder is a Bidding Consortium, the 

Lead Member shall continue to hold equity of at least twenty-six percent (26%) 

upto a period of one (1) year after COD of the Project and any Member of such 

Bidding Consortium shall be allowed to divest its equity as long as the other 

remaining Members (which shall always include the Lead Member) hold the 

minimum equity specified above.  

19.1.2 If equity is held by the Affiliates, Parent Company or Ultimate Parent Company 

of the Selected Bidder, then, subject to the second proviso to Article 19.1.1, such 

Affiliate, Parent Company or Ultimate Parent Company shall be eligible to 

transfer its shareholding in ……………… Insert the name of SPV to another 

Affiliate or to the Parent Company / Ultimate Parent Company of the Selected 

Bidder. If any such shareholding entity, qualifying as an Affiliate / Parent 

Company / Ultimate Parent Company, is likely to cease to meet the criteria to 

qualify as an Affiliate / Parent Company / Ultimate Parent Company, the shares 

held by such entity shall be transferred to another Affiliate / Parent Company / 

Ultimate Parent Company of the Selected Bidder.  

19.1.3 Subject to Article 19.1.1, all transfer(s) of shareholding ……………… Insert 

the name of SPV by any of the entities referred to in Article 19.1.1 and 19.1.2 

above, shall be after prior written intimation to the Nodal Agency.  

19.1.4 For computation of effective Equity holding, the Equity holding of the Selected 

Bidder or its Ultimate Parent Company in such Affiliate(s) or Parent Company 

and the equity holding of such Affiliate(s) or Ultimate Parent Company in 

……………… Insert the name of SPV shall be computed in accordance with 

the example given below:  

If the Parent Company or the Ultimate Parent Company of the Selected Bidder A 

directly holds thirty percent (30%) of the equity in ……………… Insert the name 
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of SPV, then holding of Selected Bidder A in ……………… Insert the name 

of SPV shall be thirty percent (30%); 

If Selected Bidder A holds thirty percent (30%) equity of the Affiliate and the 

Affiliate holds fifty percent (50%) equity in ……………… Insert the name of 

SPV, then, for the purposes of ascertaining the minimum equity/equity lock-in 

requirements specified above, the effective holding of Bidder A ……………… 

Insert the name of SPV  shall be fifteen percent (15%), (i.e., 30% x 50%) 

19.1.5 The provisions as contained in this Article 19.1 shall override the terms of the 

consortium agreement submitted as part of the Bid. 

19.1.6 The TSP shall be responsible to report to Nodal Agency, within thirty (30) days 

from the occurrence of any event that would result in any change in its equity 

holding structure from that which existed as on the date of signing of the Share 

Purchase Agreement. In such cases, the Nodal Agency would reserve the right to 

ascertain the equity holding structure and to call for all such required documents 

/ information / clarifications as may be required.  

19.2 Commitment of maintaining Qualification Requirement 

19.2.1 The Selected Bidder will be required to continue to maintain compliance with the 

Qualification Requirements, as stipulated in RFP Document, till the COD of the 

Project. Where the Technically Evaluated Entity and/or the Financially Evaluated 

Entity is not the Bidding Company or a Member in a Bidding Consortium, as the 

case may be, the Bidding Company or Member shall continue to be an Affiliate 

of the Technically Evaluated Entity and/or Financially Evaluated Entity till the 

COD of the Project.  

19.2.2 Failure to comply with the aforesaid provisions shall be dealt in the same manner 

as TSP’s Event of Default as under Article 13 of this Agreement. 

19.3 Language:  

19.3.1 All agreements, correspondence and communications between the Parties relating 

to this Agreement and all other documentation to be prepared and supplied under 

the Agreement shall be written in English, and the Agreement shall be construed 

and interpreted in accordance with English language. 

19.3.2 If any of the agreements, correspondence, communications or documents are 

prepared in any language other than English, the English translation of such 

agreements, correspondence, communications or documents shall prevail in 

matters of interpretation. 
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19.4 Affirmation 

The TSP and the Nodal Agency, each affirm that: 

1. neither it nor its respective directors, employees, or agents has paid or 

undertaken to pay or shall in the future pay any unlawful commission, bribe, 

pay-off or kick-back; and  

2. it has not in any other manner paid any sums, whether in Indian currency or 

foreign currency and whether in India or abroad to the other Party to procure 

this Agreement, and the TSP and the Nodal Agency hereby undertake not to 

engage in any similar acts during the Term of Agreement. 

19.5 Severability 

The invalidity or enforceability, for any reason, of any part of this Agreement shall 

not prejudice or affect the validity or enforceability of the remainder of this 

Agreement, unless the part held invalid or unenforceable is fundamental to this 

Agreement. 

19.6 Counterparts 

This Agreement may be executed in one or more counterparts, each of which shall 

be deemed an original and all of which collectively shall be deemed one and the 

same Agreement. 

19.7 Breach of Obligations/ Roles 

The Parties acknowledge that a breach of any of the obligations/ roles contained 

herein would result in injuries. The Parties further acknowledge that the amount of 

the liquidated damages or the method of calculating the liquidated damages 

specified in this Agreement is a genuine and reasonable pre-estimate of the 

damages that may be suffered by the non-defaulting Party in each case specified 

under this Agreement. 

19.8 Restriction of Shareholders / Owners Liability  

19.8.1 Parties expressly agree and acknowledge that none of the shareholders of the 

Parties hereto shall be liable to the other Parties for any of the contractual 

obligations of the concerned Party under this Agreement.   

19.8.2 Further, the financial liabilities of the shareholder(s) of each Party to this 

Agreement shall be restricted to the extent provided in the Indian Companies Act, 

1956 / Companies Act, 2013 (as the case may be). 

19.9 Taxes and Duties: 

19.9.1 The TSP shall bear and promptly pay all statutory taxes, duties, levies and cess, 
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assessed/levied on the TSP, its Contractors or their employees that are required to 

be paid by the TSP as per the Law in relation to the execution of the Project and 

for providing Transmission Service as per the terms of this Agreement. 

19.9.2 The Nodal Agency shall be indemnified and held harmless by the TSP against 

any claims that may be made against the Nodal Agency in relation to the matters 

set out in Article 19.9.1. 

19.9.3 The Nodal Agency shall not be liable for any payment of, taxes, duties, levies, 

cess whatsoever for discharging any obligation of the TSP by the Nodal Agency 

on behalf of TSP or its personnel, provided the TSP has consented in writing to 

the Nodal Agency for such work, for which consent shall not be unreasonably 

withheld. 

19.10 No Consequential or Indirect Losses 

The liability of the TSP shall be limited to that explicitly provided in this 

Agreement.  

Provided that, notwithstanding anything contained in this Agreement, under no 

event shall the Nodal Agency or the TSP claim from one another any indirect or 

consequential losses or damages. 

19.11 Discretion: 

Except where this Agreement expressly requires a Party to act fairly or reasonably, 

a Party may exercise any discretion given to it under this Agreement in any way it 

deems fit. 

19.12 Confidentiality 

19.12.1 The Parties undertake to hold in confidence this Agreement and RFP Project 

Documents and not to disclose the terms and conditions of the transaction 

contemplated hereby to third parties, except:  

(a) to their professional advisors;  

(b) to their officers, contractors, employees, agents or representatives, 

financiers, who need to have access to such information for the proper 

performance of their activities; or 

(c) disclosures required under Law, 

without the prior written consent of the other Parties. 

Provided that, the TSP agrees and acknowledges that the Nodal Agency, may, at 

any time, disclose the terms and conditions of the Agreement and the RFP Project 
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Documents to any person, to the extent stipulated under the Law and the 

Competitive Bidding Guidelines. 

19.13 Order of priority in application: 

Save as provided in Article 2.5, in case of inconsistencies between the terms and 

conditions stipulated in Transmission License issued by the Commission to the 

TSP, agreement(s) executed between the Parties, applicable Law including rules 

and regulations framed thereunder, the order of priority as between them shall be 

the order in which they are placed below: 

• terms and conditions of Transmission License; 

• applicable Law, rules and regulations framed thereunder; 

• this Agreement; 

• Agreement(s), if any, under Sharing Regulations. 

19.14 Independent Entity: 

19.14.1 The TSP shall be an independent entity performing its obligations pursuant to the 

Agreement. 

19.14.2 Subject to the provisions of the Agreement, the TSP shall be solely responsible 

for the manner in which its obligations under this Agreement are to be performed. 

All employees and representatives of the TSP or Contractors engaged by the TSP 

in connection with the performance of the Agreement shall be under the complete 

control of the TSP and shall not be deemed to be employees, representatives, 

Contractors of the Nodal Agency and nothing contained in the Agreement or in 

any agreement or contract awarded by the TSP shall be construed to create any 

contractual relationship between any such employees, representatives or 

Contractors and the Nodal Agency. 

19.15 Amendments: 

19.15.1 This Agreement may only be amended or supplemented by a written agreement 

between the Parties. 

19.16  Waiver: 

19.16.1 No waiver by either Party of any default or breach by the other Party in the 

performance of any of the provisions of this Agreement shall be effective unless 

in writing duly executed by an authorised representative of such Party. 

19.16.2 Neither the failure by either Party to insist on any occasion upon the performance 



Transmission Service Agreement 

…. Insert the name of SPV  71 ……2024 

 

of the terms, conditions and provisions of this Agreement nor time or other 

indulgence granted by one Party to the other Parties shall act as a waiver of such 

breach or acceptance of any variation or the relinquishment of any such right or 

any other right under this Agreement, which shall remain in full force and effect. 

19.17 Relationship of the Parties: 

This Agreement shall not be interpreted or construed to create an association, joint 

venture, or partnership or agency or any such other relationship between the Parties 

or to impose any partnership obligation or liability upon either Party and neither 

Party shall have any right, power or authority to enter into any agreement or 

undertaking for, or act on behalf of, or to act as or be an agent or representative of, 

or to otherwise bind, the other Party. 

19.18 Entirety: 

19.18.1 This Agreement along with its sections, schedules and appendices is intended by 

the Parties as the final expression of their agreement and is intended also as a 

complete and exclusive statement of the terms of their agreement. 

19.18.2 Except as provided in this Agreement, all prior written or oral understandings, 

offers or other communications of every kind pertaining to this Agreement or the 

provision of Transmission Service under this Agreement to the Nodal Agency by 

the TSP shall stand superseded and abrogated.  

19.19 Notices: 

19.19.1 All notices or other communications which are required to be given under this 

Agreement shall be in writing and in the English language 

19.19.2 If to the TSP, all notices or communications must be delivered personally or by 

registered post or facsimile or any other mode duly acknowledged to the addressee 

below: 

 Address  :  

 Attention  : 

 Email   : 

 Fax. No.  : 

 Telephone No. : 

19.19.3 If to the Nodal Agency, all notices or communications must be delivered 

personally or by registered post or facsimile or any other mode duly 

acknowledged to the addresses below: 
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(i) …………… [Insert Name of the Nodal Agency] 

Address  :   

Attention 

Email   :   

Fax. No.  :  

Telephone No. : 

19.19.4 All notices or communications given by facsimile shall be confirmed by sending 

a copy of the same via post office in an envelope properly addressed to the 

appropriate Party for delivery by registered mail.  All notices shall be deemed 

validly delivered upon receipt evidenced by an acknowledgement of the recipient, 

unless the Party delivering the notice can prove in case of delivery through the 

registered post that the recipient refused to acknowledge the receipt of the notice 

despite efforts of the postal authorities. 

19.19.5 Any Party may by notice of at least fifteen (15) days to the other Party change the 

address and/or addresses to which such notices and communications to it are to 

be delivered or mailed. 

19.20 Fraudulent and Corrupt Practices 

19.20.1 The TSP and its respective officers, employees, agents and advisers shall observe 

the highest standard of ethics during the subsistence of this Agreement. 

Notwithstanding anything to the contrary contained in the Agreement, the Nodal 

Agency may terminate the Agreement without being liable in any manner 

whatsoever to the TSP, if it determines that the TSP has, directly or indirectly or 

through an agent, engaged in corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice in the Bid process. In such an 

event, the Nodal Agency shall forfeit the Contract Performance Guarantee of the 

TSP, without prejudice to any other right or remedy that may be available to the 

Nodal Agency hereunder or subsistence otherwise. 

19.20.2 Without prejudice to the rights of the Nodal Agency under Clause 19.20.1 

hereinabove and the rights and remedies which the Nodal Agency may have under 

this Agreement, if a TSP is found by the Nodal Agency to have directly or 

indirectly or through an agent, engaged or indulged in any corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive practice 

during the Bid process, or after the issue of Letter of Intent (hereinafter referred 

to as LoI) or after the execution of the agreement(s) required under Sharing 

Regulations, the Nodal Agency may terminate the Agreement without being liable 

in any manner whatsoever to the TSP. Further, the TSP & its Affiliates shall not 

be eligible to participate in any tender or RFP issued by any BPC for an indefinite 

period from the date such TSP is found by the Nodal Agency to have directly or 
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indirectly or through an agent, engaged or indulged in any corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive practices, 

as the case may be. 

19.20.3 For the purposes of this Clause 19.20, the following terms shall have the meaning 

hereinafter respectively assigned to them: 

(a) “corrupt practice” means (i) the offering, giving, receiving, or soliciting, 

directly or indirectly, of anything of value to influence the actions of any person 

connected with the Bid process (for avoidance of doubt, offering of employment 

to or employing or engaging in any manner whatsoever, directly or indirectly, any 

official of the BPC who is or has been associated or dealt in any manner, directly 

or indirectly with the Bid process or the LoI or has dealt with matters concerning 

the RFP Project Documents or arising there from, before or after the execution 

thereof, at any time prior to the expiry of one year from the date such official 

resigns or retires from or otherwise ceases to be in the service of the BPC, shall 

be deemed to constitute influencing the actions of a person connected with the 

Bid Process); or (ii) engaging in any manner whatsoever, whether during the Bid 

Process or after the issue of the LoI or after the execution of the RFP Project 

Documents, as the case may be, any person in respect of any matter relating to the 

Project or the LoI or the RFP Project Documents, who at any time has been or is 

a legal, financial or technical adviser of the BPC in relation to any matter 

concerning the Project; 

(b)“fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence the 

Bid process; 

(c) “coercive practice” means impairing or harming, or threatening to impair or 

harm, directly or indirectly, any person or property to influence any person’s 

participation or action in the Bid process; 

(d) “undesirable practice” means (i) establishing contact with any person 

connected with or employed or engaged by the BPC with the objective of 

canvassing, lobbying or in any manner influencing or attempting to influence the 

Bid process; or (ii) having a Conflict of Interest; and 

(e) “restrictive practice” means forming a cartel or arriving at any understanding 

or arrangement among Bidders with the objective of restricting or manipulating a 

full and fair competition in the Bid process; 

19.21 Compliance with Law: 

Despite anything contained in this Agreement but without prejudice to Article 12, 

if any provision of this Agreement shall be in deviation or inconsistent with or 

repugnant to the provisions contained in the Electricity Act, 2003, or any rules and 
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regulations made there under, such provision shall be deemed to be amended to the 

extent required to bring it into compliance with the aforesaid relevant provisions 

as amended from time to time. 

IN WITNESS WHEREOF, THE PARTIES HAVE CAUSED THIS 

AGREEMENT TO BE EXECUTED BY THEIR DULY AUTHORISED 

REPRESENTATIVES AS OF THE DATE AND PLACE SET FORTH 

ABOVE.  

1.                      For and on behalf of TSP 

 

   ……………………………..  

[Signature, Name, Designation and Address] 

 

 

2. For and on behalf of .........................[Insert name of the 

Nodal Agency] 

 

……………………………..  

[Signature, Name, Designation and Address] 

 

WITNESSES: 

 1.  For and on behalf of 

           : BPC    

…………………………… 

       [Signature] 

 

............................................................... 

[Insert, Name, Designation and Address of the Witness] 

 

2. For and on behalf of 

: Nodal Agency                 

…………………………… 

       [Signature] 

            ........................................................... 

[Insert Name, Designation and Address of the Witness]
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Schedule: 1 

Project Description and Scope of Project 

Scope of the Project: 

Sl. No. Scope of the Transmission Scheme Scheduled COD in 

months from 

Effective Date 

1 

 

Establishment 2x1500 MVA, 765/400 kV Substation 

near South of Kalamb with 2x330 MVAr, 765 kV bus 

reactor and 2x125 MVAr, 420 kV bus reactor  

• 765/400 kV, 1500 MVA ICT – 2 Nos. (7x500 

MVA single phase units including one spare ICT 

Unit)  

• 765 kV ICT bays – 2 Nos.  

• 400 kV ICT bays – 2 Nos.  

• 765 kV Line bays – 4 Nos.  

• 330 MVAr, 765 kV Bus Reactor- 2 Nos. (7x110 

MVAr single phase Reactors including one 

spare Unit for bus /line reactor)   

• 765 kV Bus reactor bay – 2 Nos.  

• 125 MVAr, 420 kV Bus Reactor- 2 Nos.  

• 400 kV Reactor bay- 2 Nos. 

• 400 kV line bays - 2 Nos. (for interconnection of 

PSP) 

Future provision (space for): 

• 765/400 kV ICT along with bays- 10 Nos. (2 Nos. 

on Sec-I, 4 Nos. in Sec-II and 4 Nos. on Sec-III) 

• 765 kV line bays along with switchable line reactors 

– 6 Nos. (4 Nos. on Sec-II and 2 Nos. on Sec-III) 

• 765 kV Bus Reactor along with bay: 4 Nos. (2 Nos. 

on Sec-II and 2 No. on Sec-III) 

• 765 kV Sectionaliser: 2 -sets 

• 400 kV line bays along with switchable line 

reactors– 20 Nos. (6 Nos. on Sec-I, 6 Nos. on Sec-II 

and 8 Nos. on Sec-III) 

• 400/220 kV ICT along with bays -4 Nos. (on 400 

kV: Sec-III, 2 Nos. on 220 kV Sec-I and 2 Nos. on 

220 kV Sec-II) 

01.01.2027 subject 

to minimum 

implementation 

schedule of 24 

months from SPV 

transfer 
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Sl. No. Scope of the Transmission Scheme Scheduled COD in 

months from 

Effective Date 

• 400 kV Bus Reactor along with bays: 4 Nos. (2 Nos. 

on Sec-II and 2 No. on Sec-III) 

• 400 kV Sectionalization bay: 2- set 

• 220 kV line bays: 8 Nos. (4 Nos. on Sec-I and 4 Nos. 

on Sec-II) 

• 220 kV Sectionalization bay: 1 set 

• 220 kV BC and TBC: 2 Nos. 

• Establishment of 6000 MW, ± 800 kV South 

Kalamb (HVDC) [LCC] terminal station (4x1500 

MW) along with associated interconnections with 

400 kV HVAC Switchyard (2x1500 MW on 400 kV 

Sec-I and 2x1500 MW on 400 kV Sec-II) and all 

associated equipment (incl. filters)/bus extension, 

etc. 

2 

 

LILO of Pune-III – Boisar-II 765 kV D/C line at South 

Kalamb S/s with associated bays at South Kalamb S/s  

(The Pune-III – Boisar-II 765 kV D/C line is of Hexa 

Zebra configuration and LILO shall be of similar 

conductor configuration) 

3 

 

Installation of 1x240 MVAr switchable line reactor on 

each ckt at South Kalamb end of Boisar-II – South 

Kalamb 765 kV D/C line (formed after above LILO)  

• 1x240 MVAr, 765 kV switchable line reactor – 2 Nos.  

• Switching equipment for 765 kV line reactor – 2 Nos. 

• Spare Reactor (1-ph, 1x80 MVAr) unit at 765/400 kV 

South Kalamb S/s 

 

Project Description 

 

Tata Power Company Limited has applied connectivity for Bhivpuri (1150 MW) PSP 

located at Bhivpuri, Raigad, Maharashtra and in-principle has been granted for the same by 

CTUIL. Further, Tata Power Company Limited is also planning Shirawata PSP of 

1980MW in the same area. 
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Hence, a new substation in vicinity of Kalamb (nearby Mumbai) has been planned to cater 

to the Pumped storage potential envisaged nearby area. The substation shall also have 

sufficient space for feeding local demand of Mumbai/Ambernath area. The matter was 

discussed in a meeting held on 15.12.2023 amongst CEA, CTU, GRID-INDIA, MSETCL 

and TATA POWER as well as in the 24th CMETS-WR meeting held on 28.12.2023 

wherein it was decided that the substation may be located at a suitable location in South of 

Kalamb so that it is located in vicinity of Neral (where 400 kV Padghe – Nagthane D/C, 

400 kV Talegaon – Kharghar line and 400 kV Talegaon – Kalwa line are crossing), near 

TPC’s PSPs as well as other upcoming PSPs north of Murbad (like Malshejghat PSP 

(1500MW) (AGEL) and Kengadi (1550MW), Jalond (2400MW) and Kalu (1150MW) 

PSPs of NHPC). 

The subject scheme shall cater to evacuation of 1.5 GW PSP potential near Talegaon (Pune) 

through the establishment of 2x1500 MVA, 765/400 kV Substation near South of Kalamb 

and LILO of Pune-III – Boisar-II 765 kV D/C line at South Kalamb S/s.  

The subject Transmission system was deliberated and approved in the 20th NCT meeting 

held on 25.06.2024. Ministry of Power vide Gazette notification dated 21.08.2024 has 

appointed RECPDCL as BPC for implementation of the subject transmission scheme 

through TBCB route with a implementation schedule of 01.01.2027 subject to minimum 

24 months from the SPV transfer. 
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SPECIFIC TECHNICAL REQUIREMENTS FOR TRANSMISSION LINE 

 

 The design, routing and construction of transmission lines shall be in accordance with 

Chapter V, Part A of CEA (Technical Standards for Construction of Electrical Plants and 

Electric Lines) Regulations 2022, as amended from time to time. Other CEA Regulations/ 

guidelines as amended up to date and MoP guidelines, as applicable, shall also be 

followed. 

A.1.0  Selection of tower type shall be made as per CEA Regulations, however, in case lattice 

type towers are used, the following shall also be applicable: 

A.2.0  Steel section of grade E 250 and/or grade E 350 as per IS 2062, only are permitted for use 

in towers, extensions, gantry structures and stub setting templates. For towers in 

snowbound areas, steel sections shall conform to Grade-C of IS-2062. 

A.3.0  Towers shall be designed as per IS-802:2015, however the drag coefficient of the tower 

shall be as follows: - 

Solidity Ratio Drag Coefficient 

Up to 0.05 3.6 

0.1 3.4 

0.2 2.9 

0.3 2.5 

0.4 2.2 

0.5 and above 2.0 

A.4.0  Transmission Service Provider (TSP) shall adopt any additional loading/ design criteria 

for ensuring the reliability of the line, if so desired and /or deemed necessary. 

A.5.0  Transmission line shall be designed considering wind zones as specified in the wind map 

given in National Building Code 2016, Vol.1. The developer shall also make his own 

assessment of local wind conditions and frequent occurrences of High Intensity Winds 

(HIW) due to thunderstorms, dust storms, downburst etc. along the line route and 

wherever required, higher wind zone than that given in wind map shall be considered for 

tower design for ensuring the reliability of the line. Further, for transmission line sections 

passing within a distance of 50 km from the boundary of two wind zones, the higher of 

the two wind zones shall be considered for design of towers located in such sections. 

A.6.0 Selection of reliability level for design of tower shall be as per CEA Regulation 

(Technical Standards for Construction of Electrical Plants and Electric Lines) Regulations 

2022, as amended from time to time. 

A.7.0  (A) For power line crossing of 400 kV or above voltage level, large angle and dead end 

towers (i.e. D/DD/QD) shall be used on either side of power line crossing. 
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(B) For power line crossing of 132 kV and 220 kV (or 230 kV) voltage level, angle 

towers (B/C/D/DB/DC/DD/ QB/QC/QD) shall be used on either side of power line 

crossing depending upon the merit of the prevailing site condition and line deviation 

requirement. 

(C) For power line crossing of 66 kV and below voltage level, suspension/tension towers 

shall be provided on either side of power line crossing depending upon the merit of 

the prevailing site condition and line deviation requirement. 

(D) For crossing of railways, national highways and state highways, the rules/ regulations 

of appropriate authorities shall be followed. 

A.8.0 The relevant conductor configuration shall be as follows: - 

 

(i) LILO of Pune-III – Boisar-II 765 kV D/C line at South Kalamb S/s 

(Existing Conductor Configuration- Hexa Zebra) 

Type of conductor: ACSR / AAAC / AL59 

Basic Parameters: 

Transmission 

Line 

ACSR 

Conductor 

specified 

Equivalent 

AAAC 

conductor based 

on 53.5% 

conductivity of 

Al Alloy 

Equivalent 

minimum size of 

AL59 conductor 

based on 59% 

conductivity of 

Al Alloy* 

Sub-conductor 

Spacing 

765 kV D/C 

(Hexa Bundle) 

Transmission 

Lines 

Zebra : 

Stranding 

54/3.18 mm-Al 

+ 7/3.18 mm-

Steel, 428 mm2, 

Aluminium 

area, 

 

28.62 mm 

diameter 

 

Maximum DC 

Resistance at 

20°C (Ω/km): 

0.06868 

Minimum UTS: 

130.32 kN 

Stranding 

Details:  

61/3.19 mm, 

 

487.5 mm2 

Aluminium alloy 

area 

28.71 mm 

diameter 

 

Maximum DC 

Resistance at 

20°C (Ω/km): 

0.06815 

Minimum UTS: 

135.6 kN 

Stranding 

Details:  

61/3.08 mm, 

 

454 mm2 

Aluminium alloy 

area 

27.72 mm 

diameter 

 

Maximum DC 

Resistance at 

20°C (Ω/km): 

0.0653 

Minimum UTS: 

108 kN 

 

 

 

 

457 mm 
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Note:  

1. *To select any size above the minimum, the sizes mentioned in the Indian standard 

IS-398 (part-6) shall be followed. 

2. The transmission lines shall have to be designed for a maximum operating 

conductor temperature of 85 oC.  

A.9.0  The required phase to phase spacing and horizontal spacing for 765 kV line shall be 

governed by the tower design as well as minimum live metal clearances for 765 kV 

voltage level under different insulator swing angles. However, the phase to phase spacing 

for 765 kV line shall not be less than 15 m.  

A.10.0  All electrical clearances including minimum live metal clearance, ground clearance and 

minimum mid span separation between earth wire and conductor as given below shall be 

considered: 

 I. Minimum live metal clearances for 765 kV line:  

(a) (i)   Under stationary conditions  

  From tower body:  For 765 kV D/C: 6.1 m  

     For 765 kV S/C: 5.6 m 

          (ii)  Under swing conditions 

Wind Pressure Condition Minimum Electrical Clearance 

(a)    Swing angle (25º)  4.4 m 

(b)    Swing angle (55º) 1.3 m 

 (b)  Minimum ground clearance for 765 kV line: 18 m 

(c)  Minimum mid span separation between earth-wire and conductor for 765 kV line: 

9.0 m  

A.11.0  Shielding angle shall not exceed 10 deg for 765 kV D/C transmission line. 

A.12.0  The Fault current for design of line shall be 50 kA for 1 sec for 765 kV. 

A.13.0  In case of 400 kV and above voltage class lines, at least one out of two earth wires shall 

be OPGW and second earth wire, if not OPGW, shall be either of Galvanized Stranded 

Steel (GSS) or Aluminum Alloy Conductor Steel Reinforced (AACSR) conductor type 

or any other suitable conductor type depending upon span length and other technical 

consideration. 

A.14.0  Each tower shall be earthed such that tower footing impedance does not exceed 10 ohms. 

Pipe type or Counterpoise type earthing shall be provided in accordance with relevant IS. 

Additional earthing shall be provided on every 7 to 8 km distance for direct earthing 

of both shield wires. If site condition demands, multiple earthing or use of earthing 

enhancement compound shall be used. 
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A.15.0  Pile type foundation shall be used for towers located in river or creek bed or on bank of 

river having scourable strata or in areas where river flow or change in river course is 

anticipated, based on detailed soil investigation and previous years’ maximum flood 

discharge of the river, maximum velocity of water, highest flood level, scour depth and 

anticipated change in course of river based on river morphology data of at least past 20 

years to ensure availability and reliability of the transmission line. 

A.16.0  Transmission line route shall be finalized, in consultation with appropriate authorities so 

as to avoid the habitant zones of endangered species and other protected species. Bird 

diverters, wherever required, shall be provided on the line. In order to optimize the route, 

use of GATISHAKTI platform shall also be made. 

A.17.0  Wherever, transmission lines are passing through cyclone prone areas i.e., areas up to 60 

km from coast following shall also be applicable:  

a) Terrain category-I, with terrain roughness factor (K2) of 1.08 shall be considered 

for tower design for exposed open terrain with few or no obstruction, which also 

includes open sea coasts, open stretch of water, desert and flat treeless plains.  

b) Importance factor for cyclonic region (K4) of 1.3 shall be considered for tower 

design.  

c) The number of consecutive spans between the section points/ angle point shall not 

exceed 10 spans or 3 km instead of conventional practice of 15 spans or 5 km, in 

order to reduce the failure of such towers in coastal areas due to cascading effect. 

The section shall be terminated with tension tower/ angle tower and angle of 

deviation should be based on the site requirement. 

A.18.0  Wherever, transmission lines are passing through cyclone prone areas (i.e. areas up to 60 

km from coast)/ creek regions/ aggressive soil areas following shall also be applicable: 

a) The fabricated tower parts and stubs shall have a minimum overall zinc coating of 

900 g/m2 of surface area except for plates and sections below 5 mm which shall 

have a minimum overall zinc coating of 610 g/m2 of surface area. The average 

zinc coating for all sections and plates 5 mm and above shall be maintained as 127 

microns and that for plates and sections below 5 mm shall be maintained as 87 

microns. 

b) Ready mix concrete of M30 Grade shall be used to avoid use of locally available 

saline water. However, design mix concrete of M30 Grade conforming to IS 456 

with potable water can be used at locations where transportation of ready-mix 

concrete is not feasible. Minimum cement content in any case shall not be less 

than 330 kg/m3. 

c) The surface of the reinforced steel shall be treated with epoxy-based coating to 

enhance corrosion performance of foundation. Use of epoxy coated reinforcement 

in foundation shall be as per IS 13620. In addition, two (2) coats of bituminous 
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painting of minimum 1.6 kg/m2 per coat shall be applied on all exposed faces of 

foundation (i.e. pedestal and base slab). 

d) Double coat 20 mm thick cement plaster shall be provided on all exposed concrete 

surface as well up to 300 mm below ground level to give protection to concrete 

surface from environmental and saline effect. 

e) Before coping of chimney top portion, three coats of anti-corrosive paint of 

minimum 30-35 microns dry film thickness each shall be applied on the stub in 

the 50 mm coping portion as well as up to 350 mm above CL portion. 

A.19.0 The raised chimney foundation is to be provided in areas prone to flooding/water 

stagnation like paddy field /agricultural field and undulated areas to avoid direct contact 

of water with steel part of tower. The top of the chimney of foundation should be at least 

above HFL (High Flood Level) or the historical water stagnation/ logging level (based on 

locally available data) or above High Tide Level or 500 mm above Natural Ground level 

(whichever is higher).  

A.20.0 Routing of transmission line through protected areas of India shall be avoided to the 

extent possible. In case, it is not possible to avoid protected areas, the towers of the 

transmission line up to 400 kV level, which are installed in protected areas shall be 

designed for Multi-circuit (4 circuits) configuration of same voltage level considering 

reliability level of at least two (2). The top two circuits of these multi-circuit towers shall 

be used for stringing of the transmission line under present scope and the bottom two 

circuits shall be made available for stringing of any future transmission line of any 

transmission service providers/ State Transmission Utilities/Central Transmission 

Utilities passing through the same protected area. Further, the configuration and 

coordinates of such transmission towers shall be submitted to CEA, CTU and BPC by the 

TSP. 

A.21.0 The TSP shall abide by the Guidelines of CEA w.r.t. shifting of transmission lines for 

NHAI projects and other projects. 

A.22.0 Safety precautions in regards to gas/oil pipelines in vicinity of Transmission lines shall 

be taken in coordination with gas/ petroleum authorities.        
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SPECIFIC TECHNICAL REQUIREMENTS FOR SUBSTATION 

 

The proposed South Kalamb substation shall be conventional Air Insulated Switchgear 

(AIS) type conforming to the requirements of CEA (Technical Standards for Construction 

of Electrical Plants and Electric Lines) Regulations, 2022, as amended from time to time.  

Other CEA Regulations/guidelines as amended up to date and MoP guidelines, as 

applicable, shall also be followed. 

B.1.0  Salient features of Substation Equipment and Facilities 

The design and specification of substation equipment are to be governed by the following 

factors: 

B.1.1  Insulation Coordination 

The system design parameters for substations/switchyards shall be as given below: 

Sl. 

No. 

Description of parameters 
765/400 kV South Kalamb S/s (AIS) 

  765 kV 

System 

400 kV 

System 

1. System Operating Voltage 765 kV 400 kV 

2. Maximum voltage of the system 

(rms) 

800 kV 420 kV 

3. Rated Frequency 50 Hz 50 Hz 

4. No. of Phases 3 3 

5. Rated Insulation Levels   

i) Lightning Impulse withstand 

voltage for (1.2/50 micro sec.) 

- for Equipment other 

than Transformer and 

Reactor 

- for Insulator String  

 

 

2100 kVp 

 

2100 kVp 

 

 

1425 kVp 

 

1550 kVp 

ii) 

 

Switching Impulse withstand 

voltage (250/2500 micro sec.) 

dry and wet 

1550 kVp 1050 kVp 

iii) One minute power frequency 

dry withstand voltage (rms) 

830 kV 630 kV 

6. Corona Extinction Voltage 508 kV 320 kV 
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Sl. 

No. 

Description of parameters 
765/400 kV South Kalamb S/s (AIS) 

  765 kV 

System 

400 kV 

System 

7. Max. radio interference voltage 

for frequency between 0.5 MHz 

and 2 MHz  

2500 micro-volts at 508 

kV rms 

1000 micro-volts at 

266 kV rms 

8. Minimum creepage distance for 

insulator string/ longrod 

insulators/ outdoor bushings 

24800 mm 

(31 mm/kV) 

13020 mm  

(31 mm/kV) 

9. Minimum creepage distance for 

switchyard equipment  

20000 mm 

(25 mm/kV) 

10500 mm  

(25 mm/kV) 

10. Max. Fault Current 50 kA 63 kA 

11. Duration of fault  1 sec 1 sec 

 

B.1.2  Switching Scheme 

The switching schemes, as mentioned below, shall be adopted at various voltage levels 

of substation/switchyard: 

Substation 765 kV side 400 kV side 

765/400 kV South Kalamb S/s (AIS) One and Half breaker One and Half breaker 

Notes: - 

i)        For one and half breaker switching scheme, any double circuit line consisting 

of two numbers of feeders and originating from the same transmission or 

generating switchyard shall not be terminated in one diameter. 

ii) Two transformers of same HV rating shall not be connected in the same diameter 

and similarly two bus reactors of same HV rating shall also not be connected in the 

same diameter. 

iii) A diameter in one and half breaker scheme is a set of 3 circuit breakers with 

associated isolators, earth switches, current transformers etc. for controlling 2 

(two) numbers of feeders.  

iv) Connection arrangement of Switchable Line reactors shall be such that it can be 

used as Line reactor as well as Bus reactor with suitable NGR bypass arrangement. 

Further, Spare 1-phase Shunt Reactor unit along with required 1-phase circuit 
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breaker shall be placed and connected in such a way that the spare unit can be 

utilized for all the bus and switchable line reactor banks (including future reactor 

banks) without its physical movement.  

 

v) Space for 765 kV and 400 kV future line bays shall be kept considering provision 

of switchable line reactors. 

vi) Provision for Bus Sectionalizer:  

Space for One (1) set of future bus sectionalizer for 765 kV shall comprise Two (2) 

Nos. of bus sectionalizer bays with associated Circuit Breakers, Isolators and 

Current Transformers for both buses.  

Space for One (1) set of future bus sectionalizer for 400 kV shall comprise Two (2) 

Nos. of bus sectionalizer bays with associated Circuit Breakers, Isolators and 

Current Transformers for both buses.  

Space for One (1) set of bus sectionalizer for 220 kV shall comprise Two (2) Nos. 

of bus sectionalizer bays with associated Circuit Breakers, Isolators and Current 

Transformers for both buses.  

vii) TSP shall plan distribution of line and transformer feeders to bus bar in such a way 

that all power can be evacuated successfully without crossing thermal limit at any 

point of bus-bar. 

viii) For AIS type substation, TSP shall keep space provisions for future elements such 

that interconnection arrangement to the corresponding future bays can be done 

with overhead AIS type connection without any cable/ GIS duct. 

ix) 765/400 kV South Kalamb S/s : 

765 kV bay configurations (one and half breaker scheme) shall be as follows: 

Configuration Numbers 

ICT- Tie- Line 
2 (two) 

Bus Reactor- Tie- Line 

 
2 (two) 

 

400 kV bay configurations (one and half breaker scheme) shall be as follows: 

Configuration Numbers 

ICT (400 kV side of 765/400 kV ICT)- Tie- Bus Reactor 1 (one) 

ICT (400 kV side of 765/400 kV ICT)- Tie- Line 
1 (one) 

Bus Reactor - Tie- Line 
1 (one) 
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x) 765/400 kV South Kalamb S/s : 

(i) 765 kV Bus Sectionalization shall be with the following feeder distribution. 

765 kV Bus Section-1 765 kV Bus Section-2 

(Future) 

765 kV Bus Section-3 

(Future) 

a) 4 Nos. of present 

765 kV Line  

b) 2 Nos. of present 

765/400 kV ICT 

c) 2 Nos. of present 

765 kV Bus Reactor  

d) 2 Nos. of future 

765/400 kV ICT 

a) 4 Nos. of future 765 kV 

line along with 

switchable line reactor 

b) 4 Nos. of future 765/400 

kV ICT 

c) 2 Nos. of future 765 kV 

Bus Reactor 

a) 2 Nos. of future 765 

kV line along with 

switchable line 

reactor 

b) 4 Nos. of future 

765/400 kV ICT 

c) 2 Nos. of future 765 

kV Bus Reactor 

(ii) 400 kV Bus Sectionalization shall be with the following feeder distribution. 

400 kV Bus Section-1 400 kV Bus Section-2 

(Future) 

400 kV Bus Section-3 

(Future) 

a) 2 Nos. of present 765/400 

kV ICT 

b) 2 Nos. of present 400 kV 

Lines 

c) 2 Nos. of present 400 kV 

Bus Reactor 

d) 2 Nos. of Future 765/400 

kV ICT 

e) 6 Nos. of Future 400 kV 

Lines 

f) 2 Nos. for interconnections 

for  (2x1500 MW) for 6000 

MW, ± 800 kV South 

Kalamb (HVDC) [LCC] 

terminal station  

a) 4 Nos. of Future 765/400 

kV ICT 

b) 6 Nos. of Future 400 kV 

Lines 

c) 2 Nos. of Future 400 kV 

Bus Reactor 

d) 2 Nos. for 

interconnections for  

(2x1500 MW) for 6000 

MW, ± 800 kV South 

Kalamb (HVDC) [LCC] 

terminal station  

 

 

a) 4 Nos. of Future 

765/400 kV ICT 

b) 8 Nos. of Future 

400 kV Lines 

c) 4 Nos. of Future 

400/220 kV ICT 

d) 2 Nos. of Future 

400 kV Bus 

Reactor 

 

(iii) 220 kV Bus Sectionalization shall be with the following feeder distribution. 

220 kV Bus Section-1 (Future) 220 kV Bus Section-2 (Future) 

a) 02 Nos. future 400/220 kV ICT. 

b) 04 Nos. future 220 kV Line. 

a) 02 Nos. future 400/220 kV ICT. 

b) 04 Nos. future 220 kV Line. 
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B.2.0  Substation Equipment and Facilities (Voltage level as applicable): 

The switchgear shall be designed and specified to withstand operating conditions and 

duty requirements. All equipment shall be designed considering the following capacity. 

Sl. No Description of bay 
765/400 kV South Kalamb S/s 

765 kV 400 kV 

1. Bus Bar 4000 A 4000 A 

2. Line bay 3150 A 3150 A 

3. ICT bay 3150 A 3150 A 

4. Reactor bay 3150 A 3150 A 

 

B.2.1 (765/3)/ (400/3)/ 33 kV, Single Phase Autotransformer 

500 MVA, (765/3)/ (400/3)/ 33 kV, 1-phase Autotransformer (including arrangement 

for 3-phase bank formation of 1500 MVA) shall conform to CEA’s “Standard 

Specifications and Technical Parameters for Transformers and Reactors (66 kV and above 

voltage class)” as amended up to date available on CEA’s website. 

Spare 1-phase Transformer unit shall be placed and connected in such a way that the spare 

unit can be utilized to replace any unit of any of the transformer banks (including for 

future transformer banks) without physically moving it. 

B.2.2    (765/3) kV, Single Phase Shunt Reactor 

80 MVAr and 110 MVAr, 765/3 kV, 1-Phase Reactor (including arrangement for 3-

phase bank formation of 240 MVAr and 330 MVAr, respectively) shall conform to CEA’s 

“Standard Specifications and Technical Parameters for Transformers and Reactors (66 

kV and above voltage class)” as amended up to date available on CEA website. 

Spare 1-phase Shunt Reactor unit shall be placed and connected in such a way that the 

spare unit can be utilized for all the bus and switchable line reactor banks (including for 

future reactor banks) without its physical movement.  

Neutral Grounding Reactor and Surge Arrester for 765 kV Switchable Line 

Reactors (as applicable): 

The neutral of the switchable line reactors (wherever provided) shall be grounded through 

adequately rated Neutral Grounding Reactors (NGR) to facilitate single phase auto-

reclosure, provided that the NGR shall be provided with suitable bypass arrangement so 

that the switchable line reactor can be used as bus reactor as and when required. The 

neutral of bus reactor shall be solidly grounded.  

NGR shall be oil filled or dry type air core for outdoor application.  NGR shall conform 

to CEA’s “Standard Specifications and Technical Parameters of Transformers and 
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Reactors (66 kV and above Voltage Class)”, as amended up to date. Technical parameters 

of NGR shall be as specified in Annexure-A of above-mentioned document. 

The surge arresters (rated voltage of arrester in co-ordination with ohmic value of NGR 

shall be decided by the TSP) shall be provided and physically located between the neutral 

of shunt reactor (brought out at 145 kV class bushing) and neutral grounding reactor. The 

surge arresters shall be of Station Medium (SM) class duty gapless Metal Oxide (ZnO) 

type conforming in general to IEC-60099-4. The Surge Arresters shall be hermetically 

sealed units, of self-supporting construction, suitable for mounting on structures.   

The Ohmic value of NGR for Line Reactors shall be as follows: 

Sl. No. Line Name Substation 

Name 

NGR value 

(Ohm) 

1. Installation of 1x240 MVAr switchable 

line reactor on each ckt of Boisar-II – 

South Kalamb 765 kV D/C line at South 

Kalamb end 

(formed after LILO of Pune-III – Boisar-II 

765 kV D/C line at South Kalamb S/s- ) 

South 

Kalamb S/s  

500 

B.2.3 420 kV, 3-Phase, Shunt Reactor 

125 MVAr, 420 kV, 3-Phase Reactor shall conform to CEA’s “Standard Specifications 

and Technical Parameters for Transformers and Reactors (66 kV and above voltage 

class)” as amended up to date available on CEA website.  

B.2.4 765 kV and 400 kV AIS Substation equipment (as applicable) 

B.2.4.1 Circuit Breakers (AIS)  

The circuit breakers and accessories shall conform with IEC: 62271-100, IEC: 62271-1 

and shall be of SF6 Type. The circuit breakers shall be of class C2-M2 (as per IEC) with 

regard to restrike probability during capacitive current breaking and mechanical 

endurance. The rated break time shall not exceed 40 ms for 765 kV and 400 kV circuit 

breakers. The 765 kV and 400 kV circuit breakers shall be provided with single phase 

and three phase auto reclosing. Each breaker would have two sets of trip circuits, which 

would be connected to separate DC supplies for greater reliability. The circuit breakers 

controlling 765 kV lines shall be provided with pre-insertion closing resistor of about 450 

ohm maximum with 9 ms insertion time or Controlled Switching Device. The circuit 

breakers controlling 400 kV lines shall be provided with pre insertion closing resistor of 
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about 400 ohm with 8 ms insertion time or Controlled Switching Device (CSD) for lines 

longer than 200 km length. The short line fault capacity shall be same as the rated capacity 

and this is proposed to achieve without use of opening resistors. The controlled switching 

device shall be provided in circuit breakers of switchable line reactor bay and in Main 

and Tie bay circuit breakers of line with non-switchable line reactors, bus reactors and 

Transformers of voltage class 400 kV and above.  

B.2.4.2 Isolators (AIS)  

The isolators shall comply with IEC 62271-102 in general. 765 kV Isolator design shall 

be double break or vertical break or knee-type. 400 kV isolators shall be double break 

type. All isolators and earth switches shall be motor operated. Earth switches shall be 

provided at various locations to facilitate maintenance. Isolator shall be of extended 

mechanical endurance class – M2 as per IEC-62271-102. Main blades and earth blades 

shall be interlocked and interlock shall be fail safe type. The 765 kV and 400 kV earth 

switch for the line isolator shall be suitable for induced current switching duty as defined 

for Class-B. 

B.2.4.3 Current Transformers (AIS)  

Current Transformers shall comply with IEC 61869 in general. All ratios shall be obtained 

by secondary taps only. Generally, Current Transformers (CT) for 765 kV and 400 kV 

shall have six cores (four for protection and two for metering). The burden and knee point 

voltage shall be in accordance with the requirements of the system including possible 

feeds for telemetry. The accuracy class for the protection core shall be PX and for the 

metering core it shall be 0.2S. The rated burden of cores shall be closer to the maximum 

burden requirement of the metering and protection system (not more than 20 VA for 

metering core) for better sensitivity and accuracy. The instrument security factor shall be 

less than five (5) for CTs up to 400 kV and less than ten (10) for CTs of 765 kV voltage 

class. 

B.2.4.4 Capacitive Voltage Transformers (AIS) 

Capacitive Voltage Transformers shall comply with IEC 61869 in general. These shall 

have three secondaries out of which two shall be used for protection and one for metering. 

The Accuracy class for protection cores shall be 3P and for metering cores shall be 0.2. 

The Capacitive Voltage Transformers on lines shall be suitable for Carrier Coupling. The 

Capacitance of CVT for 400 kV shall be 4400/8800 pF depending on PLCC requirements 

whereas the Capacitance of CVT for 765 kV shall be 8800 pF. The rated burden of cores 

shall be closer to the maximum burden requirement of the metering and protection system 

(not more than 50 VA for metering core) for better sensitivity and accuracy. 

B.2.4.5     Surge Arresters (AIS) 
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624 kV and 336 kV Station High (SH) duty gapless type Surge Arresters with thermal 

energy (Wth) of minimum 13 kJ/kV and 12 kJ/kV conforming to IEC 60099-4 in general 

shall be provided for 800 kV and 420 kV systems respectively. Other characteristics of 

Surge Arrester shall be chosen in accordance with system requirements. Surge Arresters 

shall be provided at line entrances, near transformers and reactors so as to achieve proper 

insulation coordination. Surge Arresters shall be provided with porcelain/ polymer 

housing fitted with pressure relief devices. A leakage current monitor with surge counter 

shall be provided with each surge arrester. 

B.2.5 Protection Relaying and Control System  

The protective relaying system proposed to be provided for transmission lines, auto-

transformers, reactors and bus bars to minimize the damage to the equipment in the events 

of faults and abnormal conditions, is dealt in this section. All main protective relays shall 

be numerical type with IEC 61850 communication interface and should have 

interoperability during integration of numerical relays to communicate over IEC61850 

protocol with RTU/SAS/IEDs of different OEMs. All numerical relays shall have built-

in disturbance recording feature. 

The protection circuits and relays of the transformer and reactor shall be electrically and 

physically segregated into two groups each being independent and capable of providing 

uninterrupted protection even in the event of one of the protection groups failing, to obtain 

redundancy, and to take protection systems out for maintenance while the equipment 

remains in service. 

A) TRANSMISSION LINES PROTECTION 

765 kV and 400 kV lines shall have Main-I numerical three zone distance protection 

scheme with carrier aided inter-tripping feature. 765 kV and 400 kV lines shall also have 

Main-II numerical distance protection scheme like Main-I but from different make that 

of Main-I. The Main-I and Main-II protection relays of the same make may be provided 

only if they are of           different hardware and manufacturing platform or different principle 

of operation. 

However, Line Current Differential Relay (with back up distance protection feature) as 

Main–I and Main-II shall be considered at both ends for short lines (line length below 30 

km) having Fibre Optic Communication Link. Differential relay at remote end shall be 

provided by the TSP. The associated power and control cabling and integration with SAS 

at remote end shall be provided by respective bay owners. 

In case of loop in loop out of transmission lines, the existing protection scheme shall be 

studied and suitable up-gradation (if required) shall be carried out. 

Further, all 765 kV and 400 kV lines shall be provided with single and three phase auto- 

reclosing facility to allow reclosing of circuit breakers in case of transient faults. These 
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lines shall also be provided with distance to fault locators to identify the location of fault 

on transmission lines. 

All 765 kV and 400 kV lines shall also be provided with two stage over voltage protection. 

The over voltage protection and distance to fault locator may be provided as in-built 

feature of Main-I and Main-II protection relays. Auto reclose as built-in function of Bay 

Control Unit (BCU) is also acceptable. 

The Main-I and Main-II protection relays shall be fed from separate DC sources and shall 

be mounted in separate panels. 

For 765 kV and 400 kV transmission lines, directional IDMT earth fault relay should be 

provided as standalone unit or in-built feature of Main-I and Main -II feature. 

B) AUTO TRANSFORMER PROTECTION 

These shall have the following protections: 

(i)  Numerical Differential Protection 

(ii) Numerical Restricted Earth Fault Protection 

(iii)  Numerical Back-up Over-Current and Earth Fault Protection on High Voltage (HV) 

and Intermediate Voltage (IV) side 

(iv) Numerical Over Fluxing Protection on HV and IV side 

(v)  Numerical Overload Alarm 

Further, Numerical Back-up Over-current and earth fault protection on HV and IV side 

of autotransformer shall not be combined with other protective functions in the main 

relays and shall be independent relays. Besides these, power transformers shall also be 

provided with Buchholz relay, Magnetic Oil Gauge (MOG) with low oil level alarm, 

protection against high oil and winding temperature and pressure relief device etc. 

Suitable monitoring, control (operation of associated circuit breaker and isolator) and 

protection for LT auxiliary transformer connected to tertiary winding of auto-transformer 

for the purpose of auxiliary supply shall be provided. The over current and other necessary 

protection shall be provided for the auxiliary transformer. These protection and control 

may be provided as built-in feature either in the bay controller to be provided for the 

auxiliary system or in the control and protection IEDs to be provided for autotransformer. 

C) 765 KV AND 400 KV REACTOR PROTECTION 

Reactor shall be provided with the following protections: 

i) Numerical Differential Protection. 

ii) Numerical Restricted Earth Fault Protection 

iii) Numerical Back-up Impedance Protection 
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Besides these, reactors shall also be provided with Buchholz relay, Magnetic Oil Gauge 

(MOG) with low oil level alarm, protection against oil and winding temperatures and 

pressure relief device, etc. 

D) BUS BAR PROTECTION 

The high-speed low impedance type bus bar differential protection, which is essential to 

minimize the damage and maintain system stability at the time of bus bar faults, shall be 

provided for 765 kV and 400 kV buses. Duplicated bus bar protection is envisaged for 

765 kV and 400 kV bus-bar protection. Bus bar protection scheme shall be such that it 

operates selectively for each bus and incorporate necessary features required for ensuring 

security. The scheme shall have complete bus bar protection for present as well as 

envisaged future bays i.e. input / output modules for future bays shall also be provided.  

Bus Bar protection system for new substation shall be de-centralized (distributed) type. 

The scheme shall have complete bus bar protection for present as well as envisaged future 

bays i.e. input/ output modules for future bays for the bus sections under present scope 

and PUs shall be provided by the respective bay owners. In case, the bus section is 

provided, then each side of bus section shall have separate set of bus bar protection 

schemes. 

For existing substations, the existing bus bar protection shall be augmented as per 

requirement. 

E) LOCAL BREAKER BACK UP PROTECTION 

This shall be provided for each 765 kV and 400 kV circuit breakers and will be connected 

to de-energize the affected stuck breaker from both sides. 

Notes: 

1. LBB and REF relays shall be provided separately from transformer differential 

relay.  

2. LBB relay may also be provided as built-in protection function of distributed bus 

bar protection scheme; however in such case separate LBB relay shall be provided 

for tie bays (in case of One and Half breaker scheme).  

3. Over fluxing and overload protection can be provided as built-in feature of 

differential relay.  

4. In 765 kV and 400 kV switchyard, if spare bay of half diameter is identified as 

future, Tie CB relay panel shall be with Auto-reclosure feature. 

B.2.6  Substation Automation System  

a) For all the new substations, state of art Substation Automation System (SAS) conforming 

to IEC-61850 shall be provided. The distributed architecture shall be used for Substation 

Automation System, where the controls shall be provided through Bay Control Units. The 
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Bay Control Unit is to be provided bay wise for voltage level 220 kV and above. All Bay 

Control Units as well as protection units are normally connected through an Optical fibre 

high speed network. The control and monitoring of circuit breaker, dis-connector, re-

setting of relays etc. can be done from Human Machine Interface (HMI) from the Control 

Room.  

 

The functions of control, annunciation, disturbance recording, event logging and 

measurement of electrical parameters shall be integrated in the Substation Automation 

System (SAS). 

At new substations, the Substation Automation System (SAS) shall be suitable for the 

operation and monitoring of the complete substation including proposed future 

bays/elements. 

In the existing substations with a Substation Automation System (SAS), augmentation of 

existing SAS shall be done for bays under the present scope. 

In the existing Substations where Substation automation is not provided, control functions 

shall be done through control panels. 

Necessary gateway and modems (as required) shall be provided to send data to 

RLDC/SLDC as per their requirement and shall be provisioned with 2+2 redundancy i.e. 

2 channels for Main Control Centre and 2 channels for Backup Control Centre. In order 

to meet this requirement, suitable redundancy at port and card level need to be ensured 

by the TSP to avoid any single point of failure which may lead to interruption in real-time 

grid operation. Accordingly, all the hardware for communication services of  the station 

as stated above shall support dual redundancy for data transmission of station to 

respective main and backup RLDCs. Any augmentation work at RLDC/SLDC is 

excluded from TSP’s scope. However, all the configuration work at substation end 

required to send data to RLDC/SLDC shall be in the scope of TSP. 

b) Time Synchronization Equipment 

Time Synchronization Equipment complete in all respect including antenna, cable, 

processing equipment required to receive time signal through GPS or from National 

Physical Laboratory (NPL) through INSAT shall be provided at new substations. This 

equipment shall be used to synchronize SAS and IEDs etc. 

B.3.0 Substation Support Facilities 

Certain facilities required for the operation and maintenance of substations as described 

below shall be provided at the new substation. In existing substation, these facilities have 

already been provided and will be extended/ augmented as per requirement. 

B.3.1 AC and DC power supplies 
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For catering the requirements of three phase and single phase AC supply and DC supply 

for various substation equipment (for present and future scope), the following 

arrangement is envisaged:- 

i) For LT Supply at each new Substation, two (2) Nos. of LT Transformers (minimum 800 

kVA for substations with highest voltage rating as 765 kV) shall be provided which shall 

be fed from two independent sources as per the CEA (Technical Standards for 

Connectivity to the Grid) Regulations, 2007. 

Metering arrangement with Special Energy Meters (SEMs) shall be provided by TSP at 

33 kV tertiary of Transformer for drawing auxiliary supply at new substation. Such SEMs 

shall be provided by CTU at the cost of the TSP. Accounting of such energy drawn by 

the TSP shall be done by RLDC/RPC as part of Regional Energy Accounting. 

Additionally, Active Energy Meters may be provided at the same point in the 33 kV 

tertiary of Transformer by local SEB/DISCOM for energy accounting. 

ii) 2 sets of 220 V battery banks for control and protection and 2 sets of 48 V battery banks 

for PLCC/ communication equipment shall be provided at each new Substation. Each 

battery bank shall have a float-cum-boost charger.  

At new substation, sizing of 220 V battery and battery charger shall be done based on the 

number of bays specified (including future bays) as per CEA Regulations and relevant 

IS. 2 sets of 48 V battery banks for PLCC and communication equipment for present and 

future scope shall be provided at each new Substation with at least 10-hour battery backup 

and extended backup, if required. 48 V DC can be achieved from 220 V DC battery bank 

using adapter, if so desired by TSP, without compromising backup time. 

iii) Suitable AC and DC distribution boards and associated LT Switchgear shall be provided 

at new substation. 

For new substation, following switch boards shall be considered with duplicate supply 

with bus coupler/ sectionalizer and duplicate outgoing feeders except for Emergency 

lighting distribution board which shall have only one incoming feeder: 

(a) 415 V Main Switch board – 1 No.  

(b) AC distribution board – 1 No. 

(c) Main lighting distribution board – 1 No. 

(d) Emergency lighting distribution board – 1 No. 

(e) 220 Volt DC distribution board – 2 Nos. 

(f) 48 Volt DC distribution board – 2 Nos. 

Sizing of LT Switchgear shall be suitable to cater the requirement for all present and future 

bays. AC and DC distribution boards shall have equipped modules for all the feeders 

(including future as specified). 

iv) At new Substation, one No. of DG set (minimum 500 kVA for substations with  

highest voltage rating as 765 kV) shall be provided for emergency applications. 

v) For substation extensions, existing facilities shall be augmented as required. 
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B.3.2 Fire Fighting System 

Fire-fighting system for substation including Transformer and Reactor shall conform to 

CEA (Measures Relating to Safety and Electric Supply) Regulations, 2023 as amended 

from time to time. 

Further, adequate water hydrants and portable fire extinguishers shall be provided in the 

substations. The main header of the firefighting system shall be suitable for extension to 

bays covered under the future scope; necessary piping interface in this regard shall be 

provided. 

At existing substations, the fire-fighting systems as available shall be extended to meet 

the additional requirements. 

B.3.3 Oil Evacuating, Filtering, Testing and Filling apparatus 

To monitor the quality of oil for satisfactory performance of transformers, shunt reactors 

and for periodical maintenance necessary oil evacuating, filtering, testing and filling 

apparatus would be provided at new substations. Oil storage tanks of adequate capacities 

for storage of transformer oil would be provided. 

 

Online Transformer Oil Drying Out System shall be provided in line with the provisions 

of Standard Specification and Technical Parameters for Transformers and Reactors (66 

kV and above Voltage Class) as amended up to date available on CEA website.        

B.3.4 Illumination  

Normal and emergency AC and DC illumination shall be provided adequately in the 

control room and other buildings of the substation. The switchyard shall also be provided 

with adequate illumination.  

 

The lighting of the entire control room building, fire-fighting pump house, other building 

(if any) and switchyard shall be done by LED based low power consumption luminaries.  

B.3.5 Control Room 

For the new substation, substation control room shall be provided to house substation 

work stations for station level control (SAS) along with its peripheral and recording 

equipment, AC and DC distribution boards, DC batteries and associated battery chargers, 

Fire Protection panels, Telecommunication panels and other panels as per requirements. 

Air conditioning shall be provided in the building as functional requirements. Main cable 

trenches from the control room shall have adequate space provision for laying of cables 

from the control room for all the future bays. 

 

At existing substations, the adequacy of size of control room shall be ascertained and the 

same shall be augmented as per requirement.  
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B.3.6 Control Concept 

All the EHV circuit breakers in substation/switching stations shall be controlled and 

synchronized from the switchyard control room/remote control center. All the isolators 

shall have control from remote/local whereas the earth switches shall have local control 

only.  

B.3.7 Visual Monitoring System (VMS) for watch and ward of substation premises: 

Visual Monitoring System for effective watch and ward of substation premises shall cover 

all the transformers and reactors, all other major AIS Equipment (such as CB, isolators, 

CT, CVT, SA etc. as applicable), panel room, all the gates of switchyard and all entry and 

exit points of control room building and accordingly the location of cameras shall be 

decided. In addition to the gates of the switchyard, the cameras shall also be located 

around the boundaries at suitable locations. The camera shall be high-definition color 

CCD camera with night vision feature. The VMS data partly/completely shall be recorded 

(minimum for 15 days) at least @25fps (or better) and stored on network video recorder. 

The system shall use video signals from various cameras installed at different locations, 

process them for viewing on workstations/monitors in the control room and 

simultaneously record all the cameras. The VMS data should go only to the intended 

personnel/facility and not to the remote server of the Camera (VMS supplier). 

 

Mouse/keyboard controllers shall be used for pan, tilt, zoom and other functions of the 

desired camera. The Visual Monitoring System shall have provision of WAN 

connectivity for remote monitoring. 

All camera recordings shall have Camera ID and location/area of recording as well as 

date/time stamp. The equipment should generally conform to Electromagnetic 

compatibility requirement for outdoor equipment in EHV substation. 

At existing substations, the Visual Monitoring System if available shall be augmented as 

per existing or better specification as required. 

B.4 General Facilities  

a) Line Gantry/Towers are envisaged for bays under the present scope only. 

However, for the adjacent future line bay, gantry/tower shall be designed for 

extension (considering Quad conductors for 765 kV and 400 kV future lines and 

Twin conductor for 220 kV future lines) wherever applicable. 

b) Bay extension works at existing substation shall be executed by TSP in 

accordance with the requirements/provisions mentioned above. However, 

interface points shall be considered keeping in view the existing 

design/arrangement at the substation.  

c) TSP has to arrange for construction power and water on its own. 

d) All outdoor steel structures including anchor/foundation bolts shall be fully 
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galvanized. The weight of the zinc coating shall be at least 610 g/m2, however, 

for coastal/creek regions it shall be at least 900 g/m2. (if applicable) 

e) In 765 kV and 400 kV switchyard, if spare bay of half diameter is identified as 

future, all the equipment for Tie and Future bay shall be designed considering the 

current rating of line bay i.e. 3150 A. 

f) Boundary wall shall be brick masonry wall with RCC frame or Stone masonry 

wall or Precast RCC wall under present scope along the property line of the 

complete substation area including future switchyard area to prevent 

encroachment and unauthorized access. Minimum height of the boundary wall 

shall be of 1.8 m from Finished Ground Level (FGL). 

g) All electrical equipment shall be installed above the Highest Flood Level (HFL) 

and where such equipment is not possible to be installed above Highest Flood 

Level, it shall be ensured that there is no seepage or leakage or logging of water.  

h) As per CEA (Technical Standards for Construction of Electrical Plants and 

Electric Lines) Regulations 2022 and CEA Manual on Transmissions Planning 

criteria 2023, line approaching substation shall normally be perpendicular to the 

substation boundary for a stretch of 2-3 km.  Accordingly, TSP shall ensure that 

line terminations at substations are arranged in a manner to avoid hindrance to 

future line terminations at the substations. 
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SPECIFIC TECHNICAL REQUIREMENTS FOR COMMUNICATION  

 

The communication requirement shall be in accordance to CEA (Technical Standards for 

Communication System in Power System Operations) Regulations, 2020, CEA 

(Technical Standards for Construction of Electrical Plants and Electric Lines) 

Regulations, 2022, CERC (Communication System for inter-State transmission of 

electricity) Regulations, 2017, CEA (Cyber Security in Power Sector) Guidelines, 2021, 

and CERC Guidelines on “Interface Requirements” 2024 all above documents as 

amended from time to time. 

The complete ISTS communication system commissioned by TSP under the RFP shall 

be the asset of ISTS and shall be available for usage of ISTS requirements as suggested 

by CTU from time to time.  

The communication services viz. SCADA, VoIP, PMU, AGC and AMR (wherever 

applicable) have been identified as critical services and therefore shall be provisioned 

with 2+2 redundancy i.e. 2 channels for Main Control Centre and 2 channels for Backup 

Control Centre. In order to meet this requirement, suitable redundancy at port and card 

level need to be ensured by the TSP to avoid any single point of failure which may lead 

to interruption in real-time grid operation.  

PMU to PDC communication (wherever required) shall be through 2 channels to the PDC 

(main) as there is no backup PDC at present.   

Accordingly, all the hardware for communication services of station as stated above shall 

support dual redundancy for data transmission of station to respective main and backup 

RLDCs. 

In order to meet the requirement for grid management and operation of substations, 

Transmission Service Provider (TSP) shall provide the following:   

C.1.0 Establishment 2x1500 MVA, 765/400 kV Substation near South of Kalamb with 

2x330 MVAR, 765 kV bus reactor and 2x125 MVAR, 420 kV bus reactor. 

 

(I) TSP shall supply, install and commission One or more Nos. of FODP (120F or 

higher) alongwith panel and required Approach Cable (24F) with all associated 

hardware fittings from gantry tower to Control Room for all the incoming lines 

envisaged under the present scope. 

 

(II) TSP shall supply, install and commission One or more STM-16 (FOTE) 

equipment alongwith panel/s supporting minimum Five (5) directions with MSP 

(Multiplex Section Protection – 1+1). These directions shall exclude protected 

(1+1) local patching among equipment (if any). Communication Equipment 

shall be provided with necessary interfaces to meet the voice and data 

communication requirement among Boisar-II, Pune-III and PSP S/s. The 
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suitable DC Power Supply and backup to be provided for communication 

equipment. 

 

(III) FODP and FOTE equipment with panels shall be provided in Control Room of 

South Kalamb S/s. FOTE and FODP Eq can be accommodated in same panel 

to optimize space.  

 

(IV) The new communication equipment under the present scope shall be compatible 

for integration with existing regional level centralized NMS. The local 

configuration of the new communication equipment shall be the responsibility 

of TSP. The configuration work in the existing centralized NMS for integration 

of new Communication equipment shall be done by Regional ULDC Team, 

however all the necessary support in this regard shall be ensured by TSP.  

 

(V) TSP shall supply, install and commission Firewall in redundant mode (1+1) in 

line with the specification attached at Annexure F.1.  

 

(VI) The maintenance of all the communication equipment and software thereof 

including FOTE, FODP, approach cable, PMU, DCPS alongwith Battery Bank 

and Firewall shall be the responsibility of TSP.  

 

C.2.0 LILO of Pune-III – Boisar-II 765 kV D/C line at South Kalamb S/s with 

associated bays at South Kalamb S/s. 

On LILO of Pune-III – Boisar-II 765 kV D/C line at South Kalamb S/s, TSP shall 

supply, install and commission OPGW and earthwire as per Tower Configurations: 

(I) For Multi Circuit Tower Configuration: Two (2) No. OPGW cable containing 

24 Fibres (24F) to be installed and commissioned by the TSP on both the 

Earthwire peaks 

(II) For Double Circuit Tower configuration (for both Loop In and Loop Out 

portion): One (1) No. OPGW cable containing 24 Fibres (24 F) on one earthwire 

peak and conventional earthwire on other E/W peak for both Loop In and Loop 

Out Lines. 

The TSP shall install OPGW cables from gantry of South Kalamb S/s up to the LILO 

tower with all associated hardware including Vibration Dampers, mid-way and 

gantry Joint Boxes (called OPGW Hardware hereafter) and finally terminate in Joint 

Boxes at South Kalamb S/s. The LILO line length is 40 kms (approx.). After LILO, 

if fiber length for links South Kalamb to Boisar-II and South Kalamb to Pune-III is 

above 225 km then repeater shall be envisaged, otherwise line can be managed as a 

repeater less link. 
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TSP shall finalize the location of repeater station depending upon the actual site 

conditions.  Further TSP shall comply to the requirements mentioned as per 

Appendix-F.1 

Maintenance of OPGW Cable, OPGW Hardware and repeater equipment and items 

associated with repeater shelter shall be responsibility of TSP. 

C.3.0  Specific Requirement for Phasor Measurement Units (PMUs) 

TSP shall supply, install and commission required No. of Phasor Measurement Units 

(PMUs) PMUs at all the locations under the scope of TSP under this RFP as per CEA 

(Technical Standards for Construction of Electrical Plants and Electric Lines) 

Regulations, 2022 (alongwith all amendments if any), and all the other applicable 

Regulations, Standards, Guidelines issued time to time. The signal list shall be as per 

the Annexure-I Part-B of CERC Guidelines on “Interface Requirements” 2024. 

These PMUs shall be provided with GPS clock and LAN switch and shall connect 

with LAN switch of control room of respective substations/ generating stations with 

Fibre Optic cable. These PMUs shall be connected with the FOTE at Substation/ 

generating stations for onwards data transmission to the PDC (Phasor Data 

Concentrator) located at respective RLDC. Configuration work in existing PDC at 

RLDC for new PMU integration shall be done by respective RLDC, however all the 

necessary support in this regard shall be ensured by TSP.  The maintenance of all the 

PMUs and associated equipment shall be the responsibility of TSP. 

Note: Existing Station owner/s to provide necessary support to integrate different 

equipment and applications of new extended bays with the existing substation e.g. 

Communication (through FOTE), Voice etc. for smooth operation and monitoring of 

new added grid elements. 
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Appendix-F.1 

Repeater Requirements 

 

• If the repeater location is finalized in the Control Room of a nearby substation, TSP 

shall provide 1 No. OPGW (48F) on a single Earthwire peak with OPGW Hardware 

and mid-way Joint Boxes etc. of the line crossing the main line and 1 No. Approach 

Cable (48F) with all associated hardware fittings, to establish connectivity between 

crossing point of main transmission line up to the repeater equipment in substation 

control room.  

TSP shall co-ordinate for Space and DC power supply sharing for repeater equipment. 

TSP shall provide FODP, FOTE (with STM-16 capacity) with suitable interfaces 

required for link budget of respective link. 

  

OR 
 

• If the repeater location is finalized in the nearby substation premises, the TSP shall 

identify the Space for repeater shelter in consultation with station owner. Further TSP 

shall provide 1 No. OPGW (48F) on a single Earthwire peak with OPGW Hardware 

and mid-way Joint Boxes etc. of the line crossing the main line and 1 No. Approach 

Cable (48F) / UGFO (48F) with all associated hardware fittings, to establish 

connectivity between crossing point of main transmission line up to the substation 

where the repeater shelter is to be housed.  

 TSP shall provide repeater shelter along with FODP, FOTE (with STM-16 capacity) 

with suitable interfaces require for link budget of respective link, reliable power 

supply provisioning for AC and DC supply, battery bank, Air Conditioner and other 

associated systems. 

            OR 

 

• If the repeater location is finalized on land near the transmission tower. TSP shall 

make the provisions for Land at nearby tower for repeater shelter. Further TSP shall 

provide 1 No. Approach Cable (48F) / UGFO (48F) with all associated hardware 

fittings to establish connectivity up to the location of repeater shelter. 

TSP shall provide repeater shelter along with FODP, FOTE (with STM-16 capacity) 

with suitable interfaces require for link budget of respective link, reliable power 

supply provisioning for AC and DC supply, battery bank, Air Conditioner and other 

associated systems 

 

 Maintenance of OPGW Cable and OPGW Hardware, repeater equipment and items 

associated with repeater shelter shall be the responsibility of TSP. 

 



Transmission Service Agreement 

 

 

……………. Insert the name of SPV                  103 ….2024 

 

 

 
 

Figure F.1
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Annexure-F.1 

Next Generation Firewall (NGFW)  

TSP shall provide 2 NGFW one in Main and another in Standby mode having 

electrical ethernet interfaces/ports and placed between FOTE and SAS gateway/s at 

the substation. All ethernet based applications shall be terminated in the firewall ports 

directly (e.g. PMU, AMR, VOIP, SAS/SCADA etc.). Each port of firewall shall work 

as a separate zone. Firewall shall be hardware based with features of 

Block/Allow/drop and IPSec VPN (network encryption). 

The number of ports/interfaces in each firewall (i.e. Main and Standby) shall be 

minimum 16 Nos. TSP shall provide either single firewall or multiple firewalls to 

meet this interfaces requirement, each for main as well as standby firewall. Minimum 

throughput of firewall shall be 300 Mbps.  

The Firewall shall be managed/ configured as standalone at present and shall also 

have compatibility to manage/configure through Centralized Management Console 

(CMC) remotely in future.  

Firewall shall be tested and certified for ISO15408 Common Criteria for least EAL4+. 

Further, the OEM must certify that it conforms to Secure Product Development Life 

Cycle requirements as per IEC62443-4-1. The firewall shall generate reports for 

NERC-CIP Compliance. 

The specifications for the firewalls are given at Annexure-F.2 and schematic 

diagram showing firewall placement given at Figure F.2. 
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Annexure F.2 

Specifications of Next Generation Firewall (NGFW) 

1. NGFW shall have following features including but not limited to: 

Encryption through IPSec VPN (Virtual Private Network), Deep Packet Inspection 

(DPI), Denial of service (DoS) and Distributed Denial of Service (DDoS) prevention, 

Port Block/ Allow, rules/ policies for block/allow, IP (Internet Protocol) and Media 

Access Control (MAC) spoofing protection, threat detection, Intrusion Prevention 

System (IPS), Anti-Virus, Anti-Spyware, Man In The Middle (MITM) attack 

prevention. 

2. The proposed firewall shall be able to handle (alert, block or allow) unknown 

/unidentified applications e.g. unknown TCP and UDP packets. It shall have the 

provision to define application control list based on application group and/or list. 

3. Firewall shall have feature and also have capability to update the definition/ Signatures 

of Anti-Virus online as well as offline. Firewall shall also be compatible to update the 

definitions/signatures through CMC. There shall be a defined process for security 

patching and firmware up-gradation. There shall be a feature to field validate firmware 

checksum. The same shall also be validated before using the OEM provided file/binary 

in the process of firmware up-gradation and security patching 

4. Firewall shall have Management Console port to configure remotely. 

5. Firewall shall be EMI/EMC compliant in Substation environment as per IEC 61850-

3.  

6. Firewall shall be rack mounted in existing standard equipment cabinets.  

7. Firewall shall have support of SCADA applications (IEC-60870-5-104), ICCP, PMU 

(IEEE C37.118), Sub-Station Automation System (IEC 61850), Ethernet and other 

substation environment protocols. 

8. Client based Encryption/ VPN must support different Operating System platforms e.g. 

Windows, Linux and Mac.  

9. The solution must have content and comprehensive file detection policies, blocking 

the files as function of their types, protocols and directions. 

10. Firewall shall have logging facility as per standard logs/events format. Firewall shall 

have features to export the generated/stored logs/events in csv (Comma Separated 
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Value) and also any other standard formats for offline usage, analysis and compliance. 

Firewall shall have suitable memory architecture and solution to store and be enable 

to export all logs/events for a period of last 90 days at any given time. 

11. Firewall shall have features and be compatible with local as well as central 

authentication system (RADIUS, LDAP, or TACACS+) for user account and access 

right management. It shall also have Role Based User management feature.   

12. Firewall shall have the capability to configure sufficient number of VLANs. 

13. Firewall shall have the capability to support sufficient number of sessions. 

14. Firewall shall have provision to configure multiple IP Sec VPNs, at least 100 Nos., 

(one-to-many or many-to-one). Shall support redundant operation with a similar router 

after creation of all the IP Sec VPN. IPSec VPN shall support encryption protocols as 

AES128, AES256 and hashing algorithms as MD5 and SHA1. IPSec VPN throughput 

shall support at least 300 Mbps 

15. Firewall shall be capable of SNMP v3 for monitoring from Network Management 

system. It shall also have SNMPv3 encrypted authentication and access security 

16. Firewall shall support in Active/Passive or Active-Active mode with High Availability 

features like load balancing, failover for firewall and IPsec VPN without losing the 

session connectivity.  

17. Firewall should have integrated traffic shaping (bandwidth, allocation, prioritisation, 

etc.)  functionality 

18. Shall support simultaneous operation with both IPv4 and IPv6 traffic  

19. Firewall shall be compatible with SNTP/NTP or any other standards for clock 

synchronization 

20. Firewall shall have the features of port as well as MAC based security 

21. Firewall shall support exporting of logs to a centralized log management system (e.g. 

syslog) for security event and information management.  

22. Firewall time shall be kept synchronised to official Indian Timekeeping agency, 

time.nplindia.org. 

23. Firewall product shall be provided with all applicable updates at least until 36 months 

since the applicable date of product shipping to the concerned utility.
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Figure F.2 
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C.4.0 PLCC and PABX: 

Power line carrier communication (PLCC) equipment complete for speech, tele-

protection commands and data channels shall be provided on each transmission line. 

The PLCC equipment shall in brief include the following: - 

- Coupling device, Coupling filters line traps, carrier terminals, protection couplers, HF 

cables, PABX (if applicable) and maintenance and testing instruments. 

- At new substation, a telephone exchange (PABX) of 24 lines shall be provided at as 

means of effective communication among various buildings of the substation, remote 

end substations and with control centres (RLDC/ SLDC) etc. 

- Coupling devices shall be suitable for phase-to-phase coupling for 400 kV 

Transmission lines. The pass band of coupling devices shall have sufficient margin 

for adding communication channel in future if required. Necessary protection devices 

for safety of personnel and low voltage part against power frequency voltages and 

transient over voltage shall also be provided. 

- The line traps shall be broad band tuned suitable for blocking the complete range of 

carrier frequencies. Line Trap shall have necessary protective devices such as 

lightning arresters for the protection of tuning device. Decoupling network consisting 

of line traps and coupling capacitors may also be required at certain substation in case 

of extreme frequency congestion. 

- The carrier terminals shall be of single side-band (SSB) amplitude modulation (AM) 

type and shall have 4 kHz band width. PLCC Carrier terminals and Protection couplers 

shall be considered for both ends of the line. 

- CVT and Wave trap for all 765 kV and 400 kV line bays under present scope shall be 

provided by TSP.  

- TSP shall provide/ undertake necessary addition/ modification/ shifting/ re-

commissioning etc. of PLCC equipment due to LILO of transmission lines (wherever 

applicable). 

 

Sl. No Line name PLCC configuration 

1.(a) Pune-III - South Kalamb 765 kV 

D/C line [formed after LILO] 

Existing PLCC panels (1 set Analog PLCC + 

1 set Digital Protection Coupler) of Pune III-

Boisar II D/C line shall be utilized. 

1.(b) Boisar-II- South Kalamb 765 kV 

D/C line [formed after LILO] 

1 set Analog PLCC + 1 set Digital Protection 

Coupler at each end after LILO.  

- All other associated equipment like cabling, coupling device and HF cable shall also 

be provided by the TSP. 
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- Two (2) sets of 48 V battery banks for PLCC and communication equipment shall be 

provided at each new Substation with at least 10-hour battery backup and extended 

backup, if required. 
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       Annexure – E 

 

SPECIFIC TECHNICAL REQUIREMENTS FOR INTEGRATION OF 

COMMUNICATION EQUIPMENT WITH REGIONAL LEVEL NMS / REGIONAL 

UNMS: 

The new communication equipment/ system for all the substations under the present scope 

shall be compatible for integration with existing regional level NMS system/ Centralized 

Supervision and Monitoring System (CSMS) i.e. Regional UNMS. The local configuration 

of the new communication equipment at the station end shall be the responsibility of TSP as 

per Annexure E.1. The configuration work in the existing centralized NMS/ CSMS at 

Control center end, for integration of new Communication equipment/ system shall be done 

by Regional ULDC Team/ NMT, however all the necessary support in this regard shall be 

ensured by TSP.  
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Annexure E.1 

Requirement for integration of Communication Equipment with Regional 

UNMS: 

1. TSP shall ensure that NMS/EMS/NE supplied by them is NBI compliant and all 

FCAPS functionality is supported in the NBI such as  NE Inventory, Hardware 

Inventory – Shelf/Slot/Card/SFP/Port, Topology, Protections, Alarms, Performance- 

real time and periodic, Performance KPI parameters ( E-1, STM, Ethernet) , Remote 

Configuration, Cross Connects, Trails and  Circuits, Services Provisioning  (NE),  E-

1 , STM,  Ethernet , TX and RS Trace, loop back and details are published in the NBI 

guide for the configuration parameters. 

 

2. TSP shall be obliged to provide/share all necessary documentations such as NBI 

Guide/MIB/IDL/WSDL/API files/ etc.  for onward integration of their 

NMS/EMS/NE with regional UNMS. 

 

3. The following support shall be provided by TSP for integration of their supplied 

equipment with regional UNMS: 

•  Enabling and activating NBI license in their EMS/NMS and providing NBI 

login access along with User credentials 

•  Assist in verifying NBI Connectivity with UNMS vendor for the successful 

communication and retrieval of data. 

• Assist in troubleshooting (if required) for NBI connectivity along with UNMS 

vendor for the communication and retrieval of data. 

4. For standalone NE which is not integrated with any EMS/NMS, TSP shall provide 

modality of complete FCAPS data acquisition as above through industry 

standard  programmatic methods and provide the CLI command manual. 
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Frequently Asked Queries: 

1.0 Transmission Line: 

1.1 Please clarify that whether shutdowns for crossing of existing transmission lines of 

POWERGRID/STUs/ Power Evacuation Lines from Generation Plants/ Any other 

Transmission Licensee will be given to TSP on chargeable basis or free of cost. 

Reply: Shutdowns for crossing of existing transmission lines of POWERGRID/ STUs/ 

Power Evacuation Lines from Generation Plants/ Any other Transmission Licensee 

will be given to TSP by the concerned owner of the lines as per their own terms and 

conditions. As far as shutdown of ISTS lines are concerned the same can be availed by 

approaching respective Regional Power Committee.     

1.2 We understand that the suggested swing angle criteria are applicable for 

Suspension Insulator in Suspension Tower. Further, you are requested to provide 

similar swing angle and clearance criteria for Pilot Insulator with Jumper and 

Jumper.   

Reply: It is clarified that the swing angle criteria (as mentioned in RFP) for 

transmission lines is applicable for Suspension Insulator in Suspension Tower. 

Further, as per Clause 3.0 of Specific Technical Requirements for transmission 

lines, Transmission service Provider (TSP) shall adopt any additional 

loading/design criteria for ensuring reliability of the line, if so desired and /or 

deemed necessary.        

1.3 We request you to kindly allow that use of diamond configuration at Power line 

crossings and the existing owner of the lines may be directed to allow the same for 

the successful bidders.         

Reply: Power line crossing including Diamond configuration is responsibility of 

the TSP.  TSP shall formally submit the profile of the crossing section to the owner 

of the existing line suggesting proposed crossing alternatives. The crossing will 

have to be carried out as per approval of owner of the existing line.   

1.4 It is requested you to kindly provide present status of Forest Clearances if any 

transmission line corridor area falling in wildlife forest / reserve forest/ mangroves. 

Reply: Based on the preliminary route survey, the process of initiation of forest 

clearance for the forest stretches, if any, enroute the proposed line alignment will 

be initiated by way of writing letters to the concerned authority (ies). However, it 

may be noted that it will be the responsibility of TSP for obtaining forest clearance 

for the forest stretches as provided in the survey report and also for any forest area 

encountered during detailed survey. 

1.5 For transmission line, no special requirement is specified for type of Insulator and 

creepage in RFP document. Hence it is understood that bidder can decide the type of 

insulator along with creepage requirement based on general CEA regulations and 
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relevant standards. Kindly confirm.        

Reply: The minimum specific creepage distances shall be decided for the pollution 

condition in the area of installation. It shall be as per CEA regulations and relevant 

standards.          

  

2.0 Substation 

2.1 We understand that space for storage of O&M spare shall be provided by existing 

owner within the station boundary without any cost. Kindly confirm.   

Reply: Space for storage of O&M spares shall be arranged by TSP on its own. 

2.2 We presume that the O&M for the end Termination bays will be in the scope of 

the TSP and TSP shall not be liable for any payment towards O&M to the existing 

owner of the substation. Kindly confirm. 

Reply: Operation and maintenance of the bays is solely responsibility of the TSP. 

Further, Operation and maintenance of the bays is solely responsibility of the 

TSP. TSP shall follow CEA’s  “Operation and Maintenance (O&M) guidelines 

and Standard Format for Memorandum of Understating between New TSP and 

Existing TSP” issued by CEA vide its letter No. I/28514/2023 dated 22.06.2023. 

Copy of the guideline is available on CEA website at following link:  

https://cea.nic.in/wp-content/uploads/pse___td/2023/06/om_guidelines.pdf With 

reference to subject scheme of existing sub-station, we assumed following scope 

of work: 

(a)   We assumed internal road is available and need not to consider in the present 

scope of work. 

(b)  Drainage is available and need not to consider in the present scope of work. 

(c)  Cable trench extension in adjacent to Main cable trench only under present 

scope of work. 

(d)  Levelled area being provided by developer for bay extension. 

Reply: Regarding requirement of internal road, drainage, cable trench, leveling 

of the bay extension area, bidder is advised to visit site and acquaint themselves 

with the provisions/facilities available at substation. 

2.3 Kindly provide the soil investigation report of soil parameters of existing 

substation. 

Reply: Bidder is advised to visit the substation site and ascertain the requisite 

parameters.  

https://cea.nic.in/wp-content/uploads/pse___td/2023/06/om_guidelines.pdf
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2.4 Kindly confirm, energy accounting of aux. power consumption. Whether it will 

be on chargeable basis or part of transmission loss. 

Reply:  It will be on chargeable basis. 

2.5 We understand that VMS requirement is for unmanned stations only. For Manned 

stations VMS is not compulsory. 

Reply: VMS shall be provided in line with requirements of RfP document. 

2.6 It is understood that Construction water and power shall be provided free of cost 

to TSP by respective substation owner for construction of new bays. 

Reply: Arrangement of construction power and water is in the scope of TSP. 

2.7 It is understood that existing fire hydrant system shall be extended by the TSP for 

bay extension. 

Reply: Existing fire hydrant system shall be extended from existing system (if 

required) 

2.8 Please clarify that Status of land acquisition for Substations. Whether the lands 

have been acquired by BPC and will be transferred to TSP. 

Reply: The acquisition of land for substation is in the scope of TSP. 

2.9 We understood that no any dedicated metering CT and CVT required for 

Line/feeders. Further, we understood that requisite Energy meters for various 765 

kV, 400 kV and 220 kV Feeders shall be provided and installed by CTU free of 

cost to TSP.  

Reply: Dedicated metering CT and CVT are not required for line/feeders. 

Metering core of existing CT/CVT can be used provided accuracy class is 

matching with metering requirement. Requisite Special Energy Meters shall be 

provided and installed by CTU at the cost of TSP in C&P panel subject to space 

availability, else, in separate metering panel (to be provided by TSP at its cost). 

2.10 A draft copy of the Connection Agreement may be furnished.  A draft copy of the 

Connection Agreement may be furnished. 

Reply: Web page link https://www.ctuil.in/formats_gna_transition 

2.11 Please clarify whether the spare 765 kV single phase Reactor unit for Bus reactor shall 

be provided with 1ph 765 kV CB. 

Reply: As per RfP, the spare 1-Ph reactor unit shall be utilized for all the bus and 

switchable line reactor banks (including for future reactor banks). Hence, 1ph 765 kV 

CB shall also be provided with spare 1-Ph reactor for utilizing with bus reactor as 

well as switchable line reactor. 

2.12 It is understood that existing busbar protection have provision for future bays   and 

also PUs are available for future bays. BPC to confirm availability of CU and PU for 

https://www.ctuil.in/formats_gna_transition
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bays under present scope of work at existing substations. BPC may kindly confirm 

availability of communication ports for integrating new PUs with the existing CUs at 

existing substations. 

Reply: Bus Bar Protection with Central Unit (CU) is required for new bus section as 

specified in RfP. Peripheral Units (PUs) shall be provided by the respective bay 

owner. Further, augmentation/replacement of existing CU, if required, to meet the 

system requirement shall also be provided for proper functioning of bus bar 

protection. 

2.13 For SCADA, it is understood that necessary process I/O shall be available for future 

bays and accordingly license for same. BPC to confirm. 

Reply: Necessary process I/O along with license shall be in the scope of the 

successful bidder. 

2.14 No separate FF system is envisaged under the present scope of work for existing 

substation. BPC to confirm. 

Reply: Existing fire-fighting systems shall be extended to meet the additional 

requirements under present scope. 

2.15 PLCC for 220 kV Lines are not under the scope of TSP. BPC to Confirm.It is 

requested to provide Type of Coupling for 220 kV Transmission Lines under present 

scope. 

Reply: PLCC for 220 kV line is in the scope of developer of the line.  

Inter circuit coupling for 220 kV D/C and phase to phase coupling for 220 kV S/C 

shall be applicable for PLCC.   

2.16 BPC is requested to confirm the availability of space in the existing control rooms at 

existing substation for execution of extension work under current project. 

Reply: Switchyard Panel Rooms are generally required for AIS type substation and 

relay room are required for GIS type substation. Further, if needed, control room shall 

be augmented as per requirement.        

3.0 Communication  

3.1 What are the usage of OPGW, FOTE, PMU etc. under communication 

requirement of RFP? 

Reply: User shall be responsible for providing compatible equipment along with 

appropriate interface for uninterrupted communication with the concerned 

control center and shall be responsible for successful integration with the 

communication system provided by CTU. 

Communication systems e.g. OPGW, FOTE etc. and PMU are required for grid 

operation through RLDC/SLDC, speech communication, tele-protection and tele-

metering.  
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3.2 Is space for installation of communication panels are provided to TSP in existing 

Substations incase new bays are in the scope of TSP?                                                                                                           

Reply: The space related issues are deliberated in the RFP itself. TSP to install 

FOTE/FODP panels in the new Bay Kiosk (Switchyard Panel Room (SPR)) / Bay 

Kisok/ Relay Panel Room (in case of GIS S/s).   Further, TSP to connect and 

integrate the proposed FOTE with the existing FOTE in the control room to 

complete communication path upto RLDC. 

In Case 132 kV Substation TSP shall accommodate the said panels either by 

extension of existing control room or other arrangements.   

3.3 How is the OPGW laying done in case of LILO lines? 

Reply: In case LILO lines are on same towers (e.g. both Line in and Line Out 

portion are on same towers, generally done LILO of S/C lines). Then 2x24F 

OPGW shall be required to install by TSP on both earthwire peak on 400 kV and 

765 kV lines where two E/W peaks are available. On 220 kV and 132 kV lines 

where only one E/W peak is available TSP to install one No. 48F OPGW.  

 

Incase LILO lines are on different towers (e.g. both Line In and Line Out portion 

are on different towers, generally done LILO of D/C lines). Then 1x24F OPGW 

shall be required to install by TSP on one earthwire peak and conventional 

earthwire on second earthwire peak, on both Line In and Line Out portion towers 

of 400 kV and 765 kV lines. On 220 kV and 132 kV lines where only one E/W 

peak is available TSP to install one No. 24F OPGW in place of conventional 

earthwire. 

3.4  How is the OPGW laying done in case Multi circuit Towers? 

Reply: In case two different lines are using common multi circuit portion for 

some distance (originating from different stations, may be terminating on same 

or on different stations). Two No. 24F OPGW to be installed on both E/W peaks 

for common M/C portion of 765 kV and 400 kV lines.  

Incase 220/132 kV lines using multi circuit portion where single E/W peak is 

available one No. 48F may be installed for common multi circuit portion.  

3.5 How PMUs are integrated for new bays at existing Substations? 

Reply: PMU data of new bays to be provided in the ethernet port of switch at 

control room and thereafter to be connected with existing FOTE of existing 

substation to send data to PDC of RLDC by TSP. These PMUs shall be provided 

with GPS clock and LAN switch and shall connect with LAN switch of control room 

of respective substations with Fibre Optic cable 

3.6 Is Spare direction available in existing FOTE for integration with new bay kiosk 

FOTE 
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Reply: The FOTE under present scope shall be integrated by TSP with the 

existing FOTE at control room of substation for onwards data transmission. 

In case spare optical direction is not available in the existing FOTE at the control 

room, the TSP shall coordinate with station owner to reconfigure the directions in 

existing FOTE at control room.  

3.7 What is the distance from LILO point to proposed substation for feasibility of  

repeater station? 

Reply: Tentative Location of LILO point shall be as per survey report of BPC 

however exact  location to be ascertained after detailed survey by TSP.  

3.8 What is the make and model of existing OPGW in case LILO of main line at new 

substation? 

Reply: All OPGW(alongwith optical fibers) meet Central Electricity Authority 

(Technical Standards for Communication System in Power System Operations) 

Regulations, 2020 and bidder shall install OPGW accordingly. 

3.9 In case of LILO of existing line at new substation who shall provide PMUs at 

existing substation bays? 

Reply: TSP to provide PMUs for all bays under their scope of  RFP.  

  

4.0 Planning : 

4.1 Whether the Project/ Elements are eligible for early commissioning incentive as 

per MoP, GoI order dated 15.07.2015.?  

Reply: Commissioning is to be done as per the timeline mentioned in RfP. 

However, early commissioning shall be treated as per applicable CERC 

Regulations/orders. 

 

 

 

 

  



Transmission Service Agreement 

 

……………. Insert the name of SPV                             118  …2024 

 

Schedule: 2 

Scheduled COD 

[Note: As referred to in the definition of “Element”, “Scheduled COD”, and in Articles 

3.1.3 (c), 4.1 (b) and 4.3 (a) of this Agreement] 

Sl. 

No. 

Scope of the Transmission 

Scheme 

Scheduled 

COD 

Percentage of 

Quoted 

Transmission 

Charges 

recoverable 

on Scheduled 

COD of the 

Element of 

the Project 

Element(s) 

which are pre-

required for 

declaring the 

commercial 

operation 

(COD) of the 

respective 

Element 

1.  Establishment 2x1500 MVA, 

765/400 kV Substation near South 

of Kalamb with 2x330 MVAR, 

765 kV bus reactor and 2x125 

MVAR, 420 kV bus reactor  

01.01.2027 

subject to 

minimum 

implementation 

schedule of 24 

months from 

SPV transfer  

100% 

 

All Elements are 

required to be 

commissioned 

simultaneously as 

their utilization is 

dependent on 

commissioning of 

each other. 
2.  LILO of Pune-III – Boisar-II 

765 kV D/C line at South 

Kalamb S/s with associated bays 

at South Kalamb S/s  

3.  Installation of 1x240 MVAr 

switchable line reactor on each 

ckt at South Kalamb end of 

Boisar-II – South Kalamb 765 

kV D/C line (formed after above 

LILO)  

 

The payment of Transmission Charges for any Element, irrespective of its successful 

commissioning on or before its Scheduled COD, shall only be considered after successful 

commissioning of the Element(s), which are pre-required for declaring the commercial 

operation of such Element as mentioned in the above table. 

Scheduled COD for the Project is: 01.01.2027 subject to minimum implementation schedule 

of 24 months from SPV transfer. 

 
[Note: List of Element(s) along with the critical Element(s) to be provided by CEA] 
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Schedule: 3 

Safety Rules and Procedures 

[Note: As referred to in Articles 5.6 of this Agreement] 

1: Site Regulations and Safety: 

The TSP shall establish Site regulations within sixty (60) days from fulfilment of 

conditions subsequent, as per Prudent Utility Practices setting out the rules to be 

observed till expiry of the Agreement at the Site and shall comply therewith.  

Such Site regulations shall include, but shall not be limited to, rules in respect of 

security, safety of the Project, gate control, sanitation, medical care, and fire 

prevention, public health, environment protection, security of public life, etc. 

Copies of such Site regulations shall be provided to the Nodal Agency and the CEA 

for the purpose of monitoring of the Project. 

2: Emergency Work: 

In cases of any emergency, the TSP shall carry out all necessary remedial work as 

may be necessary.  

If the work done or caused to be done by any entity, other than the TSP, the TSP shall, 

reimburse the actual costs incurred, to the other Party carrying out such remedial 

works. 

3: Site Clearance: 

In the course of execution of the Agreement, the TSP shall keep the Site reasonably 

free from all unnecessary obstruction, storage, remove any surplus materials, clear 

away any wreckage, rubbish and temporary works from the Site, and remove any 

equipment no longer required for execution of the Agreement. After completion of 

all Elements of the Project, the TSP shall clear away and remove all wreckage, 

rubbish and debris of any kind from the Site, and shall leave the Site clean and safe. 

4: Watching and Lighting: 

The TSP shall provide and maintain at its own expense all lighting, fencing, and 

watching when and where necessary for the proper construction, operation, 

maintenance / repair of any of the Elements of the Project, or for the safety of the 

owners and occupiers of adjacent property and for the safety of the public, during 

such maintenance / repair. 
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Schedule: 4 

Computation of Transmission Charges 

1.1 General  

The Monthly Transmission Charges to be paid to the TSP for providing Transmission Service 

for any Contract Year during the term of the Agreement shall be computed in accordance 

with this Schedule and paid as per Sharing Regulations.  

Illustration regarding payment of Transmission Charges under various scenarios (considering 

definitions of Contract Year, Expiry Date & Monthly Transmission Charges above) is as 

below: - 

Illustration-1:  In case the Project Elements achieve COD as per Schedule  

Quoted Transmission Charges: Rs. 140 Million  

 

Completion Schedule:  

 

Element No. Completion 

Schedule in 

Months 

Scheduled 

CoD of the 

Element 

Actual CoD of 

the Element 

% Charges 

recoverable on 

Scheduled CoD 

of the 

Element 

Element 1 28 1-Feb-2018 1-Feb-2018 25% 

Element 2 38 1-Dec-2018 1-Dec-2018 75% 

 

Tariff Payable as follows:  

 

 

Transmission Charges for Element 1  Transmission Charges for Element 2 

 

1-Feb-18 to 

31-Mar-18 

140 X 25% X 

((28+31)/365)  

5.65  -- 0.00 

1-Apr-18 to 

30-Nov-18 

140 X 25% X 

(244/365) 

23.39  -- 0.00 

1-Dec-18 to 

31-Mar-19 

140 X 100% X (121/365) 46.41 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 

(1-Apr to 30-

Nov) 

140 X 100% X (244/365) 93.59 
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Illustration-2: In case of extension of Scheduled COD as per Article 4.4.1 & 4.4.2 of 

this Agreement 

 

Quoted Transmission Charges: Rs. 140 Million  

 

Completion Schedule:  

 

Element No. Completion 

Schedule in 

Months 

Scheduled 

CoD of the 

Element 

Actual CoD of 

the Element 

% Charges 

recoverable on 

Scheduled CoD 

of the 

Element 

Element 1 20 1-Feb-2018 1-Jul-2018 25% 

Element 2 28 1-Oct-2018 1-Dec-2018 75% 

 

Tariff Payable as follows: 

 

 

 

 

 

 

Transmission Charges for Element 1  Transmission Charges for Element 2 

 

1-Feb-18 to 

31-Mar-18 

-- 0.00  -- 0.00 

1-Apr-18 to 

30-Jun-18 

-- 0.00  -- 0.00 

1-Jul-18 to 

30-Nov-18 

140 X 25% X 

(153/365) 

14.67  -- 0.00 

1-Dec-18 to 

31-Mar-19 

140 X 100% X (121/365) 46.41 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 

(1-Apr to 30-

Nov) 

140 X 100% X (244/365) 93.59 
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Illustration-3: In case of delay in achieving COD of Project & all individual Elements 

(COD of the Project achieved in Contract Year 1)  

 

Quoted Transmission Charges: Rs. 140 Million  

 

Completion Schedule:  

 

Element No. Completion 

Schedule in 

Months 

Scheduled 

CoD of the 

Element 

Actual CoD of 

the Element 

% Charges 

recoverable on 

Scheduled CoD 

of the 

Element 

Element 1 20 1-Feb-2018 1-Dec-2018 25% 

Element 2 28 1-Oct-2018 1-Dec-2018 75% 

 

Tariff Payable as follows: 

 

Transmission Charges for Element 1  Transmission Charges for Element 2 

 

1-Feb-18 to 

31-Mar-18 

-- 0.00  -- 0.00 

1-Apr-18 to 

30-Sept-18 

-- 0.00  -- 0.00 

1-Oct-18 to 

30-Nov-18 

-- 0.00 1-Oct-18 to 

30-Nov-18 

-- 0.00 

1-Dec-18 to 

31-Mar-19 

140 X 100% X (121/365) 46.41 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 

(1-Apr to 30-

Nov) 

140 X 100% X (244/365) 93.59 
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Illustration-4: In case of delay in achieving COD of Project & all individual Elements 

(COD of the Project achieved in Contract Year other than Contact Year 1)  

 

Quoted Transmission Charges: Rs. 140 Million  

 

Completion Schedule:  

 

Element No. Completion 

Schedule in 

Months 

Scheduled 

CoD of the 

Element 

Actual CoD of 

the Element 

% Charges 

recoverable on 

Scheduled CoD 

of the 

Element 

Element 1 38 1-Oct-2019 1-May-2020 25% 

Element 2 38 1-Oct-2019 1-May-2020 75% 

 

Tariff Payment to be paid as: 

 

 

 

Transmission Charges for Element 1  Transmission Charges for Element 2 

 

1-Oct-19 to 

31-Mar-20 

-- 0.00 1-Oct-19 to 

31-Mar-20 

-- 0.00 

1-Apr-20 to 

30-Apr-20 

- 0.00 1-Apr-20 to 

30-Apr-20 

- 0.00 

1-May-20 to 

31-Mar-21 

140 X 100% X (335/365) 128.49 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 

(1-Apr to 30-

Apr) 

140 X 100% X (30/ 365) 

 

11.51 
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Illustration-5: In case of delay in achieving COD of Element but Project COD achieved 

on time 

 

Quoted Transmission Charges: Rs. 140 Million  

 

Completion Schedule:  

 

Element No. Completion 

Schedule in 

Months 

Scheduled 

CoD of the 

Element 

Actual CoD of 

the Element 

% Charges 

recoverable on 

Scheduled CoD 

of the 

Element 

Element 1 20 1-Feb-2018 1-Jul-2018 25% 

Element 2 30 1-Dec-2018 1-Dec-2018 75% 

 

 

Tariff Payable as follows: 

 

Transmission Charges for Element 1  Transmission Charges for Element 2 

 

1-Feb-18 to 

31-Mar-18 

-- 0.00  -- 0.00 

1-Apr-18 to 

30-Jun-18 

-- 0.00  -- 0.00 

1-Jul-18 to 

30-Nov-18 

140 X 25% X 

(153/365) 

14.67  -- 0.00 

1-Dec-18 to 

31-Mar-19 

140 X 100% X (121/365) 46.41 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 

(1-Apr to 30-

Nov) 

140 X 100% X (244/365) 

 

93.59 
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Illustration-6: In case of early commissioning of Project  

Quoted Transmission Charges: Rs. 140 Million  

 

Completion Schedule:  

 

Element No. Completion 

Schedule in 

Months 

Scheduled 

CoD of the 

Element 

Actual CoD of 

the Element 

% Charges 

recoverable on 

Scheduled CoD 

of the 

Element 

Element 1 38 1-Oct-2019 1-Jul-2019 25% 

Element 2 38 1-Oct-2019 1-Jul-2019 75% 

 

Tariff Payment to be paid as: 

 

 

  

Transmission Charges for Element 1  Transmission Charges for Element 2 

 

1-July-19 to 

31-Mar-20 

140 X 100% X (274/365) 105.09 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 

(1-Apr to 30-

Jun) 

140 X 100% X (91/365) 

 

34.91 
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Illustration-7: In case of early commissioning of an element  

Quoted Transmission Charges: Rs. 140 Million  

Completion Schedule:  

 

Element No. Completion 

Schedule in 

Months 

Scheduled 

CoD of the 

Element 

Actual CoD of 

the Element 

% Charges 

recoverable on 

Scheduled CoD 

of the 

Element 

Element 1 38 1-Oct-2019 1-Apr-2019 25% 

Element 2 38 1-Jul-2019 1-Jul-2019 75% 

 

 

 

Tariff Payment to be paid as: 

 

The Transmission Charges shall be payable on monthly basis as computed above.  

1.2 Computation of Monthly Transmission Charges  

The Monthly Transmission Charges for any month m in a Contract Year n shall be 

calculated as below:  

For AC System: 

a.  If Actual Transmission System Availability for the month m of contract year n is 

greater than or equal to 98% and less than or equal to 98.5%; 

Monthly Transmission Charges MTC(m) = Tmn *1 

Transmission Charges for Element 1  Transmission Charges for Element 2 

 

1-Apr-2019 

to 30-Jun-19 

140 X 25% X 

(91/365) 

8.72 1-Apr-2019 to 

30-Jun-19 

-- 0.00 

1-July-19 to 

31-Mar-20 

140 X 100% X (274/ 365) 105.09 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 

(1-Apr-30-

Jun) 

140 X 100% X (91/365) 

 

34.91 
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a. If Actual Transmission System Availability for the month m of contract year n exceeds 

98.5% and less than or equal to 99.75%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 98.5%)  

c. If Actual Transmission System Availability for the month m of contract year n is 

greater than 99.75%; 

Monthly Transmission Charges MTC(m) = Tmn * (99.75% / 98.5%) 

d. If Actual Transmission System Availability for the month m of contract year n is less 

than 98%and greater than or equal to 95.00%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 98%) 

e. If Actual Transmission System Availability for the month m of contract year falls 

below 95%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 98%) - 0.02 * (Tmn * (AA/ 

95%) 

For DC System: 

a.  If Actual Transmission System Availability for the month m of contract year n is 

greater than or equal to 95% and less than or equal to 96%; 

Monthly Transmission Charges MTC(m) = Tmn *1 

b. If Actual Transmission System Availability for the month m of contract year n exceeds 

96% and less than or equal to 99.75%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 96%)  

c. If Actual Transmission System Availability for the month m of contract year n is 

greater than 99.75%; 

Monthly Transmission Charges MTC(m) = Tmn * (99.75% / 96%) 

d. If Actual Transmission System Availability for the month m of contract year n is less 

than 95% and greater than or equal to 92.00%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 95%) 

e. If Actual Transmission System Availability for the month m of contract year falls 

below 92%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 95%) - 0.02 * (Tmn * (AA/ 

92%) 

where:  
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• AA is the actual Availability, as certified by RPC, as per procedure provided in 

Schedule 6. 

• m is the month in Contract Year ‘n’  

• Tmn= Transmission Charges for the month ‘m’ in Contract Year ‘n’ = 

(=Transmission Charge/ no. of days in the Year n)* no. of days in month m 

Provided, no Transmission Charges shall be paid during the period for which the RLDC has 

not allowed the operation of the Element/Project due to the failure of the TSP to operate it as 

per the provisions of the Grid Code. 

1.3 RLDC Fee & Charges  

The payment of RLDC fee & charges, in accordance with relevant regulations of CERC, 

shall be the responsibility of the TSP. 
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Schedule: 5 

Quoted Transmission Charges 

[Quoted Transmission Charges from Annexure - 21 of the RFP of the Selected Bidder 

to be inserted here] 

[To be incorporated from the Bid of the Selected Bidder submitted during the e-reverse 

auction after its selection] 

 Quoted Transmission Charges: Rs. ……………… Million 

Proportionate Transmission Charges payable for each Element of the Project: 

 

Sl. 

No. 

Scope of the Transmission 

Scheme 

Percentage of 

Quoted 

Transmission 

Charges 

recoverable on 

Scheduled COD of 

the Element of the 

Project 

Element(s) which 

are pre-required for 

declaring the 

commercial 

operation (COD) of 

the respective 

Element 

1.  Establishment 2x1500 MVA, 

765/400 kV Substation near South 

of Kalamb with 2x330 MVAR, 

765 kV bus reactor and 2x125 

MVAR, 420 kV bus reactor  

100%  All Elements are 

required to be 

commissioned 

simultaneously as their 

utilization is dependent 

on commissioning of 

each other. 2.  LILO of Pune-III – Boisar-II 

765 kV D/C line at South 

Kalamb S/s with associated bays 

at South Kalamb S/s  

3.  Installation of 1x240 MVAr 

switchable line reactor on each 

ckt at South Kalamb end of 

Boisar-II – South Kalamb 765 

kV D/C line (formed after above 

LILO)  
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Schedule: 6 

Appendix –IV to Central Electricity Regulatory Commission (Terms and Conditions 

of Tariff) Regulations, 2024 

 

 Procedure for Calculation of Transmission System  

Availability Factor for a Month 

 

1. Transmission system availability factor for nth calendar month (“TAFPn”) shall be 

calculated by the respective transmission licensee, verified by the concerned Regional 

Load Dispatch Centre (RLDC) and certified by the Member-Secretary, Regional 

Power Committee of the region concerned, separately for each AC and HVDC 

transmission system and grouped according to sharing of transmission charges. In the 

case of the AC system, transmission System Availability shall be calculated 

separately for each Regional Transmission System and inter-regional transmission 

system. In the case of the HVDC system, transmission System Availability shall be 

calculated on a consolidated basis for all inter-state HVDC systems.  

 

2. Transmission system availability factor for nth calendar month (“TAFPn”) shall be 

calculated by considering the following:  

i)  AC transmission lines: Each circuit of AC transmission line shall be 

considered as one element;  

ii)  Inter-Connecting Transformers (ICTs): Each ICT bank (three single-

phase transformers together) shall form one element;  

iii)  Static VAR Compensator (SVC): SVC, along with SVC transformer, 

shall form one element;  

iv)  Bus Reactors or Switchable line reactors: Each Bus Reactors or 

Switchable line reactors shall be considered as one element;  

v)  HVDC Bi-pole links: Each pole of the HVDC link, along with associated 

equipment at both ends, shall be considered as one element;  

vi)  HVDC back-to-back station: Each block of the HVDC back-to-back 

station shall be considered as one element. If the associated AC line 

(necessary for the transfer of inter-regional power through the HVDC 

back-to-back station) is not available, the HVDC back-to-back station 

block shall also be considered unavailable; 

vii)  Static Synchronous Compensation (“STATCOM”): Each STATCOM 

shall be considered as a separate element.  

 
3. The Availability of the AC and HVDC portion of the Transmission system shall be 

calculated by considering each category of transmission elements as under: 
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4. The availability for each category of transmission elements shall be calculated based on the 

weightage factor, total hours under consideration and non-available hours for each element 

of that category. The formulae for calculation of the Availability of each category of the 

transmission elements are as per Appendix-V. The weightage factor for each category of 

transmission elements shall be considered as under:  

(a)  For each circuit of the AC line – The number of sub-conductors in the 

line multiplied by ckt-km;  

(b)  For each HVDC pole- The rated MW capacity x ckt-km;  

(c)  For each ICT bank – The rated MVA capacity;  

(d)  For SVC- The rated MVAR capacity (inductive and capacitive);  

(e)  For Bus Reactor/switchable line reactors – The rated MVAR capacity;  

(f)  For HVDC back-to-back stations connecting two Regional grids- Rated 

MW capacity of each block; and  

(g)  For STATCOM – Total rated MVAR Capacity. 

 

5. The transmission elements under outage due to the following reasons shall be deemed 

to be available:  

i.  Shut down availed for maintenance of another transmission scheme or 

construction of new element or renovation/upgradation/additional 

capitalization in an existing system approved by the Commission. If the other 

transmission scheme belongs to the transmission licensee, the Member 

Secretary, RPC may restrict the deemed availability period to that considered 

reasonable by him for the work involved. In case of a dispute regarding 

deemed availability, the matter may be referred to the Chairperson, CEA, 

within 30 days.  

ii.  Switching off of a transmission line to restrict over-voltage and manual 

tripping of switched reactors as per the directions of the concerned RLDC. 

iii.  Shut down of a transmission line due to the Project(s) of NHAI, Railways 

and Border Road Organization, including for shifting or modification of such 

transmission line or any other infrastructure project approved by Ministry of 

Power. Member Secretary, RPC may restrict the deemed availability period 

to that considered reasonable by him for the work involved; Provided that 

apart from the deemed availability, any other costs involved in the process 

of such shutdown of transmission line shall not be borne by the DICs.  

 Provided that such deemed availability shall be considered only for the 

period for which DICs are not affected by the shutdown of such transmission 

line. 

 

6. For the following contingencies, the outage period of transmission elements, as 

certified by the Member Secretary, RPC, shall be excluded from the total time of the 

element under the period of consideration for the following contingencies:  
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i)  Outage of elements due to force majeure events beyond the control of the 

transmission licensee. However, whether the same outage is due to force 

majeure (not design failure) will be verified by the Member Secretary, RPC. 

A reasonable restoration time for the element shall be considered by the 

Member Secretary, RPC, and any additional time taken by the transmission 

licensee for restoration of the element beyond the reasonable time shall be 

treated as outage time attributable to the transmission licensee. Member 

Secretary, RPC may consult the transmission licensee or any expert for 

estimation of reasonable restoration time. Circuits restored through ERS 

(Emergency Restoration System) shall be considered as available; 

ii)  Outage caused by grid incident/disturbance not attributable to the 

transmission licensee, e.g. faults in a substation or bays owned by another 

agency causing an outage of the transmission licensee’s elements, and 

tripping of lines, ICTs, HVDC, etc., due to grid disturbance. However, if the 

element is not restored on receipt of direction from RLDC while normalizing 

the system following grid incident/disturbance within reasonable time, the 

element will be considered not available for the period of outage after 

issuance of RLDC’s direction for restoration;  

iii)  The outage period which can be excluded for the purpose of sub-clause (i) 

and (ii) of this clause shall be declared as under: 

a. Maximum up to one month by the Member Secretary, RPC;  

b. Beyond one month and up to three months after the decision at RPC;  

c. Beyond three months by the Commission for which the transmission 

license shall approach the Commission along with reasons and steps taken 

to mitigate the outage and restoration timeline.  

 

7. Time frame for certification of transmission system availability: (1) The following 

schedule shall be followed for certification of availability by the Member Secretary 

of the concerned RPC:  

• Submission of outage data along with documentary proof (if any) and TAFPn 

calculation by Transmission Licensees to RLDC/ constituents  

– By the 5th of the following month;  

• Review of the outage data by RLDC / constituents and forward the same to 

respective RPC – by 20th of the month;  

• Issue of availability certificate by respective RPC – by the 3rd  of the next 

month. 
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Schedule: 7 
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Entire Bid (both financial bid and technical bid) of the Selected Bidder to be 

attached here 
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Schedule: 8 

Contract Performance Guarantee 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act 

relevant to place of execution. Foreign entities submitting Bids are required to 

follow the applicable law in their country.) 

   

In consideration of the ……………………..[Insert name of the SPV or Selected 

Bidder on behalf of the TSP, or Lead Member in case of the Consortium, with 

address] agreeing to undertake the obligations under the Transmission Service 

Agreement dated ……….and the other RFP Project Documents and the Nodal 

Agency and the ……………………..[Insert the name of the BPC], agreeing to 

execute the RFP Project Documents with the Selected Bidder, regarding setting up 

the Project, the ………………………………. [Insert name and address of the bank 

issuing the guarantee and address of the head office] (hereinafter referred to as 

“Guarantor Bank”) hereby agrees unequivocally, irrevocably and unconditionally to 

pay to …………… (being the Nodal Agency)  at ……………………[Insert the Place 

from the address of the Nodal Agency indicated in the TSA] forthwith on demand in 

writing from the Nodal Agency or any Officer authorized by it in this behalf, any 

amount up to and not exceeding Rupees ………………………….. Crores (Rs. 

……….) only [Insert the amount of the bank guarantee] on behalf of M/s. 

…………………………………. [Insert name of the Selected Bidder or SPV]. 

 

This guarantee shall be valid and binding on the Guarantor Bank up to and including 

……………………….and shall not be terminable by notice or any change in the 

constitution of the Bank or the term of the Transmission Service Agreement or by any 

other reasons whatsoever and our liability hereunder shall not be impaired or 

discharged by any extension of time or variations or alternations made, given, or 

agreed with or without our knowledge or consent, by or between parties to the 

respective agreement. 

 

Our liability under this Guarantee is restricted to Rs. ………………….. Crores (Rs. 

……………………………..) only. Our Guarantee shall remain in force until 

……………………………………….. [Insert the date of validity of the Guarantee as 

per Article 3.1.2 of this Agreement]. The Nodal Agency, shall be entitled to invoke 

this Guarantee up to three hundred sixty five (365) days of the last date of the validity 

of this Guarantee. 
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The Guarantor Bank hereby expressly agrees that it shall not require any proof in 

addition to the written demand from …………… (in its roles as the Nodal Agency), 

made in any format, raised at the above mentioned address of the Guarantor Bank, in 

order to make the said payment to Nodal Agency. 

The Guarantor Bank shall make payment hereunder on first demand without 

restriction or conditions and notwithstanding any objection by 

...................................... [Insert name of the Selected Bidder], ……………………….. 

[Insert name of the TSP] and / or any other person. The Guarantor Bank shall not 

require Nodal Agency to justify the invocation of this BANK GUARANTEE, nor 

shall the Guarantor Bank have any recourse against Nodal Agency in respect of any 

payment made hereunder.  

THIS BANK GUARANTEE shall be interpreted in accordance with the laws of 

India.  

The Guarantor Bank represents that this BANK GUARANTEE has been established 

in such form and with such content that it is fully enforceable in accordance with its 

terms as against the Guarantor Bank in the manner provided herein. 

THIS BANK GUARANTEE shall not be affected in any manner by reason of 

merger, amalgamation, restructuring, liquidation, winding up, dissolution or any 

other change in the constitution of the Guarantor Bank. 

THIS BANK GUARANTEE shall be a primary obligation of the Guarantor Bank 

and accordingly Nodal Agency shall not be obliged before enforcing this BANK 

GUARANTEE to take any action in any court or arbitral proceedings against 

…………………… [Insert name of the SPV] or the Selected Bidder, as the case may 

be, to make any claim against or any demand on …………………… [Insert name of 

the SPV] or the Selected Bidder, as the case may be, or to give any notice to 

…………………… [Insert name of the SPV] or the Selected Bidder, as the case may 

be, or to enforce any security held by the Nodal Agency or to exercise, levy or enforce 

any distress, diligence or other process against …………………… [Insert name of 

the SPV] or the Selected Bidder, as the case may be. 

The Guarantor Bank acknowledges that this BANK GUARANTEE is not personal to 

Nodal Agency and may be assigned, in whole or in part, (whether absolutely or by 

way of security) by Nodal Agency to any entity to whom the Nodal Agency is entitled 

to assign its rights and obligations under the Transmission Service Agreement. 

The Guarantor Bank hereby agrees and acknowledges that Nodal Agency shall have 

a right to invoke this Bank Guarantee either in part or in full, as it may deem fit. 

Notwithstanding anything contained hereinabove, our liability under this Guarantee 

is restricted to Rs. ………………….. Crores (Rs. …………………..) only and it shall 

remain in force until ………………………[Date to be inserted on the basis of Article 
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3.1.2of the Transmission Service Agreement], with an additional claim period of three 

hundred sixty five (365) days thereafter. This BANK GUARANTEE shall be 

extended from time to time for such period, as may be desired by 

…………………………………….. [Insert name of the Selected Bidder or Lead 

Member in case of the Consortium or SPV]. We are liable to pay the guaranteed 

amount or any part thereof under this Bank Guarantee only if Nodal Agency serves 

upon us a written claim or demand. 

 

In witness where of: 

 

Signature .............................................. 

 

Name: ................................................... 

Power of attorney No.: ……………………………… 

 

For: 

………………………………….. [Insert Name of the Bank] 

Banker's Seal and Full Address, including mailing address of the Head Office
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Schedule: 9 

Methodology for determining the Relief Under Force Majeure Event & Change in 

Law during Construction Period 

 

The relief in the form of revision in tariff due to Force Majeure Event leading to extension of 

Scheduled COD for a period beyond one hundred eighty (180) days and/ or Change in Law 

during the construction period shall be as under: 

ΔT = [(P x d)]÷[1-(1+ d)^(-n)] 

Where, 

ΔT = Change in Transmission Charges for each year   

P = Sum of cumulative increase or decrease in the cost of the Project due to Change in Law 

and interest cost during construction corresponding to the period exceeding one hundred 

eighty (180) due to Force Majeure Event leading to extension of Scheduled COD for a period 

beyond one hundred eighty (180) days  

n = number of years over which the Transmission Charges has to be paid 

d = Discount rate as notified by the CERC, applicable on the Bid Deadline 

The increase in Transmission Charges as stated above shall be applicable only if the value of 

increase in Transmission Charges as calculated above exceeds 0.30% (zero point three 

percent) of the quoted Transmission Charges of the TSP. 

 

 

 

 

 

 

 

 

 


