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                                                    Transmission Service Agreement 
 
 
 
 

THIS TRANSMISISON SERVICE AGREEMENT (hereinafter referred to as 
“TSA” or “Agreement” or "the Agreement” or “this Agreement") is made on 
the ………… [Insert day] of…………. [Insert month] of Two Thousand 
and ................. [Insert Year] 

 
BETWEEN: 

 
The ............................ [Insert name and registered address of Nodal Agency for 
the project], acting as a Nodal Agency (referred to as the “Nodal Agency”), 
which expression shall unless repugnant to the context or meaning thereof 
include its successors, and permitted assigns) as Party of the one part; 

 
AND 

 
 

………………………. [Insert Name of the Transmission Service Provider], 
incorporated under the Companies Act, 1956/ Companies Act, 2013 (as the 
case may be), having its registered office at ....................................... (herein 
after referred to as “Transmission Service Provider” or “TSP” or “ISTS 
Licensee”, which expression shall unless repugnant to the context or 
meaning thereof include its successors, and permitted assigns) as Party of 
the other part; 

(“Nodal Agency” and “TSP” are individually referred to as “Party” and 
collectively as the “Parties”) 

 
AND WHEREAS: 

 
A) In accordance with the Bidding Guidelines, the Bid Process Coordinator 

(hereinafter referred to as BPC) had initiated a competitive e-reverse 
bidding process through issue of RFP for selecting a Successful Bidder to 
build, own, operate and transfer the Project comprising of the Elements 
mentioned in Schedule 1 (hereinafter referred to as the Project) 

B) Pursuant to the said e-reverse bidding process, the BPC has identified the 
Successful Bidder, who will be responsible to set up the Project on build, 
own, operate and transfer basis to provide Transmission Service in 
accordance with the terms of this Agreement and the Transmission License. 
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C) The Selected Bidder have submitted the Contract Performance Guarantee 
and acquired one hundred percent (100%) of the equity shareholding of WR 
ER Part A Power Transmission Limited, along with all its related assets and 
liabilities in terms of the provisions of the Share Purchase Agreement. 

D) The TSP has agreed to make an application for a Transmission License to 
the Commission for setting up the Project on build, own, operate and 
transfer basis. 

E) The TSP has further agreed to make an application to the Commission for 
the adoption of the Transmission Charges under Section 63 of the Electricity 
Act, 2003, along with a certification from the Bid Evaluation Committee in 
accordance with the Bidding Guidelines issued by Ministry of Power, 
Government of India. 

F) The TSP has agreed to execute the agreement(s) required, if any, under 
Sharing Regulations within fifteen (15) days from the date of grant of 
Transmission License from the Commission. 

G) The TSP agrees to the terms and conditions laid down under Sharing 
Regulations, for making available the ISTS and charge the Transmission 
Charges in accordance with the terms and conditions of Sharing 
Regulations. 

H) The billing, collection and disbursement of the Transmission Charges by the 
CTU to the ISTS Licensee shall be governed as per Sharing Regulations. 

I) The terms and conditions stipulated in the Transmission License issued by 
the Commission to the TSP shall be applicable to this Agreement and the 
TSP agrees to comply with these terms and conditions. In case of 
inconsistency between the Transmission License terms & conditions and 
the conditions of this Agreement, the conditions stipulated in the 
Transmission License granted by the Commission shall prevail. 

NOW, THEREFORE, IN CONSIDERATION OF THE PREMISES AND 
MUTUAL AGREEMENTS, COVENANTS AND CONDITIONS SET FORTH 
HEREIN, IT IS HEREBY AGREED BY AND BETWEEN THE PARTIES 
HERETO AS FOLLOWS: 
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ARTICLE: 1 

1 DEFINITIONS AND INTERPRETATIONS 
 

1.1 Definitions: 

1.1.1 The words / expressions used in this Agreement, unless as defined 
below or repugnant to the context, shall have the same meaning as 
assigned to them by the Electricity Act, 2003 and the rules or regulations 
framed there under including those issued / framed by the Commission 
(as defined hereunder), as amended or re-enacted from time to time or 
the General Clauses Act, failing which it shall bear its ordinary English 
meaning. 

The words/expressions when used in this Agreement shall have the 
respective meanings as specified below: 

“Acquisition Price” shall have the same meaning as defined in the 
Share Purchase Agreement; 

“Act” or "Electricity Act" or “Electricity Act 2003” shall mean the 
Electricity Act, 2003 and any amendments made to the same or any 
succeeding enactment thereof; 

“Affiliate” shall mean a company that either directly or indirectly 

i. controls or 

ii. is controlled by or 

iii. is under common control with 

a Bidding Company (in the case of a single company) or a Member (in the 
case of a Consortium) and “control” means ownership by one entity of at 
least twenty six percent (26%) of the voting rights of the other entity; 

“Availability” in relation to the Project or in relation to any Element of the 
Project, for a given period shall mean the time in hours during that period 
the Project is capable to transmit electricity at its Rated Voltage and shall 
be expressed in percentage of total hours in the given period and shall be 
calculated as per the procedure contained in Appendix –IV to Central 
Electricity Regulatory Commission (Terms and Conditions of Tariff) 
Regulations, 2024, attached herewith in Schedule 6; 

“Bid” shall mean technical bid and financial bid submitted by the Bidder, 
in response to the RFP, in accordance with the terms and conditions of 
the RFP; 
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“Bid Deadline” shall mean the last date and time for submission of the 
Bid in response to RFP, as specified in the RFP; 

“Bidding Company” shall refer to such single company that has made a 
Response to RFP for the Project; 

“Bidding Consortium / Consortium” shall refer to a group of companies 
that has collectively made a Response to RFP for the Project; 

“Bid Documents” or “Bidding Documents” shall mean the RFP, along 
with all attachments thereto or clarifications thereof; 

“Bidding Guidelines” shall mean the “Tariff Based Competitive Bidding 
Guidelines for Transmission Service” and “Guidelines for Encouraging 
Competition in Development of Transmission Projects” issued by 
Government of India, Ministry of Power under Section – 63 of the 
Electricity Act as amended from time to time; 

“Bid Process Coordinator” or “BPC” shall mean a person or its 
authorized representative as notified by the Government of India, 
responsible for carrying out the process for selection of Bidder who will 
acquire Transmission Service Provider; 

“Bill” shall mean any bill raised by the CTU on the DICs to recover the 
Transmission Charges pursuant to the Sharing Regulations; 

“Business Day” shall mean a day other than Sunday or a statutory 
holiday, on which the banks remain open for business in the State in 
which the Nodal Agency’s registered office is located and the concerned 
TSP are located; 

“CEA” shall mean the Central Electricity Authority constituted under 
Section -70 of the Electricity Act; 

“Change in law” shall have the meaning ascribed thereto in Article 12; 
 

“Commercial Operation Date” or “COD” shall mean the date as per 
Article 6.2; 

“Commission” or “CERC” shall mean the Central Electricity Regulatory 
Commission referred to in sub-section (1) of Section 76 of the 
Electricity Act, 2003 or its successors and assigns; 

“Competent Court of Law” shall mean the Supreme Court or any High 
Court, or any tribunal or any similar judicial or quasi-judicial body in India 
that has jurisdiction to adjudicate upon issues relating to the Project; 
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“Connection Agreement” shall mean the agreement between the CTU 
or STU or any other concerned parties and the TSP, setting out the terms 
relating to the connection of the Project to the Inter-connection Facilities 
and use of the Inter State Transmission System as per the provisions of 
the IEGC, as the case may be; 

“Consultation Period” shall mean the period of sixty (60) days or such 
longer period as the Parties may agree, commencing from the date of 
issue of a TSP’s Preliminary Notice or a Nodal Agency’s Preliminary 
Termination Notice, as provided in Article 13 of this Agreement, for 
consultation between the Parties to mitigate the consequence of the 
relevant event having regard to all the circumstances; 

“Consents, Clearances and Permits” shall mean all authorizations, 
licenses, approvals, registrations, permits, waivers, privileges, 
acknowledgements, agreements, or concessions required to be obtained 
from or provided by any concerned authority for the development, 
execution and operation of Project including without any limitation for the 
construction, ownership, operation and maintenance of the Transmission 
Lines and/or sub-stations; 

“Construction Period” shall mean the period from (and including) the 
Effective Date of the Transmission Service Agreement up to (but not 
including) the COD of the Element of the Project in relation to an Element 
and up to (but not including) the COD of the Project in relation to the 
Project; 

“Contractors” shall mean the engineering, procurement, construction, 
operation & maintenance contractors, surveyors, advisors, consultants, 
designers, suppliers to the TSP and each of their respective sub- 
contractors (and each of their respective successors and permitted 
assigns) in their respective capacities as such; 

“Contract Performance Guarantee” shall mean the irrevocable 
unconditional bank guarantee, or insurance surety bond or Payment on 
Order Instrument submitted and to be submitted by the TSP or by the 
Selected Bidder on behalf of the TSP to the Nodal Agency from a bank 
mentioned in Annexure 17 of the RFP, in the form attached here to as 
Schedule 8 (for bank guarantee) or Schedule-8A (for insurance surety 
bond issued by any of the insurance companies authorized by Insurance 
Regulatory and Development Authority of India), or Schedule-8B (for 
Payment on Order Instrument issued by PFC/REC/IREDA) in accordance 
with Article 3 of this Agreement and which shall include the additional 
bank guarantee or insurance surety bond or Payment on Order 
Instrument furnished by the TSP under this Agreement; 
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“Contract Year”, for the purpose of payment of Transmission Charges, 
shall mean the period beginning on the COD, and ending on the 
immediately succeeding March 31 and thereafter each period of 12 
months beginning on April 1 and ending on March 31 provided that the 
last Contract Year shall end on the last day of the term of the TSA; 

“CTU” or “Central Transmission Utility” shall have same meaning as 
defined in the Electricity Act, 2003; 

“Day” shall mean a day starting at 0000 hours and ending at 2400 hours; 
 

“D/C” shall mean Double Circuit; 
 

“Designated ISTS Customers” or “DICs” shall have the meaning as 
ascribed in the Sharing Regulations; 

“Dispute” shall mean any dispute or difference of any kind between the 
Parties, in connection with or arising out of this Agreement including any 
issue on the interpretation and scope of the terms of this Agreement as 
provided in Article 16; 

“Effective Date” for the purposes of this Agreement, shall have the same 
meaning as per Article 2.1 of this Agreement; 

“Electrical Inspector” shall mean a person appointed as such by the 
Government under sub-section (1) of Section 162 of the Electricity Act 
2003 and also includes Chief Electrical Inspector; 

“Electricity Rules 2005” shall mean the rules framed pursuant to the 
Electricity Act 2003 and as amended from time to time; 

“Element” shall mean each Transmission Line or each circuit of the 
Transmission Lines (where there are more than one circuit) or each bay of 
Sub-station or switching station or HVDC terminal or inverter station of the 
Project, including ICTs, Reactors, SVC, FSC, etc. forming part of the 
ISTS, which will be owned, operated and maintained by the concerned 
ISTS Licensee, and which has a separate Scheduled COD as per 
Schedule 2 of this Agreement and has a separate percentage for recovery 
of Transmission Charges on achieving COD as per Schedule 5 of this 
Agreement; 

“Event of Default” shall mean the events as defined in Article 13 of this 
Agreement; 

“Expiry Date” shall be the date which is thirty five (35) years from the 
COD of the Project; 
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“Financial Closure” shall mean the first Business Day on which funds 
are made available to the TSP pursuant to the Financing Agreements; 

“Financially Evaluated Entity” shall mean the company which has been 
evaluated for the satisfaction of the financial requirement set forth in the 
RFP; 

“Financing Agreements” shall mean the agreements pursuant to which 
the TSP is to finance the Project including the loan agreements, security 
documents, notes, indentures, security agreements, letters of credit and 
other documents, as may be amended, modified, or replaced from time to 
time, but without in anyway increasing the liabilities of the Designated 
ISTS Customers / Nodal Agency; 

“Financial Year” shall mean a period of twelve months at midnight Indian 
Standard Time (IST) between 1st April & 31st March; 

“Force Majeure” and “Force Majeure Event” shall have the meaning 
assigned thereto in Article 11; 

“GOI” shall mean Government of India; 
 

“Grid Code” / “IEGC” shall mean the Grid Code specified by the Central 
Commission under Clause (h) of sub-section (1) of Section 79 of the 
Electricity Act; 

“Independent Engineer” shall mean an agency/ company, appointed by 
Nodal Agency in accordance with the Guidelines for Encouraging 
Competition in Development of Transmission Projects. 

“Indian Governmental Instrumentality” shall mean Government of 
India, Government of any State in India or any ministry, department, 
board, authority, agency, corporation, commission under the direct or 
indirect control of Government of India or any State Government or both, 
any political sub-division of any of them including any court or 
Commission or tribunal or judicial or quasi-judicial body in India but 
excluding the CTU, TSP and the Designated ISTS Customers; 

“Insurances” shall mean the insurance cover to be obtained and 
maintained by the TSP in accordance with Article 9 of this Agreement; 

“Interconnection Facilities” shall mean the facilities as may be set up 
for transmission of electricity through the use of the Project, on either one 
or both side of generating station’s / CTU’s / STU’s / ISTS Licensee’s / 
Designated ISTS Customer’s substations (as the case may be) which 
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shall include, without limitation, all other transmission lines, gantries, sub- 
stations and associated equipment not forming part of the Project; 

“ISTS Licensee” shall be the TSP under this Agreement, consequent to 
having been awarded a Transmission License by the CERC and shall be 
referred to as the TSP or the ISTS Licensee, as the context may require in 
this Agreement; 

“Law” or “Laws” in relation to this Agreement, shall mean all laws 
including electricity laws in force in India and any statute, ordinance, rule, 
regulation, notification, order or code, or any interpretation of any of them 
by an Indian Governmental Instrumentality having force of law and shall 
include all rules, regulations, decisions and orders of the Commission; 

“Lead Member of the Bidding Consortium” or “Lead Member” shall 
mean a company who commits at least 26% equity stake in the Project, 
meets the technical requirement as specified in the RFP and so 
designated by other Member(s) in Bidding Consortium; 

“Lenders” means the banks, financial institutions, multilateral funding 
agencies, non banking financial companies registered with the Reserve 
Bank of India (RBI), insurance companies registered with the Insurance 
Regulatory & Development Authority (IRDA), pension funds regulated by 
the Pension Fund Regulatory & Development Authority (PFRDA),mutual 
funds registered with Securities & Exchange Board of India (SEBI), etc., 
including their successors and assigns, who have agreed on or before 
COD of the Project to provide the TSP with the debt financing described in 
the capital structure schedule, and any successor banks or financial 
institutions to whom their interests under the Financing Agreements may 
be transferred or assigned; 

Provided that, such assignment or transfer shall not relieve the TSP of its 
obligations to the Nodal Agency under this Agreement in any manner and 
shall also does not lead to an increase in the liability of the Nodal Agency; 

“Lenders Representative” shall mean the person notified by the 
Lender(s) in writing as being the representative of the Lender(s) or the 
Security Trustee and such person may from time to time be replaced by 
the Lender(s) pursuant to the Financing Agreements by written notice to 
the TSP; 

“Letter of Intent” or “LOI” shall have the same meaning as in the RFP; 
 

“Member in a Bidding Consortium / Member” shall mean each 
company in the Bidding Consortium; 
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“Month” shall mean a period of thirty (30) days from (and excluding) the 
date of the event; 

“Monthly Transmission Charges” for any Element of the Project, after 
COD of the Element till COD of the Project, and for the Project after COD 
of the Project, shall mean the amount of Transmission Charges as 
specified in Schedule 5 of this Agreement multiplied by no. of days in the 
relevant month and divided by no. of days in the year; 

“National Load Despatch Centre” shall mean the centre established as 
per sub-section (1) of Section 26 of the Electricity Act 2003; 

“Nodal Agency” shall mean CTU, which shall execute and implement the 
Transmission Service Agreement (TSA); 

Provided that while taking major decisions, CTU shall consult CEA on 
technical matters and any other matter it feels necessary. 

“Notification” shall mean any notification, issued in the Gazette of India; 
 

“Operating Period” for any Element of the Project shall mean the period 
from (and including) the COD of such Element of the Project, up to (and 
including) the Expiry Date and for the Project, shall mean the period from 
(and including) the COD of the Project, up to (and including) the Expiry 
Date; 

“Parent Company” shall mean an entity that holds at least twenty six 
percent (26%) of the paid - up equity capital directly or indirectly in the 
Bidding Company or in the Member in a Bidding Consortium, as the case 
may be; 

"Payment on Order Instrument" shall mean Letter of Undertaking from 
Indian Renewable Energy Development Agency Limited (IREDA) or 
Power Finance Corporation Limited (PFC) or REC Limited (REC) [the 
three non- banking financial institutions under Ministry of New & 
Renewable Energy (MNRE)/ Ministry of Power (MoP)], to pay in case 
situation of default of Transmission Service Provider (TSP) in terms of 
tender conditions/Power Purchase Agreement (PPA) arises. Such 
Letter(s) will have same effect as that of a Bank Guarantee issued by any 
public sector bank. Such "Payment on Order instrument" would have 
terms and conditions similar to that of any Bank Guarantee given by any 
public sector bank and would promise to pay the Nodal Agency on 
demand within stipulated time. TSPs can seek such Letters(s) by offering 
due security to the above mentioned three non- banking financial 
institutions mentioned above (IREDA, PFC & REC). Nodal Agency shall 
not accept the instrument of 'Letter of Undertaking' as described above or 
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in any other form, from any other non-banking financial institutions or 
bank, except IREDA, PFC & REC. 

“Preliminary Termination Notice” shall mean a Nodal Agency’s 
Preliminary Termination Notice as defined in Article 13 of this Agreement; 

“Project” shall mean WR-ER Inter-Regional Network Expansion 
Scheme-Part A, as detailed in Schedule 1 of this Agreement; 

“Project Assets” shall mean all physical and other assets relating to and 
forming part of the Project including: 

(a) rights over the Site for substations, ROW for transmission lines; 
 

(b) tangible & intangible assets such as civil works and equipment 
including foundations, embankments, pavements, electrical systems, 
communication systems, relief centres, administrative offices, Sub- 
stations, software, tower and sub-stations designs etc; 

(c) project facilities situated on the Site; 
 

(d) all rights of the TSP under the project agreements; 
 

(e) financial assets, such as receivables, security deposits etc; 
 

(f) insurance proceeds; and 
 

(g) Applicable Permits and authorisations relating to or in respect of the 
Transmission System;” 

“Project Execution Plan” shall mean the plan referred to in Article 3.1.3 
(c) hereof; 

 
“Prudent Utility Practices” shall mean the practices, methods and 

standards that are generally accepted internationally from time to time by 
electric transmission utilities for the purpose of ensuring the safe, efficient 
and economic design, construction, commissioning, operation, repair and 
maintenance of the Project and which practices, methods and standards 
shall be adjusted as necessary, to take account of: 

(i) operation, repair and maintenance guidelines given by the 
manufacturers to be incorporated in the Project, 

(ii) the requirements of Law, and 
 

(iii) the physical conditions at the Site; 
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(iv) the safety of operating personnel and human beings; 
 

“Rated Voltage” shall mean voltage at which the Transmission System is 
designed to operate or such lower voltage at which the line is charged, for 
the time being, in consultation with the Central Transmission Utility; 

“Rebate” shall have the meaning as ascribed to in Article 10.3 of this 
Agreement; 

“RFP” shall mean Request for Proposal dated 02.01.2026 along with all 
schedules, annexures and RFP Project Documents attached thereto, 
issued by the BPC for tariff based competitive bidding process for 
selection of Bidder as TSP to execute the Project, including any 
modifications, amendments or alterations thereto; 

“RFP Project Documents” shall mean the following documents to be 
entered into in respect of the Project, by the Parties to the respective 
agreements: 

a. Transmission Service Agreement, 
 

b. Share Purchase Agreement, 
 

c. Agreement(s) required under Sharing Regulations and 
 

d. Any other agreement as may be required; 
 

“RLDC” shall mean the relevant Regional Load Dispatch Centre as 
defined in the Electricity Act, 2003, in the region(s) in which the Project is 
located; 

“RPC” shall mean the relevant Regional Power Committee established by 
the Government of India for the specific Region(s) in accordance with the 
Electricity Act, 2003 for facilitating integrated operation of the Power 
System in that Region; 

“Scheduled COD” in relation to an Element(s) shall mean the date(s) as 
mentioned in Schedule 2 as against such Element(s) and in relation to the 
Project, shall mean the date as mentioned in Schedule 2 as against such 
Project, subject to the provisions of Article 4.4 of this Agreement, or such 
date as may be mutually agreed among the Parties; 

“Scheduled Outage" shall mean the final outage plan as approved by 
the RPC as per the provisions of the Grid Code; 
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“Selected Bid” shall mean the technical Bid and the Final Offer of the 
Selected Bidder submitted during e-reverse bidding, which shall be 
downloaded and attached in Schedule 7 on or prior to the Effective Date; 

“Share Purchase Agreement” shall mean the agreement amongst REC 
Power Development and Consultancy Limited, WR ER Part A Power 
Transmission Limited,  and the Successful Bidder for the purchase of one 
hundred (100%) per cent of the shareholding of the WR ER Part A Power 
Transmission Limited,  for the Acquisition Price, by the Successful 
Bidder on the terms and conditions as contained therein; 

“Sharing Regulations” shall mean the Central Electricity Regulatory 
Commission (Sharing of Inter-State Transmission Charges and Losses) 
Regulations, 2020 and as amended from time to time; 

“Site” in relation to a substation, switching station or HVDC terminal or 
inverter station, shall mean the land and other places upon which such 
station / terminal is to be established; 

“SLDC” shall mean the State Load Despatch Centre established as per 
sub-section (1) of Section 31 of the Electricity Act 2003; 

“STU” or “State Transmission Utility” shall be the Board or the 
Government company, specified as such by the State Government under 
sub-section (1) of Section 39 of the Electricity Act 2003; 

“Successful Bidder” or “Selected Bidder” shall mean the Bidder 
selected pursuant to the RFP and who has to acquire one hundred 
percent (100%) equity shares of WR ER Part A Power Transmission 
Limited, along with all its related assets and liabilities, which will be 
responsible as the TSP to establish the Project on build, own, operate and 
transfer basis as per the terms of the TSA and other RFP Project 
Documents; 

“TSP’s Preliminary Notice” shall mean a notice issued by the TSP in 
pursuant to the provisions of Article 13.3 of this Agreement; 

“Target Availability” shall have the meaning as ascribed hereto in Article 
8.2 of this Agreement; 

 
“Technically Evaluated Entity” shall mean the company which has been 
evaluated for the satisfaction of the technical requirement set forth in RFP; 

“Termination Notice” shall mean a Nodal Agency’s Termination Notice 
given by the Nodal Agency to the TSP pursuant to the provisions of 
Articles 3.3.2, 3.3.4, 4.4.2, 5.8, 13.2 and 13.3 of this Agreement for the 
termination of this Agreement; 
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“Term of Agreement” for the purposes of this Agreement shall have the 
meaning ascribed thereto in Article 2.2 of this Agreement; 

“Transmission Charges” shall mean the Final Offer of the Selected 
Bidder during the e-reverse bidding and adopted by the Commission, 
payable to the TSP as per Sharing Regulations; 

“Transmission License” shall mean the license granted by the 
Commission in terms of the relevant regulations for grant of such license 
issued under the Electricity Act; 

“Transmission Service” shall mean making the Project available as per 
the terms and conditions of this Agreement and Sharing Regulations; 

“Unscheduled Outage” shall mean an interruption resulting in reduction 
of the Availability of the Element(s) / Project (as the case may be) that is 
not a result of a Scheduled Outage or a Force Majeure Event. 

“Ultimate Parent Company” shall mean an entity which owns at least 
twenty six percent (26%) equity in the Bidding Company or Member of a 
Consortium, (as the case may be) and in the Technically Evaluated Entity 
and / or Financially Evaluated Entity (as the case may be) and such 
Bidding Company or Member of a Consortium, (as the case may be) and 
the Technically Evaluated Entity and / or Financially Evaluated Entity (as 
the case may be) shall be under the direct control or indirectly under the 
common control of such entity; 

1.2 Interpretation: 

Save where the contrary is indicated, any reference in this 
Agreement to: 

“Agreement" shall be construed as including a reference to its 
Schedules, Appendices and Annexures; 

"Rupee", "Rupees" and “Rs.” shall denote lawful currency of India; 

“crore” shall mean a reference to ten million (10,000,000) and a “lakh” 
shall mean a reference to one tenth of a million (1,00,000); 

"encumbrance" shall be construed as a reference to a mortgage, charge, 
pledge, lien or other encumbrance securing any obligation of any person 
or any other type of preferential arrangement (including, without limitation, 
title transfer and retention arrangements) having a similar effect; 

"holding company" of a company or corporation shall be construed as a 
reference to any company or corporation of which the other company or 
corporation is a subsidiary; 
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"indebtedness" shall be construed so as to include any obligation 
(whether incurred as principal or surety) for the payment or repayment of 
money, whether present or future, actual or contingent; 

"person" shall have the meaning as defined in Section 2 (49) of the Act; 

"subsidiary" of a company or corporation (the holding company) shall be 
construed as a reference to any company or corporation: 

(i) which is controlled, directly or indirectly, by the holding company, 
or 

(ii) more than half of the issued share capital of which is beneficially 
owned, directly or indirectly, by the holding company, or 

(iii) which is a subsidiary of another subsidiary of the holding 
company, 

for these purposes, a company or corporation shall be treated as 
being controlled by another if that other company or corporation is 
able to direct its affairs and/or to control the composition of its 
board of directors or equivalent body; 

"winding-up", "dissolution", "insolvency", or "reorganization" in the 
context of a company or corporation shall have the same meaning as 
defined in the Companies Act, 1956/ Companies Act, 2013 (as the case 
may be). 

1.2.1 Words importing the singular shall include the plural and vice versa. 
 

1.2.2 This Agreement itself or any other agreement or document shall be 
construed as a reference to this or to such other agreement or document 
as it may have been, or may from time to time be, amended, varied, 
novated, replaced or supplemented. 

1.2.3 A Law shall be construed as a reference to such Law including its 
amendments or re-enactments from time to time. 

1.2.4 A time of day shall, save as otherwise provided in any agreement or 
document be construed as a reference to Indian Standard Time. 

1.2.5 Different parts of this Agreement are to be taken as mutually explanatory 
and supplementary to each other and if there is any inconsistency 
between or among the parts of this Agreement, they shall be interpreted 
in a harmonious manner so as to give effect to each part. 
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1.2.6 The tables of contents and any headings or sub-headings in this 
Agreement have been inserted for ease of reference only and shall not 
affect the interpretation of this Agreement. 

1.2.7 All interest payable under this Agreement shall accrue from day to day 
and be calculated on the basis of a year of three hundred and sixty five 
(365) days. 

 
1.2.8 The words “hereof” or “herein”, if and when used in this Agreement shall 

mean a reference to this Agreement. 

1.2.9 The contents of Schedule 7 shall be referred to for ascertaining accuracy 
and correctness of the representations made by the Selected Bidder in 
Article 17.2.1 hereof. 
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ARTICLE: 2 

2 EFFECTIVENESS AND TERM OF AGREEMENT 
 

2.1 Effective Date: 

This Agreement shall be effective from later of the dates of the following 
events: 

a. The Selected Bidder, on behalf of the TSP, has provided the 
Contract Performance Guarantee, as per terms of Article 3.1 of 
this Agreement; and 

b. The Selected Bidder has acquired for the Acquisition Price, 
one hundred percent (100%) of the equity shareholding of 
REC Power Development and Consultancy Limited in WR ER 
Part A Power Transmission Limited, along with all its related 
assets and liabilities as per the provisions of the Share 
Purchase Agreement. and 

c. The Agreement is executed and delivered by the Parties; 
 

2.2 Term and Termination: 
 

2.2.1 Subject to Article 2.2.3 and Article 2.4, this Agreement shall continue to 
be effective in relation to the Project until the Expiry Date, when it shall 
automatically terminate. 

2.2.2 Post the Expiry Date of this Agreement, the TSP shall ensure transfer of 
Project Assets to CTU or its successors or an agency as decided by the 
Central Government at zero cost and free from any encumbrance and 
liability. The transfer shall be completed within 90 days of expiry of this 
Agreement failing which CTU shall be entitled to take over the Project 
Assets Suo moto. 

2.2.3 This Agreement shall terminate before the Expiry Date in accordance 
with Article 13 or Article 3.3.2 or Article 3.3.4. 

2.3 Conditions prior to the expiry of the Transmission License 
 

2.3.1 In order to continue the Project beyond the expiry of the Transmission 
License, the TSP shall be obligated to make an application to the 
Commission at least two (2) years before the date of expiry of the 
Transmission License, seeking the Commission’s approval for the 
extension of the term of the Transmission License up to the Expiry Date. 
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2.3.2 The TSP shall timely comply with all the requirements that may be laid 

down by the Commission for extension of the term of the Transmission 
License beyond the initial term of twenty-five (25) years & upto the Expiry 
Date and the TSP shall keep the Nodal Agency fully informed about the 
progress on its application for extension of the term of the Transmission 
License. 

2.4 Survival: 

The expiry or termination of this Agreement shall not affect any accrued 
rights, obligations/ roles and liabilities of the Parties under this Agreement, 
including the right to receive liquidated damages as per the terms of this 
Agreement, nor shall it effect the survival of any continuing obligations/ 
roles for which this Agreement provides, either expressly or by necessary 
implication, which are to survive after the Expiry Date or termination 
including those under Articles 3.3.3, 3.3.5, Article 9.3 (Application of 
Insurance Proceeds), Article 11 (Force Majeure), Article 13 (Events of 
Default and Termination), Article 14 (Liability & Indemnification), Article 16 
(Governing Law & Dispute Resolution), Article 19 (Miscellaneous). 

2.5 Applicability of the provisions of this Agreement 
 

2.5.1 For the purpose of Availability, Target Availability and the computation of 
Availability, Incentive, Penalty, the provisions provided in this Agreement 
shall apply and any future modifications in the relevant Rules and 
Regulations shall not be applicable for this Project. 

2.5.2 For the purposes of this Agreement for ISTS systems developed under 
the tariff based competitive bidding framework, the provisions relating to 
the definitions (Availability and COD), Article 3 (Contract Performance 
Guarantee and Conditions Subsequent), Article 5 (Construction of the 
Project), Article 6 (Connection and Commissioning of the Project), Article 
8 (Target Availability and calculation of Availability), Article 11 (Force 
Majeure), Article 12 (Change in Law), Article 13 (Event of Default), 
Article 14 (Indemnification), Article 15 (Assignment and Charges), 
Articles 16.1, 16.2 and 16.4 (Governing Laws and Dispute Resolution) 
and Article 17 (representation and warranties of the ISTS Licensee) of 
this agreement shall supersede the corresponding provisions under 
Sharing Regulations. 
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ARTICLE: 3 

3 CONDITIONS SUBSEQUENT 
 

3.1 Satisfaction of conditions subsequent by the TSP 

3.1.1 Within ten (10) days from the date of issue of Letter of Intent, the 
Selected Bidder, shall: 

a. Provide the Contract Performance Guarantee, and 

b. Acquire, for the Acquisition Price, one hundred percent (100%) 
equity shareholding of WR ER Part A Power Transmission Limited,  
from REC Power Development and Consultancy Limited, who shall 
sell to the Selected Bidder, the equity shareholding of WR ER Part A 
Power Transmission Limited, along with all its related assets and 
liabilities. 

c. Execute this Agreement; 
 

The TSP shall, within five (5) working days from the date of acquisition of 
SPV by the Selected Bidder, undertake to apply to the Commission for 
the grant of Transmission License and for the adoption of tariff as 
required under section-63 of the Electricity Act. 

The Selected Bidder, on behalf of the TSP, will provide to the Central 
Transmission Utility of India Limited (being the Nodal Agency) the 
Contract Performance Guarantee for an amount of Rs. 168.60 Crore 
(Rupees One Hundred Sixty-Eight Crore and Sixty Lakhs Only). 

3.1.2 The Contract Performance Guarantee shall be initially valid for a period 
up to three (3) months after the Scheduled COD of the Project and shall 
be extended from time to time to be valid for a period up to three (3) 
months after the COD of the Project. ln case the validity of the Contract 
Performance Guarantee is expiring before the validity specified in this 
Article, the TSP shall, at least thirty (30) days before the expiry of the 
Contract Performance Guarantee, replace the Contract Performance 
Guarantee with another Contract Performance Guarantee or extend the 
validity of the existing Contract Performance Guarantee until the validity 
period specified in this Article. 

3.1.3 The TSP agrees and undertakes to duly perform and complete the 
following activities within six (6) months from the Effective Date (except for 
c) below), unless such completion is affected due to any Force Majeure 
Event, or if any of the activities is specifically waived in writing by the 
Nodal Agency: 
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a. To obtain the Transmission License for the Project from the 

Commission; 

b. To obtain the order for adoption of Transmission Charges by the 
Commission, as required under Section 63 of the Electricity Act 2003; 

c. To submit to the Nodal Agency, CEA & Independent Engineer, the 
Project Execution Plan, immediately after award of contract(s) and 
maximum within one hundred and twenty (120) days from the 
Effective Date. Also, an approved copy each of Manufacturing Quality 
Plan (MQP) and Field Quality Plan (FQP) would be submitted to 
Independent Engineer & Nodal Agency in the same time period. The 
TSP’s Project Execution Plan should be in conformity with the 
Scheduled COD as specified in Schedule 2 of this Agreement, and 
shall bring out clearly the organization structure, time plan and 
methodology for executing the Project, award of major contracts, 
designing, engineering, procurement, shipping, construction, testing 
and commissioning to commercial operation; 

d. To submit to the Nodal Agency, CEA & Independent Engineer a 
detailed bar (GANTT) chart of the Project outlining each activity 
(taking longer than one Month), linkages as well as durations; 

e. To submit to the Nodal Agency, CEA & Independent Engineer 
detailed specifications of conductor meeting the functional 
specifications specified in RFP; 

f. To achieve Financial Closure; 

g. To provide an irrevocable letter to the Lenders duly accepting and 
acknowledging the rights provided to the Lenders under the 
provisions of Article 15.3 of this Agreement and all other RFP Project 
Documents; 

h. To award the Engineering, Procurement and Construction contract 
(“EPC contract”) for the design and construction of the Project and 
shall have given to such Contractor an irrevocable notice to proceed; 
and 

i. To sign the Agreement(s) required, if any, under Sharing Regulations. 
 

3.2 Recognition of Lenders’ Rights by the Nodal Agency 
 

3.2.1 The Nodal Agency hereby accepts and acknowledges the rights provided 
to the Lenders as per Article 15.3 of this Agreement and all other RFP 
Project Documents. 
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3.3 Consequences of non-fulfilment of conditions subsequent 

 
3.3.1 If any of the conditions specified in Article 3.1.3 is not duly fulfilled by the 

TSP even within three (3) Months after the time specified therein, then 
on and from the expiry of such period and until the TSP has satisfied all 
the conditions specified in Article 3.1.3, the TSP shall, on a monthly 
basis, be liable to furnish to Central Transmission Utility of India Limited 
(being the Nodal Agency) additional Contract Performance Guarantee of 
Rupees Sixteen Crore and Eighty-Six Lakh Only (Rs. 16.86 Crore) 
within two (2) Business Days of expiry of every such Month. Such 
additional Contract Performance Guarantee shall be provided to Central 
Transmission Utility of India Limited (being the Nodal Agency) in the 
manner provided in Article 3.1.1 and shall become part of the Contract 
Performance Guarantee and all the provisions of this Agreement shall be 
construed accordingly. Central Transmission Utility of India Limited 
(being the Nodal Agency) shall be entitled to hold and / or invoke the 
Contract Performance Guarantee, including such additional Contract 
Performance Guarantee, in accordance with the provisions of this 
Agreement. 

3.3.2 Subject to Article 3.3.4, if: 
 

(i) the fulfilment of any of the conditions specified in Article 3.1.3 is 
delayed beyond nine (9) Months from the Effective Date and the TSP 
fails to furnish additional Contract Performance Guarantee to the 
Nodal Agency in accordance with Article 3.3.1 hereof; or 

(ii) the TSP furnishes additional Performance Guarantee to the Nodal 
Agency in accordance with Article 3.3.1 hereof but fails to fulfil the 
conditions specified in Article 3.1.3 within a period of twelve (12) 
months from the Effective Date, 

the Nodal Agency shall have the right to terminate this Agreement, by 
giving a Termination Notice to the TSP, in writing, of at least seven (7) 
days, with a copy to CEA and the Lenders’ Representative in order to 
enable the Lenders to exercise right of substitution in accordance with 
Article 15.3 of this Agreement. 

3.3.3 If the Nodal Agency elects to terminate this Agreement as per the 
provisions of Article 3.3.2, the TSP shall be liable to pay to the Nodal 
Agency an amount of Rs. 168.60 Crore (Rupees One Hundred Sixty-
Eight Crore and Sixty Lakhs Only).as liquidated damages. The Nodal 
Agency shall be entitled to recover this amount of damages by 
invoking the Contract 
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Performance Guarantee to the extent of liquidated damages, which shall 
be required by the Nodal Agency, and the balance shall be returned to 
TSP, if any. 

It is clarified for removal of doubt that this Article shall survive the 
termination of this Agreement. 

3.3.4 In case of inability of the TSP to fulfil the conditions specified in Article 
3.1.3 due to any Force Majeure Event, the time period for fulfilment of 
the condition subsequent as mentioned in Article 3.1.3, may be extended 
for a period of such Force Majeure Event. Alternatively, if deemed 
necessary, this Agreement may be terminated by the Nodal Agency by 
giving a Termination Notice to the TSP, in writing, of at least seven (7) 
days, with a copy to CEA and the Lenders’ Representative in order to 
enable the Lenders to exercise right of substitution in accordance with 
Article 15.3 of this Agreement and the Contract Performance Guarantee 
shall be returned as per the provisions of Article 6.5.1. 

Provided, that due to the provisions of this Article 3.3.4, any increase in 
the time period for completion of conditions subsequent mentioned under 
Article 3.1.3, shall lead to an equal increase in the time period for the 
Scheduled COD. If the Scheduled COD is extended beyond a period of 
one hundred eighty (180) days due to the provisions of this Article 3.3.4, 
the TSP will be allowed to recover the interest cost during construction 
corresponding to the period exceeding one hundred eighty (180) days by 
adjustment in the Transmission Charges in accordance with Schedule 9. 

3.3.5 Upon termination of this Agreement as per Articles 3.3.2 and 3.3.4, the 
Nodal Agency may take steps to bid out the Project again. 

3.3.6 The Nodal agency, on the failure of the TSP to fulfil its obligations, if it 
considers that there are sufficient grounds for so doing, apart from 
invoking the Contract Performance Guarantee under para 3.3.3 may also 
initiate proceedings for blacklisting the TSP as per provisions of Article 
13.2 of TSA. 

 
3.4 Progress Reports 

The TSP shall notify the Nodal Agency and CEA in writing at least once a 
Month on the progress made in satisfying the conditions subsequent in 
Article 3.1.3. 
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ARTICLE: 4 

4 DEVELOPMENT OF THE PROJECT 
 

4.1 TSP's obligations in development of the Project: 

Subject to the terms and conditions of this Agreement, the TSP at its own 
cost and expense shall observe, comply with, perform, undertake and be 
responsible: 

a. for procuring and maintaining in full force and effect all 
Consents, Clearances and Permits, required in accordance 
with Law for development of the Project; 

b. for financing, constructing, owning and commissioning each of 
the Element of the Project for the scope of work set out in 
Schedule 1 of this Agreement in accordance with: 

i. the Electricity Act and the Rules made thereof; 

ii. the Grid Code; 

iii. the CEA Regulations applicable, and as amended from 
time to time, for Transmission Lines and sub-stations: 

 the Central Electricity Authority (Technical 
Standards for Connectivity to the Grid) 
Regulations, 2007; 

 Central Electricity Authority (Technical Standards 
for construction of Electrical Plants and Electric 
Lines) Regulation, 2010; 

 Central Electricity Authority (Grid Standard) 
Regulations, 2010; 

 Central Electricity Authority (Safety requirements 
for construction, operation and maintenance of 
Electrical Plants and Electrical Lines) Regulation, 
2011; 

 Central Electricity Authority (Measures relating to 
Safety and Electricity Supply) Regulation, 2010; 

 Central Electricity Authority (Technical Standards 
for Communication System in Power System 
Operation) Regulations, 2020. 

iv. Safety/ security Guidelines laid down by the 
Government; 
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v. Prudent Utility Practices, relevant Indian Standards and 
the Law; 

not later than the Scheduled COD as per Schedule 2 of this 
Agreement; 

c. for entering into a Connection Agreement with the concerned 
parties in accordance with the Grid Code. 

d. for owning the Project throughout the term of this Agreement 
free and clear of any encumbrances except those expressly 
permitted under Article 15 of this Agreement; 

e. to co-ordinate and liaise with concerned agencies and provide 
on a timely basis relevant information with regard to the 
specifications of the Project that may be required for 
interconnecting the Project with the Interconnection Facilities; 

f. for providing all assistance to the Arbitrators as they may 
require for the performance of their duties and responsibilities; 

g. to provide to the Nodal Agency and CEA, on a monthly basis, 
progress reports with regard to the Project and its execution (in 
accordance with prescribed form) to enable the CEA to 
monitor and co-ordinate the development of the Project 
matching with the Interconnection Facilities; 

h. to comply with Ministry of Power order no. 25-11/6/2018 – PG 
dated 02.07.2020 as well as other Guidelines issued by Govt. 
of India pertaining to this; 

i. to procure the products associated with the Transmission 
System as per provisions of Public Procurement (Preference 
to Make in India) orders issued by Ministry of Power vide 
orders No. A-1/2021- FSC- Part(5) dated 16.11.2021 and No.: 
P45021/2/2017-PP  (BE-II)-Part-4  Vol.II  dated  19.07.2024 
issued by Ministry of Power for transmission sector, as 
amended from time to time read with Department for 
Promotion of Industry and Internal Trade (DPIIT) orders in this 
regard (Procuring Entity as defined in above orders shall 
deemed to have included Selected Bidder and/ or TSP). 

Also, to comply with Department of Expenditure, Ministry of 
Finance vide Order (Public Procurement No 1) bearing File 
No. 6/18/2019-PPD dated 23.07.2020, Order (Public 
Procurement No 2) bearing File No. 6/18/2019-PPD dated 
23.07.2020 and Order (Public Procurement No. 3) bearing File 
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No. 6/18/2019-PPD, dated 24.07.2020,Office Memorandum 
(OM) No. F.18/37/2020-PPD dated 08.02.2021, OM No. 
F.12/1/2021-  PPD(Pt.)  dated  02.03.2021,    OM   No. 
F.7/10/2021-PPD dated 08.06.2021 and Order (Public 
Procurement No 4) bearing File No. F.7/10/2021- PPD dated 
23.02.2023 as amended from time to time, regarding public 
procurement from a bidder of a country, which shares land 
border with India; 

j. to submit to Nodal Agency information in the prescribed format 
[To be devised by Nodal Agency] for ensuring compliance to 
Article 4.1 i) above. 

k. to comply with all its obligations undertaken in this Agreement. 
 

4.2 Roles of the Nodal Agency in implementation of the Project: 
 

4.2.1 Subject to the terms and conditions of this Agreement, the Nodal Agency 
shall be the holder and administrator of this Agreement and shall inter 
alia: 

a. appoint an Independent Engineer within 90 days of the 
Effective Date 

b. provide letters of recommendation to the concerned Indian 
Governmental Instrumentality, as may be requested by the 
TSP from time to time, for obtaining the Consents, Clearances 
and Permits required for the Project; 

c. coordinate among TSP and upstream/downstream entities in 
respect of Interconnection Facilities; and 

d. monitor the implementation of the Agreement and take 
appropriate action for breach thereof including revocation of 
guarantees, cancellation of Agreement, blacklisting etc 

e. provide all assistance to the Arbitrators as required for the 
performance of their duties and responsibilities; and 

f. perform any other responsibility (ies) as specified in this 
Agreement. 

4.3 Time for Commencement and Completion: 

a. The TSP shall take all necessary steps to commence work on the 
Project from the Effective Date of the Agreement and shall 
achieve Scheduled COD of the Project in accordance with the 
time schedule specified in Schedule 2 of this Agreement; 
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b. The COD of each Element of the Project shall occur no later than 
the Scheduled COD or within such extended time to which the 
TSP shall be entitled under Article 4.4 hereto. 

4.4 Extension of time: 

4.4.1 In the event that the TSP is unable to perform its obligations for the 
reasons solely attributable to the Nodal Agency, the Scheduled COD 
shall be extended, by a ‘day to day’ basis, subject to the provisions of 
Article 13. 

4.4.2 In the event that an Element or the Project cannot be commissioned by 
its Scheduled COD on account of any Force Majeure Event as per Article 
11, the Scheduled COD shall be extended, by a ‘day to day’ basis for a 
period of such Force Majeure Event. Alternatively, if deemed necessary, 
the Nodal Agency may terminate the Agreement as per the provisions of 
Article 13.4 by giving a Termination Notice to the TSP, in writing, of at 
least seven (7) days, with a copy to CEA and the Lenders’ 
Representative in order to enable the Lenders to exercise right of 
substitution in accordance with Article 15.3 of this Agreement. 

4.4.3 If the Parties have not agreed, within thirty (30) days after the affected 
Party’s performance has ceased to be affected by the relevant 
circumstance, on how long the Scheduled COD should be deferred by, 
any Party may raise the Dispute to be resolved in accordance with Article 
16. 

4.5 Metering Arrangements: 
 

4.5.1 The TSP shall comply with all the provisions of the IEGC and the Central 
Electricity Authority (Installation and Operation of Meters) Regulations, 
2006 as amended from time to time, with regard to the metering 
arrangements for the Project. The TSP shall fully cooperate with the CTU 
/ STU / RLDC and extend all necessary assistance in taking meter 
readings. 

4.6 Interconnection Facilities: 
 

4.6.1 Subject to the terms and conditions of this Agreement, the TSP shall be 
responsible for connecting the Project with the interconnection point(s) 
specified in Schedule 1 of this Agreement. The Interconnection Facilities 
shall be developed as per the scope of work and responsibilities 
assigned in Schedule 1 of this Agreement. The Nodal Agency shall be 
responsible for coordinating to make available the Interconnection 
Facilities. 
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4.6.2 In order to remove any doubts, it is made clear that the obligation of the 
TSP within the scope of the project is to construct the Project as per 
Schedule-1 of this Agreement and in particular to connect it to the 
Interconnection Facilities as specified in this Agreement. 
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ARTICLE: 5 

5 CONSTRUCTION OF THE PROJECT 
 

5.1 TSP’s Construction Responsibilities: 

5.1.1 The TSP, at its own cost and expense, shall be responsible for 
designing, constructing, erecting, testing and commissioning each 
Element of the Project by the Scheduled COD in accordance with the 
Regulations and other applicable Laws specified in Article 4.1 of this 
Agreement. 

5.1.2 The TSP acknowledges and agrees that it shall not be relieved from any 
of its obligations under this Agreement or be entitled to any extension of 
time or any compensation whatsoever by reason of the unsuitability of 
the Site or Transmission Line route(s). 

5.1.3 The TSP shall be responsible for obtaining all Consents, Clearances and 
Permits related but not limited to road / rail / river / canal / power line / 
crossings, Power and Telecom Coordination Committee (PTCC), 
defence, civil aviation, right of way / way-leaves and environmental & 
forest clearances from relevant authorities required for developing, 
financing, constructing, maintaining/ renewing all such Consents, 
Clearances and Permits in order to carry out its obligations under this 
Agreement in general and shall furnish to the Nodal Agency such copy/ies 
of each Consents, Clearances and Permits, on demand. Nodal Agency 
shall provide letters of recommendation to the concerned Indian 
Governmental Instrumentality, as may be requested by the TSP from 
time to time, for obtaining the Consents, Clearances and Permits 
required for the Project. 

5.1.4 The TSP shall be responsible for: 
 

(a) acquisition of land for location specific substations, switching 
stations or HVDC terminal or inverter stations. Also, the actual 
location of Greenfield substations (Switching Stations or HVDC 
Terminal or Inverter Stations) in the scope of TSP: 
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 For a Generation Pooling Substation shall not be 
beyond 3Km radius of the location proposed by the 
BPC in their Survey Report. 

 For load Serving Substation within the scope of TSP 
shall not be beyond 5Km radius of the location 
proposed by the BPC in their Survey Report 

 For an intermediate Substation shall not be beyond 
10Km radius of the location proposed by the BPC in 
their Survey Report. 

(b) final selection of Site including its geo-technical investigation; 
 

(c) survey and geo-technical investigation of line route in order to 
determine the final route of the Transmission Lines; 

(d) seeking access to the Site and other places where the Project 
is being executed, at its own risk and costs, including payment 
of any crop, tree compensation or any other compensation as 
may be required. 

5.1.5 In case the Project involves any resettlement and rehabilitation, the 
resettlement and rehabilitation package will be implemented by the State 
Government authorities, for which the costs is to be borne by the TSP 
and no changes would be allowed in the Transmission Charges on 
account of any variation in the resettlement and rehabilitation cost. The 
TSP shall provide assistance on best endeavour basis, in 
implementation of the resettlement and rehabilitation package, if 
execution of such package is in the interest of expeditious 
implementation of the Project and is beneficial to the Project affected 
persons 

5.2 Appointing Contractors: 
 

5.2.1 The TSP shall conform to the requirements as provided in this 
Agreement while appointing Contractor(s) for procurement of goods & 
services. 

5.2.2 The appointment of such Contractor(s) shall neither relieve the TSP of 
any of its obligations under this Agreement nor make the Nodal Agency 
liable for the performance of such Contractor(s). 
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5.3 Monthly Progress Reporting: 

The TSP shall provide to the CEA, Nodal Agency & Independent 
Engineer, on a monthly basis, progress reports along with likely 
completion date of each Element with regard to the Project and its 
execution (in accordance with prescribed form). The Nodal Agency/ CEA 
shall monitor the development of the Project for its timely completion for 
improving and augmenting the electricity system as a part of its statutory 
responsibility. 

5.4 Quality of Workmanship: 

The TSP shall ensure that the Project is designed, built and completed in 
a good workmanship using sound engineering and construction practices, 
and using only materials and equipment that are new and manufactured 
as per the MQP and following approved FQP for erection, testing & 
commissioning and complying with Indian /International Standards such 
that, the useful life of the Project will be at least thirty five (35) years from 
the COD of the Project. 

The TSP shall ensure that all major substation equipment / component 
(e.g. transformers, reactors, Circuit Breakers, Instrument Transformers 
(IT), Surge Arresters (SA), Protection relays, clamps & connectors etc.), 
equipment in terminal stations of HVDC installations including Thyristor/ 
IGBT valves, Converter Transformers, smoothing reactors, Transformer 
bushings and wall bushings, GIS bus ducts, towers and gantry structures 
and transmission towers or poles and line materials (conductors, 
earthwire, OPGW, insulator, accessories for conductors, OPGW & 
earthwires, hardware fittings for insulators, aviation lights etc), facilities 
and system shall be designed, constructed and tested (Type test, Routine 
tests, Factory Acceptance Test (FAT)) in accordance with relevant CEA 
Regulations and Indian Standards. In case Indian Standards for any 
particular equipment/ system/ process is not available, IEC/ IEEE or 
equivalent International Standards and Codes shall be followed. 
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5.5 Progress Monitoring & Quality Assurance: 

5.5.1 The Project Execution Plan submitted by the TSP in accordance with Article 
3.1.3 c) shall comprise of detailed schedule of all the equipments/items 

/materials required for the Project, right from procurement of raw material till 
the dispatch from works and receipt at the site. Further, it should also 
include various stages of the construction schedule up to the commissioning 
of the Project. 

5.5.2 Nodal Agency, CEA & Independent Engineer shall have access at all 
reasonable times to the Site and to the Manufacturer’s works and to all such 
places where the Project is being executed. 

5.5.3 Independent Engineer shall ensure conformity of the conductor 
specifications with the functional specifications specified in RFP. 

5.5.4 The Independent Engineer shall monitor the following during construction of 
the Project: 

a) Quality of equipments, material, foundation, structures and workmanship 
etc. as laid down in Articles 5.4 and 6.1.4 of the TSA. Specifically, quality 
of Sub-station equipments, transmission line material and workmanship 
etc. would be checked in accordance with the Article 5.4. 

b) Progress in the activities specified in Condition Subsequent 
 

c) Verification of readiness of the elements including the statutory 
clearances & completion of civil works, fixing of all components and 
finalisation of punch points (if any) prior to charging of the elements 

d) Progress of construction of substation and Transmission Lines 
 

5.5.5 The progress shall be reviewed by the Independent Engineer against the 
Project Execution Plan. The Independent Engineer shall prepare its report 
on monthly basis and submit the same to Nodal Agency highlighting the 
progress achieved till the end of respective month vis-à-vis milestone 
activities, areas of concern, if any, which may result in delay in the timely 
completion of the Project. Based on the progress, Nodal Agency and/ or 
CEA shall issue written instructions to the TSP to take corrective 
measures, as may be prudent for the timely completion of the Project. In 
case of any deficiency, the Nodal Agency would be at liberty to take 
action in accordance with the procedure of this Agreement. 
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5.5.6 For any delay in commissioning any critical Element(s), as identified in 
Schedule 1 & Schedule 2 of this Agreement, beyond a period of 45 days 
shall lead to a sequestration of 10% of the Contract Performance 
Guarantee. 

5.6 Site regulations and Construction Documents 

The TSP shall abide by the Safety Rules and Procedures as mentioned in 
Schedule 3 of this Agreement 

The TSP shall retain at the Site and make available for inspection at all 
reasonable times, copies of the Consents, Clearances and Permits, 
construction drawings and other documents related to construction. 

5.7 Supervision of work: 

The TSP shall provide all necessary superintendence for execution of the 
Project and its supervisory personnel shall be available to provide full-time 
superintendence for execution of the Project. The TSP shall provide 
skilled personnel who are experienced in their respective fields. 

5.8 Remedial Measures: 

The TSP shall take all necessary actions for remedying the shortfall in 
achievement of timely progress in execution of the Project, if any, as 
intimated by the Independent Engineer and/ or CEA and/ or the Nodal 
Agency. However, such intimation by the Independent Engineer and/ or 
CEA and/ or the Nodal Agency and the subsequent effect of such 
remedial measures carried out by the TSP shall not relieve the TSP of its 
obligations in the Agreement. Independent Engineer and/ or CEA and/ or 
the Nodal Agency may carry out random inspections during the Project 
execution, as and when deemed necessary by it. If the shortfalls as 
intimated to the TSP are not remedied to the satisfaction of the CEA and/ 
or the Nodal Agency, this Agreement may be terminated by the Nodal 
Agency by giving a Termination Notice to the TSP, in writing, of at least 
seven (7) days, with a copy to CEA and the Lenders’ Representative in 
order to enable the Lenders to exercise right of substitution in accordance 
with Article 15.3 of this Agreement. 
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ARTICLE: 6 

6 CONNECTION AND COMMISSIONING OF THE PROJECT 
 

6.1 Connection with the Inter-Connection Facilities: 

6.1.1  The TSP shall give the RLDC(s), CTU, / STU, as the case may be, and 
any other agencies as required, at least sixty (60) days advance written 
notice of the date on which it intends to connect an Element of the 
Project, which date shall not be earlier than its Scheduled COD or 
Schedule COD extended as per Article 4.4.1 & 4.4.2 of this Agreement, 
unless mutually agreed to by Parties. Further, any preponing of COD of 
any element prior to Scheduled COD must be approved by the Nodal 
Agency. 

6.1.2 The RLDC / SLDC (as the case may be) or the CTU / STU (as the case 
may be), for reasonable cause, including non-availability of 
Interconnection Facilities as per Article 4.2, can defer the connection for 
up to fifteen (15) days from the date notified by the TSP pursuant to 
Article 6.1.1, if it notifies to the TSP in writing, before the date of 
connection, of the reason for the deferral and when the connection is to 
be rescheduled. However, no such deferment on one or more 
occasions would be for more than an aggregate period of thirty (30) 
days. Further, the Scheduled COD would be extended as required, for 
all such deferments on “day to day” basis. 

6.1.3 Subject to Articles 6.1.1 and 6.1.2, any Element of Project may be 
connected with the Interconnection Facilities when: 

a. it has been completed in accordance with this Agreement and 
the Connection Agreement; 

b. it meets the Grid Code, Central Electricity Authority (Technical 
Standards for Connectivity to the Grid) Regulations, 2007 as 
amended from time to time and all other Indian legal 
requirements, and 

c. The TSP has obtained the approval in writing of the Electrical 
Inspector certifying that the Element is ready from the point of 
view of safety of supply and can be connected with the 
Interconnection Facilities. 

d. It has satisfactorily met all the testing requirements as per 
Articles 6.1.4 
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6.1.4 Site Acceptance Test (SAT)/ pre-commissioning tests of all major 
substation equipment, component, system, facilities shall be successfully 
carried out before commissioning. The Type tests, FAT and SAT reports 
should be available at the substation / terminal station of HVDC 
installations for ready reference of operation and maintenance staff and 
has to be made available to the Independent Engineer appointed for 
quality monitoring or their authorised representatives, as and when they 
wish to examine the same. 

6.2 Commercial Operation: 
 

6.2.1 An Element of the Project shall be declared to have achieved COD 
twenty four (24) hours following the connection of the Element with the 
Interconnection Facilities pursuant to Article 6.1 or seven (7) days after 
the date on which it is declared by the TSP to be ready for charging but 
is not able to be charged for reasons not attributable to the TSP subject 
to Article 6.1.2. 

Provided that an Element shall be declared to have achieved COD only 
after all the Element(s), if any, which are pre-required to have achieved 
COD as defined in Schedule 2 of this Agreement, have been declared to 
have achieved their respective COD. 

6.2.2 Once any Element of the Project has been declared to have achieved 
deemed COD as per Article 6.2.1 above, such Element of the Project 
shall be deemed to have Availability equal to the Target Availability till 
the actual charging of the Element and to this extent, TSP shall be 
eligible for the Monthly Transmission Charges applicable for such 
Element 

6.3 Compensation for Direct Non Natural Force Majeure Event or Indirect 
Non Natural Force Majeure Event or Natural Force Majeure Event 
(affecting the Nodal Agency) 

6.3.1 If the TSP is otherwise ready to connect the Element(s) of the Project 
and has given due notice, as per provisions of Article 6.1.1, to the 
concerned agencies of the date of intention to connect the Element(s) of 
the Project, where such date is not before the Scheduled COD, but is not 
able to connect the Element(s) of the Project by the said date specified in 
the notice, due to Direct Non Natural Force Majeure Event or Indirect 
Non Natural Force Majeure Event or Natural Force Majeure Event 
affecting the Nodal Agency, provided such Direct Non Natural Force 
Majeure Event or Indirect Non Natural Force Majeure Event or Natural 
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Force Majeure Event affecting the Nodal Agency has continued for a 
period of more than three (3) continuous or non-continuous Months, the 
TSP shall, until the effects of the Direct Non Natural Force Majeure 
Event or of Indirect Non Natural Force Majeure Event or Natural Force 
Majeure Event affecting the Nodal Agency no longer prevent the TSP 
from connecting the Element(s) of the Project, be deemed to have 
achieved COD relevant to that date and to this extent, be deemed to 
have been providing Transmission Service with effect from the date 
notified, and shall be treated as follows: 

a. In case of delay due to Direct Non Natural Force Majeure Event, 
TSP is entitled for Transmission Charges calculated on Target 
Availability for the period of such events in excess of three (3) 
continuous or non continuous Months in the manner provided in 
(c) below. 

b. In case of delay due to Indirect Non Natural Force Majeure Event 
or Natural Force Majeure Event affecting the Nodal Agency, TSP 
is entitled for payment for debt service which is due under the 
Financing Agreements, subject to a maximum of Transmission 
Charges calculated on Target Availability, for the period of such 
events in excess of three (3) continuous or non continuous 
Months in the manner provided in (c) below. 

c. In case of delay due to Direct Non Natural Force Majeure Event or 
Indirect Non Natural Force Majeure Event or Natural Force 
Majeure Event affecting the Nodal Agency, the TSP is entitled for 
payments mentioned in (a) and (b) above, after commencement of 
Transmission Service, in the form of an increase in Transmission 
Charges. These amounts shall be paid from the date, being the 
later of a) the date of cessation of such Indirect Non Natural Force 
Majeure Event or Natural Force Majeure Event affecting the Nodal 
Agency and b) the completion of sixty (60) days from the receipt 
of the Financing Agreements by the Nodal Agency from the TSP. 

Provided such increase in Transmission Charges shall be so as to 
put the TSP in the same economic position as the TSP would 
have been in case the TSP had been paid amounts mentioned in 
(a) and (b) above in a situation where the Force Majeure Event 
had not occurred. 

For the avoidance of doubt, it is clarified that the charges payable under 
this Article 6.3.1 shall be recovered as per Sharing Regulations. 
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6.4 Liquidated Damages for Delay in achieving COD of Project: 
 

6.4.1 If the TSP fails to achieve COD of any Element of the Project or the 
Project, by the Element’s / Project’s Scheduled COD or such Scheduled 
COD as extended under Articles 4.4.1 and 4.4.3, then the TSP shall pay 
to the Nodal Agency, a sum equivalent to 3.33% of Monthly 
Transmission Charges applicable for the Element of the Project [in case 
where no Elements have been defined, to be on the Project as a whole] / 
Project, for each day of delay up to sixty (60) days of delay and beyond 
that time limit, at the rate of five percent (5%) of the Monthly 
Transmission Charges applicable to such Element / Project, as liquidated 
damages for such delay and not as penalty, without prejudice to any 
rights of the Nodal Agency under the Agreement. 

6.4.2 The TSP’s maximum liability under this Article 6.4 shall be limited to the 
amount of liquidated damages calculated in accordance with Article 6.4.1 
for and up to six (6) months of delay for the Element or the Project. 

Provided that, in case of failure of the TSP to achieve COD of the 
Element of the Project even after the expiry of six (6) months from its 
Scheduled COD, the provisions of Article 13 shall apply. 

6.4.3 The TSP shall make payment to the Nodal Agency of the liquidated 
damages calculated pursuant to Article 6.4.1 within ten (10) days of the 
earlier of: 

a. the date on which the applicable Element achieves COD; or 

b. the date of termination of this Agreement. 

The payment of such damages shall not relieve the TSP from its 
obligations to complete the Project or from any other obligation and 
liabilities under the Agreement. 

6.4.4 If the TSP fails to pay the amount of liquidated damages to the Nodal 
Agency within the said period of ten (10) days, the Nodal Agency shall 
be entitled to recover the said amount of the liquidated damages by 
invoking the Contract Performance Guarantee. If the then existing 
Contract Performance Guarantee is for an amount which is less than the 
amount of the liquidated damages payable by the TSP to the Nodal 
Agency under this Article 6.3 and the TSP fails to make payment of the 
balance amount of the liquidated damages not covered by the Contract 
Performance Guarantee, then such balance amount shall be deducted 
from the Transmission Charges payable to the TSP. The right of the 
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Nodal Agency to encash the Contract Performance Guarantee is without 
prejudice to the other rights of the Nodal Agency under this Agreement. 

6.4.5 For avoidance of doubt, it is clarified that amount payable by TSP under 
this Article is over and above the penalty payable by TSP under Article 
5.5.6 of this Agreement. 

 
6.5 Return of Contract Performance Guarantee 

 
6.5.1 The Contract Performance Guarantee as submitted by TSP in 

accordance with Article 3.1.1 shall be released by the Nodal Agency 
within three (3) months from the COD of the Project. In the event of 
delay in achieving Scheduled COD of any of the Elements by the TSP 
(otherwise than due to reasons as mentioned in Article 3.1.3 or Article 
11) and consequent part invocation of the Contract Performance 
Guarantee by the Nodal Agency, Nodal Agency shall release the 
Contract Performance Guarantee, if any remaining unadjusted, after the 
satisfactory completion by the TSP of all the requirements regarding 
achieving the Scheduled COD of the remaining Elements of the Project. 
It is clarified that the Nodal Agency shall also return / release the 
Contract Performance Guarantee in the event of (i) applicability of Article 
3.3.2 to the extent the Contract Performance Guarantee is valid for an 
amount in excess of Rs. 168.60 Crore (Rupees One Hundred Sixty-
Eight Crore and Sixty Lakhs Only), or (ii) termination of this Agreement 
by the Nodal Agency as mentioned under Article 3.3.4 of this Agreement. 

6.5.2 The release of the Contract Performance Guarantee shall be without 
prejudice to other rights of the Nodal Agency under this Agreement. 
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ARTICLE: 7 

7 OPERATION AND MAINTENANCE OF THE PROJECT 
 

7.1 Operation and Maintenance of the Project: 

The TSP shall be responsible for ensuring that the Project is operated and 
maintained in accordance with the regulations made by the Commission 
and CEA from time to time and provisions of the Act. 
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ARTICLE: 8 

8 AVAILABILITY OF THE PROJECT 
 

8.1 Calculation of Availability of the Project: 

Calculation of Availability for the Elements and for the Project, as the case 
may be, shall be as per Appendix –IV to Central Electricity Regulatory 
Commission (Terms and Conditions of Tariff) Regulations, 2024, as 
applicable on the Bid Deadline and as appended in Schedule 6 of this 
Agreement. 

8.2 Target Availability: 

The Target Availability of each Element and the Project shall be 98%. 

Payment of monthly Transmission charges based on actual availability will 
be calculated as per para 1.2 of Schedule 4 of this Agreement. 

If the availability of any Element or the Project is below the Target 
Availability, for six consecutive months in a Contract Year, the DIC(s) or 
the Nodal Agency may issue a show cause notice to the TSP, asking 
them to show cause as to why the Transmission Service Agreement be 
not terminated, and if no satisfactory cause is shown it may terminate the 
Agreement. If the Nodal Agency is of the opinion that the transmission 
system is of critical importance, it may carry out or cause to carry the 
operation and maintenance of transmission system at the risk and cost of 
TSP. 
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ARTICLE: 9 

9 INSURANCES 
 

9.1 Insurance: 

9.1.1 The TSP shall effect and maintain or cause to be effected and 
maintained during the Construction Period and the Operating Period, 
adequate Insurances against such risks, with such deductibles including 
but not limited to any third party liability and endorsements and co- 
beneficiary/insured, as may be necessary under 

a. any of the Financing Agreements, 

b. the Laws, and 

c. in accordance with Prudent Utility Practices. 
 

The Insurances shall be taken effective from a date prior to the date of 
the Financial Closure till the Expiry Date. 

9.2 Evidence of Insurance cover: 
 

9.2.1 The TSP shall furnish to the Nodal Agency copies of certificates and 
policies of the Insurances, as and when the Nodal Agency may seek from 
the TSP as per the terms of Article 9.1 

9.3 Application of Insurance Proceeds: 
 

9.3.1 Save as expressly provided in this Agreement, the policies of Insurances 
and the Financing Agreements, the proceeds of any insurance claim 
made due to loss or damage to the Project or any part of the Project 
shall be first applied to reinstatement, replacement or renewal of such 
loss or damage. 

9.3.2 If a Natural Force Majeure Event renders the Project no longer 
economically and technically viable and the insurers under the 
Insurances make payment on a “total loss” or equivalent basis, the 
portion of the proceeds of such Insurance available to the TSP (after 
making admissible payments to the Lenders as per the Financing 
Agreements) shall be allocated only to the TSP. Nodal Agency and / or 
concerned Designated ISTS Customers shall have no claim on such 
proceeds of the Insurance. 

9.3.3 Subject  to  the  requirements  of  the  Lenders  under  the  Financing 
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Agreements, any dispute or difference between the Parties as to whether 
the Project is no longer economically and technically viable due to a 
Force Majeure Event or whether that event was adequately covered in 
accordance with this Agreement by the Insurances shall be determined 
in accordance with Article 16. 

9.4 Effect on liability of the Nodal Agency / Designated ISTS Customers 
 

9.4.1 The Nodal Agency and / or the Designated ISTS Customers shall have 
no financial obligations or liability whatsoever towards the TSP in respect 
of this Article 9. 
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ARTICLE: 10 

10 BILLING AND PAYMENT OF TRANSMISSION CHARGES 
 

10.1 Subject to provisions of this Article 10, the Monthly Transmission Charges 
shall be paid to the TSP, in Indian Rupees, on monthly basis as per the 
provisions of the Sharing Regulations, from the date on which an 
Element(s) has achieved COD until the Expiry Date of this Agreement, 
unless terminated earlier and in line with the provisions of Schedule 4 of 
this Agreement. 

10.2 Calculation of Monthly Transmission Charges: 

The Monthly Transmission Charges for each Contract Year including 
Incentive & Penalty payment shall be calculated in accordance with the 
provisions of Schedule 4 of this Agreement. 

10.3 Rebate & Late Payment Surcharge: 
 

The rebate and late payment surcharge shall be governed as per Sharing 
Regulations. 

10.4 Disputed Bills, Default in payment by the Designated ISTS 
Customers & Annual Reconciliation: 

Any Disputed Bill, Default in payment by the Designated ISTS Customers 
& Annual Reconciliation shall be governed as per Sharing Regulations. 
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ARTICLE: 11 

11 FORCE MAJEURE 
 

11.1 Definitions 

11.1.1 The following terms shall have the meanings given hereunder. 
 

11.2 Affected Party 
 

11.2.1 An Affected Party means any Party whose performance has been 
affected by an event of Force Majeure. 

11.2.2 Any event of Force Majeure shall be deemed to be an event of Force 
Majeure affecting the TSP only if the Force Majeure event affects and 
results in, late delivery of machinery and equipment for the Project or 
construction, completion, commissioning of the Project by Scheduled 
COD and/or operation thereafter; 

11.3 Force Majeure 

A ‘Force Majeure’ means any event or circumstance or combination of 
events and circumstances including those stated below that wholly or 
partly prevents or unavoidably delays an Affected Party in the 
performance of its obligations/ roles under this Agreement, but only if and 
to the extent that such events or circumstances are not within the 
reasonable control, directly or indirectly, of the Affected Party and could 
not have been avoided if the Affected Party had taken reasonable care or 
complied with Prudent Utility Practices: 

(a) Natural Force Majeure Events: 

i. act of God, including, but not limited to drought, fire and 
explosion (to the extent originating from a source external to the 
Site), earthquake, volcanic eruption, landslide, flood, cyclone, 
typhoon, tornado, or exceptionally adverse weather conditions, 
which are in excess of the statistical measures for the last 
hundred (100) years; and 

ii. epidemic/ pandemic notified by Indian Governmental 
Instrumentality. 

(b) Non-Natural Force Majeure Events : 
 

i. Direct Non–Natural Force Majeure Events 
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 Nationalization or compulsory acquisition by any Indian 
Governmental Instrumentality of any material assets or rights 
of the Affected Party; or 

 the unlawful, unreasonable or discriminatory revocation of, or 
refusal to renew, any Consents, Clearances and Permits 
required by the Affected Party to perform their obligations/ 
roles under the RFP Project Documents or any unlawful, 
unreasonable or discriminatory refusal to grant any other 
Consents, Clearances and Permits required for the 
development/ operation of the Project, provided that a 
Competent Court of Law declares the revocation or refusal to 
be unlawful, unreasonable and discriminatory and strikes the 
same down; or 

 any other unlawful, unreasonable or discriminatory action on 
the part of an lndian Governmental lnstrumentality which is 
directed against the Project, provided that a Competent Court 
of Law declares the action to be unlawful, unreasonable and 
discriminatory and strikes the same down. 

ii. Indirect Non - Natural Force Majeure Events 
 

 act of war (whether declared or undeclared), invasion, armed 
conflict or act of foreign enemy, blockade, embargo, revolution, 
riot, insurrection, terrorist or military action; or 

 radio active contamination or ionising radiation originating from 
a source in lndia or resulting from any other lndirect Non 
Natural Force Majeure Event mentioned above, excluding 
circumstances where the source or cause of contamination or 
radiation is brought or has been brought into or near the Site 
by the Affected Party or those employed or engaged by the 
Affected Party; or 

 industry-wide strikes and labour disturbances, having a 
nationwide impact in India. 

11.4 Force Majeure Exclusions 
 

11.4.1 Force Majeure shall not include (i) any event or circumstance which is 
within the reasonable control of the Parties and (ii) the following 
conditions, except to the extent that they are consequences of an event 
of Force Majeure: 
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(a) Unavailability, late delivery, or changes in cost of the machinery, 
equipment, materials, spare parts etc. for the Project; 

(b) Delay in the performance of any Contractors or their agents; 
 

(c) Non-performance resulting from normal wear and tear typically 
experienced in transmission materials and equipment; 

(d) Strikes or labour disturbance at the facilities of the Affected Party; 
 

(e) Insufficiency of finances or funds or the Agreement becoming 
onerous to perform; and 

(f) Non-performance caused by, or connected with, the Affected Party’s: 
 

i. negligent or intentional acts, errors or omissions; 
 

ii. failure to comply with an Indian Law; or 
 

iii. breach of, or default under this Agreement or any Project 
Documents. 

(g) Any error or omission in the survey report provided by BPC during the 
bidding process. 

11.5 Notification of Force Majeure Event 
 

11.5.1 The Affected Party shall give notice to the other Party of any event of 
Force Majeure as soon as reasonably practicable, but not later than 
seven (7) days after the date on which such Party knew or should 
reasonably have known of the commencement of the event of Force 
Majeure. If an event of Force Majeure results in a breakdown of 
communications rendering it unreasonable to give notice within the 
applicable time limit specified herein, then the Party claiming Force 
Majeure shall give such notice as soon as reasonably practicable after 
reinstatement of communications, but not later than one (1) day after 
such reinstatement. 

Provided that, such notice shall be a pre-condition to the Affected Party’s 
entitlement to claim relief under this Agreement. Such notice shall 
include full particulars of the event of Force Majeure, its effects on the 
Party claiming relief and the remedial measures proposed. The Affected 
Party shall give the other Party regular reports on the progress of those 
remedial measures and such other information as the other Party may 
reasonably request about the Force Majeure. 
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11.5.2 The Affected Party shall give notice to the other Party of (i) the cessation 
of the relevant event of Force Majeure; and (ii) the cessation of the 
effects of such event of Force Majeure on the performance of its rights or 
obligations/ roles under this Agreement, as soon as practicable after 
becoming aware of each of these cessations. 

11.6 Duty to perform and duty to mitigate 
 

To the extent not prevented by a Force Majeure Event, the Affected 
Party shall continue to perform its obligations/ roles as provided in this 
Agreement. The Affected Party shall use its reasonable efforts to 
mitigate the effect of any event of Force Majeure as soon as practicable. 

11.7 Available Relief for a Force Majeure Event 
 

Subject to this Article 11, 
 

(a) no Party shall be in breach of its obligations/ roles pursuant to this 
Agreement to the extent that the performance of its obligations/ roles 
was prevented, hindered or delayed due to a Force Majeure Event; 

(b) each Party shall be entitled to claim relief for a Force Majeure Event 
affecting its performance in relation to its obligations/ roles under 
Articles 3.3.4, 4.4.2 and 6.3.1 of this Agreement. 

(c) For the avoidance of doubt, it is clarified that the computation of 
Availability of the Element(s) under outage due to Force Majeure 
Event, as per Article 11.3 affecting the TSP shall be as per Appendix –
IV to Central Electricity Regulatory Commission (Terms and Conditions 
of Tariff) Regulations, 2024 as on Bid Deadline. For the event(s) for 
which the Element(s) is/are deemed to be available as per 
Appendix –IV to Central Electricity Regulatory Commission (Terms 
and Conditions of Tariff) Regulations, 2024, then the Transmission 
Charges, as applicable to such Element(s), shall be payable as per 
Schedule 4, for the duration of such event(s). 

(d) For so long as the TSP is claiming relief due to any Force Majeure 
Event under this Agreement, the Nodal Agency may, if it so desires, 
from time to time on one (1) day notice, inspect the Project and the 
TSP shall provide the Nodal Agency’s personnel with access to the 
Project to carry out such inspections. 

(e) For avoidance of doubt, the TSP acknowledges that for extension of 
Scheduled COD a period up to one hundred eighty (180) days due to 
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Force Majeure event, no compensation on the grounds such as 
interest cost, incident expenditure, opportunity cost will be made to 
the TSP. However, if Scheduled COD is extended beyond a period of 
one hundred eighty (180) days due to Force Majeure event, the TSP 
will be allowed to recover the interest cost during construction 
corresponding to the period exceeding one hundred eighty (180) days 
by adjustment in the Transmission Charges in accordance with 
Schedule 9. 
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ARTICLE: 12 

12 CHANGE IN LAW 
 

12.1 Change in Law 

12.1.1 Change in Law means the occurrence of any of the following after the 
Bid Deadline resulting into any additional recurring / non-recurring 
expenditure by the TSP or any savings of the TSP: 

 the enactment, coming into effect, adoption, promulgation, 
amendment, modification or repeal (without re-enactment or 
consolidation) in India, of any Law, including rules and 
regulations framed pursuant to such Law, subject to the 
provisions under Article 12.1.2; 

 a change in the interpretation or application of any Law by any 
Indian Governmental Instrumentality having the legal power to 
interpret or apply such Law, or any Competent Court of Law; 

 the imposition of a requirement for obtaining any Consents, 
Clearances and Permits which was not required earlier; 

 a change in the terms and conditions prescribed for obtaining 
any Consents, Clearances and Permits or the inclusion of any 
new terms or conditions for obtaining such Consents, 
Clearances and Permits; 

 any change in the licensing regulations of the Commission, 
under which the Transmission License for the Project was 
granted if made applicable by such Commission to the TSP; 

 change in wind zone; or 

 any change in tax or introduction of any tax made applicable 
for providing Transmission Service by the TSP as per the 
terms of this Agreement. 

12.1.2 Notwithstanding anything contained in this Agreement, Change in Law 
shall not cover any change: 

a) Taxes on corporate income; and 

b) Withholding tax on income or dividends distributed to the 
shareholders of the TSP. 
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12.2 Relief for Change in Law 

12.2.1 During Construction Period, the impact of increase/decrease in the cost 
of the Project on the Transmission Charges shall be governed by the 
formula given in Schedule 9 of this Agreement. 

12.2.2 During the Operation Period: 

During the operation period, if as a result of Change in Law, the TSP 
suffers or is benefited from a change in costs or revenue, the aggregate 
financial effect of which exceeds 0.30% (zero point three percent) of the 
Annual Transmission Charges in aggregate for a Contract Year, the TSP 
may notify so to the Nodal Agency and propose amendments to this 
Agreement so as to place the TSP in the same financial position as it 
would have enjoyed had there been no such Change in Law resulting in 
change in costs or revenue as aforesaid. 

 
12.2.3 For any claims made under Articles 12.2.1 and 12.2.2 above, the TSP 

shall provide to the Nodal Agency documentary proof of such increase / 
decrease in cost of the Project / revenue for establishing the impact of 
such Change in Law. 

In cases where Change in Law results in decrease of cost and it comes 
to the notice of Nodal Agency that TSP has not informed Nodal Agency 
about such decrease in cost, Nodal Agency may initiate appropriate 
claim. 
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12.3 Notification of Change in Law: 
 

12.3.1 If the TSP is affected by a Change in Law in accordance with Article 12.1 
and wishes to claim relief for such Change in Law under this Article 12, it 
shall give notice to Nodal Agency of such Change in Law as soon as 
reasonably practicable after becoming aware of the same. 

12.3.2 The TSP shall also be obliged to serve a notice to the Nodal Agency 
even when it is beneficially affected by a Change in Law. 

12.3.3 Any notice served pursuant to Articles 12.3.1 and 12.3.2 shall provide, 
amongst other things, precise details of the Change in Law and its 
estimated impact on the TSP. 

12.4 Payment on account of Change in Law 
 

12.4.1 The payment for Change in Law shall be through a separate Bill. 
However, in case of any change in Monthly Transmission Charges by 
reason of Change in Law, as determined in accordance with this 
Agreement, the Bills to be raised by the Nodal Agency after such change 
in Transmission Charges shall appropriately reflect the changed Monthly 
Transmission Charges. 
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ARTICLE: 13 

13 EVENTS OF DEFAULT AND TERMINATION 
 

13.1 TSP’s Event of Default 

The occurrence and continuation of any of the following events shall 
constitute a TSP Event of Default, unless any such TSP Event of Default 
occurs as a result of any non-fulfilment of its obligations as prescribed 
under this Agreement by the Nodal Agency or a Force Majeure Event: 

a. After having taken up the construction of the Project, the 
abandonment by the TSP or the TSP's Contractors of the 
construction of the Project for a continuous period of two (2) 
months and such default is not rectified within thirty (30) days 
from the receipt of notice from the Nodal Agency in this regard; 

b. The failure to commission any Element of the Project by the 
date falling six (6) months after its Scheduled COD unless 
extended by Nodal Agency as per provisions of this 
Agreement; 

c. If the TSP: 

i. assigns, mortgages or charges or purports to assign, 
mortgage or charge any of its assets or rights related to 
the Project in contravention of the provisions of this 
Agreement; or 

ii. transfers or novates any of its obligations pursuant to 
this Agreement, in a manner contrary to the provisions 
of this Agreement; 

Except where such transfer is in pursuance of a Law and 

 it does not affect the ability of the transferee to 
perform, and such transferee has the financial 
and technical capability to perform, its obligations 
under this Agreement; 

 is to a transferee who assumes such obligations 
under the Project and this Agreement remains 
effective with respect to the transferee; 

d. If: 
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i. The TSP becomes voluntarily or involuntarily the subject 
of any bankruptcy or insolvency or winding up 
proceedings and such proceedings remain uncontested 
for a period of thirty (30) days; or 

ii. any winding up or bankruptcy or insolvency order is 
passed against the TSP; or 

iii. the TSP goes into liquidation or dissolution or a receiver 
or any similar officer is appointed over all or substantially 
all of its assets or official liquidator is appointed to 
manage its affairs, pursuant to Law, 

Provided that a dissolution or liquidation of the TSP will 
not be a TSP’s Event of Default, where such dissolution 
or liquidation of the TSP is for the purpose of a merger, 
consolidation or reorganization with the prior approval of 
the Commission as per the provisions of Central 
Electricity Regulatory Commission (Procedure, terms and 
Conditions for grant of Transmission License and other 
related matters) Regulations, 2006 or as amended from 
time to time; or 

e. Failure on the part of the TSP to comply with the provisions of 
Article 19.1 of this Agreement; or 

f. the TSP repudiates this Agreement and does not rectify such 
breach even within a period of thirty (30) days from a notice 
from the Nodal Agency in this regard; or 

g. after Commercial Operation Date of the Project, the TSP fails 
to achieve monthly Target Availability of 98%, for a period of 
six (6) consecutive months or within a non-consecutive period 
of six (6) months within any continuous aggregate period of 
eighteen(18) months except where the Availability is affected 
by Force Majeure Events as per Article 11; or 

h. any of the representations and warranties made by the TSP in 
Article 17 of this Agreement being found to be untrue or 
inaccurate. Further, in addition to the above, any of the 
undertakings submitted by the Selected Bidder at the time of 
submission of the Bid being found to be breached or 
inaccurate, including but not limited to undertakings from its 
Parent Company / Affiliates related to the minimum equity 
obligation; or 
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i. the TSP fails to complete / fulfil all the activities / conditions 
within the specified period as per Article 3; or 

j. except for the reasons solely attributable to Nodal Agency, the 
TSP is in material breach of any of its obligations under this 
Agreement and such material breach is not rectified by the 
TSP within thirty (30) days of receipt of notice in this regard 
from the Nodal Agency; or 

k. the TSP fails to take the possession of the land required for 
location specific substations, switching stations or HVDC 
terminal or inverter stations and / or fails to pay the requisite 
price to the parties and / or any State Government authority 
from whom the land is acquired, within twelve (12) months 
from the Effective Date. 

13.2 Termination Procedure for TSP Event of Default 

a. Upon the occurrence and continuance of any TSP’s Event of 
Default under Article 13.1 the Nodal Agency may serve notice on 
the TSP, with a copy to the CEA and the Lenders’ Representative, 
of their intention to terminate this Agreement (a "Nodal Agency’s 
Preliminary Termination Notice"), which shall specify in reasonable 
detail, the circumstances giving rise to such Nodal Agency’s 
Preliminary Termination Notice. 

b. Following the issue of a Nodal Agency’s Preliminary Termination 
Notice, the Consultation Period shall apply and would be for the 
Parties to discuss as to what steps shall be taken with a view to 
mitigate the consequences of the relevant Event of Default having 
regard to all the circumstances. 

c. During the Consultation Period, the Parties shall, save as 
otherwise provided in this Agreement, continue to perform their 
respective obligations/ roles under this Agreement, and the TSP 
shall not remove any material, equipment or any part of the 
Project, without prior consent of the Nodal Agency. 

Following the expiry of the Consultation Period, unless the Parties 
shall have otherwise agreed to the contrary or the circumstances 
giving rise to Nodal Agency’s Preliminary Termination Notice shall 
have ceased to exist or shall have been remedied, this Agreement 
may be terminated by the Nodal Agency by giving a Termination 
Notice to the TSP, in writing, of at least seven (7) days, with a copy 
to CEA and the Lenders’ Representative in order to enable the 
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Lenders to exercise right of substitution in accordance with 
Article15.3 of this Agreement. 

Further, the Nodal Agency may also initiate proceedings to 
blacklist the TSP & its Affiliates from participation in any RFP 
issued by BPCs for a period of 5 years. 

13.3 Procedure for Nodal Agency’s non-fulfilment of Role 

a. Upon the Nodal Agency not being able to fulfil its role under 
Article 4.2, the TSP may serve notice on the Nodal Agency, with a 
copy to CEA and the Lenders’ Representative (a "TSP’s 
Preliminary Notice"), which notice shall specify in reasonable 
detail the circumstances giving rise to such non-fulfilment of role 
by the Nodal Agency. 

b. Following the issue of a TSP’s Preliminary Notice, the 
Consultation Period shall apply. 

c. The Consultation Period would be for the Parties to discuss as to 
what steps shall be taken with a view to mitigate the 
consequences of the relevant non-fulfilment of role by the Nodal 
Agency including giving time extension to TSP, having regard to 
all the circumstances. 

d. During the Consultation Period, both Parties shall, save as 
otherwise provided in this Agreement, continue to perform their 
respective obligations/ roles under this Agreement. 

13.4 Termination due to Force Majeure 
 

13.4.1 In case the Parties could not reach an agreement pursuant to Articles 
3.3.4 and 4.4.2 of this Agreement and the Force Majeure Event or its 
effects continue to be present, the Nodal Agency shall have the right to 
cause termination of the Agreement. In case of such termination, the 
Contract Performance Guarantee shall be returned to the TSP as per the 
provisions of Article 6.5.1. 
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13.4.2 In case of termination of this Agreement, the TSP shall provide to the 

Nodal Agency the full names and addresses of its Contractors as well as 
complete designs, design drawings, manufacturing drawings, material 
specifications and technical information, as required by the Nodal 
Agency within thirty (30) days of Termination Notice. 

13.5 Termination or amendment due to non-requirement of any Element 
or Project during construction 

13.5.1  In case any Element or Project, which is under construction, is no longer 
required due to any reason whatsoever, the Nodal Agency may issue a 
notice to this effect to the TSP. 

13.5.2  Nodal agency may also issue notice to the TSP seeking their response 
to the proposed termination/ amendment (as the case may be) of the 
Agreement. The Nodal Agency shall issue copy of such notice to 
Lenders. In the notice, Nodal Agency shall also include an assessment 
of the physical progress made by TSP in the Element/ Project (as the 
case may be) that is no longer required. 

13.5.3  The TSP shall neither carry out further investment nor carry out any 
work on the Element/ Project (as the case may be) that is no longer 
required after delivery of the notice. 

13.5.4  After taking into account the comments of the TSP, the Nodal Agency 
may terminate the Agreement or amend it if both Parties agree to the 
amendment. 

13.6 Revocation of the Transmission License 
 

13.6.1 The Commission may, as per the provisions of the Electricity Act, 2003, 
revoke the Transmission License of the ISTS Licensee. Further, in such 
a case, the Agreement shall be deemed to have been terminated. 

13.7 Termination Payment 
 

13.7.1 If Agreement is terminated on account of Force Majeure Events, non- 
requirement of any Element or Project during Construction, Nodal 
Agency’s non-fulfilment of Role & TSP’s Event of Default, the TSP shall 
be entitled for Termination Payment equivalent to valuation of Project 
Assets. Upon payment, the Nodal Agency shall take over the Project 
Assets. 
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ARTICLE: 14 

14 LIABILITY AND INDEMNIFICATION 
 

14.1 Indemnity 

14.1.1 The TSP shall indemnify, defend and hold the Nodal Agency harmless 
against: 

(a) any and all third party claims, actions, suits or proceedings against 
the Nodal Agency for any loss of or damage to property of such 
third party, or death or injury to such third party, arising out of a 
breach by the TSP of any of its obligations under this Agreement, 
except to the extent that any such claim, action, suit or proceeding 
has arisen due to a negligent act or omission, breach of this 
Agreement or non-fulfilment of statutory duty on the part of Nodal 
Agency; and 

(b) any and all losses, damages, costs and expenses including legal 
costs, fines, penalties and interest actually suffered or incurred by 
the Nodal Agency from third party claims arising by reason of: 

i. a breach by the TSP of any of its obligations under this 
Agreement, (provided that this Article 14 shall not apply to such 
breaches by the TSP, for which specific remedies have been 
provided for under this Agreement) except to the extent that any 
such losses, damages, costs and expenses including legal 
costs, fines, penalties and interest (together to constitute 
“Indemnifiable Losses”) has arisen due to a negligent act or 
omission, breach of this Agreement or non-fulfilment of statutory 
duty on the part of the Nodal Agency, or 

ii. any of the representations and warranties of the TSP under this 
Agreement being found to be inaccurate or untrue. 

14.1.2 The Nodal Agency shall, in accordance with the Regulations framed by 
CERC in this regard, indemnify, defend and hold the TSP harmless 
against: 

(a) any and all third party claims, actions, suits or proceedings against 
the TSP, for any loss of or damage to property of such third party, 
or death or injury to such third party, arising out of any material 
breach by the Nodal Agency of any of their roles under this 
Agreement, except to the extent that any such claim, action, suit or 
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proceeding has arisen due to a negligent act or omission, breach of 
this Agreement or breach of statutory duty on the part of the TSP, 
its Contractors, servants or agents; and 

(b) any and all losses, damages, costs and expenses including legal 
costs, fines, penalties and interest (‘Indemnifiable Losses’) actually 
suffered or incurred by the TSP from third party claims arising by 
reason of: 

i. any material breach by the Nodal Agency of any of its roles 
under this Agreement (provided that, this Article 14 shall not 
apply to such breaches by the Nodal Agency, for which specific 
remedies have been provided for under this Agreement), except 
to the extent that any such Indemnifiable Losses have arisen 
due to a negligent act or omission, breach of this Agreement or 
breach of statutory duty on the part of the TSP, its Contractors, 
servants or agents or 

ii. any of the representations and warranties of the Nodal Agency 
under this Agreement being found to be inaccurate or untrue. 

14.2 Patent Indemnity: 
 

14.2.1 
 

(a) The TSP shall, subject to the Nodal Agency’s compliance with 
Article 14.2.1 (b), indemnify and hold harmless the Nodal Agency 
and its employees and officers from and against any and all suits, 
actions or administrative proceedings, claims, demands, losses, 
damages, costs, and expenses of whatsoever nature, including 
attorney's fees and expenses, which the Nodal Agency may suffer 
as a result of any infringement or alleged infringement of any 
patent, utility model, registered design, trademark, copyright or 
other Intellectual property right registered or otherwise existing at 
the date of the Agreement by reason of the setting up of the project 
by the TSP. 

Such indemnity shall not cover any use of the Project or any part 
thereof other than for the purpose indicated by or to be reasonably 
inferred from the Agreement, any infringement resulting from the 
misuse of the Project or any part thereof, or any products produced 
in association or combination with any other equipment, plant or 
materials not supplied by the TSP, pursuant to the Agreement. 
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(b) If any proceedings are brought or any claim is made against the 
Nodal Agency arising out of the matters referred to in Article 
14.2.1(a), the Nodal Agency shall promptly give the TSP a notice 
thereof, and the TSP shall at its own expense take necessary steps 
and attend such proceedings or claim and any negotiations for the 
settlement of any such proceedings or claim. The TSP shall 
promptly notify the Nodal Agency of all actions taken in such 
proceedings or claims. 

(c) If the TSP fails to notify the Nodal Agency within twenty-eight (28) 
days after receipt of such notice from the Nodal Agency under 
Article 14.2.1(b) above, that it intends to attend any such 
proceedings or claim, then the Nodal Agency shall be free to attend 
the same on their own behalf at the cost of the TSP. Unless the 
TSP has so failed to notify the Nodal Agency within the twenty eight 
(28) days period, the Nodal Agency shall make no admission that 
may be prejudicial to the defence of any such proceedings or 
claims. 

(d) The Nodal Agency shall, at the TSP's request, afford all available 
assistance to the TSP in attending to such proceedings or claim, 
and shall be reimbursed by the TSP for all reasonable expenses 
incurred in so doing. 

14.2.2 
 

(a) The Nodal Agency, in accordance with the Regulations framed by 
CERC in this regard, subject to the TSP’s compliance with Article 
14.2.2(b) shall indemnify and hold harmless the TSP and its 
employees, officers from and against any and all suits, actions or 
administrative proceedings, claims, demands, losses, damages, 
costs and expenses of whatsoever nature, including attorney’s fees 
and expenses, which the TSP may suffer as a result of any 
infringement or alleged infringement of any patent, utility model, 
registered design, trademark, copyright or other intellectual property 
right registered or otherwise existing at the date of the Agreement 
by reason of the setting up of the Project by the TSP 

(b) If any proceedings are brought or any claim is made against the 
TSP arising out of the matters referred to in Article 14.2.2 (a) the 
TSP shall promptly give the Nodal Agency a notice thereof, and the 
Nodal Agency shall at its own expense take necessary steps and 
attend such proceedings or claim and any negotiations for the 
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settlement of any such proceedings or claim. The Nodal Agency 
shall promptly notify the TSP of all actions taken in such 
proceedings or claims. 

(c) If the Nodal Agency fails to notify the TSP within twenty-eight (28) 
days after receipt of such notice from the TSP under Article 
14.2.2(b) above, that it intends to attend any such proceedings or 
claim, then the TSP shall be free to attend the same on its own 
behalf at the cost of the Nodal Agency. Unless the Nodal Agency 
has so failed to notify the TSP within the twenty (28) days period, 
the TSP shall make no admission that may be prejudicial to the 
defence of any such proceedings or claim. 

(d) The TSP shall, at the Nodal Agency request, afford all available 
assistance to the Nodal Agency in attending to such proceedings or 
claim, and shall be reimbursed by the Nodal Agency for all 
reasonable expenses incurred in so doing. 

14.3 Monetary Limitation of liability 
 

14.3.1 A Party ("Indemnifying Party") shall be liable to indemnify the other Party 
("Indemnified Party") under this Article 14 for any indemnity claims made 
in a Contract Year only up to an amount of Rupees Eleven Crore and 
Twenty-Four Lakh only (Rs. 11.24 Crore). 

14.4 Procedure for claiming indemnity 
 

14.4.1 Where the Indemnified Party is entitled to indemnification from the 
Indemnifying Party pursuant to Articles 14.1 or 14.2 the Indemnified 
Party shall promptly notify the Indemnifying Party of such claim, 
proceeding, action or suit referred to in Articles 14.1 or 14.2 in respect of 
which it is entitled to be indemnified. Such notice shall be given as soon 
as reasonably practicable after the Indemnified Party becomes aware of 
such claim, proceeding, action or suit. The Indemnifying Party shall be 
liable to settle the indemnification claim within thirty (30) days of receipt 
of the above notice. 

Provided however that, if: 
 

i. the Parties choose to contest, defend or litigate such claim, action, 
suit or proceedings in accordance with Article 14.4.3 below; and 

ii. the claim amount is not required to be paid/deposited to such third 
party pending the resolution of the Dispute, 
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the Indemnifying Party shall become liable to pay the claim amount to 
the Indemnified Party or to the third party, as the case may be, promptly 
following the resolution of the Dispute, if such Dispute is not settled in 
favour of the Indemnified Party. 

14.4.2 The Indemnified Party may contest, defend and litigate a claim, action, 
suit or proceeding for which it is entitled to be indemnified under Articles 
14.1 or 14.2 and the Indemnifying Party shall reimburse to the 
Indemnified Party all reasonable costs and expenses incurred by the 
Indemnified Party. However, such Indemnified Party shall not settle or 
compromise such claim, action, suit or proceedings without first getting 
the consent of the Indemnifying Party, which consent shall not be 
unreasonably withheld or delayed. 

14.4.3 An Indemnifying Party may, at its own expense, assume control of the 
defence of any proceedings brought against the Indemnified Party if it 
acknowledges its obligation to indemnify such Indemnified Party, gives 
such Indemnified Party prompt notice of its intention to assume control of 
the defence, and employs an independent legal counsel at its own cost 
that is reasonably satisfactory to the Indemnified Party. 

14.5 Limitation on Liability 
 

14.5.1 Except as expressly provided in this Agreement, neither the TSP nor the 
Nodal Agency nor their respective officers, directors, agents, employees 
or Affiliates (including, officers, directors, agents or employees of such 
Affiliates), shall be liable or responsible to the other Party or its Affiliates 
including its officers, directors, agents, employees, successors, insurers 
or permitted assigns for incidental, indirect or consequential, punitive or 
exemplary damages, connected with or resulting from performance or 
non-performance of this Agreement, or anything done in connection 
herewith, including claims in the nature of lost revenues, income or 
profits (other than payments expressly required and properly due under 
this Agreement), any increased expense of, reduction in or loss of 
transmission capacity or equipment used therefore, irrespective of 
whether such claims are based upon breach of warranty, tort (including 
negligence, whether of the Nodal Agency, the TSP or others), strict 
liability, contract, breach of statutory duty, operation of law or otherwise 

14.5.2 The Nodal Agency shall have no recourse against any officer, director or 
shareholder of the TSP or any Affiliate of the TSP or any of its officers, 
directors or shareholders for such claims excluded under this Article. The 
TSP shall also have no recourse against any officer, director or 
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shareholder of the Nodal Agency, or any Affiliate of the Nodal Agency or 
any of its officers, directors or shareholders for such claims excluded 
under this Article. 

14.6 Duty to Mitigate 

The party entitled to the benefit of an indemnity under this Article 14 shall 
take all reasonable measures to mitigate any loss or damage which has 
occurred. If the Party fails to take such measures, the other Party’s 
liabilities shall be correspondingly reduced. 
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ARTICLE: 15 

15 ASSIGNMENTS AND CHARGES 
 

15.1 Assignments: 

15.1.1 This Agreement shall be binding upon, and inure to the benefit of the 
Parties and their respective successors and permitted assigns. This 
Agreement shall not be assigned by any Party, except as provided in 
Article 15.3. 

15.2 Permitted Charges: 
 

15.2.1 Neither Party shall create or permit to subsist any encumbrance over all 
or any of its rights and benefits under this Agreement. 

15.2.2 However, the TSP may create any encumbrance over all or part of the 
receivables, or the Project Assets of the Project in favour of the Lenders 
or the Lenders’ Representative on their behalf, as security for amounts 
payable under the Financing Agreements and any other amounts agreed 
by the Parties. 

Provided that: 

i. the Lenders or the Lenders’ Representative on their behalf shall have 
entered into the Financing Agreements and agreed in writing to the 
provisions of this Agreement; and 

ii. any encumbrance granted by the TSP in accordance with this Article 
15.2.2 shall contain provisions pursuant to which the Lenders or the 
Lender’s Representative on their behalf agrees unconditionally with the 
TSP to release from such encumbrances upon payment by the TSP to 
the Lenders of all amounts due under the Financing Agreements. 

15.2.3 Article 15.2.1 does not apply to: 

a. liens arising by operation of law (or by an agreement evidencing the 
same) in the ordinary course of the TSP developing and operating the 
Project; 

b. pledges of goods, the related documents of title and / or other related 
documents, arising or created in the ordinary course of the TSP 
developing and operating the Project; or 
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c. security arising out of retention of title provisions in relation to goods 
acquired in the ordinary course of the TSP developing and operating 
the Project. 

15.3 Substitution Rights of the Lenders 
 

15.3.1 The TSP would need to operate and maintain the Project under the 
provisions of this Agreement and cannot assign the Transmission 
License or transfer the Project or part thereof to any person by sale, 
lease, exchange or otherwise, without the prior approval of the Nodal 
Agency. 

15.3.2 However, in the case of default by the TSP in debt repayments or in the 
case of default by the TSP as per Article 13 of this Agreement during the 
debt repayments, the Commission may, on an application from the 
Lenders, assign the Transmission License to the nominee of the Lenders 
subject to the fulfilment of the qualification requirements and provisions 
of the Central Electricity Regulatory Commission (Procedure, terms and 
Conditions for grant of Transmission License and other related matters) 
Regulations, 2006 and as amended from time to time. 
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ARTICLE: 16 

16 GOVERNING LAW AND DISPUTE RESOLUTION 
 

16.1 Governing Law: 

This Agreement shall be governed by and construed in accordance with 
the Laws of India. Any legal proceedings in respect of any matters, claims 
or disputes under this Agreement shall be under the jurisdiction of 
appropriate courts in Delhi. 

16.2 Amicable Settlement: 
 

16.2.1 Either Party is entitled to raise any claim, dispute or difference of 
whatever nature arising under, out of or in connection with this 
Agreement, including its existence or validity or termination or whether 
during the execution of the Project or after its completion and whether 
prior to or after the abandonment of the Project or termination or breach 
of the Agreement by giving a written notice to the other Party, which shall 
contain: 

(i) a description of the Dispute; 

(ii) the grounds for such Dispute; and 

(iii) all written material in support of its claim. 
 

16.2.2 The other Party shall, within thirty (30) days of issue of notice issued 
under Article 16.2.1, furnish: 

(i) counter-claim and defences, if any, regarding the Dispute; and 

(ii) all written material in support of its defences and counter-claim. 
 

16.2.3 Within thirty (30) days of issue of notice by the Party pursuant to Article 
16.2.1, if the other Party does not furnish any counter claim or defense 
under Article 16.2.2, or thirty (30) days from the date of furnishing 
counter claims or defence by the other Party, both the Parties to the 
Dispute shall meet to settle such Dispute amicably. If the Parties fail to 
resolve the Dispute amicably within thirty (30) days from the later of the 
dates mentioned in this Article 16.2.3, the Dispute shall be referred for 
dispute resolution in accordance with Article 16.3. 

16.3 Dispute Resolution: 
 

All Disputes shall be adjudicated by the Commission. 
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16.4 Parties to Perform Obligations: 

Notwithstanding the existence of any Dispute and difference referred to 
the Commission as provided in Article 16.3 and save as the Commission 
may otherwise direct by a final or interim order, the Parties hereto shall 
continue to perform their respective obligations/ roles (which are not in 
dispute) under this Agreement. 
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ARTICLE: 17 

17 REPRESENTATION AND WARRANTIES 
 

17.1 Representation and warranties of the Nodal Agency 

17.1.1 The Nodal Agency hereby represents and warrants to and agrees with 
the TSP as follows and acknowledges and confirms that the TSP is 
relying on such representations and warranties in connection with the 
transactions described in this Agreement: 

a. It has all requisite powers and authority to execute and consummate 
this Agreement; 

b. This Agreement is enforceable against the Nodal Agency in 
accordance with its terms; 

c. The consummation of the transactions contemplated by this 
Agreement on the part of Nodal Agency will not violate any provision 
of nor constitute a default under, nor give rise to a power to cancel 
any charter, mortgage, deed of trust or lien, lease, agreement, 
license, permit, evidence of indebtedness, restriction, or other 
contract to which the Nodal Agency is a Party or to which the Nodal 
Agency is bound, which violation, default or power has not been 
waived; 

17.2 Representation and Warranties of the TSP: 
 

17.2.1 The TSP hereby represents and warrants to and agrees with the Nodal 
Agency as follows and acknowledges and confirms that the Nodal 
Agency is relying on such representations and warranties in connection 
with the transactions described in this Agreement: 

a. It has all requisite powers and has been duly authorized to execute 
and consummate this Agreement; 

b. This Agreement is enforceable against it, in accordance with its 
terms; 

c. The consummation of the transactions contemplated by this 
Agreement on the part of the TSP will not violate any provision of nor 
constitute a default under, nor give rise to a power to cancel any 
charter, mortgage, deed of trust or lien, lease, agreement, license, 
permit, evidence of indebtedness, restriction, or other contract to 
which the TSP is a Party or to which the TSP is bound which 
violation, default or power has not been waived; 
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d. The TSP is not insolvent and no insolvency proceedings have been 
instituted, nor threatened or pending by or against the TSP; 

e. There are no actions, suits, claims, proceedings or investigations 
pending or, to the best of the TSP’s knowledge, threatened in writing 
against the TSP at law, in equity, or otherwise, and whether civil or 
criminal in nature, before or by, any court, commission, arbitrator or 
governmental agency or authority, and there are no outstanding 
judgments, decrees or orders of any such courts, commission, 
arbitrator or governmental agencies or authorities, which materially 
adversely affect its ability to execute the project or to comply with 
its obligations under this Agreement. 

17.2.2 The TSP makes all the representations and warranties above to be valid 
as on the Effective Date of this Agreement. 
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ARTICLE: 18 

18 INDEPENDENT ENGINEER 
 

18.1 Appointment of Independent Engineer 
 

The Nodal Agency shall appoint an agency/ company as Independent 
Engineer as per framework provided in the Guidelines for Encouraging 
Competition in Development of Transmission Projects for selection of 
Independent Engineer. 

18.2 Roles and functions of Independent Engineer 
 

The role and functions of the Independent Engineer shall include the 
following: 

a. Progress Monitoring as required under this Agreement; 
 

b. Ensuring Quality as required under this Agreement; 
 

c. determining, as required under the Agreement, the costs of any works or 
services and/or their reasonableness during construction phase; 

d. determining, as required under the Agreement, the period or any 
extension thereof, for performing any duty or obligation during 
construction phase; 

e. determining, as required under the Agreement, the valuation of the 
Project Assets. 

f. Assisting the Parties in resolution of Disputes and 
 

g. Undertaking all other duties and functions in accordance with the 
Agreement. 

18.3 Remuneration of Independent Engineer 
 

The fee and charges of the Independent Engineer shall be paid by the Nodal 
Agency as per terms & conditions of appointment. 

18.4 Termination of appointment 
 

18.4.1 The Nodal Agency may, in its discretion, terminate the appointment of the 
Independent Engineer at any time, but only after appointment of another 
Independent Engineer. 

18.4.2 If the TSP has reason to believe that the Independent Engineer is not 
discharging its duties and functions in a fair, efficient and diligent manner, it 
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may make a written representation to the Nodal Agency and seek 
termination of the appointment of the Independent Engineer. Upon receipt of 
such representation, the Nodal Agency shall hold a tripartite meeting with 
the TSP and Independent Engineer for an amicable resolution, and the 
decision of Nodal agency is final. ln the event that the appointment of the 
Independent Engineer is terminated hereunder, the Nodal Agency shall 
appoint forthwith another Independent Engineer. 

18.5 Authorised signatories 
 

The Nodal Agency shall require the Independent Engineer to designate and 
notify to the Nodal Agency up to 2 (two) persons employed in its firm to sign 
for and on behalf of the Independent Engineer, and any communication or 
document required to be signed by the Independent Engineer shall be valid 
and effective only if signed by any of the designated persons; provided that 
the lndependent Engineer may, by notice in writing, substitute any of the 
designated persons by any of its employees. 
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ARTICLE: 19 

19 MISCELLANEOUS PROVISIONS 
 

19.1 Equity Lock-in Commitment: 

19.1.1 The aggregate equity share holding of the Selected Bidder in the issued 
and paid up equity share capital of WR ER Part A Power Transmission 
Limited shall not be less than Fifty one percent (51%) up to a period of 
one (1) year after COD of the Project. 

Provided that, in case the Lead Member or Bidding Company is holding 
equity through Affiliate/s, Ultimate Parent Company or Parent Company, 
such restriction as specified above shall apply to such entities. 

Provided further, that in case the Selected Bidder is a Bidding 
Consortium, the Lead Member shall continue to hold equity of at least 
twenty six percent (26%) upto a period of one (1) year after COD of the 
Project and any Member of such Bidding Consortium shall be allowed to 
divest its equity as long as the other remaining Members (which shall 
always include the Lead Member) hold the minimum equity specified 
above. 

19.1.2 If equity is held by the Affiliates, Parent Company or Ultimate Parent 
Company of the Selected Bidder, then, subject to the second proviso to 
Article 19.1.1, such Affiliate, Parent Company or Ultimate Parent 
Company shall be eligible to transfer its shareholding in WR ER Part A 
Power Transmission Limited to another Affiliate or to the Parent 
Company / Ultimate Parent Company of the Selected Bidder. If any such 
shareholding entity, qualifying as an Affiliate / Parent Company / Ultimate 
Parent Company, is likely to cease to meet the criteria to qualify as an 
Affiliate / Parent Company / Ultimate Parent Company, the shares held 
by such entity shall be transferred to another Affiliate / Parent Company / 
Ultimate Parent Company of the Selected Bidder. 

19.1.3 Subject to Article 19.1.1, all transfer(s) of shareholding of WR ER Part A 
Power Transmission Limited by any of the entities referred to in Article 
19.1.1 and 19.1.2 above, shall be after prior written intimation to the 
Nodal Agency. 

19.1.4 For computation of effective Equity holding, the Equity holding of the 
Selected Bidder or its Ultimate Parent Company in such Affiliate(s) or 
Parent Company and the equity holding of such Affiliate(s) or Ultimate 
Parent Company in WR ER Part A Power Transmission Limited shall be 
computed in accordance with the example given below: 
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If the Parent Company or the Ultimate Parent Company of the Selected 
Bidder A directly holds thirty percent (30%) of the equity in WR ER Part A 
Power Transmission Limited then holding of Selected Bidder A in WR ER 
Part A Power Transmission Limited shall be thirty percent (30%); 

If Selected Bidder A holds thirty percent (30%) equity of the Affiliate and 
the Affiliate holds fifty percent (50%) equity in WR ER Part A Power 
Transmission Limited, then, for the purposes of ascertaining the 
minimum equity/equity lock-in requirements specified above, the 
effective holding of Bidder A in WR ER Part A Power Transmission Limited 
shall be fifteen percent (15%), (i.e., 30% x 50%) 

19.1.5 The provisions as contained in this Article 19.1 shall override the terms 
of the consortium agreement submitted as part of the Bid. 

19.1.6 The TSP shall be responsible to report to Nodal Agency, within thirty (30) 
days from the occurrence of any event that would result in any change in 
its equity holding structure from that which existed as on the date of 
signing of the Share Purchase Agreement. In such cases, the Nodal 
Agency would reserve the right to ascertain the equity holding structure 
and to call for all such required documents / information / clarifications as 
may be required. 

19.2 Commitment of maintaining Qualification Requirement 
 

19.2.1 The Selected Bidder will be required to continue to maintain compliance 
with the Qualification Requirements, as stipulated in RFP Document, till 
the COD of the Project. Where the Technically Evaluated Entity and/or 
the Financially Evaluated Entity is not the Bidding Company or a Member 
in a Bidding Consortium, as the case may be, the Bidding Company or 
Member shall continue to be an Affiliate of the Technically Evaluated 
Entity and/or Financially Evaluated Entity till the COD of the Project. 

19.2.2 Failure to comply with the aforesaid provisions shall be dealt in the same 
manner as TSP’s Event of Default as under Article 13 of this Agreement. 

19.3 Language: 
 

19.3.1 All agreements, correspondence and communications between the 
Parties relating to this Agreement and all other documentation to be 
prepared and supplied under the Agreement shall be written in English, 
and the Agreement shall be construed and interpreted in accordance 
with English language. 

19.3.2 If any of the agreements, correspondence, communications or 
documents are prepared in any language other than English, the English 
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translation of such agreements, correspondence, communications or 
documents shall prevail in matters of interpretation. 

19.4 Affirmation 

The TSP and the Nodal Agency, each affirm that: 

1. neither it nor its respective directors, employees, or agents has paid or 
undertaken to pay or shall in the future pay any unlawful commission, 
bribe, pay-off or kick-back; and 

2. it has not in any other manner paid any sums, whether in Indian 
currency or foreign currency and whether in India or abroad to the 
other Party to procure this Agreement, and the TSP and the Nodal 
Agency hereby undertake not to engage in any similar acts during the 
Term of Agreement. 

19.5 Severability 
 

The invalidity or enforceability, for any reason, of any part of this 
Agreement shall not prejudice or affect the validity or enforceability of the 
remainder of this Agreement, unless the part held invalid or unenforceable 
is fundamental to this Agreement. 

19.6 Counterparts 
 

This Agreement may be executed in one or more counterparts, each of 
which shall be deemed an original and all of which collectively shall be 
deemed one and the same Agreement. 

19.7 Breach of Obligations/ Roles 
 

The Parties acknowledge that a breach of any of the obligations/ roles 
contained herein would result in injuries. The Parties further acknowledge 
that the amount of the liquidated damages or the method of calculating 
the liquidated damages specified in this Agreement is a genuine and 
reasonable pre-estimate of the damages that may be suffered by the non- 
defaulting Party in each case specified under this Agreement. 

19.8 Restriction of Shareholders / Owners Liability 
 

19.8.1 Parties expressly agree and acknowledge that none of the shareholders 
of the Parties hereto shall be liable to the other Parties for any of the 
contractual obligations of the concerned Party under this Agreement. 
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19.8.2 Further, the financial liabilities of the shareholder(s) of each Party to this 
Agreement shall be restricted to the extent provided in the Indian 
Companies Act, 1956 / Companies Act, 2013 (as the case may be). 

19.9 Taxes and Duties: 
 

19.9.1 The TSP shall bear and promptly pay all statutory taxes, duties, levies 
and cess, assessed/levied on the TSP, its Contractors or their 
employees that are required to be paid by the TSP as per the Law in 
relation to the execution of the Project and for providing Transmission 
Service as per the terms of this Agreement. 

19.9.2 The Nodal Agency shall be indemnified and held harmless by the TSP 
against any claims that may be made against the Nodal Agency in 
relation to the matters set out in Article 19.9.1. 

19.9.3 The Nodal Agency shall not be liable for any payment of, taxes, duties, 
levies, cess whatsoever for discharging any obligation of the TSP by the 
Nodal Agency on behalf of TSP or its personnel, provided the TSP has 
consented in writing to the Nodal Agency for such work, for which 
consent shall not be unreasonably withheld. 

19.10 No Consequential or Indirect Losses 
 

The liability of the TSP shall be limited to that explicitly provided in this 
Agreement. 

Provided that, notwithstanding anything contained in this Agreement, 
under no event shall the Nodal Agency or the TSP claim from one another 
any indirect or consequential losses or damages. 

19.11 Discretion: 
 

Except where this Agreement expressly requires a Party to act fairly or 
reasonably, a Party may exercise any discretion given to it under this 
Agreement in any way it deems fit. 

19.12 Confidentiality 
 

19.12.1 The Parties undertake to hold in confidence this Agreement and RFP 
Project Documents and not to disclose the terms and conditions of the 
transaction contemplated hereby to third parties, except: 

(a) to their professional advisors; 
 

(b) to their officers, contractors, employees, agents or 
representatives, financiers, who need to have access to such 
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information for the proper performance of their activities; or 
 

(c) disclosures required under Law, 

without the prior written consent of the other Parties. 

Provided that, the TSP agrees and acknowledges that the Nodal Agency, 
may, at any time, disclose the terms and conditions of the Agreement 
and the RFP Project Documents to any person, to the extent stipulated 
under the Law and the Competitive Bidding Guidelines. 

19.13 Order of priority in application: 
 

Save as provided in Article 2.5, in case of inconsistencies between the 
terms and conditions stipulated in Transmission License issued by the 
Commission to the TSP, agreement(s) executed between the Parties, 
applicable Law including rules and regulations framed thereunder, the 
order of priority as between them shall be the order in which they are 
placed below: 

 terms and conditions of Transmission License; 
 

 applicable Law, rules and regulations framed thereunder; 
 

 this Agreement; 
 

 Agreement(s), if any, under Sharing Regulations. 
 

19.14 Independent Entity: 
 

19.14.1 The TSP shall be an independent entity performing its obligations 
pursuant to the Agreement. 

19.14.2 Subject to the provisions of the Agreement, the TSP shall be solely 
responsible for the manner in which its obligations under this Agreement 
are to be performed. All employees and representatives of the TSP or 
Contractors engaged by the TSP in connection with the performance of 
the Agreement shall be under the complete control of the TSP and shall 
not be deemed to be employees, representatives, Contractors of the 
Nodal Agency and nothing contained in the Agreement or in any 
agreement or contract awarded by the TSP shall be construed to create 
any contractual relationship between any such employees, 
representatives or Contractors and the Nodal Agency. 

19.15 Amendments: 
 

19.15.1 This Agreement may only be amended or supplemented by a written 
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agreement between the Parties. 
 

19.16 Waiver: 
 

19.16.1 No waiver by either Party of any default or breach by the other Party in 
the performance of any of the provisions of this Agreement shall be 
effective unless in writing duly executed by an authorised representative 
of such Party. 

19.16.2 Neither the failure by either Party to insist on any occasion upon the 
performance of the terms, conditions and provisions of this Agreement 
nor time or other indulgence granted by one Party to the other Parties 
shall act as a waiver of such breach or acceptance of any variation or the 
relinquishment of any such right or any other right under this Agreement, 
which shall remain in full force and effect. 

19.17 Relationship of the Parties: 
 

This Agreement shall not be interpreted or construed to create an 
association, joint venture, or partnership or agency or any such other 
relationship between the Parties or to impose any partnership obligation 
or liability upon either Party and neither Party shall have any right, power 
or authority to enter into any agreement or undertaking for, or act on 
behalf of, or to act as or be an agent or representative of, or to otherwise 
bind, the other Party. 

19.18 Entirety: 
 

19.18.1 This Agreement along with its sections, schedules and appendices is 
intended by the Parties as the final expression of their agreement and is 
intended also as a complete and exclusive statement of the terms of their 
agreement. 

19.18.2 Except as provided in this Agreement, all prior written or oral 
understandings, offers or other communications of every kind pertaining 
to this Agreement or the provision of Transmission Service under this 
Agreement to the Nodal Agency by the TSP shall stand superseded and 
abrogated. 

19.19 Notices: 
 

19.19.1 All notices or other communications which are required to be given under 
this Agreement shall be in writing and in the English language 

19.19.2 If to the TSP, all notices or communications must be delivered personally 
or by registered post or facsimile or any other mode duly acknowledged 
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to the addressee below: 

Address : 

Attention : 

Email : 

Fax. No. : 

Telephone No. : 
 

19.19.3 If to the Nodal Agency, all notices or communications must be delivered 
personally or by registered post or facsimile or any other mode duly 
acknowledged to the addresses below: 

(i) ........................ [Insert Name of the Nodal Agency] 

Address : 

Attention 

Email : 

Fax. No. : 

Telephone No. : 
 

19.19.4 All notices or communications given by facsimile shall be confirmed by 
sending a copy of the same via post office in an envelope properly 
addressed to the appropriate Party for delivery by registered mail. All 
notices shall be deemed validly delivered upon receipt evidenced by an 
acknowledgement of the recipient, unless the Party delivering the notice 
can prove in case of delivery through the registered post that the 
recipient refused to acknowledge the receipt of the notice despite efforts 
of the postal authorities. 

19.19.5 Any Party may by notice of at least fifteen (15) days to the other Party 
change the address and/or addresses to which such notices and 
communications to it are to be delivered or mailed. 

19.20 Fraudulent and Corrupt Practices 
 

19.20.1 The TSP and its respective officers, employees, agents and advisers 
shall observe the highest standard of ethics during the subsistence of 
this Agreement. Notwithstanding anything to the contrary contained in 
the Agreement, the Nodal Agency may terminate the Agreement without 
being liable in any manner whatsoever to the TSP, if it determines that 
the TSP has, directly or indirectly or through an agent, engaged in 
corrupt practice, fraudulent practice, coercive practice, undesirable 
practice or restrictive practice in the Bid process. In such an event, the 
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Nodal Agency shall forfeit the Contract Performance Guarantee of the 
TSP, without prejudice to any other right or remedy that may be available 
to the Nodal Agency hereunder or subsistence otherwise. 

19.20.2 Without prejudice to the rights of the Nodal Agency under Clause 19.20.1 
hereinabove and the rights and remedies which the Nodal Agency may 
have under this Agreement, if a TSP is found by the Nodal Agency to 
have directly or indirectly or through an agent, engaged or indulged in 
any corrupt practice, fraudulent practice, coercive practice, undesirable 
practice or restrictive practice during the Bid process, or after the issue of 
Letter of Intent (hereinafter referred to as LoI) or after the execution of 
the agreement(s) required under Sharing Regulations, the Nodal Agency 
may terminate the Agreement without being liable in any manner 
whatsoever to the TSP. Further, the TSP & its Affiliates shall not be 
eligible to participate in any tender or RFP issued by any BPC for an 
indefinite period from the date such TSP is found by the Nodal Agency to 
have directly or indirectly or through an agent, engaged or indulged in 
any corrupt practice, fraudulent practice, coercive practice, undesirable 
practice or restrictive practices, as the case may be. 

19.20.3 For the purposes of this Clause 19.20, the following terms shall have the 
meaning hereinafter respectively assigned to them: 

(a) “corrupt practice” means (i) the offering, giving, receiving, or 
soliciting, directly or indirectly, of anything of value to influence the 
actions of any person connected with the Bid process (for avoidance of 
doubt, offering of employment to or employing or engaging in any 
manner whatsoever, directly or indirectly, any official of the BPC who is 
or has been associated or dealt in any manner, directly or indirectly with 
the Bid process or the LoI or has dealt with matters concerning the RFP 
Project Documents or arising there from, before or after the execution 
thereof, at any time prior to the expiry of one year from the date such 
official resigns or retires from or otherwise ceases to be in the service of 
the BPC, shall be deemed to constitute influencing the actions of a 
person connected with the Bid Process); or (ii) engaging in any manner 
whatsoever, whether during the Bid Process or after the issue of the LoI 
or after the execution of the RFP Project Documents, as the case may 
be, any person in respect of any matter relating to the Project or the LoI 
or the RFP Project Documents, who at any time has been or is a legal, 
financial or technical adviser of the BPC in relation to any matter 
concerning the Project; 

(b) “fraudulent practice” means a misrepresentation or omission of facts 
or suppression of facts or disclosure of incomplete facts, in order to 
influence the Bid process; 
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(c) “coercive practice” means impairing or harming, or threatening to 
impair or harm, directly or indirectly, any person or property to influence 
any person’s participation or action in the Bid process; 

(d) “undesirable practice” means (i) establishing contact with any 
person connected with or employed or engaged by the BPC with the 
objective of canvassing, lobbying or in any manner influencing or 
attempting to influence the Bid process; or (ii) having a Conflict of 
Interest; and 

(e) “restrictive practice” means forming a cartel or arriving at any 
understanding or arrangement among Bidders with the objective of 
restricting or manipulating a full and fair competition in the Bid process; 

19.21 Compliance with Law: 
 

Despite anything contained in this Agreement but without prejudice to 
Article 12, if any provision of this Agreement shall be in deviation or 
inconsistent with or repugnant to the provisions contained in the Electricity 
Act, 2003, or any rules and regulations made there under, such provision 
shall be deemed to be amended to the extent required to bring it into 
compliance with the aforesaid relevant provisions as amended from time 
to time. 

IN WITNESS WHEREOF, THE PARTIES HAVE CAUSED THIS 
AGREEMENT TO BE EXECUTED BY THEIR DULY AUTHORISED 
REPRESENTATIVES AS OF THE DATE AND PLACE SET FORTH 
ABOVE. 

1. For and on behalf of TSP 
 

 
…………………………….. 

[Signature, Name, Designation and Address] 
 
 
 
 

2. For and on behalf of ............................. [Insert name 
of the Nodal Agency] 

 

 
…………………………….. 

[Signature, Name, Designation and Address] 
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WITNESSES: 

1. For and on behalf of 

: BPC 

 
 
 
 

 
…………………………… 
[Signature] 

 
 

 
............................................................... 

[Insert, Name, Designation and Address of the Witness] 
 
 
 
 
 
 
 
 
 

 

2. For and on behalf of 

: Nodal Agency 

 
 

 
…………………………… 
[Signature] 

 
........................................................... 

[Insert Name, Designation and Address of the Witness] 
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Schedule: 1 

Project Description and Scope of Project 

Scope of the Project: 

 

Sl. 
No. 

Scope of the Transmission Scheme 

Scheduled 
COD in 
months 
from 
Effective 
Date 

1.  Establishment of 3x1500 MVA, 765/400kV S/s at Raigarh (Kotra)-
II S/s in Chhattisgarh with 2x330 MVAR, 765 kV bus reactor and 
2x125 MVAR, 420 kV bus reactor 

 
Common Transmission System Augmentation:  

 
 765 kV, 2x330 MVAr bus reactor (7x110MVAr single phase 

units) 
 420 kV, 125 MVAr bus reactor: 2 Nos. 
 765 kV Bus reactor bays: 2 Nos. 
 400 kV Bus reactor bays: 2 Nos. 
 765 kV line bays: 4 Nos. (for termination of LILO of 

Dharamjaygarh (Sec-B) – Jharsuguda (Sec-A) 765kV D/c 
line) 

 765 kV, 240 MVAr (3x80MVAr single phase units) switchable 
line reactor along with associated switching equipment in 
each circuit of Raigarh (Kotra)-II – Jharsuguda (Sec-A) 765 
kV D/c section along with 1x80 MVAr 765kV spare reactor 

 
Additional space for future expansion: 

 
 765 kV bus sectionaliser bay: 1 set (to establish Sec-II) 
 400 kV bus sectionaliser bay :1 set (to establish Sec-II) 
 765/400 kV, 5x1500MVA (15 x 500 MVA single phase units) 

ICTs along with associated ICT bays  
a. 765 kV side: - 1 No. on Bus Sec-I & 4 Nos. on Bus Sec-

II) 
b. 400 kV side: - 1 Nos. on Bus Sec-I & 4 Nos. on Bus Sec-

II) 
 765 kV, 2x330 MVAr (6 x 110MVAr single phase units) bus 

reactor along with associated bay (on Bus Sec-II)  
 420 kV, 2x12 5MVAr bus reactor along with associated bay 

(2 on Bus Sec-II) 

24 Months 
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Sl. 
No. 

Scope of the Transmission Scheme 

Scheduled 
COD in 
months 
from 
Effective 
Date 

 765 kV line bays (along with space for switchable line 
reactor) for future lines: 8 Nos. (2 Nos. on Sec-I for scope at 
Sl. 8 and 6 on Bus Sec-II for future lines)  

 400 kV line bays (along with space for switchable line 
reactor) for future lines: 14 Nos. (6 on Bus Sec-I; 8 on Bus 
Sec-II)  

 400/220 kV ICT along with bays: 6 Nos. 
 220 kV line bays: 12 Nos.: (6 Nos. on Bus Sec-I and 6 on 

Bus Sec-II) 
 220 kV Sectionalization bay: 1 set 
 220 kV bus coupler bay: 2 set (1 No. each on bus Sec-I and 

bus Sec-II) 
 220 kV transfer bus coupler bay: 2 set (1 No. each on bus 

Sec-I and bus Sec-II) 

2.  Extension at Raigarh (Kotra)-II 765/400 kV S/s 
 
ATS incl. terminal bays identified for 2x800MW Raigarh TPS 
of M/s APL (appl. No.2200001709): 
 
 765/400 kV, 3x1500 MVA ICT (10x500 MVA single phase 

units)  
 765 kV ICT bays: 3 Nos. 
 400 kV ICT bays: 3 Nos. 
 400 kV line bays: 2 Nos. [for interconnection of 2x800MW 

Raigarh TPS of M/s APL to Raigarh (Kotra)-II 400 kV D/c 
line. DTL line under scope of M/s APL.] 

24 Months 

3.  LILO of Dharamjaygarh (Sec-B) – Jharsuguda (Sec-A) 765 kV 
D/c line at Raigarh (Kotra)-II S/s 24 Months 
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Sl. 
No. 

Scope of the Transmission Scheme 

Scheduled 
COD in 
months 
from 
Effective 
Date 

4.  Installation of new 765/400 kV, 1x1500 MVA (3x500 MVA single 
phase units) ICT (3rd) at Jeerat (New) S/s of M/s POWERGRID 
Medinipur Jeerat Transmission Limited (PMJTL) along with 
associated bays at both ends 

 
 765/400 kV, 1x1500 MVA (3x500MVA single phase units) 

ICT: 1 no. 
 765kV ICT bay: 1 no. 
 400kV ICT bay: 1 no 

24 Months 

5.  Establishment of 2x1500 MVA, 765/400 kV S/s at Jamshedpur 
(New) in Jharkhand 

 
 765/400 kV, 2x1500 MVA ICT (7x500 MVA single phase 

units)  
 765 kV, 2x330MVAr bus reactor (7x110 MVAr single phase 

units including one spare unit) 
 420 kV, 125 MVAr bus reactor: 2 Nos. 
 765 kV ICT bays: 2 Nos. 
 765 kV Bus reactor bays: 2 Nos. 
 400 kV ICT bays: 2 Nos. 
 400 kV Bus reactor bays: 2 Nos. 
 765 kV line bays: 4 Nos. (for termination of LILO of Ranchi 

(New) – Medinipur 765 kV D/c line) 
 400 kV line bays: 4 Nos. [for termination of LILO of Ranchi 

(New) – New PPSP 400 kV D/c line] 
 
Additional space for future expansion: 
 
 765 kV bus sectionaliser bay: 1 set (to establish Sec-II) 
 400 kV bus sectionaliser bay :1 set (to establish Sec-II) 
 220 kV bus sectionaliser bay: 1 set (to establish Sec-II) 
 220 kV bus coupler bay: 2 set (1 No. each on bus Sec-I and 

bus Sec-II) 
 220 kV transfer bus coupler bay: 2 set (1 No. each on bus 

Sec-I and bus Sec-II) 
 765/400 kV, 4x1500 MVA (12x500 MVA single phase units) 

ICTs along with associated ICT bays at both voltage levels 
a. 765 kV side: - 1 No. on Bus Sec-I & 3 Nos. on Bus Sec-

30 Months 
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Sl. 
No. 

Scope of the Transmission Scheme 

Scheduled 
COD in 
months 
from 
Effective 
Date 

II) 
b. 400 kV side: - 1 Nos. on Bus Sec-I & 3 Nos. on Bus Sec-

II) 
 400/220 kV, 6x500 MVA ICTs along with associated ICT 

bays at both voltage levels 
a. 400 kV side: - 3 No. on Bus Sec-I & 3 Nos. on Bus Sec-

II) 
b. 220 kV side: - 3 Nos. on Bus Sec-I & 3 Nos. on Bus Sec-

II) 
 765 kV, 2x330 MVAr (6x110 MVAr single phase units) bus 

reactor along with associated bay (on Bus Sec-II) 
 420 kV, 2x125 MVAr bus reactor along with associated bay 

(on Bus Sec-II) 
 765 kV line bays (along with space for switchable line 

reactor) for future lines: 8 Nos. (2 Nos. on Bus Sec-I and 6 on 
Bus Sec-II) 

 400 kV line bays (along with space for switchable line 
reactor) for future lines: 10 Nos. (2 Nos. on Bus Sec-I and 8 
on Bus Sec-II) 

 220 kV line bays for future lines: 12 Nos. (6 Nos. on Bus Sec-
I and 6 on Bus Sec-II) 

6.  LILO of Ranchi (New) – Medinipur 765 kV D/c line at Jamshedpur 
(New) 30 Months 

7.  LILO of Ranchi (New) – New PPSP 400 kV D/c line at 
Jamshedpur (New) 

 
 Jamshedpur (New) to LILO section towards Ranchi (New) 

needs to be implemented with Twin Moose  
 Jamshedpur (New) to LILO section towards New PPSP 

needs to be implemented with Twin HTLS (ampacity of single 
HTLS as 1574A at nominal voltage)   

30 Months 

8.  Extension at Raigarh (Kotra)-II S/s 765/400 kV S/s 
 
 765 kV line bays: 2 nos. (for termination of Raigarh (Tamnar) 

– Raigarh (Kotra)-II 765 kV D/c line) 
36 Months 
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Note:   

1. @4 Nos. 765kV line bays vacated at Raigarh (Tamnar) S/s after bypass arrangement 
mentioned at Sl. No. 9 of the scope of works [i.e. bypassing of Raigarh (Tamnar) – 
Dharamjaygarh (Sec -B) 765kV D/c line & Raigarh (Kotra) – Raigarh (Tamnar) 765kV 
D/c at Raigarh (Tamnar)] to be utilized for termination of 765kV lines at Raigarh 
(Tamnar) S/s i.e. 2 nos. for Raigarh (Tamnar) – Raigarh (Kotra-II) 765kV D/c proposed 
line and 2 nos. for Raigarh (Tamnar) – Jamshedpur (New) 765kV D/c proposed line.  

2. After the implementation of subject bypassing arrangement at the outskirts of Raigarh 
(Tamnar) S/s, the existing unutilized portions of Raigarh (Kotra) – Raigarh (Tamnar) 
and Raigarh (Tamnar) – Dharamjaygarh (Sec -B) 765kV D/c line sections at Raigarh 

Sl. 
No. 

Scope of the Transmission Scheme 

Scheduled 
COD in 
months 
from 
Effective 
Date 

9.  Bypassing of Raigarh (Tamnar) – Dharamjaygarh (Sec-B) 765 kV 
D/c line & Raigarh(Kotra) – Raigarh (Tamnar) 765 kV D/c line at 
Raigarh (Tamnar) S/s so as to form at Raigarh (Kotra) – 
Dharamjaygarh (Sec-B) 765 kV D/c line 

36 Months 

10.  Raigarh (Tamnar)@ - Raigarh (Kotra)-II S/s 765 kV D/c line 
36 Months 

11.  Extension at Raigarh (Tamnar) 765/400 kV S/s 
 
 765 kV, 330 MVAr (3x110 MVAr single phase units) 

switchable line reactor along with associated switching 
equipment in each circuit of Raigarh (Tamnar) – Jamshedpur 
(New) 765 kV D/c line along with 1x110 MVAr 765 kV spare 
reactor 

36 Months 

12.  Extension at Jamshedpur (New) 765/400 kV S/s 
 
 765 kV line bays: 2 nos. (for termination of Jamshedpur 

(New) – Tamnar 765 kV D/c line) 
 765 kV, 330 MVAr (3x110 MVAR single phase units) 

switchable line reactor along with associated switching 
equipment in each circuit of Raigarh (Tamnar) – Jamshedpur 
(New) 765 kV D/c line 

36 Months 

13.  Raigarh (Tamnar)@ – Jamshedpur (New) 765 kV D/c line 36 Months 
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(Tamnar) end may be utilized for termination of proposed 765kV D/c lines under the 
subject scheme i.e. proposed 765kV D/c lines may be terminated at bypassing points. 
This shall ensure utilization of existing ISTS transmission infrastructure. However, if the 
said existing ISTS transmission line sections remain unutilized at Raigarh (Tamnar) 
end, due to any reason, the same shall be dismantled by the TSP of the subject 
scheme and cost of scrapped assets may be adjusted under subject transmission 
scheme. In both cases (viz. utilization of existing line sections or its scrapping), the 
original tariff of Raigarh (Tamnar) – Dharamjaygarh (Sec -B) 765kV D/c line & Raigarh 
(Kotra) – Raigarh (Tamnar) 765kV D/c line shall remain unaffected. 

Also, TSP of Raigarh (Tamnar) S/s shall provide space for above scope of work at 
the existing Raigarh (Tamnar) S/s free of cost. 

3. TSP shall implement Inter-tripping scheme on Dharamjaygarh (Sec-B) – Raigarh 
(Kotra)-II 765 kV D/c line (for tripping of the switchable line reactor at Dharamjaygarh 
(Sec-B) end along with the main line breaker). 

4. TSP of the subject scheme shall implement Inter-tripping scheme on Raigarh (Kotra)-II 
– Jharsuguda 765 kV D/c line (for tripping of the switchable line reactor at Raigarh 
(Kotra)-II end along with the main line breaker). 

5. LILO of Ranchi (New) – Medinipur 765kV D/c line at Jamshedpur (New) shall be 
carried out such that one circuit of Ranchi (New) – Jamshedpur (New) 765kV D/c line 
and one circuit of Jamshedpur (New) – Medinipur 765kV D/c line are terminated in 
same diameter. Similarly, second circuit of both line sections may also be terminated in 
bays of the same diameter. 

6. LILO of Ranchi (New) – New PPSP 400kV D/c line at Jamshedpur (New) shall be 
carried out such that one circuit of Ranchi (New) – Jamshedpur (New) 400kV D/c line 
and one circuit of Jamshedpur (New) – New PPSP 400kV D/c line are terminated in 
same diameter. Similarly, second circuit of both line sections may also be terminated in 
bays of the same diameter. 

7. M/s POWERGRID Medinipur Jeerat Transmission Limited (PMJTL) shall provide space 
for above scope of work at the existing Jeerat (New) S/s free of cost. 

 
Project Description 

 
From operational feedback of Grid-India and further system studies it was observed that 
Ranchi – Dharamjaygarh 765 kV 2xS/C line, Ranchi – Sipat 400 kV D/C and Ranchi New 
– New PPSP 400 kV D/C lines are getting critically loaded under N-1 contingencies in 
high solar scenarios when thermal generations are backed down in ER. In order to relieve 
the critical loading on the above-mentioned lines, an additional 765 kV corridor between 
ER and WR was identified to relieve the loading of various 765 kV and 400 kV lines in the 
WR-ER corridor and nearby 400 kV corridors in the peak solar scenario in 2028-29 
timeframe.   
 
Further, in order to facilitate evacuation of power from 2x800 MW Raigarh TPS of Adani 
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Power Limited at Raigarh (Kotra)-II, Korba Power Limited (2x660 MW) at Champa and & 
Korba Power Limited (2x800 MW) at Dharamjaygarh, two new 765/400 kV ISTS 
substations at Raigarh (Kotra-II) in WR and Jamshedpur (New) in ER along with WR – ER 
inter-regional link and associated transmission lines have been planned. This scheme 
shall also facilitate additional drawl of power from ISTS by West Bengal and Odisha, 
mainly during high solar scenarios.   
 
The subject scheme was agreed in the 36th Consultation Meeting for Evolving 
Transmission Schemes in Western Region (CMETS-WR) held from 26.05.2025 to 
28.05.2025 and 43rd Consultation Meeting for Evolving Transmission Schemes in Eastern 
Region (CMETS-ER) held on 29.05.2025. It was further recommended in a Special Joint 
TCC and ERPC meeting held on 11.08.2025 and 55th meeting of WRPC held on 
08.08.2025. The scheme was thereafter deliberated and approved for implementation 
through TBCB route in the 32nd meeting of National Committee on Transmission (NCT) 
held on 12.08.2025.  
 
MoP vide Gazette dated 18.09.2025 has notified implementation of the subject scheme 
through TBCB route and has appointed RECPDCL as the BPC.  
 
The scheme was rediscussed in the 35th meeting of NCT held on 19-11-2025 wherein 
revised completion schedule of the elements and foregoing the space requirement for 
future expansion of 1150kV and HVDC at Raigarh (Kotra)-II were agreed. 
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SPECIFIC TECHNICAL REQUIREMENTS FOR TRANSMISSION LINE 

 The design, routing and construction of transmission lines shall be in accordance with 
Chapter V, Part-A of CEA (Technical Standards for Construction of Electrical Plants and 
Electric Lines) Regulations 2022, as amended from time to time. Other CEA Regulations/ 
guidelines as amended up to date and Ministry of Power (MoP) guidelines, as applicable, 
shall also be followed. 

A.1.0 Selection of tower type shall be made as per CEA Regulations, however in case lattice type 
towers are used, the following shall also be applicable: 

A.2.0 Steel section of grade E 250 and/or grade E 350 as per IS 2062, only are permitted for use 
in towers, extensions, gantry structures and stub setting templates. For towers in 
snowbound areas, steel sections shall conform to Grade-C of IS-2062. 

A.3.0 Towers shall be designed as per IS-802:2015, however the drag coefficient of the tower 
shall be as follows: - 

Solidity Ratio Drag Coefficient 

Up to 0.05 3.6 
0.1 3.4 
0.2 2.9 
0.3 2.5 
0.4 2.2 

0.5 and above 2.0 

A.4.0 Transmission Service Provider (TSP) shall adopt any additional loading/design criteria for 
ensuring reliability of the line, if so desired and /or deemed necessary. 

A.5.0 Transmission line shall be designed considering wind zones as specified in wind map given 
in National Building Code 2016, Vol.1. The developer shall also make his own assessment 
of local wind conditions and frequent occurrences of High Intensity Winds (HIW) due to 
thunderstorms, dust-storms, downburst etc. along the line route and wherever required, 
higher wind zone than that given in wind map shall be considered for tower design for 
ensuring reliability of line. Further, for transmission line sections passing within a distance 
of 50 km from the boundary of two wind zones, higher of the two wind zones shall be 
considered for design of towers located in such sections. 

A.6.0 Selection of reliability level for design of tower shall be as per CEA Regulation (Technical 
Standards for Construction of Electrical Plants and Electric Lines) Regulations 2022, as 
amended from time to time. 

A.7.0  

a)  In case of construction of transmission line of Voltage level of 400 kV and above, 
under crossing of the existing transmission line shall not be allowed. In the case 
where it is inevitable to under-cross the existing transmission line then TSP shall 
seek prior approval from Chief Electrical Inspector, CEA with detailed study 
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ensuring that all statutory electrical clearances and Electric Field limit of 10 kV/m 
at 1 m and 1.8 m from ground level is not violated. 

b)  For power line crossing of 400 kV or above voltage level, large angle and dead 
end towers (i.e. D/DD/QD) shall be used on either side of power line crossing. 

c)  For power line crossing of 132 kV and 220 kV voltage level, angle towers 
(B/C/D/DB/DC/DD/ QB/QC/QD) shall be used on either side of power line crossing 
depending upon the merit of the prevailing site condition and line deviation 
requirement. 

d)  For power line crossing of 66 kV and below voltage level, suspension/tension 
towers shall be provided on either side of power line crossing depending upon the 
merit of the prevailing site condition and line deviation requirement. 

e)  For crossing railways, national highways and state highways, the 
Rules/Regulations of appropriate authorities shall be followed. 

A.8.0 (a) The relevant conductor configuration shall be as follows: -     

A. Type of conductor: ACSR / AAAC / AL59 

Basic parameters: 

 
Transmission 
line 

ACSR 
Conductor 
specified 

Equivalent 
AAAC 

conductor 
based on 53.5% 
conductivity of 

Al Alloy 

Equivalent  
AL59 

conductor 
based on 59% 
conductivity of 

AL Alloy* 

Sub-
conductor 
Spacing 

765 kV D/C 
(Hexa Bundle) 
transmission 
lines 

Zebra: 
Stranding 
54/3.18 mm-Al + 
7/3.18 mm-Steel, 
428.9 sq mm, 
Aluminium area, 
28.62 mm 
diameter 

Maximum DC 
Resistance at 
20°C (Ω/km): 
0.0677 

Minimum UTS: 
131.44 kN 
 

Stranding 
details: 
61/3.19mm, 
28.71 mm 
diameter;  
487.5 sq.mm 
Aluminium alloy 
area 

Maximum DC 
Resistance at 
20°C (Ω/km): 
0.06815 

Minimum UTS:  
135.6 kN 

Stranding 
details: 
61/3.08mm, 
27.72 mm 
diameter;  
454 sq.mm 
Aluminium alloy 
area 

Maximum DC 
Resistance at 
20°C (Ω/km): 
0.0653 

Minimum UTS:  
108 kN 

 
 
 
 
457 mm 

400 kV D/C 
(Twin Bundle) 

Moose: 
Stranding 

 Stranding 
details:   

Stranding 
details:  
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Transmission 
line 

ACSR 
Conductor 
specified 

Equivalent 
AAAC 

conductor 
based on 53.5% 
conductivity of 

Al Alloy 

Equivalent  
AL59 

conductor 
based on 59% 
conductivity of 

AL Alloy* 

Sub-
conductor 
Spacing 

transmission 
lines 

54/3.53mm-Al + 
7/3.53 mm-Steel, 
31.77 mm 
diameter 
528.5 sq. mm, 
Aluminium area, 
 

Maximum DC 
Resistance at 
20°C (Ω/km): 
0.0549 

Minimum UTS: 
 159.60 kN 

61/3.55mm 
31.95mm 
diameter;  
 
604 sq. mm 
Aluminium alloy 
area 

 Maximum DC     
Resistance at 
20°C (Ω/km): 
0.05506 

Minimum UTS: 
 159.80 kN 

61/3.31 mm 
29.79 mm 
diameter;  
 
525 sq. mm 
Aluminium alloy 
area  

Maximum DC 
Resistance at 
20°C (Ω/km): 
0.0566 

Minimum UTS: 
 124.70 kN 

 
 
450 mm 

Note:  

1. *To select any size above the minimum, the sizes mentioned in the Indian standard 
IS-398(part-6) shall be followed. 

2. The transmission lines shall have to be designed for a maximum operating 
conductor temperature of 85oC. 

B.    Type of conductor: HTLS (High Temp & low Sag) 

Basic parameters: 

 
 
Transmission Line 

Parameter of single conductor Sub-
conductor 
Spacing 
(mm) 

Ampacity 
of HTLS 
conductor 

Minimum 
Conductor 
diameter 
(mm) 

Maximum DC 
Resistance 
at 20°C 
(Ω/km) 

400 kV Transmission line 
with Twin HTLS conductor 

1574 A 
 

28.62 0.0549 450 

 

A.9.0 The required phase to phase spacing and horizontal spacing for 765 kV and 400 kV line(s) 
shall be governed by the tower design as well as minimum live metal clearances for 765 kV 
and 400 kV voltage level under different insulator swing angles. However, the phase to 
phase spacing for 765 kV and 400 kV lines shall not be less than 15m and 8m respectively. 
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A.10.0 All electrical clearances including minimum live metal clearance, ground clearance and 
minimum mid span separation between earth wire and conductor as given below shall be 
considered: 

 A. Minimum live metal clearances for 765 kV line:  

a) (i)  Under stationary conditions  

 From tower body:  For 765 kV D/C: 6.1 m  
    For 765 kV S/C: 5.6 m  

 (ii)  Under swing conditions 
 

Wind Pressure Condition Minimum Electrical Clearance 
a)    Swing angle (25º)  4.4 m 
b)    Swing angle (55º) 1.3 m 

 
    b)   Minimum ground clearance for 765 kV: 18 m 
    c)   Minimum mid span separation between earth-wire and conductor for 765 kV: 9.0 m 
 

B. Minimum live metal clearances for 400 kV line: 
 

    a) (i) Under stationary conditions: 
             From tower body: 3.05m 
 
        (ii) Under Swing conditions 
 

Wind Pressure Condition Minimum Electrical Clearance 

a) Swing angle (22º)                     3.05 mtrs 
b) Swing angle (44º) 1.86  mtrs 

 
   b) Minimum ground clearance for 400kV: 8.84 m 
   c) Minimum mid span separation between earthwire and conductor for 400kV: 9.0 m 

 
A.11.0 The shielding angle shall not exceed 10 deg for 765 kV D/C and 20 deg for 400 kV 

transmission line. 

A.12.0 The Fault current for design of line shall be 50 kA for 1 sec for 765 kV and 63 kA for 1 sec 
for 400 kV. 

A.13.0 In case of 765 kV & 400 kV voltage class lines, at least one out of two earth wires shall be 
OPGW and second earth wire, if not OPGW, shall be either of galvanized stranded steel 
(GSS) or Aluminum Alloy Conductor Steel Reinforced (AACSR) conductor type or any 
other suitable conductor type depending upon span length and other technical 
consideration. 

A.14.0 Each tower shall be earthed such that tower footing impedance does not exceed 10 ohms. 
Pipe type or Counterpoise type earthing shall be provided in accordance with relevant IS. 



Transmission Service Agreement 

 

WR ER Part A Power Transmission Limited 93 ……2026  

Additional earthing shall be provided on every 7 to 8 km distance for direct earthing of both 
shield wires. If site condition demands, multiple earthing or use of earthing enhancement 
compound shall be used. 

A.15.0 Pile type foundation shall be used for towers located in river or creek bed or on bank of 
river having scourable strata or in areas where river flow or change in river course is 
anticipated, based on detailed soil investigation and previous years’ maximum flood 
discharge of the river, maximum velocity of water, highest flood level, scour depth and 
anticipated change in course of river based on river morphology data of at least past 20 
years to ensure availability and reliability of the transmission line. 

A.16.0 Transmission line route shall be finalized, in consultation with appropriate authorities so as 
to avoid the habitant zones of endangered species and other protected species. Bird 
diverters, wherever required, shall be provided on the transmission line. In order to 
optimize the route, use of GATISHAKTI platform shall also be made. 

A.17.0 Wherever, transmission lines are passing through cyclone prone areas (i.e. areas up to 60 
km from coast)/ creek regions/ aggressive soil areas following shall also be applicable: 

a) The fabricated tower parts and stubs shall have a minimum overall zinc coating of 900 
g/m2 of surface area except for plates and sections below 5 mm which shall have a 
minimum overall zinc coating of 610 g/ m2 of surface area. The average zinc coating for 
all sections and plates 5 mm and above shall be maintained as 127 microns and that 
for plates and sections below 5 mm shall be maintained as 87 microns. 

b) Ready mix concrete of M30 Grade shall be used to avoid use of locally available saline 
water. However, design mix concrete of M30 Grade conforming to IS 456 with potable 
water can be used at locations where transportation of ready-mix concrete is not 
feasible. Minimum cement content in any case shall not be less than 330 kg/m3. 

c) The surface of the reinforced steel shall be treated with epoxy-based coating to 
enhance corrosion performance of foundation. Use of epoxy coated reinforcement in 
foundation shall be as per IS 13620. In addition, two (2) coats of bituminous painting of 
minimum 1.6 kg/m2 per coat shall be applied on all exposed faces of foundation (i.e. 
pedestal and base slab). 

d) Double coat 20 mm thick cement plaster shall be provided on all exposed concrete 
surface as well up to 300 mm below ground level to give protection to concrete surface 
from environmental and saline effect. 

e) Before coping of chimney top portion, three coats of anti-corrosive paint of minimum 
30-35 microns dry film thickness each shall be applied on the stub in the 50mm coping 
portion as well as up to 350 mm above CL portion. 

A.18.0 The raised chimney foundation is to be provided in areas prone to flooding/water 
stagnation like paddy field /agricultural field and undulated areas to avoid direct contact of 
water with steel part of tower. The top of the chimney of foundation should be at least 
above High Flood Level (HFL) or the historical water stagnation/ logging level (based on 
locally available data) or above High Tide Level or 500 mm above Natural Ground level 
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(whichever is higher). 

A.19.0 Routing of transmission line through protected areas of India shall be avoided to the extent 
possible. In case, it is not possible to avoid protected areas, the towers of the transmission 
line up to 400 kV level which are installed in protected areas shall be designed for Multi-
circuit (4 circuits) configuration of same voltage level considering reliability level of at least 
two (2). The top two circuits of these multi-circuit towers shall be used for stringing of the 
transmission line under present scope and the bottom two circuits shall be made available 
for stringing of any future transmission line of any transmission service providers/ State 
transmission utilities/Central transmission utilities passing through the same protected 
area. Further, the configuration and coordinates of such transmission towers shall be 
submitted to CEA, CTU and BPC by the TSP. 

A.20.0  The TSP shall abide by the Guidelines of CEA w.r.t. shifting of transmission lines for NHAI 
projects and other projects. 

A.21.0   Safety precautions in regards to gas/oil pipelines in vicinity of Transmission lines shall be 
taken in coordination with gas/ petroleum authorities. 

A.22.0  The stringing of the transmission line in the forest area shall be carried out through drones. 

A.23.0  RoW width and Span in different terrain shall be as per Schedule VII of CEA (Technical 
Standards for Construction of Electrical plants and Electric Lines) Regulations 2022, as 
amended from time to time. 

A.24.0     The tower shall be designed considering the porcelain Insulators with creepage factor of 
31 mm/ kV irrespective of type of insulator used. 
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SPECIFIC TECHNICAL REQUIREMENTS FOR SUBSTATION 

The proposed 765/400 kV Jamshedpur (New) S/s and proposed 765/400 kV Raigarh 
(Kotra)-II shall be Conventional Air Insulated Substation (AIS) type generally conforming to 
the requirements of CEA (Technical Standards for Construction of Electrical Plants and 
Electric Lines) Regulations 2022, as amended from time to time.  

Extension of 765 kV Raigarh (Tamnar) S/s and Extension of 765/400 kV Jeerat (New) S/s 
shall be Air Insulated Switchgear (AIS) type generally conforming to the requirements of 
CEA (Technical Standards for Construction of Electrical Plants and Electric Lines) 
Regulations 2022, as amended from time to time.  

Other CEA Regulations/guidelines as amended up to date and MoP guidelines, as 
applicable, shall also be followed. 

B.1.0 Salient features of Substation Equipment and Facilities 

The design and specification of substation equipment are to be governed by the following 
factors: 

 B.1.1 Insulation Coordination 

The system design parameters for substations/switchyards shall be as given below: 
 

Sl 
No

 

Description of 
parameters 

765/400 kV Raigarh 
(Kotra)-II S/s 

765/400 kV Jamshedpur 
(New) S/s 

765 kV 
System 

400 kV 
System 

765 kV 
System 

400 kV 
System 

1. System Operating Voltage 765 kV 400 kV 765 kV 400 kV 

2. Maximum voltage of the 
system (rms) 

800 kV 420 kV 800 kV 420 kV 

3. Rated Frequency 50 Hz 50 Hz 50 Hz 50 Hz 
4. No. of Phases 3 3 3 3 
5. Rated Insulation Levels     
i) Lightning Impulse 

withstand voltage for 
(1.2/50 micro sec.) 
- for Equipment other than 

Transformer and Reactor 
 

- for Insulator String  

 
 

2100 kVp 
 
 

2100 kVp 

 
 

1425 kVp 
 
 

1550 kVp 

 
 

2100 kVp 
 
 

2100 kVp 

 
 

1425 kVp 
 
 

1550 kVp 

ii) 
 

Switching Impulse 
withstand voltage 
(250/2500 micro sec.) dry 

 
1550 kVp 

 
1050 kVp 

 
1550 kVp 

 
1050 kVp 
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Sl 
No

 

Description of 
parameters 

765/400 kV Raigarh 
(Kotra)-II S/s 

765/400 kV Jamshedpur 
(New) S/s 

765 kV 
System 

400 kV 
System 

765 kV 
System 

400 kV 
System 

and wet 

iii) One-minute power 
frequency dry withstand 
voltage (rms) 

830 kV 
 

630 kV 
 

830 kV 
 

630 kV 
 

6. Corona Extinction Voltage 508 kV 320 kV 508 kV 320 kV 
7. Max. radio interference 

voltage for frequency 
between 0.5 MHz and 2 
MHz  

2500 micro-
volts at   

508 kV rms 

1000 micro-
volts at  

266 kV rms 

2500 micro-
volts at  

508 kV rms 

1000 micro-
volts at 266 

kV rms 

8. Minimum creepage 
distance for insulator 
string/ longrod insulators/ 
outdoor bushings 

24800 mm 
(31 mm/ kV) 

13020 mm 
(31 mm/kV) 

24800 mm 
(31 mm/kV) 

13020 mm 
 (31 mm/kV) 

9. Minimum creepage 
distance for switchyard 
equipment  

20000 mm 
(25 mm/kV) 

10500 mm 
(25 mm/kV) 

20000 mm 
(25 mm/kV) 

10500 mm  
(25 mm/kV) 

10. Max. fault current 50 kA 63 kA 50 kA 63 kA 

11. Duration of fault  1 sec 1 Sec 1 sec 1 Sec 
 
Sl 
No

 

Description of 
parameters 

Extn. of 765/400 kV Jeerat 
(New) S/s 

Extn. of 765 kV 
Raigarh (Tamnar) S/s  

765 kV 
System 

400 kV 
System 

765 kV 
System 

1. System operating voltage 765 kV 400 kV 765 kV 

2. Maximum voltage of the 
system (rms) 

800 kV 420 kV 800 kV 

3. Rated frequency 50 Hz 50 Hz 50 Hz 
4. No. of phases 3 3 3 
5. Rated Insulation levels    
i) Lightning Impulse 

withstand voltage for 
(1.2/50 micro sec.) 
- for Equipment other than 

Transformer and Reactor 
 

- for Insulator String  

 
 

2100 kVp 
 
 

2100 kVp 

 
 

1425 kVp 
 
 

1550 kVp 

 
 

2100 kVp 
 
 

2100 kVp 
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Sl 
No

 

Description of 
parameters 

Extn. of 765/400 kV Jeerat 
(New) S/s 

Extn. of 765 kV 
Raigarh (Tamnar) S/s  

765 kV 
System 

400 kV 
System 

765 kV 
System 

ii) 
 

Switching impulse 
withstand voltage 
(250/2500 micro sec.) dry 
and wet 

 
1550 kVp 

 
1050 kVp 

 
1550 kVp 

iii) One-minute power 
frequency dry withstand 
voltage (rms) 

830 kV 
 

630 kV 
 

830 kV 
 

6. Corona extinction voltage 508 kV 320 kV 508 kV 
7. Max. radio interference 

voltage for frequency 
between 0.5 MHz and 2 
MHz  

2500 micro-
volts at   

508 kV rms 

1000 micro-
volts at  

266 kV rms 

2500 
micro-volts at   
508 kV rms 

8. Minimum creepage 
distance for insulator 
string/ longrod insulators/ 
outdoor bushings 

24800 mm 
(31 mm/kV) 

13020 mm  
(31 mm/kV) 

24800 mm 
(31 mm/kV) 

9. Minimum creepage 
distance for switchyard 
equipment  

20000 mm 
(25 mm/kV) 

10500 mm  
(25 mm/kV) 

20000 mm 
(25 mm/kV) 

10. Max. fault current 50 kA 63 kA 50 kA 

11. Duration of fault  1 sec 1 Sec 1 sec 
 

B.1.2 Switching Scheme 
 

The switching schemes, as mentioned below, shall be adopted at various voltage levels of 
substation/switchyard: 

 

Substation 765 kV side 400 kV side 

765/400 kV Jamshedpur (New) S/s  One and half 
breaker 

One and half breaker 

765/400 kV Raigarh (Kotra)-II S/s  One and half 
breaker 

One and half breaker  

Extn. of 765 kV Raigarh (Tamnar) 
S/s  

One and half 
breaker 

-- 

Extn. of 765/400 kV Jeerat (New) 
S/s  

One and half 
breaker 

One and half breaker 

 
Notes: - 
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(i)  For one and half breaker switching scheme, any double circuit line consisting of two 
numbers of feeders and originating from the same transmission or generating switchyard 
shall not be terminated in one diameter.  

(ii)  Two transformers of same HV rating shall not be connected in the same diameter and 
similarly, two bus reactors of same HV rating shall also not be connected in the same 
diameter.  

(iii)  A diameter in one and half breaker scheme is a set of 3 circuit breakers with associated 
isolators, earth switches, current transformers etc. for controlling 2 (two) numbers of 
feeders.  

(iv)  Connection arrangement of Switchable Line reactors shall be such that it can be used as 
Line reactor as well as Bus reactor with suitable NGR bypass arrangement. Further, 
Spare 1-phase Shunt Reactor unit shall be placed and connected in such a way that the 
spare unit can be utilized for all the bus and switchable line reactor banks (including future 
reactor banks) without its physical movement.  

(v) TSP shall plan connectivity of line and transformer feeders to bus bar in such a way that 
all power can be evacuated successfully without crossing thermal limit at any point of bus 
bar. 

(vi) Space Provision for Future Bus sectionalizer: 

One (1) set of future bus sectionalizer for 400 kV shall comprise 2 Nos. of bus 
sectionalizer bays with associated Circuit Breakers, Isolators and Current Transformers 
for both buses.  

One (1) set of future bus sectionalizer for 765 kV shall comprise 2 Nos. of bus 
sectionalizer bays with associated Circuit Breakers, Isolators and Current Transformers 
for both buses.  

(vii) In one and half breaker scheme, both main bay and tie bay shall be completed for 
controlling a feeder. Further, all associated interconnection work shall also be in the 
present scope of TSP. 

(viii) For AIS type substation, TSP shall keep space provisions for future elements such that 
interconnection arrangement to the corresponding future bays can be done with overhead 
AIS type connection without any cable/ GIS duct. 

(ix) Augmentation of Jeerat (New) s/s: 
For installation of new 765/400 kV ICT at Jeerat (New) S/s, 01 No. half diameter 
(consisting of Main and associated Tie Bay) shall be constructed at both 765 kV & 400 kV 
voltage level under present scope of work. 
 
Further, all associated interconnection work shall also be in the present scope of TSP  

(x) 765/400 kV Jamshedpur (New) S/s 

 
LILO of Ranchi (New) – Medinipur 765 kV D/C line at Jamshedpur (New) shall be carried 
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out such that one circuit of Ranchi (New) – Jamshedpur (New) 765 kV D/C line and one 
circuit of Jamshedpur (New) – Medinipur 765 kV D/C line are terminated in same 
diameter. Similarly, second circuit of both line sections shall also be terminated in bays of 
the same diameter.  
 

LILO of Ranchi (New) – New PPSP 400 kV D/C line at Jamshedpur (New) shall be carried 
out such that one circuit of Ranchi (New) – Jamshedpur (New) 400 kV D/C line and one 
circuit of Jamshedpur (New) – New PPSP 400 kV D/C line are terminated in same 
diameter. Similarly, second circuit of both line sections shall also be terminated in bays of 
the same diameter.  

 

B.2.0 Substation Equipment and facilities (Voltage level as applicable): 
 

The switchgear shall be designed and specified to withstand operating conditions and duty 
requirements. All equipment shall be designed considering the following capacity. 

 
Sl. 
No 

Description of bay 765/400 kV Raigarh 
(Kotra)-II S/s   

765/400 kV 
Jamshedpur (New) 

S/s 
765 kV 400 kV 765 kV 400 kV 

1. Bus Bar  4000 A 4000 A 4000 A 4000 A 

2. Line bay  3150 A 3150 A 3150 A  3150 A 

3. ICT bay 3150 A 3150 A 3150 A  3150 A 
4.  Reactor Bay 3150 A 3150 A 3150 A  3150 A 

 
Sl. 
No 

Description of bay Extn. of 765/400 kV 
Jeerat (New) S/s 

Extn. of 765 kV 
Raigarh (Tamnar) S/s 

765 kV 400 kV 765 kV 
1. Bus Bar  4000 A 4000 A 4000 A 

2. Line bay  -- -- 3150 A  

3. ICT bay 3150 A 3150 A -- 
 
 

B.2.1   (765/3)/ (400/3)/ 33 kV, Single Phase Autotransformer 
 
          500 MVA, (765/3)/ (400/3)/ 33kV, single phase Transformer (including arrangement for 3-

phase bank formation of 1500 MVA) shall conform to CEA’s “Standard Specifications and 
Technical Parameters for Transformers and Reactors (66 kV and above)” available on CEA 
website. 

 
Spare 1-phase Transformer unit shall be placed and connected in such a way that in case of 
fault in any unit of any of the transformer banks (including for future transformer banks) can 
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be replaced by spare unit without physically moving it. 
  
B.2.2 (765/3) kV, Single Phase Shunt Reactor 
 

110 MVAr, 765/3 kV, Single Phase Reactor (including arrangement for 3-phase bank 
formation of 330 MVAr) shall conform to CEA’s “Standard Specifications and Technical 
Parameters for Transformers and Reactors (66 kV and above Voltage class)” available on 
CEA website and as amended up to date.   
 
80 MVAr, 765/3 kV, Single Phase Reactor (including arrangement for 3-phase bank 
formation of 240 MVAr) shall conform to CEA’s “Standard Specifications and Technical 
Parameters for Transformers and Reactors (66 kV and above Voltage class)” available on 
CEA website and as amended up to date. 
 
Spare 1-phase Shunt Reactor unit shall be placed and connected in such a way that the 
spare unit can be utilized for all the bus and switchable line reactor banks (including for future 
reactor banks) without its physical movement. 
 
Neutral Grounding Reactor and Surge Arrester for 765 kV Switchable Line 
Reactors (as applicable): 

The neutral of the switchable line reactors (wherever provided) shall be grounded through 
adequately rated Neutral Grounding Reactors (NGR) to facilitate single phase auto-reclosure, 
provided that the NGR shall be provided with suitable bypass arrangement so that the 
switchable line reactor can be used as Bus Reactor as and when required. The neutral of bus 
reactor shall be solidly grounded.  

NGR shall be oil filled or dry type air core for outdoor application.  NGR shall conform to 
CEA’s “Standard Specifications and Technical Parameters of Transformers and Reactors (66 
kV and above Voltage Class)” as amended up to date. Technical parameters of NGR shall be 
as specified in Annexure-A of above-mentioned document. 

The surge arresters (rated voltage of arrester in co-ordination with ohmic value of NGR shall 
be decided by the TSP) shall be provided and physically located between the neutral of shunt 
reactor (brought out at 145 kV class bushing) and neutral grounding reactor. The surge 
arresters shall be of heavy duty station class gapless Metal oxide (ZnO) type conforming in 
general to IEC-60099-4. Surge Arresters shall be hermetically sealed units, of self-supporting 
construction, suitable for mounting on structures.  

The Ohmic value of NGR for each circuit at Jamshedpur (New) S/s end of 765 kV 

Raigarh (Tamnar) – Jamshedpur (New) D/c line shall be 350 Ohm. 

The Ohmic value of NGR for each circuit at Raigarh (Tamnar) S/s end of 765 kV 
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Raigarh (Tamnar) – Jamshedpur (New) D/c line shall be 350 Ohm. 

The Ohmic value of NGR for each circuit at Raigarh (Kotra)-II S/s end of 765 kV 

Raigarh (Kotra)-II – Jharsuguda (Sec-A) D/c section (after LILO) shall be 500 Ohm. 
     

B.2.3 420 kV, 3-phase, Shunt Reactor 
 
 125 MVAr, 420 kV, 3-Phase Reactor shall conform to CEA’s “Standard Specifications and 

Technical Parameters for Transformers and Reactors (66 kV and above voltage class)” as 
amended upto date available on CEA website. 

 
B.2.4 765 kV & 400 kV AIS Substation equipment (as applicable) 

 
B.2.4.1    Circuit Breakers (AIS)  

The circuit breakers and accessories shall conform to IEC: 62271-100, IEC: 62271-1 and 
shall be of SF6 Type. The circuit breakers shall be of class C2-M2 (as per IEC) with regard to 
restrike probability during capacitive current breaking and mechanical endurance. The rated 
break time shall not exceed 40 ms for 765 kV and 400 kV circuit breakers. 765 kV and 400 
kV Circuit breakers shall be provided with single phase and three phase auto reclosing. Each 
breaker would have two sets of trip circuits which would be connected to separate DC 
supplies for greater reliability. The Circuit breakers controlling 765 kV lines shall be provided 
either with pre-insertion closing resistor of about 450 ohms maximum with 9 ms insertion time 
or with Controlled Switching Device. The Circuit breakers controlling 400 kV lines shall be 
provided either with pre insertion closing resistor of about 400 ohms with 8 ms insertion time 
or Controlled Switching Device (CSD) for lines longer than 200 km length. The short line fault 
capacity shall be same as the rated capacity and this is proposed to be achieved without use 
of opening resistors. The controlled switching device shall be provided in Circuit breakers of 
switchable line reactor bay and in Main and Tie bay circuit breakers of line with non-
switchable line reactors, Bus Reactors and Transformers of voltage class 400 kV and above. 

 
B.2.4.2     Isolators (AIS)  

The Isolators shall comply with IEC 62271-102 in general.765 kV Isolator design shall be 
double break or vertical break or knee-type. 400 kV Isolators shall be double break type. All 
Isolators and earth switches shall be motor operated. Earth switches shall be provided at 
various locations to facilitate maintenance. Isolator rated for 400 kV shall be of extended 
mechanical endurance class - M2 as per IEC-62271-102. Main blades and earth blades shall 
be interlocked and interlock shall be fail safe type. 765 kV and 400 kV earth switch for line 
isolator shall be suitable for induced current switching duty as defined for Class-B. 

 
B.2.4.3 Current Transformers (AIS)  
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Current Transformers shall comply with IEC 61869 in general. All ratios shall be obtained by 
secondary taps only. Generally, Current Transformers (CT) for 765 kV and 400 kV shall have 
six cores (four for protection and two for metering). The burden and knee point voltage shall 
be in accordance with the requirements of the system including possible feeds for telemetry. 
The Accuracy class for the protection core shall be PX and for the metering core it shall be 
0.2S. The rated burden of cores shall be closer to the maximum burden requirement of 
metering and protection system (not more than 20 VA for metering core) for better sensitivity 
and accuracy. The instrument security factor shall be less than five (5) for CTs upto 400 kV 
and less than ten (10) for CTs of 765 kV voltage class. 

 
B.2.4.4  Capacitive Voltage Transformers (AIS) 

Capacitive Voltage transformers shall comply with IEC 61869 in general. These shall have 
three secondaries out of which two shall be used for protection and one for metering. 
Accuracy class for protection cores shall be 3P and for metering core shall be 0.2. The 
Capacitive voltage transformers on lines shall be suitable for Carrier Coupling. The 
Capacitance of CVT for 400 kV shall be of 4400/8800 pF depending on PLCC requirements 
whereas the Capacitance of CVT for 765 kV shall be 8800 pF. The rated burden of cores 
shall be closer to the maximum burden requirement of metering and protection system (not 
more than 50 VA for metering core) for better sensitivity and accuracy. 

 
B.2.4.5    Surge Arresters (AIS) 

624 kV and 336 kV Station High (SH) duty gapless type Surge Arresters with thermal energy 
(Wth) of minimum 13 kJ/kV and 12 kJ/kV conforming to IEC 60099-4 in general shall be 
provided for 800 kV and 420 kV systems respectively. Other characteristics of Surge arrester 
shall be chosen in accordance with system requirements. Surge Arresters shall be provided 
at line entrances, near transformers and reactor so as to achieve proper insulation 
coordination. Surge Arresters shall be provided with porcelain/ polymer housing fitted with 
pressure relief devices. A leakage current monitor with surge counter shall be provided with 
each surge arrester. 

 
B.2.5  Protection Relaying and Control System  

The protective relaying system proposed to be provided for transmission lines, auto-
transformers, reactors and bus bars to minimize the damage to the equipment in the events 
of faults and abnormal conditions, is dealt in this section. All main protective relays shall be 
numerical type with IEC 61850 communication interface and should have  interoperability 
during integration of numerical relays to communicate over IEC61850 protocol with 
RTU/SAS/IEDs of different OEMs. All numerical relays shall have built in disturbance 
recording feature. 
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The protection circuits and relays of the transformer and reactor shall be electrically and 
physically segregated into two groups each being independent and capable of providing 
uninterrupted protection even in the event of one of the protection groups failing, to obtain 
redundancy, and to take protection systems out for maintenance while the equipment 
remains in service. 

 
a) Transmission Lines Protection 

765 kV & 400 kV line shall have Main-I numerical three zone distance protection scheme with 
carrier aided inter-tripping feature. 765 kV & 400 kV line shall also have Main-II numerical 
distance protection scheme like Main-I but from different make that of Main-I. The Main-I and 
Main-II protection relays of same make may be provided only if they are of different hardware 
and manufacturing platform or different principle of operation. 

However, Line Current Differential Relay (with back up distance protection feature) as Main–I 
and Main-II shall be considered at both ends for short lines (line length below 30 km) having 
Fiber Optic Communication Link. Differential relay at remote end shall be provided by the 
TSP. The associated power and control cabling and integration with SAS at remote end shall 
be provided by respective bay owners. 

Further, all 765 kV & 400 kV lines shall be provided with single and three phase auto-
reclosing facility to allow reclosing of circuit breakers in case of transient faults.  These lines 
shall also be provided with distance to fault locators to identify the location of fault on 
transmission lines. 

All 765 kV and 400 kV lines shall also be provided with two stage over voltage protection. 
The over voltage protection and distance to fault locator may be provided as in-built feature 
of Main-I and Main-II protection relays. Auto reclose as built-in function of Bay Control Unit 
(BCU) is also acceptable.  

The Main-I and Main-II protection relays shall be fed from separate DC sources and shall be 
mounted in separate panels. 

For 765 kV & 400 kV transmission line, directional IDMT earth fault relay should be provided 
as standalone unit or in-built feature of Main-I and Main -II feature.  

In case of loop in loop out of transmission lines, the existing protection scheme shall be 
studied and suitable up-gradation (if required) shall be carried out. 

 
b) Auto Transformer Protection 

These shall have the following protections: 

i)    Numerical Differential Protection 
ii)   Numerical Restricted Earth Fault Protection 
iii)  Numerical Back-up Over-Current and Earth Fault Protection on High Voltage 
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(HV) and Intermediate Voltage (IV) side  
iv)  Numerical Over Fluxing Protection on HV and IV side 
v)   Numerical Overload Alarm 

Further, Numerical Back-up Over-Current and Earth Fault Protection on HV and IV side of 
auto-transformer shall not be combined with other protective functions in the main relays and 
shall be independent relays. Besides these, power transformers shall also be provided with 
Buchholz relay, Magnetic Oil Gauge (MOG) with low oil level alarm, protection against high 
oil and winding temperature and pressure relief device etc. 

Suitable monitoring, control (operation of associated circuit breaker and isolator) and 
protection for LT auxiliary transformer connected to tertiary winding of auto-transformer for 
the purpose of auxiliary supply shall be provided. The over current and other necessary 
protection shall be provided for the auxiliary transformer. These protection and control may 
be provided as built in feature either in the bay controller to be provided for the auxiliary 
system or in the control and protection IEDs to be provided for autotransformer. 

 
c) Reactor Protection  

Reactor shall be provided with the following protections: 
 

i)    Numerical Differential Protection. 
ii)   Numerical Restricted Earth Fault Protection 
iii)  Numerical Back-up impedance protection 

 

Besides these, reactors shall also be provided with Buchholz relay, Magnetic Oil Gauge 
(MOG) with low oil level alarm, protection against oil and winding temperatures and pressure 
relief device, etc. 

 
d) Bus bar Protection 

The high-speed low impedance type bus bar differential protection, which is essential to 
minimize the damage and maintain system stability at the time of bus bar faults, shall be 
provided for 765 kV and 400 kV. Duplicated bus bar protection is envisaged for 765 kV and 
400 kV bus-bar protection. Bus bar protection scheme shall be such that it operates 
selectively for each bus and incorporate necessary features required for ensuring security. 
The scheme shall have complete bus bar protection for present as well as envisaged future 
bays i.e. input / output modules for future bays for the bus section under present scope shall 
also be provided.  

Bus Bar protection system for new substation shall be de-centralized (distributed) type. 

In case, the bus section is provided, then each side of bus section shall have separate set of 
bus bar protection schemes. 
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Peripheral Units (PUs) shall be provided by the respective bay owners. 

For existing substations, the existing bus bar protection shall be augmented as per 
requirement.  

 
e) Local Breaker Back up Protection 

 

This shall be provided for each 765 kV and 400 kV circuit breakers and will be connected to 
de-energize the affected stuck breaker from both sides. 

Notes: 

1. LBB and REF relays shall be provided separately from transformer differential relay.  
2. LBB relay may also be provided as built-in protection function of distributed bus bar 

protection scheme; however, in such case separate LBB relay shall be provided for tie 
bays (in case of One and Half breaker scheme).  

3. Over fluxing and overload protection can be provided as built-in feature of differential 
relay.  

4.  In 765 kV and 400 kV switchyard, if spare bay of half diameter is identified as future, Tie 
CB relay panel shall be with Auto-reclosure feature. 

 
B.2.6 Substation Automation System  

a) For all the new substations, state of art Substation Automation System (SAS) conforming to 
IEC-61850 shall be provided. The distributed architecture shall be used for Substation 
Automation System, where the controls shall be provided through Bay Control Units. The 
Bay Control Unit is to be provided bay wise for voltage level 220 kV and above. All Bay 
Control Units as well as protection units are normally connected through an Optical fibre high 
speed network. The control and monitoring of circuit breaker, dis-connector, re-setting of 
relays etc. can be done from Human Machine Interface (HMI) from the Control Room.  

 
The functions of control, annunciation, disturbance recording, event logging and 
measurement of electrical parameters shall be integrated in the Substation Automation 
System. 
 
At the new substations, the Substation Automation System (SAS) shall be suitable for the 
operation and monitoring of the complete substation including proposed future 
bays/elements. 
 
In the existing substations with a Substation Automation System (SAS), augmentation of 
existing SAS shall be done for bays under the present scope. 
 
In the existing Substations where Substation automation is not provided, control functions 
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shall be done through control panels. 
 
Necessary gateway and modems (as required) shall be provided to send data to 
RLDC/SLDC as per their requirement and shall be provisioned with 2+2 redundancy i.e. 2 
channels for Main Control Centre and 2 channels for Backup Control Centre. In order to meet 
this requirement, suitable redundancy at port and card level need to be ensured by the TSP 
to avoid any single point of failure which may lead to interruption in real-time grid operation. 
Accordingly, all the hardware for communication services of station as stated above shall 
support dual redundancy for data transmission of station to respective main and backup 
RLDCs. Any augmentation work at RLDC/SLDC is excluded from TSP’s scope. However, all 
the configuration work at substation end required to send data to RLDC/SLDC shall be in the 
scope of TSP. 
 

b) Time Synchronisation Equipment 
 

Time Synchronization Equipment complete in all respect including antenna, cable and 
processing equipment required to receive time signal through GPS/NavIC or from National 
Physical Laboratory (NPL) through INSAT shall be provided at new substations. This 
equipment shall be used to synchronize SAS and IEDs etc. 
 

B.3.0 Substation Support Facilities 
 

Certain facilities required for the operation and maintenance of substations as described 
below shall be provided at the new substation. In existing substation, these facilities have 
already been provided and will be extended/ augmented as per requirement. 

 
B.3.1 AC and DC power supplies 
 

For catering the requirements of three phase and single phase AC supply and DC supply for 
various substation equipment (for present and future scope), the following arrangement is 
envisaged : - 
 

i) For LT Supply at each new Substation, two (2) Nos. of LT Transformers (minimum 800 kVA 
for substations with highest voltage rating as 765 kV) shall be provided which shall be fed 
from two independent sources as per the CEA (Technical Standards for Connectivity to the 
Grid) Regulations, 2007.  

Metering arrangement with Special Energy Meters (SEMs) shall be provided by TSP at 33 
kV tertiary of Transformer for drawing auxiliary supply at new substation. Such SEMs shall 
be provided by CTU at the cost of the TSP. Accounting of such energy drawn by the TSP 
shall be done by RLDC/RPC as part of Regional Energy Accounting.  
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Additionally, Active Energy Meters may be provided at the same point in the 33 kV tertiary 
of Transformer by local SEB/DISCOM for energy accounting. 

            
ii) 2 sets of 220V battery banks for control and protection and 2 sets of 48 V battery banks for 

PLCC/ communication equipment shall be provided at each new Substation. Each battery 
bank shall have a float-cum-boost charger.  

 

At new substation, sizing of 220 V battery and battery charger shall be done based on the 
number of bays specified (including future bays) as per CEA Regulations and relevant IS. 2 
sets of 48 V battery banks for PLCC and communication equipment for present and future 
scope shall be provided at each new Substation with at least 10-hour battery backup and 
extended backup, if required.  

 
iii) Suitable AC and DC distribution boards and associated LT Switchgear shall be provided at 

new substation.  

For new substation, following switch boards shall be considered with duplicate supply with 
bus coupler/ sectionalizer and duplicate outgoing feeders except for Emergency lighting 
distribution board which shall have only one incoming feeder:  

 
a) 415 V Main Switchboard – 1 No.  
b) AC distribution board – 1 No.  
c) Main lighting distribution board – 1 No. 
d)  Emergency lighting distribution board – 1 No.  
e) 220 Volt DC distribution board – 2 Nos.  
f)  48 Volt DC distribution board – 2 Nos. 

 

Sizing of LT Switchgear shall be suitable to cater the requirement for all present and future 
bays. AC and DC distribution boards shall have modules for all the feeders (including future 
as specified). 

 
iv) At new Substation, one No. of DG set (minimum 500 kVA for substations with highest 

voltage rating as 765 kV) shall be provided for emergency applications. 
 

v) For substation extensions, existing facilities shall be augmented as required. 
 

B.3.2  Fire Fighting System 
 

Fire-fighting system for substation including Transformer and Reactor shall conform to CEA 
(Measures Relating to Safety and Electric Supply) Regulations, 2023 as amended from time 
to time.  
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Further, adequate water hydrants and portable fire extinguishers shall be provided in the 
substations. The main header of the firefighting system shall be suitable for extension to bays 
covered under the future scope; necessary piping interface in this regard shall be provided. 
 
At existing substations, the fire-fighting systems as available shall be extended to meet the 
additional requirements. 
 

B.3.3 Oil evacuating, Filtering, Testing and Filling apparatus 
 

To monitor the quality of oil for satisfactory performance of Transformers, Shunt Reactors 
and for periodical maintenance necessary oil evacuating, filtering, testing and filling 
apparatus would be provided at new substations. Oil storage tanks of adequate capacities for 
storage of transformer oil would be provided.   

 
Online Transformer Oil Drying Out System shall be provided in line with the provisions of 
Standard Specification and Technical Parameters for Transformers and Reactors (66 kV and 
above Voltage Class) as amended up to date available on CEA website.  

 
B.3.4 Illumination  
 

Normal and emergency AC and DC illumination shall be provided adequately in the control 
room and other buildings of the substation. The switchyard shall also be provided with 
adequate illumination.  
 
The lighting of the entire control room building, fire-fighting pump house, other building (if 
any) and switchyard shall be done by LED based low power consumption luminaries.  

 
B.3.5 Control Room 
 

For the new substation, substation control room shall be provided to house substation work 
stations for station level control (SAS) along with its peripheral and recording equipment, AC 
and DC distribution boards, DC batteries and associated battery chargers, Fire Protection 
panels, Telecommunication panels and other panels as per requirements. Air conditioning 
shall be provided in the building as functional requirements. Main cable trenches from the 
control room shall have adequate space provision for laying of cables from the control room 
for all the future bays. 
 
At existing substations, the adequacy of size of control room shall be ascertained and the 
same shall be augmented as per requirement.  

 
B.3.6 Control Concept 

 
All the EHV circuit breakers in substation/switching stations shall be controlled and 
synchronized from the switchyard control room/remote control center. All the isolators shall 
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have control from remote/local whereas the earth switches shall have local control only.  
 

B.3.7 Visual Monitoring System (VMS) for watch and ward of substation premises: 
 

Visual Monitoring System for effective watch and ward of substation premises shall cover all 
the transformers and reactors, all other major AIS Equipment (such as CB, isolators, CT, 
CVT, SA etc. as applicable), GIS bays, panel room, all the gates of switchyard and all entry 
and exit points of control room building and accordingly the location of cameras shall be 
decided. In addition to the gates of the switchyard, the cameras shall also be located around 
the boundaries at suitable locations. The camera shall be high definition color CCD camera 
with night vision feature. The VMS data partly/completely shall be recorded (minimum for 15 
days) at least @25fps (or better) and stored on network video recorder. The system shall use 
video signals from various cameras installed at different locations, process them for viewing 
on workstations/monitors in the control room and simultaneously record all the cameras. The 
VMS data should go only to the intended personnel/facility and not to the remote server of 
the Camera (VMS supplier). 

 
Mouse/keyboard controllers shall be used for pan, tilt, zoom and other functions of the 
desired camera. The Visual Monitoring System shall have provision of WAN connectivity for 
remote monitoring. 

 
All camera recordings shall have Camera ID and location/area of recording as well as 
date/time stamp. The equipment should generally conform to Electromagnetic compatibility 
requirement for outdoor equipment in EHV substation. 

 
Advisory on deployment of CCTV issued by Ministry of Electronics and Information 
Technology (MEITY) shall be followed. 

 
At existing substations, the Visual Monitoring System if available shall be augmented as per 
existing or better specification as required. 

 
B.4.0 General Facilities  

 
a)  Line Gantry/Towers are envisaged for bays under the present scope only. However, for 

adjacent future line bay, gantry/tower shall be designed for extension (considering Hexa 
conductors for 765 kV and Quad conductors 400 kV future lines) wherever applicable. 
 

b) Bay extension works at existing substation shall be executed by TSP in accordance with 
the requirements/provisions mentioned above. However, interface points shall be 
considered keeping in view the existing design/arrangement at the substation.  

 
c) TSP has to arrange for construction power and water on its own. 

 
d)  All outdoor steel structures including anchor/foundation bolts shall be fully galvanized. 

The weight of the zinc coating shall be at least 610 gm/m2 and 900 gm/m2 for coastal/ 
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creek regions (if applicable). 
 

e) In 765 kV and 400 kV switchyard, if spare bay of half diameter is identified as future, all 
the equipment for Tie and Future Bay shall be designed considering the current rating 
of line bay i.e. 3150 A. 

 
f) Boundary wall shall be brick masonry wall with RCC frame or Stone masonry wall or 

Precast RCC wall under present scope along the property line of complete substation 
area including future switchyard area to prevent encroachment and unauthorized 
access. Minimum height of the boundary wall shall be of 1.8 m from Finished Ground 
Level (FGL). 

 
g) All electrical equipment shall be installed above the Highest Flood Level (HFL) and 

where such equipment is not possible to be installed above Highest Flood Level, it shall 
be ensured that there is no seepage or leakage or logging of water. 

 
h) As per CEA (Technical Standards for Construction of Electrical Plants and Electric 

Lines) Regulations 2022 and CEA Manual on Transmissions Planning criteria 2023, 
line approaching substation shall normally be perpendicular to the substation boundary 
for a stretch of 2-3 km. Accordingly, TSP shall ensure that line terminations at 
substations are arranged in a manner to avoid hindrance to future line terminations at 
the substations. 

 
i) TSP shall finalize the substation site/layout such that the corridor for the termination of 

lines, including future lines at the substation, can be accommodated without any 
constraints. Accordingly, forests, large water bodies, or hills adjacent to the substation 
boundary should be avoided.  

 
B.5.0 EXTENSION OF EXISTING SUBSTATION 

 
The following drawings/details of existing substation is attached with the RFP documents 
for further engineering by the bidder. 
 

Sl. 
No. 

Drawing Title  Drawing No./Details Rev. No. 

A. Raigarh (Tamnar) S/s 
1.0 Single Line Diagram CG/321RG/EL/101 Rev-0 
2.0 General Arrangement C/ENGG-SS/WR/RAIGARH 

POOLING (T)/EXTN./GA/01 
Rev. 00 

3.0 Earthmat Layout CG/321RG/EL/103 Rev-0 

4.0 Visual Monitoring System Nicevision Software -- 
5.0 Bus Bar Protection  Make: SIEMENS  

Model: 7SS522 
-- 

6.0 Substation Automation System Make: SIEMENS  --` 
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(SAS) Model: SICAM PAS 
B.1 Raigarh (Kotra)-II S/s  C/CTU/Kotra II/01 -- 
B.2 Jamshedpur s/s  C/CTU/Jamshedpur /01 -- 
C. Jeerat (New) S/s   
1.0 Single Line Diagram C/ENGG/TBCB/JEERAT/765

KV/EXTN/ 
REV-0 

2.0 General Arrangement TB-0-395-316-013 REV-02 
3.0 Earthmat Layout TB-0-395-316-005 REV-00 
4.0 Visual Monitoring System -- -- 
5.0 Bus Bar Protection  Make : NR Model,  

PCS-915 M-140134 
-- 

6.0 Substation Automation System 
(SAS) 

Make : NR Model, 
PCS 9700 

-- 

 
Bidders shall follow the RfP for scope of work. Actual site conditions may be different due to 
other schemes being executed or subsequent revisions by the developer. Thus, bidders are 
advised to visit the substation sites and acquaint themselves for details such as:  

(i) Actual site conditions, Layout, Topography  
(ii) Infrastructure such as roads, cable trench, drainage  
(iii) Space availability in existing control room and LT panel room  
(iv) Soil investigation  
(v) Fire hydrant layout  
(vi) SAS architecture and IO list  
(vii) Boundary  
(viii) Design philosophy etc.  
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SPECIFIC TECHNICAL REQUIREMENTS FOR COMMUNICATION 
 

The communication requirement shall be in accordance to CEA (Technical Standards for 
Communication System in Power System Operations) Regulations, 2020, CEA (Technical 
Standards for Construction of Electrical Plants and Electric Lines) Regulations, 2022, CERC 
(Communication System for inter-State transmission of electricity) Regulations, 2017, CEA (Cyber 
Security in Power Sector) Guidelines, 2021, CEA Guidelines on Unified Philosophy for placement 
of PMUs in Indian Grid, March 2025  and all above documents as amended from time to time. 
 
The communication services viz. SCADA, AGC (wherever applicable), VoIP, AMR and PMU have 
been identified as critical services and therefore shall be provisioned with 2+2 redundancy i.e. 2 
channels for Main Control Centre and 2 channels for Backup Control Centre. In order to meet this 
requirement, suitable redundancy at port and card level need to be ensured by the TSP to avoid 
any single point of failure which may lead to interruption in real-time grid operation. 
  
PMU to PDC communication (wherever required) shall be through 2 channels to the PDC (main) 
as there is no backup PDC at present.   
 
Accordingly, all the hardware for communication services of station as stated above shall support 
dual redundancy for data transmission of station to respective main and backup RLDCs. 
 
The complete ISTS communication system commissioned by TSP under the RFP shall be the 
asset of ISTS and shall be available for usage of ISTS requirements as suggested by CTU from 
time to time.  
 
In order to meet the requirement for grid management and operation of substations, Transmission 
Service Provider (TSP) shall provide the following: 
 
C.1.0 Establishment of 2x1500 MVA, 765/400 kV at Jamshedpur (New) in Jharkhand  

 
(i) TSP shall supply, install & commission one or more FODP of minimum 288 Fiber 

capacity along with panel in the control room. TSP shall provide required approach 
Cables (48F/24F) with all associated hardware fittings from gantry towers to Bay 
kiosk/Control Room and terminate them in substation FODP for all the incoming lines 
envisaged under the present scope. 

 
 

(ii) TSP shall supply, install & commission One or more STM-16 (FOTE) equipment 
along with panel/s supporting minimum eight  (8) MSP (Multiplex Section Protection – 
1+1) STM-16 directions along with necessary interfaces/amplifiers at control 
room/Bay kiosk  and required optical interfaces/amplifiers at Ranchi (New) S/s, 
Medinipur S/s, Balasore S/s (upcoming OPTCL S/s), New PPSP, Raigarh 
(Tamnar) S/s to meet the voice and data communication requirement among Ranchi 
(New) S/s, Medinipur S/s, New PPSP, Balasore S/s (upcoming OPTCL S/s),  
Raigarh (Tamnar) S/s and Jamshedpur (New) S/s. These directions shall exclude 
protected (1+1) local patching among equipment (if any). The suitable DC Power 
Supply and backup to be provided for communication equipment. 
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(iii) FOTE & FODP can be accommodated in the same panel to optimize space.  
 

(iv) The new communication equipment under the present scope shall be compatible for 
integration with existing regional level centralized NMS. The local configuration of the 
new communication equipment shall be the responsibility of TSP. The configuration 
work in the existing centralized NMS for integration of new Communication equipment 
shall be done by Regional ULDC Team, however all the necessary support in this 
regard shall be ensured by TSP. 

 
(v) TSP shall deploy Cyber Security System in compliance with CEA (Cyber Security in 

Power Sector) Guidelines, 2021 and CEA (Cyber Security in Power Sector) 
Regulation, from its date of publication/ notification and their amendments thereof. 

 
(vi) The maintenance of all the communication equipment and software thereof including 

FOTE, FODP, PMU, approach cable, DCPS along with Battery Bank & Cyber 
Security System  etc. shall be the responsibility of TSP 

 
C.2.0 Establishment of 765/400 kV Raigarh (Kotra)-II S/s 

 
(i) TSP shall supply, install & commission one or more FODP with minimum 216 Fiber 

capacity with panel and required approach Cables (48F/24F) with all associated 
hardware fittings from gantry towers to Control Room for all the incoming lines 
envisaged under the present scope. 
 

(ii) TSP shall supply, install & commission One or more STM-16 (FOTE) equipment along 
with panel/s supporting minimum six (6) MSP (Multiplex Section Protection – 
1+1)STM-16 directions along with necessary interfaces/amplifiers at the control room 
and required optical interfaces/amplifiers at Raigarh (Tamnar) S/s, Dharamjaygarh 
S/s, Jharsuguda S/s, Raigarh TPS (APL) to meet the voice and data communication 
requirement among Raigarh (Tamnar) S/s, Dharamjaygarh S/s, Jharsuguda S/s, 
Raigarh TPS (APL)  and Raigarh (Kotra) - II S/s . These directions shall exclude 
protected (1+1) local patching among equipment (if any). The suitable DC Power 
Supply and backup to be provided for communication equipment. 

 
(iii)  FOTE & FODP can be accommodated in the same panel to optimize space.  
 
(iv) The new communication equipment under the present scope shall be compatible for 

integration with existing regional level centralized NMS. The local configuration of the 
new communication equipment shall be the responsibility of TSP. The configuration 
work in the existing centralized NMS for integration of new Communication equipment 
shall be done by Regional ULDC Team, however all the necessary support in this 
regard shall be ensured by TSP. 

 
(v)  TSP shall deploy Cyber Security System in compliance with CEA (Cyber Security in 

Power Sector) Guidelines, 2021 and CEA (Cyber Security in Power Sector) 
Regulation, from its date of publication/ notification and their amendments thereof. 
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(vi) The maintenance of all the communication equipment and software thereof including 
FOTE, FODP, PMU, approach cable, DCPS along with Battery Bank & Cyber Security 
System  etc. shall be the responsibility of TSP. 

 
C.3.0 OPGW Requirement for Bypassing of Raigarh (Tamnar) – Dharamjaygarh (Sec-B) 765 

kV D/c line & Raigarh (Kotra) – Raigarh (Tamnar) 765 kV D/c line at Raigarh (Tamnar) 
S/s so as to form at Raigarh (Kotra) – Dharamjaygarh (Sec-B) 765 kV D/c line (Bypass 
of two lines to form one line) 

 
(i) TSP shall supply, install & commission One (1) no. OPGW cable containing 48 Fibers 

(48F) on one E/W peak and conventional earth wire on other E/W peak on the bypass 
section of Raigarh (Kotra) - Dharamjaygarh 765 kV D/c line 

(ii) The TSP shall install OPGW on the bypass section with all associated hardware 
including Vibration Dampers, mid-way & bypass Joint Boxes (called OPGW Hardware 
hereafter) and shall integrate with the OPGW of 765 kV D/c Raigarh (Tamnar) – 
Raigarh (Kotra) line and 765 kV D/c line Raigarh (Tamnar) - Dharamjaygarh to form 
the Raigarh (Kotra) - Dharamjaygarh Optic Fiber link. 

(iii) TSP shall provide required interfaces/ amplifiers at Raigarh (Kotra) S/s and 
Dharamjaygarh S/s to meet the voice and data communication requirement between 
Raigarh (Kotra) S/s and Dharamjaygarh S/s. 

(iv)  The total transmission line length including bypass portion, Raigarh (Tamnar) – 
Dharamjaygarh, Raigarh (Tamnar) – Raigarh (Kotra) and bypass section is 195 kms. 
(approx.) (137 kms of Raigarh (Tamnar) - Dharamjaygarh + 10 kms for bypass section 
+ 48 kms of Raigarh (Tamnar) – Raigarh (Kotra) line) where repeater may not be 
required to meet the link budget requirement of Raigarh (Tamnar) - Dharamjaygarh 
link. However, if after survey additional repeater shall be required to meet the link 
budget requirement of Raigarh (Kotra) – Dharamjaygarh (Sec-B) 765 kV D/c line, the 
same shall be provided by TSP.  

(v) TSP shall finalize the location of the repeater station depending upon the actual site 
conditions.  Further TSP shall comply with the requirements mentioned as per 
Appendix-F.1. 

(vi) Maintenance of OPGW Cable & OPGW Hardware etc. shall be the responsibility of TSP. 
 
C.4.0 LILO of Dharamjaygarh (Sec-B) – Jharsuguda (Sec-A) 765 kV D/c line at Raigarh 

(Kotra)-II S/s 
 

 
(i) On LILO of Dharamjaygarh (Sec-B) – Jharsuguda (Sec-A) 765 kV D/c line at Raigarh (Kotra)-

II S/s, TSP shall supply, install & commission OPGW and earthwire as per Tower 
Configurations: 
 
a) For Multi Circuit Tower Configuration: Two (2) no. OPGW cable containing 24 Fibres (24F) 

to be installed & commissioned by the TSP on both the Earthwire peaks. 
b) For Double Circuit Tower configuration: (for both Loop In and Loop Out portion): One (1) 

no. OPGW cable containing 24 Fibres (24F) on one earthwire peak & conventional 
earthwire on other E/W peak for both Loop In and Loop Out Lines. 
 

(ii)   The TSP shall install OPGW cables from gantry of Raigarh (Kotra)-II S/s up to the LILO      
towers with all associated hardware including Vibration Dampers, LILO tower, mid-way   & 
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gantry Joint Boxes etc. (called OPGW Hardware hereafter) and finally terminate in Joint 
Boxes/ FODP at Raigarh (Kotra)-II.  
 

(iii)   TSP to provide suitable optical interfaces/equipment at Dharamjaygarh, Jharsuguda   station 
FOTE to meet link budget requirement for connectivity with Raigarh (Kotra)-II Station if 
required. The transmission line length of LILO portion is 40 kms (approx.), if after survey 
additional repeater shall be required to meet the link budget requirement of Jharsuguda-
Raigarh (Kotra)-II & Raigarh (Kotra)-II - Dharamjaygarh link, the same shall be provided by 
TSP.   

 
(iv)  TSP shall finalize the location of repeater station depending upon the actual site conditions.  

Further TSP shall comply with the requirements mentioned as per Appendix-F.1. 
 

(v) Maintenance of OPGW Cable, OPGW Hardware & repeater equipment & items associated 
with repeater shelter shall be the responsibility of TSP. 

 
C.5.0 Raigarh (Tamnar) – Raigarh (Kotra)-II S/s 765 kV D/c line (Existing Bay at Raigarh 

(Tamnar) 
 

(i) On Raigarh (Tamnar) – Raigarh (Kotra)-II S/s 765kV D/c line, TSP shall supply, install 
& commission One (1) no. OPGW cable containing 48 Fibers (48F) on one E/W peak 
and conventional earth wire on other E/W peak. The TSP shall install this OPGW from 
gantry of Raigarh (Tamnar) S/s up to the gantry of Raigarh (Kotra) – II with all 
associated hardware including Vibration Dampers, mid-way & gantry Joint Boxes etc. 
(called OPGW Hardware hereafter) and finally terminate in Joint Boxes/ FODP at end 
Substations. 
 

(ii) TSP shall supply, install & commission one or more FODP with minimum 96 Fiber 
capacity with panel at Raigarh (Tamnar) and required approach cable (48F each) 
with all associated hardware fittings from gantry tower to Control Room for all the 
incoming lines envisaged under the present scope. 

 
(iii) The transmission line length is 50 kms (approx.), where repeater may not be required 

to meet the link budget requirement of Raigarh (Tamnar) - Raigarh (Kotra) – II link. 
 
(iv) Maintenance of OPGW Cable & OPGW Hardware etc. shall be the responsibility of 

TSP. 
 
C.6.0 Raigarh (Tamnar) - Jamshedpur (New) 765 kV D/c line  

 
(i) On Raigarh (Tamnar) - Jamshedpur (New) S/s 765 kV D/c line, TSP shall supply, 

install & commission One (1) no. OPGW cable containing 48 Fibers (48F) on one E/W 
peak and conventional earth wire on other E/W peak. The TSP shall install this 
OPGW from gantry of Raigarh (Tamnar) S/s up to the gantry of Jamshedpur (New) 
with all associated hardware including Vibration Dampers, mid-way & gantry Joint 
Boxes (called OPGW Hardware hereafter) and finally terminate in Joint Boxes/ FODP 
at end Substations.  
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(ii) TSP shall supply, install & commission required approach cable (48F each) with all 
associated hardware fittings from gantry tower to Control Room for all the incoming 
lines envisaged under the present scope. 

 
(iii) The transmission line length is 315 kms (approx.), where repeater shall be required 

to meet the link budget requirement of Raigarh (Tamnar) - Jamshedpur (New) link. 
 

 
(iv) TSP shall finalize the location of repeater station depending upon the actual site 

conditions.  Further, TSP shall comply with the requirements mentioned as per 
Appendix-F.1. 

 
(v) Maintenance of OPGW Cable & OPGW Hardware etc. shall be the responsibility of 

TSP. 
 
C.7.0 LILO of Ranchi (New) – Medinipur 765 kV D/c line at Jamshedpur (New) S/s 
 

(i) On LILO of Ranchi (New) – Medinipur 765 kV D/c line at Jamshedpur (New) S/s, TSP shall 
supply, install & commission OPGW and earthwire as per Tower Configurations: 
a) For Multi Circuit Tower Configuration: Two (2) no. OPGW cable containing 24 Fibres 

(24F) to be installed & commissioned by the TSP on both the Earthwire peaks. 
b) For Double Circuit Tower configuration: (for both Loop In and Loop Out portion): One 

(1) no. OPGW cable containing 24 Fibres (24F) on one earthwire peak & conventional 
earthwire on other E/W peak for both Loop In and Loop Out Lines. 

 
(ii) The TSP shall install OPGW cables from gantry of Jamshedpur (New) S/s up to the LILO 

towers with all associated hardware including Vibration Dampers, LILO tower, mid-way & 
gantry Joint Boxes etc. (called OPGW Hardware hereafter) and finally terminate in Joint 
Boxes/ FODP at Jamshedpur (New) S/s.  

 
(iii) TSP to provide suitable optical interfaces/equipment at Ranchi (New), Medinipur station 

FOTE to meet link budget requirement for connectivity with Jamshedpur (New) S/s if required. 
The transmission line length of LILO portion is 51 km & 49 km (approx.), if after survey 
additional repeater shall be required to meet the link budget requirement of Ranchi (New)- 
Jamshedpur (New) S/s & Jamshedpur (New) S/s -Medinipur S/s link, the same shall be 
provided by TSP.  

 
(iv) TSP shall finalize the location of the repeater station depending upon the actual site 

conditions.  Further TSP shall comply with the requirements mentioned as per Appendix-F.1. 
 

(v) Maintenance of OPGW Cable, OPGW Hardware & repeater equipment & items associated 
with repeater shelter shall be the responsibility of TSP. 

 
C.8.0 LILO of Ranchi (New) – New PPSP 400 Kv D/c line at Jamshedpur (New) S/s 
 

(i) On LILO of Ranchi (New) – New PPSP 765 kV D/c line at Jamshedpur (New) S/s, TSP 
shall supply, install & commission OPGW and earthwire as per Tower Configurations: 
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a) For Multi Circuit Tower Configuration: Two (2) no. OPGW cable containing 24 Fibres 
(24F) to be installed & commissioned by the TSP on both the Earthwire peaks. 

b) For Double Circuit Tower configuration: (for both Loop In and Loop Out portion): One 
(1) no. OPGW cable containing 24 Fibres (24F) on one earthwire peak & conventional 
earthwire on other E/W peak for both Loop In and Loop Out Lines. 

 
(ii)  The TSP shall install OPGW cables from gantry of Jamshedpur (New) S/s up to the LILO 

towers with all associated hardware including Vibration Dampers, LILO tower, mid-way & 
gantry Joint Boxes etc. (called OPGW Hardware hereafter) and finally terminate in Joint 
Boxes/ FODP at Jamshedpur (New) S/s.  

 
(iii) TSP shall supply, install & commission required FODP at New PPSP S/s and Ranchi 

(New) S/s) along with panel in the Bay kiosk/control room. TSP shall provide required 
approach cables (24F each) at New PPSP S/s and Ranchi (New S/s) with all associated 
hardware fittings from gantry tower to Bay kiosk/Control Room and terminate them in 
substation FODP for all the incoming lines envisaged under the present scope. 

 
(iv)  TSP shall supply, install & commission One or more STM-16 (FOTE) equipment 

alongwith panel/s supporting minimum three MSP (Multiplex Section Protection – 1+1) 
STM-16 directions alongwith necessary interfaces/amplifiers at the bay kiosk/control room 
at New PPSP S/s to meet the voice and data communication requirement between 
Jamshedpur (New) S/s and New PPSP. These directions shall exclude protected (1+1) 
local patching among equipment (if any). The suitable DC Power Supply and backup to 
be provided for communication equipment. TSP to provide suitable optical 
interfaces/amplifiers/equipment at Ranchi (New) FOTE to meet link budget requirement 
for connectivity with Jamshedpur (New) S/s Station if required. The transmission line 
length of LILO portion is 63 kms (approx..), if after survey additional repeater shall be 
required to meet the link budget requirement of Ranchi (New)- Jamshedpur (New) S/s & 
Jamshedpur (New) S/s – New PPSP S/s link, the same shall be provided by TSP.   

 
(v) TSP shall finalize the location of the repeater station depending upon the actual site 

conditions.  Further TSP shall comply with the requirements mentioned as per Appendix-
F.1. 
 

(vi)  FOTE & FODP Equipment can be accommodated in same panel to optimize space.  
 

(vii) The new communication equipment under the present scope shall be compatible for 
integration with existing regional level centralized NMS. The local configuration of the new 
communication equipment shall be the responsibility of TSP. The configuration work in 
the existing centralized NMS for integration of new Communication equipment shall be 
done by Regional ULDC Team, however all the necessary support in this regard shall be 
ensured by TSP. 

 
(viii) The maintenance of all the communication equipment and software thereof including 

FOTE, FODP, PMU, approach cable, DCPS alongwith Battery Bank under the present 
scope of RfP shall be the responsibility of TSP. 

 
Note: Existing Station owner/s to provide necessary support to integrate different equipment 
& applications of new extended bays with the existing substation e.g. Communication 



Transmission Service Agreement 

 

WR ER Part A Power Transmission Limited 118 ……2026  

(through FOTE), PMUs, Voice etc. for smooth operation and monitoring of new added grid 
elements. 

 
Maintenance of OPGW Cable, OPGW Hardware & repeater equipment & items associated 
with repeater shelter shall be the responsibility of TSP. 
 

C.9.0 Specific Requirement for Phasor Measurement Units (PMUs) 
 

TSP shall supply, install & commission required no. of Phasor Measurement Units (PMUs) 
as per Guidelines for Unified Philosophy for Placement of Phasor Measurement Units 
(PMUs) in Indian Grid (along with all amendments if any) dated 19th March 25 and all the 
applicable Regulations, Standards, Guidelines issued time to time. These PMUs shall be 
provided with GPS clock and LAN switch and shall connect with LAN switch of control 
room of respective substations/ generating stations with Fibre Optic cable. These PMUs 
shall be connected with the FOTE at Substation/ generating stations for onwards data 
transmission to the PDC (Phasor Data Concentrator) located at respective RLDC. 
Configuration work in existing PDC at RLDC for new PMU integration shall be done by 
respective RLDC, however all the necessary support in this regard shall be ensured by 
TSP.   
The maintenance of all the PMUs and associated equipment shall be the responsibility of 
TSP. 

 
Note: Existing Station owner/s to provide necessary support to integrate different 
equipment and applications of new extended bays with the existing substation e.g. 
Communication (through FOTE), Voice etc. for smooth operation and monitoring of new 
added grid elements. 

Communication system integration in UNMS/CSMS 

TSP is to ensure integration of communication system into UNMS/CSMS as per following: 

“The new communication equipment/ system under the present scope shall be compatible 
for integration with existing regional level NMS system/ Centralized Supervision & 
Monitoring System (CSMS) i.e. Regional UNMS. The local configuration of the new 
communication equipment/ system at the station end shall be the responsibility of TSP as 
per followings. The configuration work in the existing centralized NMS/ UNMS at Control 
center end, for integration of new Communication equipment/ system shall be done by 
Regional ULDC Team/ NMT, however all the necessary support in this regard shall be 
ensured by TSP. 

Requirement for integration of Communication Equipment/ system with Regional UNMS: 

1. TSP shall ensure that NMS/EMS/NE supplied by them is NBI compliant and all FCAPS 
functionality is supported in the NBI such as NE Inventory, Hardware Inventory– 
Shelf/Slot/Card/SFP/Port, Topology, Protections, Alarms, Performance-real time & 
periodic, Performance KPI parameters (E-1, STM, Ethernet), Remote Configuration, 
Cross Connects, Trails & Circuits, Services Provisioning (NE), E-1, STM, Ethernet, TX & 
RX Trace, loop back and details are published in the NBI guide for the configuration 
parameters. 
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2. TSP shall be obliged to provide/share all necessary documentations such as NBI 
Guide/MIB/IDL/WSDL/API files etc. for onward integration of their NMS/EMS/NE with 
regional UNMS. 

3. The following support shall be provided by TSP for integration of their supplied 
equipment with regional UNMS: 

 Enabling & activating NBI license in their EMS/NMS and providing NBI login access 
along with User credentials 

 Assist in verifying NBI Connectivity with UNMS vendor for the successful 
communication and retrieval of data. 

 Assist in troubleshooting (if required) for NBI connectivity along with UNMS vendor 
for the communication and retrieval of data. 

4. For standalone NE which is not integrated with any EMS/NMS, TSP shall provide 
modality of complete FCAPS data acquisition as above through industry standard 
programmatic methods and provide the CLI command manual.” 
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Appendix-F.1 

 
Repeater Requirements  
 

1.1.1 If the repeater location is finalized in the Control Room of a nearby substation, TSP shall 
provide OPGW to accommodate all the fibers in main transmission line on a single 
Earthwire peak with OPGW Hardware & mid-way Joint Boxes etc. of the line crossing the 
main line and required approach Cable to accommodate all the OPGW fibers, with all 
associated hardware fittings, to establish connectivity between crossing point of main 
transmission line up to the repeater equipment in substation control room.  

TSP shall co-ordinate for Space & DC power supply sharing for repeater equipment. 

TSP shall provide FODP, FOTE (with STM-16 capacity) with suitable interfaces require for 
link budget of respective link. 

  
OR 

 
1.1.2 If the repeater location is finalized in the nearby substation premises, the TSP shall 

identify the Space for repeater shelter in consultation with station owner. Further TSP 
shall provide OPGW to accommodate all the fibers in main transmission line on a 
single Earthwire peak with OPGW Hardware & mid-way Joint Boxes etc. of the line 
crossing the main line and and required approach Cable to accommodate all the 
OPGW fibers, with all associated hardware fittings, to establish connectivity between 
crossing point of main transmission line up to the substation where the repeater shelter is 
to be housed.  

TSP shall provide repeater shelter along with FODP, FOTE (with STM-16 capacity) with 
suitable interfaces require for link budget of respective link, reliable power supply 
provisioning for AC and DC supply, battery bank, Air Conditioner and other associated 
systems. 

 
           OR 
 
1.1.3 If the repeater location is finalized on land near the transmission tower. TSP shall make 

the provisions for Land at nearby tower for repeater shelter. Further TSP shall provide 
required approach Cable to accommodate all the OPGW fibers with all associated 
hardware fittings to establish connectivity up to the location of repeater shelter. 

TSP shall provide repeater shelter along with FODP, FOTE (with STM-16 capacity) with 
suitable interfaces require for link budget of respective link, reliable power supply 
provisioning for AC and DC supply, battery bank, Air Conditioner and other associated 
systems 

 Maintenance of OPGW Cable and OPGW Hardware, repeater equipment & items 
associated with repeater shelter shall be responsibility of TSP.  
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Note: Existing Station owner/s to provide necessary support to integrate different equipment 
& applications of new extended bays with the existing substation e.g. Communication 
(through FOTE), PMUs, Voice etc. for smooth operation and monitoring of new added grid 
elements. 

 
 
 

 
 

Figure F.1 
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C.10.0 PLCC and PABX: 

Power line carrier communication (PLCC) equipment complete for speech, tele-protection 
commands and data channels shall be provided on each transmission line. The protections for 
transmission line and the line compensating equipment shall have hundred percent back up 
communication channels i.e. two channels for tele- protection in addition to one channel for 
speech plus data for each direction. The PLCC equipment shall in brief include the following: - 

- Coupling device, Coupling filters, line traps, carrier terminals, protection couplers, HF 
cables, PABX (if applicable) and maintenance and testing instruments. 

- At new substation, a telephone exchange (PABX) of 24 lines shall be provided at as 
means of effective communication among various buildings of the substation, remote end 
substations and with control centres (RLDC/SLDC) etc. 

- Coupling devices shall be suitable for phase-to-phase coupling for 765 kV Transmission 
lines. The pass band of coupling devices shall have sufficient margin for adding 
communication channel in future if required. Necessary protection devices for safety of 
personnel and low voltage part against power frequency voltages and transient over 
voltage shall also be provided. 

- The line traps shall be broadband tuned suitable for blocking the complete range of carrier 
frequencies. Line Trap shall have necessary protective devices such as lightning 
arresters for the protection of tuning device. Decoupling network consisting of line traps 
and coupling capacitors may also be required at certain substation in case of extreme 
frequency congestion. 

- The carrier terminals shall be of single sideband (SSB) amplitude modulation (AM) type 
and shall have 4 kHz band width. PLCC Carrier terminals and Protection couplers shall 
be considered for both ends of the line. 

- PLCC equipment for all the transmission lines covered under the scheme (consisting of 
one set of analog PLCC channel along with circuit protection coupler and one set of 
Digital protection coupler for both ends) shall be provided by TSP. CVT and Wave trap for 
all the line bays under present scope shall be provided by TSP. PLCC to be provided for 
following lines under present scope: 

- TSP shall provide new set of PLCC as per following configuration: 

Sl. No. Line Section PLCC configuration 
1. Raigarh (Tamnar) – 

Raigarh (Kotra)-II S/s 765 
kV D/c line  

1 set Analog PLCC and 1 set Digital 
Protection Coupler for each circuit at 
both ends.   
Existing PLCC panel may also be 
utilized.  

2. Raigarh (Tamnar) – 
Jamshedpur (New) 765 kV 

1 set Analog PLCC + 1 set Digital 
Protection Coupler for each circuit at 
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D/c line   both ends.  
Existing PLCC panel may also be 
utilized.  

3. Ranchi (New) – Jamshedpur 
(New) 765 kV D/c line (after 
LILO)  

1 set Analog PLCC + 1 set Digital 
Protection Coupler for each circuit at 
both ends.  
Existing PLCC panel may also be 
utilized.  

4. Jamshedpur (New) – 
Medinipur 765 kV D/c line 
(after LILO)  

1 set Analog PLCC + 1 set Digital 
Protection Coupler for each circuit at 
both ends.  
Existing PLCC panel may also be 
utilized.  

5. Dharamjaygarh (Sec-B) – 
Raigarh (Kotra)-II 765 kV 
D/c line (after LILO) 

1 set Analog PLCC + 1 set Digital 
Protection Coupler for each circuit at 
both ends. 
Existing PLCC panel may also be 
utilized.  

6. Raigarh (Kotra)-II – 
Jharsuguda (Sec-A) 765 kV 
D/c line (after LILO) 

1 set Analog PLCC + 1 set Digital 
Protection Coupler for each circuit at 
both ends. 
Existing PLCC panel may also be 
utilized. 

7. Ranchi (New) – Jamshedpur 
(New) 400 kV D/c line (after 
LILO) 

1 set Analog PLCC + 1 set Digital 
Protection Coupler for each circuit at 
both ends. 
Existing PLCC panel may also be 
utilized. 
  

8. Jamshedpur (New) – New 
PPSP 400 kV D/c line (after 
LILO) 

1 set Analog PLCC + 1 set Digital 
Protection Coupler for each circuit at 
both ends. 
Existing PLCC panel may also be 
utilized. 
  

- All other associated equipment like cabling, coupling device and HF cable shall also be 
provided by the TSP. 
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Frequently Asked Queries: 

Transmission Line: 

1.1 Please clarify that whether shutdowns for crossing of existing transmission   lines of 
POWERGRID/STUs/ Power Evacuation Lines from Generation Plants/ Any other 
Transmission Licensee will be given to TSP on chargeable basis or free of cost. 

Reply: Shutdowns for crossing of existing transmission lines of POWERGRID/ STUs/ 
Power Evacuation Lines from Generation Plants/ Any other Transmission Licensee will be 
given to TSP by the concerned owner of the lines as per their own terms and conditions. As 
far as shutdown of ISTS lines are concerned the same can be availed by approaching 
respective Regional Power Committee. 

1.2  We understand that the suggested swing angle criteria are applicable for Suspension 
Insulator in Suspension Tower. Further, you are requested to provide similar swing angle 
and clearance criteria for Pilot Insulator with Jumper and Jumper. 

Reply: It is clarified that the swing angle criteria (as mentioned in RFP) for transmission 
lines is applicable for Suspension Insulator in Suspension Tower. Further, as per Clause 
3.0 of Specific Technical Requirements for transmission lines, Transmission service 
Provider (TSP) shall adopt any additional loading/design criteria for ensuring reliability of 
the line, if so desired and /or deemed necessary. 

1.3  We request you to kindly allow that use of diamond configuration at Power line crossings 
and the existing owner of the lines may be directed to allow the same for the successful 
bidders. 

Reply: Power line crossing including Diamond configuration is the responsibility of the 
TSP. TSP shall formally submit the profile of the crossing section to the owner of the 
existing line suggesting proposed crossing alternatives. The crossing will have to be carried 
out as per approval of owner of the existing line. 

1.4  It is requested you to kindly provide present status of Forest Clearances if any transmission 
line corridor area falling in wildlife forest / reserve forest/ mangroves. 

Reply: Based on the preliminary route survey, the process of initiation of forest clearance 
for the forest stretches, if any, enroute the proposed line alignment will be initiated by way 
of writing letters to the concerned authority (ies). However, it may be noted that it will be the 
responsibility of TSP for obtaining forest clearance for the forest stretches as provided in 
the survey report and also for any forest area encountered during detailed survey. 

1.5     For transmission line, no special requirement is specified for type of Insulator and creepage 
in RFP document. Hence it is understood that bidder can decide the type of insulator along 
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with creepage requirement based on general CEA regulations and relevant standards. 
Kindly confirm. 

Reply: The minimum specific creepage distances shall be decided for the site pollution severity in the 
area of installation keeping in mind further increase in pollution during life of the line. It shall 
be as per CEA regulations and relevant standards. . However, the tower shall be designed 
considering the porcelain insulators with creepage factor of 31 mm/kV irrespective of type of 
insulator used. 

 
Substation 

2.1  We understand that space for storage of O&M spare shall be provided by the existing 
owner within the station boundary without any cost. Kindly confirm. 

Reply: Space for storage of O&M spares shall be arranged by TSP on its own. 

2.2  We presume that the O&M for the end Termination bays will be in the scope of the TSP 
and TSP shall not be liable for any payment towards O&M to the existing owner of the 
substation. Kindly confirm. 

Reply: Operation and maintenance of the bays is solely the responsibility of the TSP. 
Further, TSP shall follow CEA’s “Operation and Maintenance (O&M) guidelines and 
Standard Format for Memorandum of Understanding between New TSP and Existing TSP” 
issued by CEA vide its letter No. I/28514/2023 dated 22.06.2023.  

2.3  With reference to subject scheme of existing sub-station, we assumed following scope of 
work: 

(a)   We assumed internal road is available and need not to be consider in the present 
scope of work. 

(b)  Drainage is available and need not to consider in the present scope of work. 

(c)  Cable trench extension adjacent to Main cable trench only under present scope of 
work. 

(d)  Levelled area being provided by developer for bay extension. 

Reply: Regarding requirement of internal road, drainage, cable trench, leveling of the bay 
extension area, bidder is advised to visit site and acquaint themselves with the 
provisions/facilities available at substation. 

2.4  Kindly provide the soil investigation report of soil parameters of existing substation. 

Reply: Bidder is advised to visit the substation site and ascertain the requisite parameters.  

2.5  Kindly confirm, energy accounting of aux. power consumption. Whether it will be on 
chargeable basis or part of transmission loss. 



Transmission Service Agreement 

 

WR ER Part A Power Transmission Limited 126 ……2026  

Reply: It will be on a chargeable basis. 

2.6  We understand that VMS requirement is for unmanned stations only. For Manned stations 
VMS is not compulsory. 

Reply: VMS shall be provided in line with requirements of RfP document. 

2.7  It is understood that Construction water and power shall be provided free of cost to TSP by 
the respective substation owner for construction of new bays. 

Reply: Arrangement of construction power and water is in the scope of TSP. 

2.8  It is understood that the existing fire hydrant system shall be extended by the TSP for bay 
extension. 

Reply: Existing fire hydrant system shall be extended from existing system (if required) 

2.9  Please clarify the Status of land acquisition for new Substations. Whether the lands have 
been acquired by BPC and will be transferred to TSP. 

Reply: The acquisition of land for new substation is in the scope of TSP. 

2.10  We understood that no any dedicated metering CT and CVT is required for Line/feeders. 
Further, we understood that requisite Energy meters for various 765kV, 400kV and 220kV 
Feeders shall be provided and installed by CTU free of cost to TSP.  

Reply: Dedicated metering CT and CVT are not required for line/feeders. Metering core of 
existing CT/CVT can be used provided accuracy class matches with metering requirement. 
Requisite Special Energy Meters shall be provided and installed by CTU at the cost of TSP 
in C&P panel subject to space availability, else, in separate metering panel (to be provided 
by TSP at its cost). 

2.11 A draft copy of the Connection Agreement may be furnished.  A draft copy of the 
Connection Agreement may be furnished. 

Reply: Web page link https://www.ctuil.in/formats_gna_transition 

2.12 Please clarify whether the spare 765kV single phase Reactor unit for Bus reactor shall be 
provided with 1ph 765kV CB. 

Reply: As per RfP, the spare 1-Ph reactor unit shall be utilized for all the bus and 
switchable line reactor banks (including for future reactor banks). Hence, 1ph 765kV CB 
shall also be provided with spare 1-Ph reactor for utilizing with bus reactor as well as 
switchable line reactor. 

2.13 It is understood that existing busbar protection has provision for future bays   and also PUs 
are available for future bays. BPC to confirm availability of CU and PU for bays under 
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present scope of work at existing substations. BPC may kindly confirm availability of 
communication ports for integrating new PUs with the existing CUs at existing substations. 

Reply: Bus Bar Protection with Central Unit (CU) is required for the new bus section as 
specified in RfP. Peripheral Units (PUs) shall be provided by the respective bay owner. 
Further, augmentation/replacement of existing CU, if required, to meet the system 
requirement shall also be provided for proper functioning of bus bar protection. 

2.14     For SCADA, it is understood that necessary process I/O shall be available for future bays 
and accordingly license for same. BPC to confirm. 

Reply: Necessary process I/O along with license shall be in the scope of the successful 
bidder. 

2.15     No separate FF system is envisaged under the present scope of work for existing 
substation. BPC to confirm. 

Reply: Existing fire-fighting systems shall be extended to meet the additional requirements 
under present scope. 

2.16     PLCC for 220kV Lines are not under the scope of TSP. BPC to Confirm.It is requested to 
provide Type of Coupling for 220kV Transmission Lines under present scope. 

Reply: PLCC for 220kV line is in the scope of developer of the line.  

Inter circuit coupling for 220kV D/C and phase to phase coupling for 220kV S/C shall be 
applicable for PLCC.   

2.17  BPC is requested to confirm the availability of space in the existing control rooms at 
existing substation for execution of extension work under current project. 

Reply: Switchyard Panel Rooms are generally required for AIS type substation and relay 
room are required for GIS type substation. Further, if needed, the control room shall be 
augmented as per requirement. 

    Communication  

3.1  What are the usage of OPGW, FOTE, PMU etc. under communication requirement of 
RFP? 

Reply: User shall be responsible for providing compatible equipment along with 
appropriate interface for uninterrupted communication with the concerned control center 
and shall be responsible for successful integration with the communication system provided 
by CTU. 

Communication systems e.g. OPGW, FOTE etc. and PMU are required for grid operation 
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through RLDC/SLDC, speech communication, tele-protection and tele-metering.  

3.2  Is space for installation of communication panels are provided to TSP in existing 
Substations incase new bays are in the scope of TSP? 

Reply: The space related issues are deliberated in the RfP itself. TSP to install 
FOTE/FODP panels in the new Bay Kiosk (Switchyard Panel Room (SPR)) / Bay Kisok/ 
Relay Panel Room (in case of GIS S/s).   Further, TSP to connect and integrate the 
proposed FOTE with the existing FOTE in the control room to complete the communication 
path upto RLDC. 

In Case 132 kV Substation TSP shall accommodate the said panels either by extension of 
existing control room or other arrangements.   

3.3  How is the OPGW laying done in case of LILO lines? 

Reply: In case LILO lines are on same towers (e.g. both Line in and Line Out portion are 
on same towers, generally done LILO of S/C lines). Then one no. OPGW having fibers 
equal to no of fibers in main line OPGW shall be required to be install by TSP on both 
earthwire peak on 400 kV & 765 kV lines where two E/W peaks are available. On 220 & 
132 kV lines where only one E/W peak is available TSP to install one no OPGW having 
fibers double the no of fibers in main line OPGW. 

Incase LILO lines are on different towers (e.g. both Line In and Line Out portion are on 
different towers, generally done LILO of D/C lines). Then one no. OPGW having fibers 
equal to no of fibers in main line OPGW shall be required to be install by TSP  on one 
earthwire peak and conventional earthwire on second earthwire peak, on both Line In and 
Line Out portion towers of 400 kV & 765 kV lines. On 220 &132 kV lines where only one 
E/W peak is available TSP to install one no. OPGW having fibers equal to no of fibers in 
main line OPGW in place of conventional earthwire. 

 3.4  How is the OPGW laying done in the case of Multi circuit Towers? 

Reply: In case two different lines are using common multi circuit portion for some distance 
(originating from different stations, may be terminating on same or on different stations), 
Then OPGW having fibers equal to fibers laid on different lines to be installed on both E/W 
peaks for common M/C portion of 765 kV & 400 kV lines by the TSP. Incase 220/132 kV 
lines using multi circuit portion where single E/W peak is available required OPGW to 
accommodate all the OPGW fibers of different transmission lines may be installed for 
common multi circuit portion.  

3.5  How PMUs are integrated for new bays at existing Substations? 

Reply: PMU data of new bays to be provided in the ethernet port of switch at control room 
and thereafter to be connected with existing FOTE of existing substation to send data to 
PDC of RLDC by TSP. These PMUs shall be provided with GPS/NavIC clock and LAN 
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switch and shall connect with LAN switch of control room of respective substations with 
Fibre Optic cable. In this regard, the “Guidelines on Unified Philosophy for placement of 
PMUs in Indian Grid” issued vide letter No. CEA-PS-14-12/9/2024-PSETD Division dated 
19.03.2025 shall be followed. 

3.6 Is Spare direction available in existing FOTE for integration with new bay kiosk FOTE 

Reply: The FOTE under present scope shall be integrated by TSP with the existing FOTE 
at control room of substation for onwards data Transmission. In case spare optical direction 
is not available in the existing FOTE at the control room, the TSP shall coordinate with 
station owner to reconfigure the directions in existing FOTE at control room.  

3.7 What is the distance from LILO point to proposed substation for feasibility of repeater 
station? 

Reply: Tentative Location of LILO point shall be as per survey report of BPC however 
exact location to be ascertained after detailed survey by TSP.  

3.8 What is the make and model of existing OPGW in case LILO of main line at new 
substation? 

Reply: All OPGW (alongwith optical fibers) meet Central Electricity Authority (Technical 
Standards for Communication System in Power System Operations) Regulations, 2020 and 
bidder shall install OPGW accordingly. 

3.9 In case of LILO of existing line at new substation who shall provide PMUs at existing 
substation bays? 

Reply:  TSP shall provide PMUs for the scope under the RfP, in compliance of the 
“Guideline on Unified Philosophy for placement of PMUs in Indian Grid” issued vide letter 
No. CEA-PS-14-12/9/2024-PSETD Division dated 19.03.2025 

Planning: 

4.1 Whether the Project/ Elements are eligible for early commissioning incentive as per MoP, 
GoI order dated 15.07.2015.? 

Reply: Commissioning is to be done as per the timeline mentioned in RfP. However, early 
commissioning shall be treated as per applicable CERC Regulations/orders. 
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Schedule: 2 Scheduled COD 

[Note: As referred to in the definition of “Element”, “Scheduled COD”, and in 
Article 3.1.3 (c), 4.1 (b) and 4.3 (a) of this Agreement] 

 
 

Sl. No.  
Name of the Transmission 
Element  

Scheduled 
COD 

Percentage of 
Quoted 
Transmission 
Charges 
recoverable 
on Scheduled 
COD of the 
Element of 
the Project  

Element(s) which 
are pre-required for 
declaring the 
commercial 
operation (COD) of 
the respective 
element  

1.  Establishment of 3x1500 MVA, 
765/400 kV S/s at Raigarh 
(Kotra)-II S/s in Chhattisgarh 

24 months 
from 
effective 
date 

6.92% 

Elements at a), b), & 
c) can be 
commissioned 
together.    

2.  Extension at Raigarh (Kotra)-II 
765/400 kV S/s (ATS incl. 
terminal bays identified for 2x800 
MW Raigarh TPS of M/s APL) 

24 months 
from 
effective 
date 

6.45% 

Elements at a), b), & 
c) can be 
commissioned 
together.   

3.  LILO of Dharamjaygarh (Sec-B) – 
Jharsuguda (Sec-A) 765 kV D/c 
line at Raigarh (Kotra)-II S/s 

24 months 
from 
effective 
date 

8.13% 

Elements at a), b), & 
c) can be 
commissioned 
together.   

4.  Installation of new 765/400 kV, 
1x1500 MVA (3x500 MVA single 
phase units) ICT (3rd) at Jeerat 
(New) S/s of M/s POWERGRID 
Medinipur Jeerat Transmission 
Limited (PMJTL) along with 
associated bays at both ends 

24 months 
from 
effective 
date 

2.29% 

Element at d) can 
be commissioned 
independently  

5.  Establishment of 2x1500 MVA, 
765/400 kV S/s at Jamshedpur 
(New) in Jharkhand  

30 months 
from 
effective 
date 

10.17% 

Elements at e), f), & 
g), can be 
commissioned 
together  

6.  LILO of Ranchi (New) – Medinipur 
765 kV D/c line at Jamshedpur 
(New) 

30 months 
from 
effective 
date 

11.40% 

Elements at e), f), & 
g), can be 
commissioned 
together  

7.  LILO of Ranchi (New) – New 30 months 8.52% Elements at e), f), & 
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PPSP 400 kV D/c line at 
Jamshedpur (New) 

from 
effective 
date 

g), can be 
commissioned 
together  

8.  Extension at Raigarh (Kotra)-II 
S/s 765/400 kV S/s 

36 months 
from 
effective 
date 

0.91% 

Elements at h), i), j), 
k) l) & m) can be 
commissioned 
together subject to 
prior commissioning 
of a), b), c), e), f), & 
g). 

9.  Bypassing of Raigarh (Tamnar) – 
Dharamjaygarh (Sec-B) 765 kV 
D/c line & Raigarh(Kotra) – 
Raigarh (Tamnar) 765 kV D/c line 
at Raigarh (Tamnar) S/s so as to 
form at Raigarh (Kotra) – 
Dharamjaygarh (Sec-B) 765 kV 
D/c line 

36 months 
from 
effective 
date 

1.05% 

Elements at h), i), j), 
k) l) & m) can be 
commissioned 
together subject to 
prior commissioning 
of a), b), c), e), f), & 
g).   

10.  Raigarh (Tamnar)- 
Raigarh(Kotra)-II S/s 765 kV D/c 
line 36 months 

from 
effective 
date 

5.26% 

Elements at h), i), j), 
k) l) & m) can be 
commissioned 
together subject to 
prior commissioning 
of a), b), c), e), f), & 
g).   

11.  Extension at Raigarh (Tamnar) 
765/400 kV S/s 
 36 months 

from 
effective 
date 

2.15% 

Elements at h), i), j), 
k) l) & m) can be 
commissioned 
together subject to 
prior commissioning 
of a), b), c), e), f), & 
g).  

12.  Extension at Jamshedpur (New) 
765/400 kV S/s 

36 months 
from 
effective 
date 

2.82% 

Elements at h), i), j), 
k) l) & m) can be 
commissioned 
together subject to 
prior commissioning 
of a), b), c), e), f), & 
g).  

13.  Raigarh (Tamnar) – Jamshedpur 
(New) 765 kV D/c line 36 months 

from 
effective 
date 

33.93% 

 Elements at h), i), 
j), k) l) & m) can be 
commissioned 
together subject to 
prior commissioning 
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of a), b), c), e), f), & 
g). 

 

The payment of Transmission Charges for any Element, irrespective of its 
successful commissioning on or before its Scheduled COD, shall only be 
considered after successful commissioning of the Element(s), which are pre- 
required for declaring the commercial operation of such Element as mentioned 
in the above table. 

Scheduled COD for the Project is: 36 Months from the date of SPV transfer 
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Schedule: 3 

Safety Rules and Procedures 

[Note: As referred to in Articles 5.6 of this Agreement] 

1: Site Regulations and Safety: 
 

The TSP shall establish Site regulations within sixty (60) days from fulfilment 
of conditions subsequent, as per Prudent Utility Practices setting out the 
rules to be observed till expiry of the Agreement at the Site and shall comply 
therewith. 

Such Site regulations shall include, but shall not be limited to, rules in 
respect of security, safety of the Project, gate control, sanitation, medical 
care, and fire prevention, public health, environment protection, security of 
public life, etc. 

Copies of such Site regulations shall be provided to the Nodal Agency and 
the CEA for the purpose of monitoring of the Project. 

2: Emergency Work: 
 

In cases of any emergency, the TSP shall carry out all necessary remedial 
work as may be necessary. 

If the work done or caused to be done by any entity , other than the TSP, the 
TSP shall, reimburse the actual costs incurred, to the other Party carrying 
out such remedial works. 

3: Site Clearance: 
 

In the course of execution of the Agreement, the TSP shall keep the Site 
reasonably free from all unnecessary obstruction, storage, remove any 
surplus materials, clear away any wreckage, rubbish and temporary works 
from the Site, and remove any equipment no longer required for execution of 
the Agreement. After completion of all Elements of the Project, the TSP shall 
clear away and remove all wreckage, rubbish and debris of any kind from 
the Site, and shall leave the Site clean and safe. 

4: Watching and Lighting: 
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The TSP shall provide and maintain at its own expense all lighting, fencing, 
and watching when and where necessary for the proper construction, 
operation, maintenance / repair of any of the Elements of the Project, or for 
the safety of the owners and occupiers of adjacent property and for the 
safety of the public, during such maintenance / repair. 
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Schedule: 4  

Computation of Transmission Charges 

1.1 General 

The Monthly Transmission Charges to be paid to the TSP for providing Transmission 
Service for any Contract Year during the term of the Agreement shall be computed in 
accordance with this Schedule and paid as per Sharing Regulations. 

Illustration regarding payment of Transmission Charges under various scenarios 
(considering definitions of Contract Year, Expiry Date & Monthly Transmission Charges 
above) is as below: - 

Illustration-1: In case the Project Elements achieve COD as per Schedule 

Quoted Transmission Charges: Rs. 140 Million 
 

Completion Schedule: 
 

Element No. Completion 
Schedule in 

Months 

Scheduled 
CoD of the 
Element 

Actual CoD of 
the Element 

% Charges 
recoverable on 
Scheduled CoD 

of the 
Element 

Element 1 28 1-Feb-2018 1-Feb-2018 25% 
Element 2 38 1-Dec-2018 1-Dec-2018 75% 

 
Tariff Payable as follows: 

 
Transmission Charges for Element 1 Transmission Charges for Element 

2 
1-Feb-18 
to 31-
Mar-18 

140 X 25% X 
((28+31)/365) 

5.65  -- 0.00 

1-Apr-18 
to 30-
Nov-18 

140 X 25% X 
(244/365) 

23.39  -- 0.00 

1-Dec-18 
to 31-
Mar-19 

140 X 100% X (121/365) 46.41 

2 140 X 100% X 1 140 
3 140 X 100% X 1 140 
4 140 X 100% X 1 140 
5 140 X 100% X 1 140 

…………….   
……………..   

36 
(1-Apr to 30- 

Nov) 

140 X 100% X (244/365) 93.59 
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Illustration-2: In case of extension of Scheduled COD as per Article 4.4.1 & 
4.4.2 of this Agreement 

 
Quoted Transmission Charges: Rs. 140 Million 

 
Completion Schedule: 

 
Element No. Completion 

Schedule in 
Months 

Scheduled 
CoD of the 
Element 

Actual CoD of 
the Element 

% Charges 
recoverable on 
Scheduled CoD 

of the 
Element 

Element 1 20 1-Feb-2018 1-Jul-2018 25% 
Element 2 28 1-Oct-2018 1-Dec-2018 75% 

 
Tariff Payable as follows: 

 
Transmission Charges for Element 1 Transmission Charges for Element 

2 
1-Feb-18 
to 31-
Mar-18 

-- 0.00  -- 0.00 

1-Apr-18 
to 30-
Jun-18 

-- 0.00  -- 0.00 

1-Jul-18 
to 30-
Nov-18 

140 X 25% X 
(153/365) 

14.67  -- 0.00 

1-Dec-18 
to 31-
Mar-19 

140 X 100% X (121/365) 46.41 

2 140 X 100% X 1 140 
3 140 X 100% X 1 140 
4 140 X 100% X 1 140 
5 140 X 100% X 1 140 

…………….   
……………..   

36 
(1-Apr to 30- 

Nov) 

140 X 100% X (244/365) 93.59 
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Illustration-3: In case of delay in achieving COD of Project & all individual 
Elements (COD of the Project achieved in Contract Year 1) 

 
Quoted Transmission Charges: Rs. 140 Million 

 
Completion Schedule: 

 
Element No. Completion 

Schedule in 
Months 

Scheduled CoD 
of the Element 

Actual CoD of 
the Element 

% Charges 
recoverable on 
Scheduled CoD 
of the Element 

Element 1 20 1-Feb-2018 1-Dec-2018 25% 
Element 2 28 1-Oct-2018 1-Dec-2018 75% 

 
Tariff Payable as follows: 

 
Transmission Charges for Element 1 Transmission Charges for Element 

2 
1-Feb-18 
to 31-
Mar-18 

-- 0.00  -- 0.00 

1-Apr-18 
to 30-
Sept-18 

-- 0.00  -- 0.00 

1-Oct-18 
to 30-
Nov-18 

-- 0.00 1-Oct-18 
to 30-
Nov-18 

-- 0.00 

1-Dec-18 
to 31-
Mar-19 

140 X 100% X (121/365) 46.41 

2 140 X 100% X 1 140 
3 140 X 100% X 1 140 
4 140 X 100% X 1 140 
5 140 X 100% X 1 140 

…………….   
……………..   

36 
(1-Apr to 30- 

Nov) 

140 X 100% X (244/365) 93.59 
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Illustration-4: In case of delay in achieving COD of Project & all individual 
Elements (COD of the Project achieved in Contract Year other than Contact 
Year 1) 

 
Quoted Transmission Charges: Rs. 140 Million 

 
Completion Schedule: 

 
Element No. Completion 

Schedule in 
Months 

Scheduled 
CoD of the 
Element 

Actual CoD of 
the Element 

% Charges 
recoverable on 
Scheduled CoD 

of the 
Element 

Element 1 38 1-Oct-2019 1-May-2020 25% 
Element 2 38 1-Oct-2019 1-May-2020 75% 

 
Tariff Payment to be paid as: 

 
Transmission Charges for Element 1 Transmission Charges for Element 

2 
1-Oct-19 
to 31-
Mar-20 

-- 0.00 1-Oct-19 
to 31-
Mar-20 

-- 0.00 

1-Apr-20 to 
30-Apr-20 

- 0.00 1-Apr-20 to 
30-Apr-20 

- 0.00 

1-May-20 
to 31-
Mar-21 

140 X 100% X (335/365) 128.49 

2 140 X 100% X 1 140 
3 140 X 100% X 1 140 
4 140 X 100% X 1 140 
5 140 X 100% X 1 140 

…………….   
……………..   

36 
(1-Apr to 30- 

Apr) 

140 X 100% X (30/ 365) 11.51 
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Illustration5: In case of delay in achieving COD of Element but Project COD 
achieved on time 

 
Quoted Transmission Charges: Rs. 140 Million 

 
Completion Schedule: 

 
Element No. Completion 

Schedule in 
Months 

Scheduled 
CoD of the 
Element 

Actual CoD of 
the Element 

% Charges 
recoverable on 
Scheduled CoD 

of the 
Element 

Element 1 20 1-Feb-2018 1-Jul-2018 25% 
Element 2 30 1-Dec-2018 1-Dec-2018 75% 

 
 

Tariff Payable as follows: 

 
Transmission Charges for Element 1 Transmission Charges for Element 2 

1-Feb-18 
to 31-
Mar-18 

-- 0.00  -- 0.00 

1-Apr-18 
to 30-
Jun-18 

-- 0.00  -- 0.00 

1-Jul-18 
to 30-
Nov-18 

140 X 25% X 
(153/365) 

14.67  -- 0.00 

1-Dec-18 to 
31-Mar-19 

140 X 100% X (121/365) 46.41 

2 140 X 100% X 1 140 
3 140 X 100% X 1 140 
4 140 X 100% X 1 140 
5 140 X 100% X 1 140 

…………….   
……………..   

36 
(1-Apr to 30- 

Nov) 

140 X 100% X (244/365) 93.59 
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Illustration-6: In case of early commissioning of Project 

Quoted Transmission Charges: Rs. 140 Million 
 

Completion Schedule: 

 
Element No. Completion 

Schedule in 
Months 

Scheduled 
CoD of the 
Element 

Actual CoD of 
the Element 

% Charges 
recoverable on 
Scheduled CoD 

of the 
Element 

Element 1 38 1-Oct-2019 1-Jul-2019 25% 
Element 2 38 1-Oct-2019 1-Jul-2019 75% 

 
Tariff Payment to be paid as: 

 
Transmission Charges for Element 1 Transmission Charges for Element 

2 
1-July-19 
to 31-
Mar-20 

140 X 100% X (274/365) 105.09 

2 140 X 100% X 1 140 
3 140 X 100% X 1 140 
4 140 X 100% X 1 140 
5 140 X 100% X 1 140 

…………….   
……………..   

36 
(1-Apr to 30- 

Jun) 

140 X 100% X (91/365) 34.91 

 
 
 

Illustration-7: In case of early commissioning of an element 

Quoted Transmission Charges: Rs. 140 Million 
Completion Schedule: 

 
Element No. Completion 

Schedule in 
Months 

Scheduled 
CoD of the 
Element 

Actual CoD of 
the Element 

% Charges 
recoverable on 
Scheduled CoD 

of the 
Element 

Element 1 38 1-Oct-2019 1-Apr-2019 25% 
Element 2 38 1-Jul-2019 1-Jul-2019 75% 
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Tariff Payment to be paid as: 

 
Transmission Charges for Element 1 Transmission Charges for Element 

2 
1-Apr-2019 

to 30-Jun-
19 

140 X 25% 
X 
(91/365) 

8.72 1-Apr-2019 
to 30-Jun-
19 

-- 0.00 

1-July-19 to 
31-Mar-20 

140 X 100% X (274/ 365) 105.09 

2 140 X 100% X 1 140 
3 140 X 100% X 1 140 
4 140 X 100% X 1 140 
5 140 X 100% X 1 140 

…………….   
……………..   

36 
(1-Apr-30- 

Jun) 

140 X 100% X (91/365) 34.91 

 

 
The Transmission Charges shall be payable on monthly basis as computed above. 

 
1.2 Computation of Monthly Transmission Charges 

The Monthly Transmission Charges for any month m in a Contract Year n shall 
be calculated as below: 

For AC System: 

a. If Actual Transmission System Availability for the month m of contract year n 
is greater than or equal to 98% and less than or equal to 98.5%; 

Monthly Transmission Charges MTC(m) = Tmn *1 

b. If Actual Transmission System Availability for the month m of contract year n 
exceeds 98.5% and less than or equal to 99.75%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 98.5%) 

c. If Actual Transmission System Availability for the month m of contract year n 
is greater than 99.75%; 

Monthly Transmission Charges MTC(m) = Tmn * (99.75% / 98.5%) 

d. If Actual Transmission System Availability for the month m of contract year n 
is less than 98%and greater than or equal to 95.00%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 98%) 
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e. If Actual Transmission System Availability for the month m of contract year 

falls below 95%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 98%) - 0.02 * (Tmn * 
(AA/ 95%) 

For DC System: 

a. If Actual Transmission System Availability for the month m of contract year n 
is greater than or equal to 95% and less than or equal to 96%; 

Monthly Transmission Charges MTC(m) = Tmn *1 

b. If Actual Transmission System Availability for the month m of contract year n 
exceeds 96% and less than or equal to 99.75%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 96%) 

c. If Actual Transmission System Availability for the month m of contract year n 
is greater than 99.75%; 

Monthly Transmission Charges MTC(m) = Tmn * (99.75% / 96%) 

d. If Actual Transmission System Availability for the month m of contract year n 
is less than 95% and greater than or equal to 92.00%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 95%) 

e. If Actual Transmission System Availability for the month m of contract year 
falls below 92%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 95%) - 0.02 * (Tmn * 
(AA/ 92%) 

where: 

 AA is the actual Availability, as certified by RPC, as per procedure 
provided in Schedule 6. 

 m is the month in Contract Year ‘n’ 

 Tmn= Transmission Charges for the month ‘m’ in Contract Year ‘n’ = 
(=Transmission Charge/ no. of days in the Year n)* no. of days in month 
m 

Provided, no Transmission Charges shall be paid during the period for which the 
RLDC has not allowed the operation of the Element/Project due to the failure of the 
TSP to operate it as per the provisions of the Grid Code. 
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1.3 RLDC Fee & Charges 

The payment of RLDC fee & charges, in accordance with relevant regulations of 
CERC, shall be the responsibility of the TSP. 
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Schedule: 5 

Quoted Transmission Charges 

[Quoted Transmission Charges from Annexure - 21 of the RFP of the 
Selected Bidder to be inserted here] 

[To be incorporated from the Bid of the Selected Bidder submitted during the 
e-reverse auction after its selection] 

Quoted Transmission Charges: Rs ............................ Million 

Proportionate Transmission Charges payable for each Element of the 
Project: 

 

Sl. No.  
Name of the Transmission 
Element  

Scheduled 
COD 

Percentage 
of Quoted 
Transmission 
Charges 
recoverable 
on 
Scheduled 
COD of the 
Element of 
the Project  

Element(s) which are 
pre-required for 
declaring the 
commercial 
operation (COD) of 
the respective 
element  

1.  Establishment of 3x1500 MVA, 
765/400 kV S/s at Raigarh (Kotra)-II 
S/s in Chhattisgarh 

24 months 
from 
effective 
date 

6.92% 

Elements at a), b), & 
c) can be 
commissioned 
together.    

2.  Extension at Raigarh (Kotra)-II 
765/400 kV S/s (ATS incl. terminal 
bays identified for 2x800 MW 
Raigarh TPS of M/s APL) 

24 months 
from 
effective 
date 

6.45% 

Elements at a), b), & 
c) can be 
commissioned 
together.   

3.  LILO of Dharamjaygarh (Sec-B) – 
Jharsuguda (Sec-A) 765 kV D/c line 
at Raigarh (Kotra)-II S/s 

24 months 
from 
effective 
date 

8.13% 

Elements at a), b), & 
c) can be 
commissioned 
together.   

4.  Installation of new 765/400 kV, 
1x1500 MVA (3x500 MVA single 
phase units) ICT (3rd) at Jeerat 
(New) S/s of M/s POWERGRID 
Medinipur Jeerat Transmission 
Limited (PMJTL) along with 
associated bays at both ends 

24 months 
from 
effective 
date 

2.29% 

Element at d) can be 
commissioned 
independently  

5.  Establishment of 2x1500 MVA, 
765/400 kV S/s at Jamshedpur 
(New) in Jharkhand  

30 months 
from 
effective 

10.17% 
Elements at e), f), & 
g), can be 
commissioned 
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date together  

6.  LILO of Ranchi (New) – Medinipur 
765 kV D/c line at Jamshedpur 
(New) 

30 months 
from 
effective 
date 

11.40% 

Elements at e), f), & 
g), can be 
commissioned 
together  

7.  LILO of Ranchi (New) – New PPSP 
400 kV D/c line at Jamshedpur 
(New) 

30 months 
from 
effective 
date 

8.52% 

Elements at e), f), & 
g), can be 
commissioned 
together  

8.  Extension at Raigarh (Kotra)-II S/s 
765/400 kV S/s 

36 months 
from 
effective 
date 

0.91% 

Elements at h), i), j), k) 
l) & m) can be 
commissioned 
together subject to 
prior commissioning of 
a), b), c), e), f), & g). 
  

9.  Bypassing of Raigarh (Tamnar) – 
Dharamjaygarh (Sec-B) 765 kV D/c 
line & Raigarh(Kotra) – Raigarh 
(Tamnar) 765 kV D/c line at Raigarh 
(Tamnar) S/s so as to form at 
Raigarh (Kotra) – Dharamjaygarh 
(Sec-B) 765 kV D/c line 

36 months 
from 
effective 
date 

1.05% 

Elements at h), i), j), k) 
l) & m) can be 
commissioned 
together subject to 
prior commissioning of 
a), b), c), e), f), & g).   

10.  Raigarh (Tamnar)- Raigarh(Kotra)-II 
S/s 765 kV D/c line 36 months 

from 
effective 
date 

5.26% 

Elements at h), i), j), k) 
l) & m) can be 
commissioned 
together subject to 
prior commissioning of 
a), b), c), e), f), & g).   

11.  Extension at Raigarh (Tamnar) 
765/400 kV S/s 
 

36 months 
from 
effective 
date 

2.15% 

Elements at h), i), j), k) 
l) & m) can be 
commissioned 
together subject to 
prior commissioning of 
a), b), c), e), f), & g).  

12.  Extension at Jamshedpur (New) 
765/400 kV S/s 36 months 

from 
effective 
date 

2.82% 

Elements at h), i), j), k) 
l) & m) can be 
commissioned 
together subject to 
prior commissioning of 
a), b), c), e), f), & g).  

13.  Raigarh (Tamnar) – Jamshedpur 
(New) 765 kV D/c line 

36 months 
from 
effective 

33.93% 
 Elements at h), i), j), 
k) l) & m) can be 
commissioned 
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date together subject to 
prior commissioning of 
a), b), c), e), f), & g). 
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Schedule: 6 

 
Appendix -IV to the Central Electricity Regulatory Commission (Terms and 

Conditions of Tariff) Regulations 2024 
 

Procedure for Calculation of Transmission System Availability Factor for a 
Month 

 
1. Transmission system availability factor for nth calendar month (“TAFPn”) 

shall be calculated by the respective transmission licensee, verified by the 
concerned Regional Load Dispatch Centre (RLDC) and certified by the 
Member-Secretary, Regional Power Committee of the region concerned, 
separately for each AC and HVDC transmission system and grouped 
according to sharing of transmission charges. In the case of the AC system, 
transmission System Availability shall be calculated separately for each 
Regional Transmission System and inter-regional transmission system. In 
the case of the HVDC system, transmission System Availability shall be 
calculated on a consolidated basis for all inter-state HVDC systems. 

 
2. Transmission system availability factor for nth calendar month (“TAFPn”) 

shall be calculated by considering the following: 

i) AC transmission lines: Each circuit of AC transmission line shall 
be considered as one element; 

ii) Inter-Connecting Transformers (ICTs): Each ICT bank (three 
single-phase transformers together) shall form one element; 

iii) Static VAR Compensator (SVC): SVC, along with SVC 
transformer, shall form one element; 

iv) Bus Reactors or Switchable line reactors: Each Bus Reactors 
or Switchable line reactors shall be considered as one element; 

v) HVDC Bi-pole links: Each pole of the HVDC link, along with 
associated equipment at both ends, shall be considered as one 
element; 

vi) HVDC back-to-back station: Each block of the HVDC back-to- 
back station shall be considered as one element. If the 
associated AC line (necessary for the transfer of inter-regional 
power through the HVDC back-to-back station) is not available, 
the HVDC back-to-back station block shall also be considered 
unavailable; 

vii) Static Synchronous Compensation (“STATCOM”): Each 
STATCOM shall be considered as a separate element. 
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3. The Availability of the AC and HVDC portion of the Transmission system 

shall be calculated by considering each category of transmission elements 
as under: 
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4. The availability for each category of transmission elements shall be 

calculated based on the weightage factor, total hours under consideration 
and non-available hours for each element of that category. The formulae for 
calculation of the Availability of each category of the transmission elements 
are as per Appendix-V. The weightage factor for each category of 
transmission elements shall be considered as under: 

(a) For each circuit of the AC line – The number of sub-conductors 
in the line multiplied by ckt-km; 

(b) For each HVDC pole- The rated MW capacity x ckt-km; 

(c) For each ICT bank – The rated MVA capacity; 

(d) For SVC- The rated MVAR capacity (inductive and capacitive); 

(e) For Bus Reactor/switchable line reactors – The rated MVAR 
capacity; 

(f) For HVDC back-to-back stations connecting two Regional grids- 
Rated MW capacity of each block; and 

(g) For STATCOM – Total rated MVAR Capacity. 
 

 
5. The transmission elements under outage due to the following reasons shall 

be deemed to be available: 

i. Shut down availed for maintenance of another transmission scheme 
or construction of new element or renovation/upgradation/additional 
capitalization in an existing system approved by the Commission. If 
the other transmission scheme belongs to the transmission licensee, 
the Member Secretary, RPC may restrict the deemed availability 
period to that considered reasonable by him for the work involved. In 
case of a dispute regarding deemed availability, the matter may be 
referred to the Chairperson, CEA, within 30 days. 

ii. Switching off of a transmission line to restrict over-voltage and 
manual tripping of switched reactors as per the directions of the 
concerned RLDC. 

iii. Shut down of a transmission line due to the Project(s) of NHAI, 
Railways and Border Road Organization, including for shifting or 
modification of such transmission line or any other infrastructure 
project approved by Ministry of Power. Member Secretary, RPC may 
restrict the deemed availability period to that considered reasonable 
by him for the work involved; Provided that apart from the deemed 
availability, any other costs involved in the process of such 
shutdown of transmission line shall not be borne by the DICs. 
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Provided that such deemed availability shall be considered only for 
the period for which DICs are not affected by the shutdown of such 
transmission line. 

 
6. For the following contingencies, the outage period of transmission elements, 

as certified by the Member Secretary, RPC, shall be excluded from the total 
time of the element under the period of consideration for the following 
contingencies: 

i) Outage of elements due to force majeure events beyond the control 
of the transmission licensee. However, whether the same outage is 
due to force majeure (not design failure) will be verified by the 
Member Secretary, RPC. A reasonable restoration time for the 
element shall be considered by the Member Secretary, RPC, and 
any additional time taken by the transmission licensee for restoration 
of the element beyond the reasonable time shall be treated as 
outage time attributable to the transmission licensee. Member 
Secretary, RPC may consult the transmission licensee or any expert 
for estimation of reasonable restoration time. Circuits restored 
through ERS (Emergency Restoration System) shall be considered 
as available; 

ii) Outage caused by grid incident/disturbance not attributable to the 
transmission licensee, e.g. faults in a substation or bays owned by 
another agency causing an outage of the transmission licensee’s 
elements, and tripping of lines, ICTs, HVDC, etc., due to grid 
disturbance. However, if the element is not restored on receipt of 
direction from RLDC while normalizing the system following grid 
incident/disturbance within reasonable time, the element will be 
considered not available for the period of outage after issuance of 
RLDC’s direction for restoration; 

iii) The outage period which can be excluded for the purpose of sub- 
clause (i) and (ii) of this clause shall be declared as under: 

a. Maximum up to one month by the Member Secretary, RPC; 

b. Beyond one month and up to three months after the decision at 
RPC; 

c. Beyond three months by the Commission for which the 
transmission license shall approach the Commission along with 
reasons and steps taken to mitigate the outage and restoration 
timeline. 

 
7. Time frame for certification of transmission system availability: (1) The 

following schedule shall be followed for certification of availability by the 
Member Secretary of the concerned RPC: 
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• Submission of outage data along with documentary proof (if any) and 

TAFPn calculation by Transmission Licensees to RLDC/ constituents 

– By the 5th of the following month; 

• Review of the outage data by RLDC / constituents and forward the 

same to respective RPC – by 20th of the month; 

• Issue of availability certificate by respective RPC – by the 3rd of 
the next month. 
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Schedule: 7 

 
 

Entire Bid (both financial bid and technical bid) of the Selected Bidder to 
be attached here 
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Schedule: 8 

Contract Performance Guarantee 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act 
relevant to place of execution. Foreign entities submitting Bids are required 
to follow the applicable law in their country.) 
 

 
In consideration of the ......................... [Insert name of the SPV or Selected Bidder on 
behalf of the TSP, or Lead Member in case of the Consortium, with address] agreeing 
to undertake the obligations under the Transmission Service Agreement dated 
……….and the other RFP Project Documents and the Nodal Agency and the 
……………………..[Insert the name of the BPC], agreeing to execute the RFP Project 
Documents with the Selected Bidder, regarding setting up the Project, the .. [Insert 
name and address of the bank issuing the guarantee and address of the head 
office] (hereinafter referred to as “Guarantor Bank”) hereby agrees unequivocally, 
irrevocably and unconditionally to pay to ................................................................ (being 
the Nodal Agency)  at ……………………[Insert the Place from the address of the 
Nodal Agency indicated in the TSA] forthwith on demand in writing from the Nodal 
Agency or any Officer authorized by it in this behalf, any amount up to and not 
exceeding Rupees ......................................................................................................... Crores 
(Rs. ……….) only [Insert the amount of the bank guarantee] on behalf of M/s. 
…………………………………. [Insert name of the Selected Bidder or SPV]. 
 

 
This guarantee shall be valid and binding on the Guarantor Bank up to and including 
……………………….and shall not be terminable by notice or any change in the 
constitution of the Bank or the term of the Transmission Service Agreement or by 
any other reasons whatsoever and our liability hereunder shall not be impaired or 
discharged by any extension of time or variations or alternations made, given, or 
agreed with or without our knowledge or consent, by or between parties to the 
respective agreement. 
 

 
Our liability under this Guarantee is restricted to Rs. ………………….. Crores (Rs. 
……………………………..) only. Our Guarantee shall remain in force until 
……………………………………….. [Insert the date of validity of the Guarantee as 
per Article 3.1.2 of this Agreement]. The Nodal Agency, shall be entitled to invoke this 
Guarantee up to three hundred sixty five (365) days of the last date of the validity of 
this Guarantee. 
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The Guarantor Bank hereby expressly agrees that it shall not require any proof in 
addition to the written demand from …………… (in its roles as the Nodal Agency), 
made in any format, raised at the above mentioned address of the Guarantor Bank, 
in order to make the said payment to Nodal Agency. 

The Guarantor Bank shall make payment hereunder on first demand without 
restriction  or  conditions  and  notwithstanding  any  objection  by 
......................................  [Insert  name  of  the  Selected  Bidder], 
……………………….. [Insert name of the TSP] and / or any other person. The 
Guarantor Bank shall not require Nodal Agency to justify the invocation of this 
BANK GUARANTEE, nor shall the Guarantor Bank have any recourse against 
Nodal Agency in respect of any payment made hereunder. 

THIS BANK GUARANTEE shall be interpreted in accordance with the laws of 
India. 

The Guarantor Bank represents that this BANK GUARANTEE has been established 
in such form and with such content that it is fully enforceable in accordance with its 
terms as against the Guarantor Bank in the manner provided herein. 

THIS BANK GUARANTEE shall not be affected in any manner by reason of merger, 
amalgamation, restructuring, liquidation, winding up, dissolution or any other change 
in the constitution of the Guarantor Bank. 

THIS BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and 
accordingly Nodal Agency shall not be obliged before enforcing this BANK 
GUARANTEE to take any action in any court or arbitral proceedings against 
……………..[Insert name of the SPV]or the Selected Bidder, as the case may be, to 
make any claim against or any demand on 
……………..[Insert name of the SPV] or the Selected Bidder, as the case may be, 
or to give any notice to .................................................... [Insert name of the SPV] or the 
Selected Bidder, as the case may be, or to enforce any security held by the Nodal 
Agency or to exercise, levy or enforce any distress, diligence or other process against 
……………..[Insert name of the SPV] or the Selected Bidder, as the case may be. 

The Guarantor Bank acknowledges that this BANK GUARANTEE is not personal to 
Nodal Agency and may be assigned, in whole or in part, (whether absolutely or by 
way of security) by Nodal Agency to any entity to whom the Nodal Agency is entitled 
to assign its rights and obligations under the Transmission Service Agreement. 
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The Guarantor Bank hereby agrees and acknowledges that Nodal Agency shall have 
a right to invoke this Bank Guarantee either in part or in full, as it may deem fit. 

Notwithstanding anything contained hereinabove, our liability under this Guarantee  
is  restricted  to  Rs.  …………………..  Crores  (Rs. 
…………………..)   only   and   it   shall   remain   in   force   until 
………………………[Date to be inserted on the basis of Article 3.1.2 of the 
Transmission Service Agreement], with an additional claim period of three hundred 
sixty five (365) days thereafter. This BANK GUARANTEE shall be extended from 
time to time for such period, as may be desired by 
…………………………………….. [Insert name of the Selected Bidder or Lead 
Member in case of the Consortium or SPV]. We are liable to pay the guaranteed 
amount or any part thereof under this Bank Guarantee only if Nodal Agency serves 
upon us a written claim or demand. 

 

 
In witness where of: 
 

 
Signature .............................................. 

Name: ................................................... 

Power of attorney No.: ……………………………… 
 

 
For: 

… ................................................................. [Insert Name of the Bank] 

Banker's Seal and Full Address, including mailing address of the Head 
Office 
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SCHEDULE: 8A 

(ISB for CPG) 

FORMAT FOR SURETY INSURANCE CONTRACT 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act 
relevant to place of execution. 

Foreign entities submitting Bids are required to follow the applicable law of 
India) 

In consideration of the .................................. [Insert name of the SPV or Selected 
Bidder on behalf of SPV or Lead Member in case of the Consortium, with address] 
(hereinafter referred to as the 'Principal Debtor' for the purposes of this Surety 
Insurance Contract as provided in Section 126 of the Indian Contract Act, 1872) 
having been selected to undertake the Transmission Project on the terms and 
conditions  contained  in  the  Transmission  Service  Agreement  dated 
............................../ to be executed as per the Model Transmission Service 
Agreement provided along with the Request for Proposal ('RFP') and other RFP 
Project Documents, subject to the condition of providing a Performance Bank 
Guarantee or a Surety Insurance Contract guaranteeing/insuring the due 
performance of the obligations under the Transmission Service Agreement, to the 
Central Transmission Utility of India Limited ('CTUIL') [herein after referred to as the 
Nodal Agency], the [Insert name and address of the Insurance Company issuing the 
Surety Insurance Contract and address of the head office] (hereinafter referred to as 
"Surety") hereby agrees unequivocally, irrevocably, absolutely and unconditionally, 
without demur, to pay to the Nodal Agency at   [Insert Place and Address of 
the Nodal Agency indicated in Transmission Service Agreement, or to the 
designated Bank Account of the Nodal Agency, namely    ] forthwith on demand in 
writing from the Nodal Agency, or any Officer authorized by it in this behalf, 
intimated to the Surety at the address mentioned above, any amount as may be 
decided by the Nodal Agency not exceeding Rupees ........................................ Crores 
(Rs ..................... ) only [Insert the amount of the Surety Insurance Contract] 

The Surety hereby acknowledges, accepts and confirms that the Surety has 
received from the Principal Debtor, by way of premium the entire consideration for 
the Surety to execute, in favour of the Nodal Agency, this Surety Insurance Contract, 
as extended by the Surety from time to time and assuming the obligation to pay to 
the Nodal Agency the amount in terms hereof, without any requirement for payment 
of any other consideration to the Surety by the Principal Debtor, or otherwise. 

This Surety Insurance Contract shall be valid and binding on the Surety, as the 
principal obligation of the Surety to pay on demand by the Nodal Agency, and shall 
not be terminable by notice or any change in the constitution of the Surety or the 
term of the Transmission Service Agreement or by any other reasons whatsoever 
and the liability hereunder of the Surety shall not be impaired or discharged by any 
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extension of time or variations or alternations made, given, or agreed (with or 
without the knowledge or consent of the Surety) by or between the Principal Debtor 
and the Nodal Agency. 

The liability of the Surety under this Surety Insurance Contract is restricted to 
Rupees .................... Crores (Rs ) only. The Surety Insurance Contract shall remain in 
force until [Insert the date of validity of the Surety Insurance Contract]. The Nodal 
Agency shall be entitled to invoke this Surety Insurance Contract up to three 
hundred sixty five (365) days after the last date of the validity of this Surety 
Insurance Contract. 

The Surety hereby expressly agrees that it shall not require any proof except for the 
written demand from the Nodal Agency, containing the statement that the contractor 
has failed to meet its contractual obligations raised at the above mentioned address 
of the Surety (address of Surety office should be a place in NCR only) and the 
Surety shall pay the amount without reference to the Principal Debtor. 

Any such demand made by the Nodal Agency on the Surety shall be conclusive and 
binding not withstanding any difference between the Nodal Agency and the Principal 
Debtor or any dispute pending before any Court, Tribunal, Arbitrator or any other 
authority. The Surety undertakes not to revoke this guarantee during its currency 
without previous consent of the Nodal Agency and further agrees that the Surety 
Insurance Contract herein contained shall continue to be enforceable till the Nodal 
Agency discharges this contract or till the expiry of tenor (including Claim period) 
whichever is earlier. 

The Surety shall make payment hereunder within two (02) working days on first 
demand without restriction or conditions and notwithstanding any objection by the 
Principal   Debtor,   namely,   .........   [Insert   name   of   SPV],   or 
.............................................................  [Insert name  of the  Selected  Bidder], or 
............. [Insert name of the TSP] and/or any other person. The Surety shall not 
require the Nodal Agency to justify the invocation of this Surety Insurance Contract, 
nor shall the Surety have any recourse against the Nodal Agency in respect of any 
payment made hereunder. 

This SURETY INSURANCE CONTRACT shall be interpreted in accordance with the 
laws of India. 

This SURETY INSURANCE CONTRACT is being executed by the Surety in terms 
of the IRDAI (Surety Insurance Contract) Guidelines, 2022 and the Surety hereby 
acknowledges, accepts and confirms that this Surety Insurance Contract shall be a 
Contract of Guarantee as provided under Section 126 of the Indian Contract Act, 
1872 and further shall be covered by Section 14(3)(b) of the Insolvency and 
Bankruptcy Code, 2016 (as amended) shall be enforceable as such. 
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The Surety represents that this Surety Insurance Contract has been established in 
such form and with such content that it is fully enforceable in accordance with its 
terms as against the Surety in the manner provided herein. 

This SURETY INSURANCE CONTRACT shall not be affected in any manner by 
reason of merger, amalgamation, restructuring, liquidation, winding up, dissolution or 
any other change in the constitution of the Surety. 

In order to give effect to this surety Bond, the Nodal Agency shall be entitled to act 
as if the surety insurer were the principal debtor and any change in the constitution 
of the contractor and/or the surety insurer, whether by their absorption with any 
other body or corporation or otherwise, shall not in any way or manner affect the 
liability or obligation of the surety insurer under this surety Bond. 

This SURETY INSURANCE CONTRACT shall be a primary obligation of the Surety 
as a Principal to pay on demand by the Nodal Agency and the Nodal Agency shall 
not be obliged before enforcing this Surety Insurance Contract to take any action in 
any court or arbitral proceedings against the Principal Debtor, namely, ............. [Insert 
name  of  SPV],  or  ...  ...[Insert  name  of  the  Selected  Bidder],  or 
........................................................................... ..[Insert name of the TSP] and/or 
any other person, as the case may be, to make any claim against or any demand on 
the Principal Debtor, namely, ........................................................ [Insert name of 
SPV], or .......... [Insert name of the Selected Bidder], or ................................. [Insert 
name of the TSP] and/or any other person, as the case may be, or to give any notice 
to Principal Debtor, namely......... [Insert name of SPV], or .............. [Insert name of the 
Selected Bidder], or ......................................................................................................... [Insert 
name of the TSP] and/or any other person, as the case may be, or to enforce any 
security held by the Nodal Agency or to exercise, levy or enforce any distress, 
diligence or other process against the Principal Debtor, namely, ........................ [Insert 
name of SPV], or .......... [Insert name of the Selected Bidder], or .................. [Insert 
name of the TSP] and/or any other person, as the case may be. 

The Surety acknowledges that this Surety Insurance Contract is not personal to the 
Nodal Agency and may be assigned, in whole or in part, (whether absolutely or by 
way of security) by Nodal Agency to any entity to whom the Nodal Agency is entitled 
to assign its rights and obligations under the Transmission Service Agreement 
Provided that any such assignment shall be in compliance with the relevant 
provisions of the Insurance Act 1938 

The Surety hereby agrees and acknowledges that the Nodal Agency shall have a 
right to invoke this Surety Insurance Contract either in part or in full, as it may deem 
fit. In case of invocation of this Surety Insurance Contract in part, besides making 
payment for the part of Surety Insurance Contract invoked, surety at the request of 
nodal agency shall amend the value of Surety Insurance Contract to the extent of 
balance amount. 
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The Surety undertakes not to revoke this Surety Contract during its currency, except 
with the previous express consent of the Nodal Agency in writing and declares and 
warrants that it has the power to issue this Surety Contract and the undersigned has 
full powers to do so on behalf of the Surety 

In witness where of: 

Signature............................................... 

Name: ................................................... 

Power of attorney No/ Employee No. as applicable.: …………………………… 

For: 

. ............................................... [Insert Name of the Surety-Insurance Company] 

Banker's Seal and Full Address, including mailing address of the Head Office 

Notes: 

1. The Stamp Paper should be in the name of the Executing Insurance 
Company 
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Dear Sir, 

SCHEDULE: 8B 

(POI for CPG) 

Format for Issuance of Payment on Order Instrument 

1. Indian Renewable Energy Development Agency Limited ('IREDA")/PFC/REC has 
sanctioned a non-fund based limit loan of Rs. (Rupees............................................. 
Only) to M/s. ......... ..... [Insert name of SPV or selected Bidder] under the Loan 
Agreement executed on ............................... to execute Transmission System Projects. 

2. In consideration of the ........................................ [Insert name of the SPV or Selected 
Bidder on behalf of SPV or Lead Member in case of the Consortium, with address] 
for the purposes of this Payment on Order Instrument ("POI") having been selected 
to undertake the Transmission Project on the terms and conditions contained in the 
Transmission Service Agreement dated ............................../ to be executed as per 
the draft of the Model Transmission Service Agreement provided along with the 
Request for Proposal (,,RFP") and other RFP Project Documents, subject to the 
condition of providing a POI guaranteeing the due performance of the obligations 
under the Transmission Service Agreement to the Nodal Agency/Central 
Transmission Utility of India Limited (,,CTUIL"), the ..................................... [Insert name 
and address of the non-banking financial institutions(IREDA/PFC/REC) issuing the 
POI and address of the head office] (hereinafter referred to as "Guarantor") hereby 
agrees unequivocally, irrevocably, absolutely and unconditionally, without demur, to 
pay to the Nodal Agency at ............................ [Insert Place and Address of the 
Nodal Agency indicated in Transmission Service Agreement, or to the designated 
Bank Account of the Nodal Agency, namely …….] forthwith on demand in writing 
from the Nodal Agency, or any Officer authorized by it in this behalf, intimated to the 
Guarantor at the address mentioned above, any amount as may be decided by the 
Nodal Agency not exceeding Rupees .......................................... Crores (Rs ) only 
[Insert the amount of Payment on Order Instrument] 

3. At the request of .....................................and on behalf of M/s. 
............................................., [Insert name of SPV or selected Bidder] this Payment 
on Order Instrument (POI) for an amount of Rs. ....................................... (Rupees 
.............................) is being issued with IREDA/PFC/REC assuming the obligations 
to remit such amount to CTUIL from the sanctioned loan. 

4. This Payment on Order Instrument comes into force immediately and 
IREDA/PFC/REC confirms that it has sufficient amount out of the sanctioned loan 
and shall maintain the required amount to pay under this Payment on Order 
Instrument, during the validity and claim period of this Payment on Order Instrument. 

5. This POI has been issued by IREDA/PFC/REC utilizing the credit limit of 
M/s......................................................[Insert  name  of  SPV  or  selected  Bidder] 
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IREDA/PFC/REC confirms that its liability to pay under this Payment on Order 
Instrument shall be primary and independent of whether at the time of invocation of 
Payment on Order Instrument, the sanctioned funds are available or not and 
notwithstanding, the status of M/s    [Insert name of SPV or selected Bidder] at the 
relevant time and to whether IREDA/PFC/REC is able to recover the amount 
advanced by it to the said developer. 

6. IREDA/PFC/REC and M/s ................ [Insert name of SPV or selected Bidder] hereby 
acknowledges, accepts and confirms that this Payment on Order Instrument shall be 
a Contract of Guarantee as provided under Section 126 of the Indian Contract Act, 
1872 and further shall be covered by Section 14(3)(b) of the Insolvency and 
Bankruptcy Code, 2016 (as amended) shall be enforceable as such. 

7. IREDA/PFC/REC liability under this POI is restricted to Rupees Crores 
(Rs...........................) only. This POI shall remain in force until............... [Insert the 
date of validity of the POI]. The Nodal Agency shall be entitled to invoke this POI up 
to three hundred sixty-five (365) days after the last date of the validity of this POI. 
This POI shall be extended from time to time for such period, as may be desired by 
the TSP. 

8. The Guarantor hereby expressly agrees that it shall not require any proof except 
for the written demand from the Nodal Agency, raised at the above- mentioned 
address of the Guarantor (address of Guarantor office should be in NCR only) and 
the Guarantor shall pay the amount to the Nodal Agency without reference to the 
TSP. 

9. Any such demand made by the Nodal Agency on the Guarantor shall be 
conclusive and binding not withstanding any difference between the Nodal Agency 
and the TSP or any dispute pending before any Court, Tribunal, Arbitrator or any 
other authority. The Guarantor undertakes not to revoke this guarantee during its 
currency without previous consent of the Nodal Agency and further agrees that the 
POI herein contained shall continue to be enforceable till the Nodal Agency 
discharges this contract or till the expiry of tenure or (including Claim period) 
whichever is earlier. 

10. The Guarantor shall make payment hereunder within two (02) working days on 
first demand without restriction or conditions and notwithstanding any objection or 
disputes raised by the TSP, namely, ............................................. [Insert name of 
SPV], or [Insert name of the Selected Bidder], or .......... [Insert name of the TSP] 
and/or any other person. The Guarantor shall not require the Nodal Agency to justify 
the invocation of this POI, nor shall the Guarantor have any recourse against the 
Nodal Agency in respect of any payment made hereunder. 

11. This POI shall be interpreted in accordance with the laws of India. 
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12. The Guarantor represents that this POI Contract has been established in such 
form and with such content that it is fully enforceable in accordance with its terms as 
against the Guarantor in the manner provided herein. 

13. This POI shall not be affected in any manner by reason of merger, 
amalgamation, restructuring, liquidation, winding up, dissolution or any other change 
in the constitution of the Guarantor. 

14. This POI Contract shall be a primary obligation of the Guarantor as a Principal to 
pay on demand by the Nodal Agency and the Nodal Agency shall not be obliged 
before enforcing this POI Contract to take any action in any court or arbitral 
proceedings against the TSP, namely, … … … [Insert name of SPV], or.................. 
[Insert name of the Selected Bidder], or ............... [Insert name of the TSP] and/or 
any other person, as the case may be to make any claim against or any demand on 
the TSP, namely, ......... [Insert name of SPV], or ................ [Insert name of the Selected 
Bidder], or ............ [Insert name of the TSP] and/or any other person, as the case 
may be, or to give any notice to TSP, namely......... [Insert name of SPV], or ...... 
[Insert name of the Selected Bidder], or ................ [Insert name of the TSP] and/or any 
other person, as the case may be, or to enforce any security held by the Nodal 
Agency or to exercise, levy or enforce any distress, diligence or other process 
against the TSP, namely, .................. [Insert name of SPV], or ................ [Insert name 
of the Selected Bidder], or ............. [Insert name of the TSP] and/or any other 
person, as the case may be. 

15. The Guarantor acknowledges that this POI Contract is not personal to the Nodal 
Agency and may be assigned, in whole or in part, (whether absolutely or by way of 
security) by Nodal Agency to any entity to whom the Nodal Agency is entitled to 
assign its rights and obligations under the Transmission Service Agreement. 

16. The Guarantor hereby agrees and acknowledges that the Nodal Agency shall 
have a right to invoke this POI Contract either in part or in full, as it may deem fit. In 
case of invocation of this POI Contract in part, besides making payment for the part 
of POI Contract invoked, Guarantor at the request of Nodal Agency shall amend the 
value of POI Contract to the extent of balance amount. 

IN WITNESS WHERE OF the non- banking financial institutions through its 
authorized officer, has set its hand and stamp on this....... day of........at......... 

 

 
Signature .............................................. 

Name: 

Power of attorney No.: 

. ......................................... For: 
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......................................... [Insert Name of the non- banking financial institutions 

Company] 
 

 
Seal and Full Address, including mailing address of the Head Office 
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Schedule: 9 

Methodology for determining the Relief Under Force Majeure Event & Change 
in Law during Construction Period 

 

 
The relief in the form of revision in tariff due to Force Majeure Event leading to 

extension of Scheduled COD for a period beyond one hundred eighty (180) days 

and/ or Change in Law during the construction period shall be as under: 

ΔT = [(P x d)]÷[1-(1+ d)^(-n)] 
 

Where, 

 
ΔT = Change in Transmission Charges for each year 

 
P = Sum of cumulative increase or decrease in the cost of the Project due to 

Change in Law and interest cost during construction corresponding to the period 

exceeding one hundred eighty (180) due to Force Majeure Event leading to 

extension of Scheduled COD for a period beyond one hundred eighty (180) days 

n = number of years over which the Transmission Charges has to be paid 

d = Discount rate as notified by the CERC, applicable on the Bid Deadline 

The increase in Transmission Charges as stated above shall be applicable only if 

the value of increase in Transmission Charges as calculated above exceeds 0.30% 

(zero point three percent) of the quoted Transmission Charges of the TSP. 


