
Tender Ref No. GEM/2022/B/2393485 dated 04.08.2022 
Appointment of Advanced Metering Infrastructure (AMI)-Implementing Agency for Smart Metering for 2.5 Lakh Consumers in UT of Jammu 

& Kashmir on DBFOOT Basis 
Clarification & Amendment 1 

S.No. 
Page 
No. 

Specifications as per RfP Queries/ Modifications/Changes Suggested  
Type of 
Reply 

Comments 

1 21 

Section 2. Eligibility 
Requirements E2, (E. RF 
Technology Solution 
Provider- Technical 
Requirements) 

 Existing Clause 
The RF Solution provider should have been in the 
communications network installation/maintenance 
services business for the last 1 (one) year in India. 
OR… 
 
Supporting Documents 
a) Certificate of Incorporation and Registration 
certificate along with Memorandum & Articles of 
Association. 
 
Change Proposed in Supporting Documents 
a) Certificate of Incorporation and Registration 
Certificate along with Memorandum & Articles of 
Association/Partnership Deed 
 
Rationale 
The above clause is in contradiction to Order No. 
F/No.6/18/2019-PPD by Ministry of Finance, 
Department of Expenditure, Public Procurement 
Division dated 23 July 2020 which allows any entity 
incorporated, established, or registered in India 
including Partnership Firm setup under the India 
partnership Act, 1932. 
 
Refer Section 3. Instructions to Bidders and Bid Data 
Sheet of Standard Bid Document v3.0, Page 37, 
[Clause 7. General Considerations and Instructions, 
Sub-Clause 7.6 of B. Preparation of Proposals]. 

Clarification Tender condition shall 
prevail. 



2 
119, 
246 

Form 21: Data Requirement 
Sheet Three Phase Whole 
Current Smart Pre-paid 
Meter, & 
Annexure B Technical 
Specifications for Whole 
Current A.C. Three Phase 
Smart Energy Meter 

Current rating- 20-100A 
 
Consideration 
Requesting you to also consider 10-100A instead of 20-
100A. 

Clarification The rating is acceptable 

3 263 

Annexure F 
General requirement for 
common pluggable 
communication module for 
Smart Meters 
Part III 

Request 
Request to delete Part III (Reference size for module)  
Rationale 
Smart meters have been designed by OEM’s taking 
into consideration the best desired performance. 
Specifying a common PIN configuration and 
dimension for the NIC may be restrictive as 
requirements w.r.t. voltage, current, power, 
dimensions and PIN configuration may vary and such 
a restriction may restrict innovation and limit efforts in 
cost reduction. 
Also, redesigning meters is a time taking endeavor as 
type tests need to be carried out in 3rd part 
labs which, as per current scenario and workload, will 
take up to 12 months. This will take a heavy toll on the 
project deliveries and timelines. 

Clarification 

Meter Manufacturers may 
consider the design suitable 
for best desired 
performance 

4 23 

Section 2. Eligibility 
requirements Annexure-I 
Methodology of Proof of 
Concept: 
After opening of technical 
bid, the bidders shall be 
intimated a day in advance 
for demonstration of the 
PoC till HES at RECPDCL 
Corporate Office, 
Gurugram. 

A day in advance is a very short notice for 
demonstration of the PoC till HES at RECPDCL 
corporate office. It is requested to provide notice of at 
least 5 working days for demonstration of the PoC till 
HES at RECPDCL corporate office. 

Amendment 

Section 2. Eligibility 
requirements Annexure-I 
Methodology of Proof of 
Concept: 
After opening of technical 
bid, the bidders shall be 
intimated min. three days 
in advance for 
demonstration of the PoC 
till HES at RECPDCL 



Corporate Office, 
Gurugram. 

5 65 

Section 3. Instructions to 
Bidders and Bid Data Sheet 
Annexure III (BDS) 
4. Bidders shall give an 
undertaking as per Form 23 
of the RfP at the time of 
uploading of bid on GeM 
portal. 

The Form 23 as per tender document is for 'Format of 
Agreement to be entered by sub-contractors with the 
sole bidder / lead member of a Bidding Consortium'. 
Kindly confirm the format required for undertaking as 
per the clause. 

Amendment 

4. Bidders shall give an 
undertaking as per Form 24  
as enclosed with this 
document, at the time of 
uploading of bid on GeM 
portal 

6 104 

Section 4. Technical 
proposal 
Form 18: Format of 
Undertaking by Technically 
/ Financially Evaluated 
Entity / Ultimate Parent 
Company 

Since the SPV is to be incorporated after the selection 
of bidder, please clarify the following: 
1.  Timeline of incorporating the SPV after selection of 
bidder 
2.  Name of SPV to be written 
Furthermore, if the Form 18 is to be selected bidder 
than this undertaking should be submitted after 
selection of bidder. 

Amendment 

Name of SPV, required to 
be mentioned in Form 18 
and Form 19 to be 
mentioned as "SPV". The 
name of SPV to be 
provided after award and 
formation of SPV. Further, 
the SPV needs to be 
enetered before signing of 
contract after award of 
work. 

7 235 

Section 6. Project 
Requirements 
3. Delivery, site installation, 
integration and 
operationalization of 100% 
DT Meters each with related 
hardware, software and 
equipment. 
Within 3 months from the 
date of execution of the 
Contract 

It is being requested to increase the timeline for 100% 
completion of DT meters from 3 months to 6 months. 

Amendment 

Section 6. Project 
Requirements 
3. Delivery, site 
installation, integration and 
operationalization of 100% 
DT Meters each with 
related hardware, software 
and equipment. 
Within 6 months from the 
date of execution of the 
Contract 

8 338 
Section 6. Project 
Requirements 
Annexure W: The tentative 

Kindly provide the break-up of consumers area wise to 
ascertain the feasibility of communication technology 

Clarification The details has been 
provided at Annexure W.  



details of area and consumer 
base (to be decided) 

9 378 

Section 7. Contract Forms 
and Conditions of Contract 
(b) Payment Mechanism 
The RECPDCL shall, 
within 90 (ninety) days from 
the date of execution of 
Contract establish a Direct 
Debit Facility to ensure 
recovery of the amount due 
to be paid to the AMI-IA 
including amount due to be 
paid towards supplementary 
invoice. In this regard, 
RECPDCL shall create a 
dedicated amount receipt of 
payment from JPDCL and 
KPDCL. The DDF for 
payments to AMI-IA shall 
be created on 
this dedicated account. 

Kindly confirm, if the creating of direct debit facility 
between selected bidder and RECPDCL is linked to 
creating of direct debit facility of RECPDCL and 
JPDCL/KPDCL. 
Additionally, the creation of direct debit facility 
between RECPDCL and selected bidder should be 
condition precedent to signing the contract between 
RECPDCL and selected bidder. 

Clarification 
Tender condition shall 
prevail. 

10 382 

Section 7. Contract Forms 
and Conditions of Contract 
7 Liquidated Damages, 
Penalty and Incentive 
7.2.2 100% of DT Meters 
each with related hardware, 
software and equipment is 
delayed by more than 18 
(eighteen) months from the 
date of execution of the 
Contract the AMI-IA shall 
be liable to pay liquidated 

The overall project implementation period is 12 
months. Kindly confirm the timeline of installation of 
DT meters as 18 months for bidder being liable to 
Liquidated damages 

Amendment 

The total project 
implementation timeline in 
12 months including DT 
meters installation, any 
delay from timeline related 
to the bidders as mentioned 
in the clause, the LD clause 
is to be applicable. 



damages as per the rates 
specified in this Article. 

11 19 

Section 2 Clause 8.2 
QR for Meter Manufacturer 
: 
 
Option 1: 
 
Should have manufactured 
and supplied minimum 
42,000 nos. of Smart meters 
(cumulative) on proposed 
communication technology 
in Indian/Global Power 
Distribution utility in the last 
7 (seven) years 

Since the clause calls asks for past experience on 
proposed technology and further in section 6 page 
164 Cl. 2.2 which states “....The communication 
infrastructure shall be 90% RF based and 10% 
Cellular/GPRS based i.e 4G with fallback 2G with 
100% variation provision in qty of Cellular based 
meters.” 
 
We request RECPDCL to clarify that the experience of 
42,000 smart meters with RF technology will be 
considered towards this clause since 90% of the 
infrastructure will be on RF and 10% will be on 
Cellular on need-basis. 

Clarification 

As the propsoed 
technology is 90% RF, the 
Smart Meters with RF 
Technology shall be 
considered. 

12 379 

Section 7 Clause 5.28 
The Direct Debit Facility 
would include a bucket 
filling approach whereby   all   
payments   received from 
JPDCL and KPDCL will be 
routed directly through 
separate facility created by 
RECPDCL to the AMI-IA’s 
bank account 

We request you to kindly clarify if the DISCOM’s 
entire collection becomes available to REC in DDF 
account. 
Please clarify if “all payments received” refers to both 
physical as well as digital (online) payment received by 
the utility. In case this is limited to online payments, as 
is the case in the SBD, we request your kind office to 
share % of online vs offline collections of the DISCOM 
for the past 1 year. 

Clarification 

"all payments received" 
here means the payment 
received from JPDCL and 
KPDCL to RECPDCL.  

13 163 

Section 6 Clause 1.17 sl.no. 
c 
Site Execution Records: 
Execution site shall ensure 
that hindrance register is 
maintained, and entries are 
made therein on daily basis. 
The hindrance register 
should record all the 

Kindly confirm if delays happening in installation or 
any other project related activities due to resistance 
from customers, strikes, shutdowns, terrorist attacks, 
lack   of supporting electrical infrastructure etc. will be 
considered by RECPDCL and will not lead to any 
penalties being levied on the AMISP as this will lead to 
delay in execution 

Clarification 

LD shall not be applicable 
for delay due to conditions 
beyond the control of AMI-
IA. 



hindrances in scheduled 
progress of work, such as 
delay in release in fronts due 
to non-completion of work 
by another agency doing  
associated   work, delay in 
supply of infrastructure, 
facilities by ‘Owner’  as per 
contract, delay in receipt of 
material, delay in 
deployment of 
trained/adequate 
manpower, nonavailability 
of site engineer/project in 
charge of contractor etc, 
apart from the day-to-day 
delay. These records also 
shall be reviewed during the 
fortnightly review of the 
progress of work by the 
concerned Officer, 
RECPDCL and corrective 
measures shall be taken. 
Moreover, the 
entries/records in the 
register will be used/referred 
while analysing LD 
cases/arbitration 
cases/other claims of the 
contractor. 

14 
15-
16 

Section 2 Clause 4.3 
The Lead Bidder / Sole 
Bidder shall have a 
registered office (under the 
Companies Act 1956/ 2013 

We request you to kindly allow the lead bidder to open 
the registered office post award of contract, in case the 
lead bidder is a foreign entity. 

Clarification 
Tender condition shall 
prevail. 



with Registrar of 
Companies) in India at the 
time of submission of the 
Bid. In case of Award of 
Contract, other Consortium 
Members shall be required to 
have a registered office 
(under the Companies Act 
1956/ 2013 with Registrar of 
Companies) in India. 
In case a Sole Bidder or any 
Consortium Member is a 
foreign entity, then it may 
submit a Board resolution/    
Power   of   
Attorney/authorization 
which should satisfactorily 
and unambiguously 
encompass all the terms and 
conditions of the Power of 
Attorney prescribed in Form 
9 given in Section 4. In the 
event of Award of Contract, 
such foreign entity(ies) shall 
be required to have a 
registered office (under the 
Companies Act 1956/ 2013 
with Registrar of 
Companies) in India.  

15 15 

Section 2 Clause 4.2.4 
If equity is held by the 
Affiliates, Parent Company 
or Ultimate Parent 
Company, then subject to 
this Clause, such Affiliate, 

Please clarify if the lead bidder can transfer Equity 
holding to another affiliate/parent company during the 
contract duration. 

Clarification 

It has been detailed in 
Clause 4.2.3 of RFP which 
staes that the Lead 
Consortium Member shall 
hold at least 51% (fifty-one 
per cent) of the equity of 



Parent Company or 
Ultimate Parent Company 
shall be permitted to transfer 
its shareholding in the SPV 
to another Affiliate or to the 
Parent Company / Ultimate 
Parent Company. If any 
such shareholding entity, 
qualifying as an Affiliate / 
Parent Company / Ultimate 
Parent Company, is likely to 
cease to meet the criteria to 
qualify as an Affiliate/ 
Parent Company / Ultimate 
Parent Company, the shares 
held by such entity shall be 
transferred to another 
Affiliate / Parent Company 
/ Ultimate Parent Company. 
Provided that in case the 
Lead Member or Sole Bidder 
is holding equity through 
Affiliate's, Ultimate Parent 
Company or Parent 
Company, such restriction 
shall apply to such entities. 

the SPV at all times until 
two years from Installation 
Milestone as per the AMI-
IA Contract and 26% for 
the remaining term of the 
AMI-IA Contract. 

16 379 

Section 7 Clause 5.2.7 
…..In case of delay in 
establishment of DDF 
mechanism by 
JPDCL/KPDCL to 
RECPDCL, 
JPDCL/KPDCL shall 
provide an interim payment 
security to RECPDCL in 

In case RECPDCL is unable to establish DDF 
mechanism within 90 days from AOC, can the AMISP 
opt out from the contract without any performance 
guarantee being encashed, please clarify. 

Clarification 

RECPDCL shall ensure 
requisite Payment Security 
Mechanism to AMI-IA as 
per RFP 



form an unconditional, 
irrevocable and revolving 
LC within 90 (ninety) days 
from the date of execution of 
Contract for an amount due 
to be paid to RECPDCL for 
90 (ninety) days till 
establishment of Direct 
Debit Facility in all respects. 

17 235 

Section 6 Sl. no. 5 
Installation Milestone 
Within 12 months from the 
date of execution of the 
Contract 

Executing the full installation in 12 months for J&K 
region will be almost impossible given constraints of 
weather, difficult terrain, connectivity challenges and 
strong consumer opposition. This was also witnessed 
in earlier AMI contracts in J&K. We hence request 
RECPDCL to allow at least 24 months for complete 
installation 

Clarification Tender condition shall 
prevail. 

18   

Clause 8.1, E3 
The RF Solution provider 
have Successfully integrated 
their NIC/ Communication 
module with at least 3 
(three) different makes of 
smart meters in India 

Executing the full installation in 12 months for J&K 
region will be almost impossible given constraints of 
weather, difficult terrain, connectivity challenges and 
strong consumer opposition. This was also witnessed 
in earlier AMI contracts in J&K. We hence request 
RECPDCL to allow at least 24 months for complete 
installation 

Clarification 

Clause 8.1, E3 
The RF Solution provider 
have Successfully 
integrated their NIC/ 
Communication module 
with at least 3 (three) 
different makes of smart 
meters in India if which 
01(one) should meet the 
above mentioned QR. 

 



Form 24: Format for Undertaking for compliance to MII Circular 
 

 

[Covering Letter shall be on the official letterhead of the Lead Consortium Member of the Bidding 
Consortium/ Sole Bidder] 

[Reference No.] 

From: 

[Address of the Lead Consortium Member/ Sole Bidder] 

[Telephone No., Fax No., Email] 

[Date] 

 

To: 

REC Power Development & Consultancy Limited, 
2nd Floor, Plot No. I-4, Sector-29 Near IFFCO Chowk, 
Gurugram, Haryana 122001 

 

Sub: Bid for Appointment of AMISP for Appointment of Advanced Metering Infrastructure 
(AMI-Service Provider for providing Smart Meter and Head End System for 60,000 End-point 
in UT of Ladakh on DBFOOT Basis 
 

Ref: [Tender Details] 

 

Dear Sir/ Madam, 

 

We, the undersigned ……………. [Insert name of the Lead Consortium Member/ Sole Bidder] 
having read, examined and understood in detail the RFP for Appointment of AMISP for Smart 
Prepaid Metering on DBFOOT basis hereby agree and undertake to procure the List of Materials 
and Services associated with the project as per following provisions  

i. Public Procurement(Preference to Make in India) Orders issued by Ministry of 
Power issued vide orders No. 11/5/2018 - Coord. dated 28 July 2020 & Order No. 
11/05/2018-Coord.  dated 17 September 2020 and Order No.: A-1/2021-FSC-
Part(5) dated 16th November 2021 and as amended from time to time read with 
Department for Promotion of Industry and Internal Trade (DPIIT) orders in this 
regard. 

ii. Order issued by Ministry of Finance vide Order No. F/No.6/18/2019-PPD by 



Ministry of Finance, Department of Expenditure, Public Procurement Division 
dated 23 July 2020 including any amendments or modifications to the same from 
time to time and as amended from time to time read with Department for 
Promotion of Industry and Internal Trade (DPIIT) orders in this regard. 

iii. Cyber Security Guidelines issue by Ministry of Power vide Order No. 9/16/2016- 
Trans-Part (2) dated 18 November 2020 and amended from time to time. 

 

 

 

Dated the ……………. [Insert date of the month] day of ……………. [Insert month, year] at 
……………. [Insert place]. 

 

Thanking you, 

Yours Sincerely, 

[Insert Signature here] 

[Insert Name here] 

[Insert Designation here]



 


