
Tender Section Clause No. Page No. Description as per Tender Document
1 Section-I IFB Page 7 0f 9 TENDER PROCESSING FEE :Rs. 10,00,000 + 18% GST We request to kindly reduce the amount to be paid and Kindly confirm these 

processing fee whether refundable…?
The revised amount of tender processing fee is Rs. 2,50,000/- Plus GST. 
The Processing fee is non-refundable.

2 SOR Page 2 of 3 Schedule rates We request you to kindly Confirm the schedule rates and Payterms Please refer clause no. 15 of Section-V:SCC of Tender document.

3 Section-V SCC Page 2 of 9 The Time for Commissioning for the cumulative capacity of 200 
MW Ground mounted Solar PV Power Plant at Jhansi, Uttar 
Pradesh along with other associated equipment as per this tender 
document in total shall be 18 (Eighteen) Months from the Date of 
the Notification of Award NOA/LOA/LOI

We request to kindly Amend the Clause of Time line for the Completion of Project to 
24 Months.

Provisions of Tender document shall prevail

4 Section-I IFB - O&M for 5 Years Bidders Request kindly reduce the O&M period to 3 Years Provisions of Tender document shall prevail
5 Section-III Page 2 of 6 The bid validity period shall be 180 (One Hundred and Eighty Days) 

from the date of opening of Techno- Commercial Bid (Envelope-I).
We request to Kindly revise the BG Validity to 120 days Provisions of Tender document shall prevail

6 Technical Please confirm whether Bidder has to consider the Provided Insolation data (or) 
other Accurate GHI Data like "SolarGIS"? And we request to Provide GHI Data

The Bidder has to make their own assessment based on the location 
that has been provided in the Tender Document.

7 Technical - - We requesting to please provide .KMZ file/Autocad File for this project. Kindly refer Addendum-1 being issued with these clarifications.

8 Technical - - Bidder request to provide Soil resistivity for earthing calculation. Kindly refer Addendum-1.

Bidder is advised to conduct their own testings for their Own design 
and analysis.

9 General - - Bidder request to employer for the completion of fencing work earlier stage of plant 
installation. 

Provisions of Tender document shall prevail

10 Technical We requested to confirm whether scope of Reactive Compensation Devices is in 
Bidder's scope

Provisions of Tender document shall prevail

11 Technical we request to kindly Confirm the DC capacity (DC:AC) to be considered for the total 
Capacity along with performance Ratio

It is for the bidder to design increase in DC capacity inorder to increase 
generation and optimise the total cost of the project. As stipulated in 
the price schedule, the bidder have to quote on the basis of total cost 
of project/ total Generation.

12 Technical Bidders Request kindly Confirm whether the Local content for Inverter is applicable 
or not

Provisions of Tender document shall prevail

13 Technical Bidder is requesting you to kindly confirm the Module Cleaning System as per 
Geographical data.

Provisions of Tender document shall prevail

14 Technical Page 36 of 
147

Solar Photovoltaic Module shall be Monoperc Bifacial Module of 
size more than 540Wp.

Bidder's request you to Give open access for Selecting Solar PV modules as 
Monofacial PERC Modules/ Bifacial

Provisions of Tender document shall prevail

15 Technical Bidder's Request you to Kindly Specify the Minimum Generation Capacity Provisions of Tender document shall prevail
16 Technical We Request to kindly Provide the Exact scope of work Including Transmission line, 

PSS And Bay Extension at Grid Substation
Provisions of Tender document shall prevail

17 Technical we request to kindly provide us Tropographical details for initial Consideration Kindly refer Addendum-1.

18 General Bidders request to extend the Bid Due date is atleast 15 business days from actual 
Date of Submission.

No extention at present.

19 General Bidder's Request you to Provide the area of Land available for entire project and 
Provide Coordinates of the land.

Provisions of Tender document shall prevail

20 SECTION-I IFB Bid Information 
Sheet

(H)  Tender 
Processing Fee

7 of 9 Tender Processing Fee: Rs. 10,00,000 + 18% GST For EPC tenders, it is standard practice not to require a tender processing fee from 
bidders, as observed by all other PSUs. This fee is usually applicable to developer 
bids. Therefore, we respectfully request that you either waive the tender processing 
fee or reduce it to Rs. 50,000/-.

The revised amount of tender processing fee is Rs. 2,50,000/- Plus GST. 
The Processing fee is non-refundable.

Response of RECPDCL on the queries of the prospective bidders regarding Pre-Bid meeting held on 27.05.2024-
"Setting up a Grid-Connected 200 MW Ground-Mounted Solar PV Power Plant at Jhansi, Uttar Pradesh"

RECPDCL/UPNEDA/200MWSOLAR/EPC/FY25/001 dated: 17.05.2024
RECPDCL ResponseSl. No.

Reference
Bidder query/Deviation proposed
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21 General - - - Please provide the original RFS documents of UPNEDA 600 MW bid, it will be helpful 
for us to evaluate the project further.

Kindly refer Addendum-1.

22 Bid Data Sheet/1.3 
Financial Eligibility

Audited financial results i.e. Annual Report including Audited 
Balance Sheet and Profit & Loss Account Statement for immediate 
three preceding financial years to meet the above Financial 
Eligibility Criteria. In case of tenders having the submission 
deadline up to 30th September of the relevant financial year and 
audited financial results of immediate 3 preceding financial years 
being not available, the bidder has an option to submit the audited 
financial results of three years immediately prior to relevant 
financial year. In case the bid submission deadline is after 30th 
September of the relevant financial year, bidder has to 
compulsorily submit the audited financial results of immediately 
preceding three financial years.

for the FY 2023-24 we have a provisional balance sheet signed by CA, as the audited 
financials is under process. we request you to kindly consider the same for bidding 
this tender.

Provisional Accounts may be submitted duly audited by a practising 
Chartered Accountant.

23 TECHNICAL ELIGIBILITY 
CONDITIONS 

Bidders can participate meeting Technical Eligibility criteria as 
mentioned below:
The bidder should have experience in EPC execution of Ground 
mounted Solar PV  Projects on Turnkey basis including 
Design, Supply (Supply of Modules/Inverters can be inclusive or 
exclusive in the bidder’s scope in the past experience), Installation 
and Commissioning of Grid connected Solar PV Power Plant of 
cumulative Capacity not less than 40 (Forty) MWp in last seven 
Financial years as on last date of bid submission and One single 
Solar PV Plant of Capacity not less than 10 (Ten) MWp. 
However, such Grid connected Solar PV Power Plant capacity must 
have been in satisfactory operation for at least three (03) months 
prior to the last date of bid submission.

Bidders can participate meeting Technical Eligibility criteria as mentioned below:
The bidder should have experience in EPC execution of Ground mounted Solar PV 
Projects on Turnkey basis including Design, Supply (Supply of Modules/Inverters can 
be inclusive or exclusive in the bidder’s scope in the past experience), Installation 
and Commissioning of Grid connected Solar PV Power Plant of cumulative Capacity 
not less than 40 (Forty) MWp in last seven Financial years as on last date of bid 
submission and One single Solar PV Plant of Capacity not less than 10 (Ten) MWp. 
However, such Grid connected Solar PV Power Plant capacity must have been in 
satisfactory operation for at least two (02) months prior to the last date of bid 
submission.

Revised condition is as follows:
The bidder should have experience in EPC execution of Ground 
mounted Solar PV 
Projects on Turnkey basis including Design, Supply (Supply of 
Modules/Inverters can be inclusive or exclusive in the bidder’s scope in 
the past experience), Installation and Commissioning of Grid connected 
Solar PV Power Plant of cumulative Capacity not less than 40 (Forty) 
MWp in last seven Financial years as on last date of bid submission and 
One single Solar PV Plant of Capacity not less than 10 (Ten) MWp. 
However, such Grid connected Solar PV Power Plant capacity must 
have been in satisfactory operation for at least two (02) months prior 
to the last date of bid submission.

24 Tender Processing Fees Section I-

Page No: 7

With ref. the tender processing fees amount

Rs. 10,00,000 plus an additional 18% GST, which is excessively high for the published 
tender.

 

It is suggested that the fees should fall within the range of below Rs. 25,000/- for 
competitive participation

The revised amount of tender processing fee is Rs. 2,50,000/- Plus GST. 
The Processing fee is non-refundable.

25 BDS 1.2 & 1.3 5&6 1.2 TECHNICAL ELIGIBILITY CONDITIONS

1.3 FINANCIAL ELIGIBILITY CONDITIONS

1.2 TECHNICAL ELIGIBILITY CONDITIONS

1.3 FINANCIAL ELIGIBILITY CONDITIONS

Clause 1.4 : incase of consortium/ Joint Venture
i. Any of the JV/ Consortium members must  meet 100% technically eligibility 
conditions as per 1.2 
ii. The lead member of JV/ Consortium shall meet individually 100% of Financial 
eligibility conditions given  at para 1.3 above. A minimum  of 25% financial eligibility 
should be met individually by all other members of JV/ Consortium.
iii. The networth of each partner of JV/ Consortium should be positive. 

Provisions of Tender document shall prevail
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Response of RECPDCL on the queries of the prospective bidders regarding Pre-Bid meeting held on 27.05.2024-
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Reference
Bidder query/Deviation proposed

26 BDS 1.2 & 1.3 5&6 1.2 TECHNICAL ELIGIBILITY CONDITIONS 1.2 TECHNICAL ELIGIBILITY CONDITIONS
Bidder have experience in construction of project in the infrastructure sector: The 
bidder  should received aggregate payments not lessthan Rs. 500 Cr. From client(s) 
for construction works fully completed during the last seven Financial years. 
However, the payment received dfrom each project shall not be lessthan Rs. 100 
Crore.

Provisions of Tender document shall prevail

27 SECTION-I IFB Bid Information 
Sheet

(H)  Tender 
Processing Fee

7 of 9 Tender Processing Fee: Rs. 10,00,000 + 18% GST For EPC tenders, it is standard practice not to require a tender processing fee from 
bidders, as observed by all other PSUs. This fee is usually applicable to developer 
bids. Therefore, we respectfully request that you either waive the tender processing 
fee or reduce it to Rs. 50,000/-.

The revised amount of tender processing fee is Rs. 2,50,000/- Plus GST. 
The Processing fee is non-refundable.

28 General - - - Please provide the original RFS documents of UPNEDA 600 MW bid, it will be helpful 
for us to evaluate the project further.

Please refer Addendum-1

29 Sec-VII 4/147 Details mentioned in following Annexures -
1) Jhansi Solar Park- Contour Map
2) Jhansi Solar Park Layout – KML
3) Jhansi Solar Park Layout – DWG
4) 33KV- 220KV TUSCO PSS 1&2 SLD

Details are not available. Kindly furnish. Please refer Addendum-1

30 Sec-VII 11/147 Site Preparation: Site grading including slope protection, ground 
preparation/ filling/ leveling (if required) of the identified area and 
cutting, clearing and transporting of bushes/ vegetation/ trees etc.

Tree cutting is under the scope of bidder after getting the statutory clearnace by the 
land owner (ie RECPDCL/UPNEDA). Kindly confirm.

Provisions of Tender document shall prevail

31 Sec-VII 28/147 Fencing of the Project Encumberance free land to be handed to the bidder fully in one stretch to start the 
fencing works. Any dely due to encumberance will not be attributable to bidder. 
Kindly conrim.

Time line extension will be on back to back basis as will be received 
from the solar park developer/ off taker.

32 Sec-VII 29/147 All Peripheral roads and internal/ service roads with sufficient 
width (minimum 3.0 m) shall be provided for easy access and shall 
be hard rolled with any suitable material which shall ensure 
availability of these roads during the O&M Stage of the project

It is persumed that suitable earth fill with hard rolling  to ensure the compaction will 
surve the purpose of roads. Kindly conrfirm.

Provisions of Tender document shall prevail

33 Sec-VII 29/147 The bidder plot drainage scheme shall include to drain out the 
drainage of the allotted plot and shall include contributing 
catchment area consisting of adjoining plots and nearby catchment 
area

Area of nearby catchment area or quantity discharged from nearby to be furnished 
to design the plant level drainage system. Kindly furnish.

Kindly refer Addendum-1.

34 Sec-VII 30/147 Grade level shall be fixed with due reference to highest high flood 
level of the receiving body of water. Laying of Hume pipe shall be 
in line with IS: 783.

Kindly furnish high flood level of all plots. Kindly refer Addendum-1.

35 Sec-VII 31/147 The control room for operation of the Solar PV Plant shall be made 
up of RCC structures as per relevant Codes and site conditions.

Kindly allow for PEB control room for faster execution. Provisions of Tender document shall prevail

36 Sec-VII 32/147 outdoor inverter suitable RCC platform and canopy arrangement of 
adequate strength is to be provided by the bidder for safe 
operation of the equipment.

It is persumed that specification for Pre-Engineering Building (ie PUF sheet and 
other )will not be applicable for open canopy structure. Kindly confirm.

Provisions of Tender document shall prevail

37 Indicative geotechnical investigation of plant area/ nearby area to be furnished to 
get the soil parameter details

Kindly refer Addendum-1.

38 SECTION-VII, Part D 36/147 SPV Module: The Solar PV module comprises of PV cells connected 
in series combination to achieve the required module power 
output. PV cells directly produces DC power on receipt of solar 
irradiation. Solar Photovoltaic Module shall be Monoperc Bifacial 
Module of size more than 540Wp.

Please confirm whether 540 Wp rated PV modules can be considered 540 Wp rated PV modules is also  allowed.
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Reference
Bidder query/Deviation proposed

39 SECTION-VII, Part D 37/147  General requirements of Module: The materials used for 
manufacturing solar PV module shall have a proven history of 
reliability and stable operation in external applications. It shall 
perform satisfactorily in relative humidity up to 95% with ambient 
temperature between -10°C to +60°C and shall withstand adverse 
climatic conditions, such as high speed wind, blow with dust, sand 
particles, saline climatic / soil conditions and for wind 180 km/hr 
on the surface of the panel.

As per IEC 61215 standard, the PV modules are tested to withstand a windspeed of 
150 km/hr. Please accept the reduced limt for better availability of PV modules

Solar PV module should adhere to IEC 61215 with latest amendment.

40 SECTION-VII, Part D, 37/147  General requirements of Module:  Modules shall consist of 72 
cells, connected in series using four (4) or more bus bars.

Please confirm whether PV modules with 144 half-cell configuration meet the 
necessary specifications for acceptance

Will be allowed but should approved as per IEC 61215 with latest 
amendment.

41 SECTION-VII, Part D 40/147 General requirements of Module: The junction box used in the 
modules shall have suitable numbers of bypass diodes to prevent 
hot spots in case of cell mismatch or shading. The material used for 
junction box shall be made with UV resistant material to avoid 
degradation during module life and the Junction Box shall comply 
IP67 degree of protection or higher protection class. The Junction 
Box shall consist of semi permeable membrane to allow entry 
/escape of air in /fromthe Junction Box, but block the entry of 
moisture in module. Junction Box shall be weather proof.

PV module junction box will be IP68 but not with any additional membrane and it is 
widely used in the industry. The junction box design also meet the requiremnt of IEC 
62790. Please accept

Provisions of Tender document shall prevail

42 SECTION-VII, Part D 41/147 General requirements of Module:  The Contractor has to ensure 
that all the Solar PV MODULES after their “END of Life’’ (When they 
become defective/non-operational/no reparable) are disposed in 
accordance with the “E-Waste (Management & Handling) Rules, 
2011” notified by the Government and as revised and amend from 
time to time.

Since the module recycling technology is under development and it's procedures 
and governing guidelines after 25 years is completely unknown, disposal of PV 
modules may be removed from the scope of contractor

Provisions of Tender document shall prevail

43 SECTION-VII, Part D, 43/147 4.4.2.1.7 Module performance Insurance: iii. Further, the 
Contractor to note that Employer requires the following to be 
complied while covering the Warranty/Guarantee/Performance of 
the supplied goods under the insurance:
a. Single Insurance Policy for Product Warranty/Guarantee and 
performance before dispatch of the first lot of PV Modules 
Insurance.

The PV module insurance document will bear serial numbers and invoice numbers of 
all the PV modules. Hence, it can be submitted after despatch of final lot of PV 
modules. Please accept

Provisions of Tender document shall prevail

44 Sec-VII 9/147 The contractor is required to measure the Solar Radiation and 
other climatic conditions relevant to predict the plant 
performance. This is necessary to study solar parameters and 
Guaranteed Performance of the Solar Power Plant.

It is kindly requested to provide the reference solar radiation to keep all EPC players 
at par with each other. In each EPC tender, customer provides the reference 
radiation

Bidder is advised to conduct their own testings for their Own design 
and analysis.

45 Sec-VII 9/147 The Contractor shall prepare a Detailed Project Report for the 
project & submit the same to RECPDCL within Thirty days (30) from 
Date of Issuance of LOA

Please inform if there is any penalty in case this activity is delayed There is no specific financial penalty is stipulated. However, delay will 
be treated as non compliance of contract terms and will be dealt in 
accordance of respective provisions.

46 Sec-VII 14/147 Payment for System Study Charges (If Any) shall be in the scope of 
the Contractor.

Please inform the amount of system study charges to be considered by bidder Provisions of Tender document shall prevail

47 Sec-VII 14/147 The Contractor shall make all required Liaisoning/co-ordination 
with the concerned agencies for obtaining such approvals including 
Chief Electrical Inspector General, STU, Statutory Authorities, 
concerned power utilities etc. for interconnection/synchronization 
of the solar power plant with the State Grid, so as to commence 
utilization of power generated from solar power plant soon after 
its commissioning

We understand the connectivity approval will be in RECPDCL scope. Please confirm Refer to Section VI (Scope Matrix) of UPNEDA RfP.
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48 Sec-VII 15/147 Comprehensive O&M of the solar PV plant (s) for a period of Three 
(03) years from the COD is in the scope of the Contractor

Please confirm the duration of the O&M contract As per terms of RFP, 5 years after COD.

49 Sec-VII 16/147 Delivery Point/interconnection Point: shall mean the point of 
Interconnection at Pooling Substation of PGCIL at 200KV . All costs 
and losses up to that point will be to the account of the Bidde

Please inform the power transformer at 33/220kV polling substation of PGCIL will 
not be in bidder scope

It is not in Bidder's scope.

50 Sec-VII General Please inform the contact person for site visit. Also if any joint site visit is planned by 
RECPDCL and on which date. Please confirm

Bidders can plan the site by themselves. Detail of contact person is 
available in Addendum-1.

51 Sec-VII General-right of Way Please inform if there are any right of way issues for transmission line and land It is up to the Bidder to assess the same.

52 Sec-VII DC Capacity Please inform the minimum DC capacity (Mwp ) to be maintained by the bidder It is for the bidder to design increase in DC capacity inorder to increase 
generation and optimise the total cost of the project. As stipulated in 
the price schedule, the bidder have to quote on the basis of total cost 
of project/ total Generation.

53 Sec-VII 129/147 Performance Ratio Please inform the minimum performance ratio to be maintained by bidder
54 Sec-VII 129/147 Performance Ratio Please inform the penalty for not meeting the minimum performance ratio
55 Sec-VII 129/147 Performance Ratio Please inform in case bidder is not able to meet the PR test in 1st try, then other 

chances will be given to bidder to meet the PR Test requirement
56 Sec-VII 12/147 Performance Guarantee Test

Bidder has to quote the first-year annual generation in the relevant 
section of the bidding document. The same has to be 
demonstrated during the performance guarantee test.

Please inform the minimum generation level for PG Test

57 Sec-VII 127/147 Performance Guarantee Test Please inform the penalty if PG Test requirement is not met

58 Sec-VII 127/147 Performance Guarantee Test Please inform if Generation quoted by bidder for PG Test will be changed w.r.t 
actual GHI measured during PG Test

59 Sec-VII 127/147 Performance Guarantee Test Please inform in case bidder is not able to meet the PG Test generation st in 1st try, 
then other chances will be given to bidder to meet the generation again

60 Sec-VII Insurance As per standard practice, Insurance of fire & peril during O&M is being taken by 
Developer hence RECPDCL is requested to keep Fire & peril insurance during O&M 
to keep in their scope

Provisions of Tender document shall prevail

61 Sec-VII O&M Penalty Please inform if there is any O&M penalty per year Provisions of Tender document shall prevail
62 Sec-VII O&M Penalty Please inform the procedure of calcualation of O&M penalty per year. Whether any 

module degradation will be taken into account per year? Whether results of PG Test 
will be taken into consideration for calculation of O&M penalty
these factors need to be mentioned for calculation of O&M penalty

Provisions of Tender document shall prevail

63 II-ITB 5 of 28 TENDER PROCESSING FEE (NON-REFUNDABLE)- Rs. 10,00,000 + 
18% GST
A non- refundable Tender Processing Fee, if applicable, is to be 
submitted in the form of ‘either through NEFT/ RTGS transfer in 
the account of RECPDCL or Demand Draft/ Banker’s Cheque in 
favour of “REC Power Development and Consultancy Limited” 
payable at New Delh

RECPDCL is already charging bidding document of Fee of Rs. 25000 + GST then why 
non-refundable tender processing fee of Rs. 10 Lakh + GST is being charged. We 
kindly request to remove the processing fee as this is not as per industry practice

The revised amount of tender processing fee is Rs. 2,50,000/- Plus GST. 
The Processing fee is non-refundable.

64 II-ITB 5 of 28 Bidding document Fee-Rs. 25000 + GST Please inform the mode of submission of bidding document fee, 
online/RTGS/Demand Draft etc

Through RTGS/NEFT. The details is provided in Addendum-1

65 II-ITB 10 of 28 EARNEST MONEY DEPOSIT (EMD): Please inform the validity and claim period for the Bank guarantee against EMD Provisions of Tender document shall prevail

66 II-ITB 14/44  Liquidated Damages: then the Contractor shall  pay to the Owner a 
sum equivalent to half percent (0.5%) per week of the Contract 
Price for the whole of the facilities as liquidated  damages for such 
default and not as a penalty, without prejudice to the Owner’s 
other remedies under the Contract subject to  the maximum limit 
of five percent (05%) of Contract Price for the whole of the 
facilities.

We kindly request that LD should be levied on the uncommissioned portion and not 
on the whole of the facilities. This is not as per industry practice. Please consider

Refer clause nos. 15, 16, 17 and 18 of section-V-SCC which shall prevail 
over GCC.

The performance will be measured in terms of net units generated as 
per the clause no. 16 of Section-V-SCC of Tender document
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67 IV-GCC 14/44  Liquidated Damages: then the Contractor shall  pay to the Owner a 
sum equivalent to half percent (0.5%) per week of the Contract 
Price for the whole of the facilities as liquidated  damages for such 
default and not as a penalty, without prejudice to the Owner’s 
other remedies under the Contract subject to  the maximum limit 
of five percent (05%) of Contract Price for the whole of the 
facilities.

Please inform the contract price consider O&M portion also? Refer Clause nos. 15, 16, 17 and 18 of section-V-SCC which shall prevail 
over GCC.

68 V-SCC 8 of 9 Liquidated damages is already mentioned under cl. No 20 of GCC. Please inform if 
this is additional penaly imposed on EPC contractor?

69 V-SCC 8 of 9 We kindly request that multiple penalties not to be imposed on EPC contractor . 
Please consider

70 V-SCC 8 of 9 Please inform the maximum penalty to be imposed on EPC contractor if 
commisioning is delayed beyond 6 months

71 V-SCC 8 of 9 Please inform commencement of supply of power is commissioning or Commercial 
operation date?

72 V-SCC 8 of 9 Please inform if Epc contractor will be a part of risk and cost analysis done by 
RECPDCL or it will be done by RECPDCL alone?

Provisions of Tender document shall prevail

73 V-SCC 9of 9 Any penalties/ fees / any liabilities imposed by any Govt. agency/ 
Authority/ Dept. due to non-compliance of the relevant standards/ 
laws/ regulations during O&M imposed will be deducted from the 
O&M payment

We kindly request that penalties to be kept in RECPDCL scope and not to be 
recovered during O&M

Provisions of Tender document shall prevail

74 V-SCC 9of 9 CUF maintenance at least 21% CUF for 1st year and declared CUF 
there afterwards will be maintained as per the contract. In case 
CUF is not maintained the penalty imposed by 
UPNEDA/SPPD/UPPCL will be deducted from O&M contractor’s 
payments

The UPNEDA documents are not part of tender document and not provided by 
RECPDCL. Please provide the same. Further please inform the penalty for not 
meeting the CUF

Please refer Addendum-1 for UPNEDA tender documents and refer SCC 
of RECPDCL tender documents for penalities.

75 UPNEDA RFS 24/123 If for any contract year it is found that the project supplies energy 
less than the energy  corresponding to the minimum CUF, the 
SPG/SPD will be liable to pay to the Procurer, penalty 
for the shortfall in availability of energy. The amount of such 
penalty will be equal to one and  a half (1.5) times the tariff for the 
shortfall in energy terms, which in turn, shall be remitted to  25 the 
Buying Entity/ UPPCL

As per cl. 8.2 of UPNEDA  RFS, it is mentioned that penalty will be imposed on SPD in 
case annual CUF is less than minimum CUF which is 19% as mentioned in clause no. 
8.1 (a) pf UPNEDA RFs. Please inform EPC contractor will not be penalised in case 
annual CUF during PG Test is greater than 19%

Provisions of Tender document shall prevail

76 UPNEDA RFS 24/123 Please inform min. CUF of 19% is applicable for 5 years O&M also and EPC bidder 
during O&M will be penalised if CUF of 19% (without any GHI variation or Grid 
outage) is not met during O&M?

Provisions of Tender document shall prevail

Delay in commencement of supply of power, beyond the 
Scheduled  Commencement of Supply Date (SCSD) shall involve 
penalties on the EPC  Contractor as detailed further:
(i) For delay in commencement of supply of power upto 6 (six) 
months  from SCSD, encashment of Performance Bank Guarantee 
(PBG), or  alternate instruments, on per-Day basis and 
proportionate to the  contracted capacity that has not commenced 
supply of power. 
For e.g., if commencement of supply of power of the 50 MW 
Project is  delayed by (eighteen) 18 Days beyond the SCSD, then 
the liquidated  damages shall be: PBG amount X (50/Contracted 
Capacity) X (18/180). 
For the purpose of calculations for penalty, the month shall be
considered consisting of (thirty) 30 Days.
(ii) For delay in commissioning the balance plant beyond six 
months from SCSD, the following shall be applicable: - The 
contracted capacity shall  stand reduced to the project capacity 
that has commissioned within the period of SCSD plus 6 (six) 
months. The Contract for the balance  capacity that has not been 
commissioned shall stand terminated and  Performance Bank 
Guarantee (PBG) will be encashed on the basis of  Risk and cost 
analysis done by RECPDCL.

Refer Clause nos. 15, 16, 17 and 18 of section-V-SCC which shall prevail 
over GCC.

RECPDCL Page no. 6of 9



Tender Section Clause No. Page No. Description as per Tender Document

Response of RECPDCL on the queries of the prospective bidders regarding Pre-Bid meeting held on 27.05.2024-
"Setting up a Grid-Connected 200 MW Ground-Mounted Solar PV Power Plant at Jhansi, Uttar Pradesh"

RECPDCL/UPNEDA/200MWSOLAR/EPC/FY25/001 dated: 17.05.2024
RECPDCL ResponseSl. No.

Reference
Bidder query/Deviation proposed

77 V-SCC 9of 9 The successful bidder/Contractor shall additionally furnish a 
corporate guarantee  in addition to performance securities/Bank 
Guarantees, etc., stipulated in the  tender document. The 
corporate guarantee shall be valid for the entire period of  the 
contract and for a maximum value of Rs. 50 Crore, covering only 
those liabilities  that may be incurred by the employer on account 
of any penalties/fines/charges,  etc., that may be levied by any 
authority or State/Central Government  Department/Regulatory 
from RECPDCL on account of any failure on the part of the 
Contractor under the tender document.
The corporate guarantee shall also cover the additional 
interest/costs/expenses, if  any, incurred due to the interest during 
construction for such delayed period on  account of any delay on 
the part of the contractor in timely implementation of the 
project. Such additional interest/costs/expenses, etc., shall be 
calculated based on  the actual amount of interest paid by 
RECPDCL and shall be reimbursed by the  Contractor within 15 days 
from the date of notice given by RECPDCL; failing which,  the 
corporate guarantee shall be invoked. The format of the corporate 
guarantee  shall be acceptable to RECPDCL.

We request this clause to be waived as this is against the industry practive. No 
corporate guarantee of such high value is being asked from EPC contractor in 
addition to the Performance BG. 

Provisions of Tender document shall prevail

78 V-SCC 9of 9 All the obligations of the SPD/RECPDCL shall be applicable back-to-
back to the  Contractor, ensuring that the responsibilities, terms, 
and conditions imposed upon  the SPD/RECPDCL under the RfS No: 
01/UPNEDA/Jhansi Solar Park/2024; Dated:  09.03.2024, PPA and 
any clarifications/ amendments/ addendums, etc. are  similarly 
binding upon the EPC/O&M Contractor. Any penalties and charges 
imposed by SPPD/UPNEDA/TUSCO, the same shall be paid by EPC 
cum O&M 
contractor

RECPDCL being a solar developer has an obligation to furnish the comple tender 
document. Hence, it is requested to furnish the complete UPNEDA tender 
documents

for UPNEDA tender documents, please refer Addendum-1.

79 V-SCC 9of 9 All the obligations of the SPD/RECPDCL shall be applicable back-to-
back to the  Contractor, ensuring that the responsibilities, terms, 
and conditions imposed upon  the SPD/RECPDCL under the RfS No: 
01/UPNEDA/Jhansi Solar Park/2024; Dated:  09.03.2024, PPA and 
any clarifications/ amendments/ addendums, etc. are  similarly 
binding upon the EPC/O&M Contractor. Any penalties and charges 
imposed by SPPD/UPNEDA/TUSCO, the same shall be paid by EPC 
cum O&M 
contractor

We kindly request to remove the clause and please state clearly the penalty which 
could be imposed on EPC contractor.

Provisions of Tender document shall prevail

80 UPNEDA Final response 4 of 13 . ROW for 33 kV cables will be in SPD scope; As per clarification given by UPNEDA, ROW for 33 kV cables is in SPC scope. Please 
inform if it is in Epc contractor scope. Further please inform if there is any private 
land along which 33 kV cable to be routed.

It is in EPC Scope

81 UPNEDA Final response 4 of 13 . ROW for 33 kV cables will be in SPD scope; Please inform the length of the transmission line from each plot to PSS Bidder can estimate the length as per layouts provided in Addendum-1

82 IV-GCC 20/44 The Owner reserves the right to distribute the work between more 
than one agency (ies). The Contractor shall cooperate 
and afford other agency(ies) reasonable opportunity for access to 
the Work for the carriage and storage of materials and execution of 
their work

It is requested to please inform the basis for this clause. We kindly request to 
remove this clause since EPC contractor is responsible for commissioning of the 
plant

Please refer Addendum-1

83 IV-GCC 29/44 Inspection of Works We understand that travel & accomodation charges for RECPDCL person or its 
representative will be under the scope of RECPDCL. Please confirm

Confirmed.
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Response of RECPDCL on the queries of the prospective bidders regarding Pre-Bid meeting held on 27.05.2024-
"Setting up a Grid-Connected 200 MW Ground-Mounted Solar PV Power Plant at Jhansi, Uttar Pradesh"

RECPDCL/UPNEDA/200MWSOLAR/EPC/FY25/001 dated: 17.05.2024
RECPDCL ResponseSl. No.

Reference
Bidder query/Deviation proposed

84 V-SCC 4 of 9 The Contract Performance Security against this Contract need to be 
furnished as  mentioned below:
1. Supply and Services: The value of the Contract Performance 
Security  shall be Rs. 26.5 lakh per MW. i.e Rs. 53 Cr. for 200 MW. 
This Performance security  will be valid for a total period of 39 
Months (18 Months Project commissioning  period) + 06 months 
delay period+ 12 months DLP +03 Months additional) from  the 
date of its issuance

As per IFB, Bid Information Sheet, Clause J, it is informed that performance security 
is 5% of total contract value. Please inform which clause is correct

Please refer Addendum-1

85 Sec-VII 4 /147 The land for the solar project shall be provided by RECPDCL. Please inform the total area of the land to be provided to EPC contractor. Please refer addendum-1
86 Sec-VII 4 /147 The land for the solar project shall be provided by RECPDCL. we understand that unencumbered land will be provided by RECPDCL Land is to be provided by Solar Power Park Developer to Solar Power 

Developer. The status od encumberance may be assessed by the 
bidder, if required.

87 UPNEDA RFS 25/123 ll the obligations of the SPD/RECPDCL shall be applicable back-to-
back to the  Contractor, ensuring that the responsibilities, terms, 
and conditions imposed upon  the SPD/RECPDCL under the RfS No: 
01/UPNEDA/Jhansi Solar Park/2024; Dated:  09.03.2024, PPA and 
any clarifications/ amendments/ addendums, etc. are 
similarly binding upon the EPC/O&M Contractor. 

There is a provision of excess generation as per Cl. No. 8.3 of RFS. Please inform in 
case of any excess generation more than maximum CUF as specified by RECPDCL, 
then benefit of higher generation will also be passed onto EPC contractor since 
penalties also is being passed on EPC contractor.

Provisions of Tender document shall prevail

88 UPNEDA RFS 25/123 Offtake Constraints due to Transmission Infrastructure/ Grid 
Unavailability & Break-Down

Please inform the off take constraints and generation compensation will be 
applicable for Epc contractor also

Yes

89 Sec-VII General Part Commissioning Please inform part commissioning is acceptable in this tender Provisions of Tender document shall prevail
90 UPNEDA RFS 118/123 Penalties, fines and charges imposed by the STU under any statute 

or regulation in relation to  delay in commissioning of Project shall 
be payable by the SPD to the extent the delay is  attributable to the 
SPD.

RECPDCL is already levying LD for Delay as per Sec-IV GCC, please inform whether 
this penalty will also be applicable on EPC contractor.

Clause nos. 15, 16, 17 and 18 of section-V-SCC shall prevail.

91 UPNEDA RFS 122/123 Charges towards Solar Park:
Upfront Solar Park Development Charges, Local Area Development 
charges, Advance Land-lease rent charges in lieu of 
Land lease rent up to 10 years, hansi Solar Park Success fee Charges
Annual Park O&M Charges, Annual Land lease charges, 

Please inform who will bear these charges RECDPCL

92 Extension of Time for Completion Please include the following in the extension of time for completion also
a. Delay in inputs by RECPDCL/SPPD (if any)
b. Delay in evacuation arrangement by RECPDCL/SPPD
c. Delay in facilities by RECPDCL/SPPD

Provisions of Tender document shall prevail

93 Extension of Time for Completion Additional claim (if any) will be applicable on account of extension of time due to 
reasons not applicable to contractor

Provisions of Tender document shall prevail

94 Order (Public Procurement No. 4) dated 23.02.2023 in respect of 
Rule 144 (xi) of the General Financial Rules (GFRs) 2017 issued by 
Department of
Expenditure, Ministry of Finance a

Please inform if these rules are applicable to both private and other organisations As per the applicable Laws

95 Statutory Clearances We request to kindly consider the scope of arranging statutory clearances in the 
scope of Employer. However, contractor will provide the documentary support. 
Kindly confirm.

Provisions of Tender document shall prevail

96 Delay Contractor shall not be held reponsible for the delay which are not attributed to 
him. Kindly Confirm. 

Provisions of Tender document shall prevail

97 General If delay from scheduled completion is on account of employer, then any statutory 
variation beyond stipulated Delivery/ Commissioning/Completion schedule shall be 
to customer’s account.

Provisions of Tender document shall prevail

98 General Applicable taxes & duties on contract cancellation charges shall be on account of 
employer. 

Provisions of Tender document shall prevail

99 General It is presumed that there no Right of Way (ROW) issue is involved. Kindly confirm. Bidder to assess and analyse based on their site visit.
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RECPDCL ResponseSl. No.

Reference
Bidder query/Deviation proposed

100 General It is requested to kinldy share the distance of interconnection point from the plant 
boundary

Bidder to assess and analyse based on their site visit.

101 General We request NTPC to allow the bidder to quote without GST and GST shall be paid at 
actuals so that all bidders are at same platform

Provisions of Tender document shall prevail

102 General It is understood that Topo & soil investigation is not mandatory if the bidder adopts 
tender report. Kindly confirm.

It is for reference only. Bidder may conduct their own investigations.

103 LD during O&M Period We assume that the Grid Availability factor /outage will be considered for LD 
calculation during O&M Period. Kindly confirm.

Provisions of Tender document shall prevail

104 Commissioning We understand that by commissioning means commissioning of total 200 MW (AC) 
capacity. Please confirm

Provisions of Tender document shall prevail

105 EMD- Rs. 3.5 CR BHEL being a Central Public Sector Undertaking (CPSU), requests for exemption of 
EMD BG.

Provisions of Tender document shall prevail

106 PPA 7 of 61 All expenses including wheeling charges and losses between the 
Project (including the Internal Power Evacuation Infrastructure) 
and the Delivery Point shall be paid by the Generator without any 
reimbursement by UPPCL.

Please inform if these charges are applicable on Epc contractor. Please specify the 
charges also

These are applicable on EPC contractor.

107 PPA 31 of 61 The SPD shall be responsible for any deviation from scheduling and 
for any resultant  liabilities on account of charges for deviation as 
per applicable regulations. UI  charges on this account shall be 
directly paid by the SPD.

Please inform if these charges are applicable on Epc contractor. Please specify the 
charges also

These are applicable on EPC contractor.
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