
S.No. Description Agency RECPDCL Remark
Change 

Category

1
The date of submission is too close from prebid meeting. 

Request you to extend by another 15 days
NSG Not acceptable. No Change

2

For 14,000 Line Km of network the geographical area of over 

3700 Sq.Kms seems large compared to other Towns in India. 

Is there an anomaly in area or is there a problem with the 

network length. Let us know exact geographical area and 

network length? 

NSG
Estimated length and area as mentioned in the tender 

document is correct as per information provided by utility.
Clarrification

3 Please indicate total Line Km for both HT and LT networks NSG

The estimated length for each voltage level as intimated by 

utility for information and ready reference of bidder only as  

annexure given below. However, this may vary as actual
Clarrification

4
Please indicate number of poles  in Marmagoa, Margao and 

Mapusa to arrive at the costs involved in asset painting
NSG This information is not available. Clarrification

5

The timelines for completion of tasks are too sharp. 

Considering the impending monsoon season it would be even 

more difficult to meet the timelines. Work can commence in 

parallel in all the Towns. However, we request for a minimum 

of 10 months time period to complete the survey of the network 

of over 14,000Km spread over 3,700 Sq. Kms

NSG

As per request from all bidder, Completion timelines for 

Landbase creation, 33 KV asset mapping, 11 KV asset 

mapping is extended for 15 days and Timelines for LT 

network and consumer indexing is extended for 30 days from 

the timelines as given in the tender documents. All other 

terms and condition of the tenders documents remain 

unchanged. However, it is very important to complete the 

delivery before the dates. 

Major change

6

We are currently in the middle of executing similar works in 

Karnataka and Kerala hence we can not submit the completion 

certificates.   PO / WO  of similar works may therefore be 

considered under eligibility criteria.

NSG Not acceptable. No Change

7

Payment terms are too harsh hence we request you to 

consider to have the following payment terms changed.

1. Mobilisation advance 20% against submission of PBG

2. Network Survey : 50%  on completion of Survey and 

approval and balance  25% on completion of asset Painting

3. Consumer  Survey: 50% on submission of Data and balance 

25% on data integration 

NSG Not acceptable. No Change

8

Please consider to change the financial bid format as below for 

the following items:

1.  DGPS Survey for HT and LT  to be quoted in Line Km

2. Pole Painting to be quoted per Pole unit

NSG
Not acceptable. However, network length as available is 

shared for information and reference only.
Clarrification
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9
What type of code needs to be painted for poles carrying 

multiple networks ( LT+LT, HT+LT, 33+HT+LT).
COORD Technologies

Asset numbering  concept is geographical based  and no 

relation with network over them as already explained in 

tender document. All HT and LT pole shall be numbered as 

HT  and LT criteria respectively irrespective of multiple 

network.

Clarrification

10

PROFORMA OF SCHEDULE OF RATES : For serial no 2 and 

3 unit of measurement give as feeder and for  serial no 4 unit 

of measurement given as DT. We are requesting please check 

possibilities to change as Linear KM for serial no 2,3 and 4. 

COORD Technologies
Not acceptable. However, network length as available is 

shared for information and reference only.
Clarrification

11 AOI : Not specified whose responsibility Last Peak Accounts
Satellite imagery is available with us and same will be 

provided as per your area for further creation of Landbase.
Clarrification

12 GCP Collection Last Peak Accounts
This shall comply the guidelines as mentioned in the tender 

document.
Clarrification

13
Important land Marks and Other misc. features: Not mentioned 

clearly
Last Peak Accounts

This shall comply the guidelines as per SRS. 
Clarrification

14 Presence of Lines man(GSEB) is required Last Peak Accounts

Assistance of lineman from GED shall be arranged 

depending upon the availability but such things shall not 

impact the timelines as mentioned.

Clarrification

15 DGPS instrument Accuracy: (+/-) 1 to 5 mtr. Last Peak Accounts
This shall comply the guidelines as mentioned in the tender 

document.
Clarrification

16
U/G survey is required?. If required, what methodology to be 

adopted? 
Last Peak Accounts

This shall comply the guidelines as mentioned in the tender 

document.
Clarrification

17
What will be the approx. Length of the line to be covered. Pl 

specify
Last Peak Accounts Please refer Annexure. Clarrification

18
Master Data base" GSEB will provide, Required for verification 

from master data .
Last Peak Accounts

Whatever data is available, the same shall be provided as 

per requirement. 
Clarrification

19

Door to door survey of consumer location using 

DGPS/GPS,:LAT/LONG value of each consumer to be 

captured from field?  

Last Peak Accounts Yes. Clarrification

20
Approval of the activities : REC or Bidder, In the activities it is 

mentioned GSEB and in payment RECPDCL
Last Peak Accounts

It is very important that data created and final deliveries shall 

be accepted by GED and RECPDCL.
Clarrification

21
LD Clause: 10% per month on item wise or subject to 30% 

maximum. Can LD clause be relaxed.
Last Peak Accounts Not acceptable No Change

22
Back Office: In GOA only, Can we have a small back office 

instead of full set of team at GOA.
Last Peak Accounts

It depends upon bidder. It is must to complete the terms and 

conditions, specifications and timelines of tender document.
Clarrification

23 10% advance agst Advance BG. Last Peak Accounts Not Acceptable No Change

24
Delivery of data in .dwg/.shp format &  before migration to GIS 

software. Pl. Clarify
Last Peak Accounts

delivery to be provided in the specified format and same 

must be updated to GIS system too. 
Clarrification

25
Data for migration to GIS software, Is the responsibilities of 

RECPDCL, Pl. Clarify
Last Peak Accounts

Delivery shall be provided in specified format and all errors/ 

changes, if any while migration must be corrected for  

successful migration of data to GIS. 

Clarrification



26 Satellite Image: Required at the begging of the work, Pl. Clarify Last Peak Accounts It shall be provided. Clarrification

27

Painting of Assets as per codification logic, Asset painting shall 

be carried out for the Trfs/ Poles/FP/Towers. Not to any other 

assets, Pl. Clarify

Last Peak Accounts
It shall be done on assets as mentioned in the tender 

document and SRS.
Clarrification

28

Painting of Assets as per codification logic, In case of 

HT,EHT,LT first two or three digit will be reserved for painting. 

In case of HT+LT pole,  what will be the methodology. Pl. 

Clarify

Last Peak Accounts

Asset numbering  concept is geographical based  and no 

relation with network over them as already explained in 

tender document. All HT and LT pole shall be numbered as 

HT  and LT criteria respectively irrespective of multiple 

network.

Clarrification

29

Demarcation of admin boundary, In land base data model, on 

field demarcation of admin boundary is the responsibilities of 

the Vendor/Client, Pl. clarify

Last Peak Accounts Information shall be provided as available. Clarrification

30

1.     RAPDRP work  will done only three  town namely. 

Marmagoa. Margao, Mapusa. 

 Asset painting will be done only one town –PAJIM

Last Peak Accounts

Bidder shall have complete ownership for final delivery of 

data as per specifications of tender documents and SRS for 

three towns as mentioned in tender document. However, for 

Panjim, only asset allocation and painting shall be carried 

out. All network details shall be provided by us.

Clarrification

31

For pole painting –PAJIM town – recpdcl  will be share which 

format data( shp file  or PGDB or PDF drawing feeder wise soft 

copy / hard copy) –please clarify 

Last Peak Accounts We may share shp or Pdf format as per availability. Clarrification

32
Pre qualify criteria- as per -27 . form II. ( there are mention 

Delhi/NCR office – is it mandatory? Please clarify
Last Peak Accounts It is not mandatory to have office in Delhi/NCR.

Very Minor 

Change

33

Evaluation Methodology: We request you to mention the 

selection process either it is quality and cost based selection 

(QCBS) or least cost selection

N Arc Consulting

Submitted bidder shall undergo eligibility criteria and after 

fullfilling the same, bid shall be shortlisted for financial 

opening. However, award of contract shall undergo as per 

terms and consitions of tender document. RECPDCL may 

opt for reverse option if required. 

Clarrification

34 Change the Payment terms and condition N Arc Consulting Not acceptable No Change

35 Extension of submission of Bids N Arc Consulting Not acceptable No Change

36
Delivery of Data in soft and Hard Copy. How many hard copy 

to be provided.

As final delivery to be accepted by GED. Hard copy of the 

data for delivery can be considered as two Copies. However, 

same may be additional as per requirement.

Clarrification

37 Unit Price for collection of GCP

In the price bid, bidder shall provide the unit price for 

collection of GCP separately. In case, GCP is not collected 

or collected less than the specified in tender, then pro rata 

amount from respective price line item shall be adjusted.

Clarrification

Town 33 kV Ckt Length in Km
11 kV Ckt Length in 

Km
LT Ckt Length in Km

Mapusa 318 1416 4147

Marmagaon 122 362 1016

Margao 477 1664 4264

Annexure : Network Ckt Length 


