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1. POA Format 

It is expressly understood that this 
Power of Attorney shall remain 
valid binding and irrevocable till 
completion of the Defect Liability 
Period in terms Contract. 

The format has requirement of issuing irrevocable 
POA till completion of the Defect Liability Period. 
Please allow the issue Power of Attorney till the 
signing of the contract. Further the Format demand 
for issuance of irrevocable basis. During the 
process of contract finalization and period upto 
defect Liability Person, the designated person may 
not be available for this project or with 
organization and organization decide to depute 
another person for this project. The 
Bidder/Contractor shall be allowed to issue new 
POA in case of any change in designated person. 
Please allow issuance of revocable POA as being 
allowed by Power Grid Corporation of India other 
utilities and delete this requirement. 

Bid condition shall prevail 

2  

 As per CEA, monthly report the process of funding 
has been mentioned wherein it is indicated that 
10% approved project cost has to be provided by 
utility. Further 60% of eligible grant component 
shall be released only after receipt of 100% of 
utility contribution. Please clarify as per 
understanding during the meeting 100% funding is 
being done by REC/GOI which is contradicting the 
CEA monthly report. Further in case 10% is to be 
funded by utility please inform the status of receipt 

It is to clarify that the 
project is being funded by 
Government of India under 
PMDP-15.   
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of utility contribution, as no fund from GOI will be 
received till utility contribution. 

3  

 On referring the CEA monthly report on Progress, 
the project estimated cost has increased 
significantly and approval is to be taken from 
CEA/JKPDD and GOI. Please inform whether the 
necessary approvals and grant consent has been 
received for these projects. 

The approval is under 
consideration with the 
concerned authority. 

4  

 Phyang to Diskit Transmission Line is passing 
through Karakoram Wildlife Sanctuary. (From AP 
48/0 to Diskit SS), as per our understanding wild 
life approval process will generally take 12-15 
months from the date of document submission, 
completion period of the line is 18 months which 
for executing agency is not possible to complete in 
this short duration of time frame. Please clarify 
whether wild life clearance will be required as the 
survey report do not give any details of WLS and 
status of clearances. 

Final route of Transmission 
line will be decided after 
completion of detailed 
route survey by Successful 
Bidder and with consent of 
Employer/Owner. 
 
Further, it is to clarify that 
in case of requirement of 
wild life sanctuary 
clearance, the same shall be 
dealt in accordance to the 
provisions issued vide 
Amendment No. 3, Dated 
05.12.2019.  

5 
Sample Forms 
and Procedure 

f. It is expressly understood that 
this Power of Attorney shall 

Please appreciate in any organization employee are 
transferable and changes organization. There is 

Bid condition shall prevail 
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12.A Power of 
Attorney 

remain valid binding and 
irrevocable till completion of the 
Defect Liability Period in terms of 
the Contract. 

requirement of issuing irrevocable POA till DLP 
which can be for more than 4 years for such 
difficult project. We are already providing 
necessary commercial assurance and can ensure 
issuance of new POA holder person before any 
change in person for all contractual purpose. Please 
allow issuance of revocable POA as being followed 
by Power Grid Corporation of India. 
 

6 Integrity Pact 

We have gone through the format 
and request modification in 
following clause in line with other 
utility practices. 

a) Words ‘any employee’ is too wide a term for 
both bidder and buyer and difficult to establish 
in companies employing thousands of 
manpower. 

b) Words “any relative of an officer of the buyer 
has financial interest / stake in bidder’s firm” 
cannot be made applicable, it being too wide a 
Term and would also involve holding equity 
shares in buyer’s firm and firms being public 
listed companies, it is not possible to know the 
same. 

c) Fall Breach Clause provision – As prices is 
derived specific to the project and cannot be 
applied uniformly to different projects 
considering the project overheads. 

Bidders are requested to 
refer Amendment no. 7 in 
this regards  

7 Wild Life No declaration Understand TL01 and TL02 has wild life clearance, Final route of Transmission 
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Involvement which is not declared in Report. Please confirm. line will be decided after 
completion of detailed 
route survey by Successful 
Bidder and with consent of 
Employer/Owner. 
 
Further, it is to clarify that 
in case of requirement of 
wild life sanctuary 
clearance, the same shall be 
dealt in accordance to the 
provisions issued vide 
Amendment No. 3, Dated 
05.12.2019.  

8 

Annexure A to 
Amendment No.3, 

Cl No' 1.2, Page 
no' (l of 10) 

it is mentioned as,' The Ex-Works 
Price Components for tower 
accessories such as danger plate, 
phase plate, pole plates, number 
plate, anti-climbing device' span 
marker, bird guards, pipe & 
counterpoise earthing, Hardware 
Fittings' earth wire' Conductor 
accessories, earth wire 
accessories, HTLS Conductor' 
OPGW and composite Long rod 

But the price variation formula for Earth wire' 
Hardware Fittings, Conductor and Earth wire 
Accessories, ACSR Conductor are given. 
 

Bidders are requested to 
refer Amendment no. 7 in 
this regard.  
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Insulator etc. and all other items 
not specifically mentioned below 
shall remain firm and no price 
adjustment shall be applicable for 
the price components of these 
items". 

9  
General We understand that labour cess shall be deducted 

only on Erection prices. Kindly confirm 
To be dealt as per the 
provision of taxes and 
duties  

10 Cl No. ITB, Cl 9, 
(I), (iv), 

As per Cl No. ITB, Cl 9, (I), (iv), 
Power of Attorney is to be 
submitted in the prescribed form 
No-12A of Section-IX, Vol-I as per 
Clause 9.3 (b). However, as per the 
format has Requirement of issuing 
irrevocable POA which should be 
valid up to defect liability period. 

We would like to bring to your kind notice that as 
per the standard practice in all the utilities, the 
specific Power of Attorney of the Bid signing 
authority is kept valid till the time of signing of 
contract. Which is a visible timeframe of 2-3 
months. This practice has been acceptable to all the 
central and state utilities for long time. 
 
Further the contract execution and defect liability 
is a long gestation period and Attorney holder, who 
is acting on behalf of contractor/bidder, may itself 
not remain associated with contractor until that 
time. While this in no case dilutes contractors 
responsibility for the defect liability period which 
is supported with an irrevocable performance 
guarantee. 

Bid condition shall prevail 
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Hence, this clause may please be suitably modified. 

11 
Clause 3.12 

Integrity Pact 

The BIDDER/SELLER or any 
employee of the BIDDER/SELLER 
or any person acting on behalf of 
the BIDDER/SELLER, either 
directly or indirectly, is a relative 
of any of the officers of the BUYER, 
or alternatively, if any relative of 
an officer of the BUYER has 
financial interest/stake in the 
BIDDER/SELLER's firm, the same 
shall be disclosed by the 
BIDDER/SELLER at the time of 
filing of tender.  
The term 'relative' for this 
purpose would be as defined in 
Section 6 of the Companies Act 
1956. 

Integrity Pact Format: - This has reference to the 
format of Integrity Pact to be submitted along with 
the bid, we have gone through the format and find 
that certain clauses need modifications to be 
practical and to be in line with prevailing business 
practices. 
a) As per Cl 3.12 it is mentioned that "The Bidder/ 
Seller or any employee of the Bidder/ Seller or any 
person acting on behalf of the Bidder/ Seller, either 
directly or indirectly, is a relative of any of the 
officers of the Buyer, or alternatively if any relative 
of officer of the Buyer has financial interest/ stake 
in the Bidder/ Seller's firm/ the same shall be 
disclosed by the Bidder/Seller at the time of filing 
of tender. 
 
In the view of the above, we would like to bring to 
your kind, notice that Words 'any employee' is too 
wide a term for both bidder and buyer and difficult 
to establish in companies employing thousands of 
manpower. In case of PGCIL, they include a 
declaration in the bid to mention names of Ex-
employees of PGCIL engaged by a bidder at General 
Manager and above level. If desired, such 

Bidders are requested to 
refer Amendment no. 7 in 
this regard. 
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requirement could only be added in the format. 
Moreover, words "any relative of an officer of the 
buyer has financial interest / stake in bidder's 
firm" cannot be made applicable, it being too wide 
a term and would involve scrutiny of complete 
equity holding of the bidder. For the companies 
listed and traded on BSE/NSE it's difficult to get the 
equity holding status on a daily basis. And even if 
this is done it cannot be ascertained by bidder as to 
which of its shareholders are related to the buyer 
or its any employee in any manner 
Further, Definition of Relative would not be as per 
section 6 of Companies Act 1956, as mentioned in 
the clause, but as per Section 2 (77) and Rule 4 of 
the Companies (Specification of Definition details) 
Rules, 2014. 
 

12 Cl.7.- Fall Clause 
Integrity Pact 

Fall Clause 
a) The Bidder undertakes that 
during the previous one year, the 
Bidder has not supplied I is not 
supplying and/or has not agreed 
to supply similar product systems 
or subsystems at a price lower 
than that offered in the present 

b) Cl.7.- Fall Clause, as per the clause it is 
mentioned as below: 
Fall Clause 
a) The Bidder undertakes that during the previous 
one year, the Bidder has not supplied I is not 
supplying and/or has not agreed to supply similar 
product systems or subsystems at a price lower 
than that offered in the present bid in respect of 

Bidders are requested to 
refer Amendment no. 7 in 
this regard. 
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bid in respect of same location as 
mentioned in the present bid to 
any other Ministry/Department of 
the Government of India or PSU. 
b) Further the Bidder 
unconditionally agrees and 
confirms that in case it is found at 
any stage that during the financial 
year in which bid was submitted 
by the bidder, the bidder had 
supplied/agreed to supply similar 
product systems or subsystems in 
respect of same location to any 
other Ministry/Department of the 
Government of India or a PSU at a 
price lower than that mentioned 
in the present bid ("Lower 
Price"),then the Buyer by 
providing a written notice to the 
Bidder shall be at liberty to apply 
Lower Price to the contract and 
accordingly reduce the contract 
value. The Bidder further 
undertakes to refund to the Buyer 
the difference between payment 

same location as mentioned in the present bid to 
any other Ministry/Department of the Government 
of India or PSU. 
b) Further the Bidder unconditionally agrees and 
confirms that in case it is found at any stage that 
during the financial year in which bid was 
submitted by the bidder, the bidder had 
supplied/agreed to supply similar product systems 
or subsystems in respect of same location to any 
other Ministry/Department of the Government of 
India or a PSU at a price lower than that mentioned 
in the present bid ("Lower Price"),then the Buyer 
by providing a written notice to the Bidder shall be 
at liberty to apply Lower Price to the contract and 
accordingly reduce the contract value. The Bidder 
further undertakes to refund to the Buyer the 
difference between payment received under the 
contract and the Lower Price ("Price Difference") 
within 15 days of receipt of the said written notice. 
c) In case the Price Difference is not received by the 
Buyer from the Bidder within the period stipulated 
under clause 7 (b), then the Buyer shall be free to 
recover the Price difference from any amount due 
and payable to the Bidder under any contract or 
transaction undertaken with the Buyer. 
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received under the contract and 
the Lower Price ("Price 
Difference") within 15 days of 
receipt of the said written notice. 
c) In case the Price Difference is 
not received by the Buyer from 
the Bidder within the period 
stipulated under clause 7 (b), then 
the Buyer shall be free to recover 
the Price difference from any 
amount due and payable to the 
Bidder under any contract or 
transaction undertaken with the 
Buyer. 
 

In view of the above clause, you will kindly 
appreciate that the prices offered in the bid vary 
from bid to bid, depending on the nature, 
complexity, magnitude, geography, specification, 
commercial terms viz - terms of payment, PV 
clauses, taxation, funding, validities etc., as well as 
market conditions. In view of this, above clause 
cannot be applicable and hence, need to be deleted. 
 

13 Cl. 12.1 Integrity 
Pact 

12.1 The validity of this Integrity 
Pact shall be from date of its 
signing and extend up to 5 years 
or the complete execution of the 
contract to the satisfaction of both 
the BUYER and the 
BIDDER/SELLER, including 
warranty period, whichever is 
later. In case BIDDER is 
unsuccessful, this Integrity Pact 

As per 12.1, it is mentioned that "The validity of 
this Integrity Pact shall be from date of its signing 
and extend up to 5 years or the complete execution 
of the contract to the satisfaction of both the 
BUYER and the BIDDER/SELLER, including 
warranty period, whichever is later. In case 
BIDDER is unsuccessful, this Integrity Pact shall 
expire after six months from the date of the Signing 
of the contract". 
We request you to kindly modify the clause to read 

Bid Provision shall prevail.  
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shall expire after six months from 
the date of the Signing of the 
contract.  

as 5 years from signing date or duration of contract 
including warranty period, whichever is earlier 
(instead of later, as mentioned). 

14 Cl. 1.2, Appendix-
2, 4.2 Price 
Adjustment 

The Ex-Works Price Components 
for tower accessories such as 
danger plate, phase plate, pole 
plates, number plate, anti-
climbing device, span marker, bird 
guards, pipe & counterpoise 
earthing, Hardware Fittings, 
earthwire, Conductor 
accessories, earthwire 
accessories, HTLS Conductor, 
OPGW and Composite Long rod 
Insulator etc. and all other items 
not specifically mentioned below 
shall remain firm and no price 
adjustment shall be applicable for 
the price components of these 
items. 
 

The Ex-Works Price Components for tower 
accessories such as danger plate, phase plate, pole 
plates, number plate, anti-climbing device, span 
marker, bird guards, pipe & counterpoise earthing 
and OPGW  etc. and all other items not specifically 
mentioned below shall remain firm and no price 
adjustment shall be applicable for the price 
components of these items. 
 
Remark 
To remove 
(i) Hardware Fittings, Earth wire, Conductor 
accessories, earth wire accessories as they are 
variable 
(ii) HTLS Conductor and Composite Long rod 
insulator as they are not in the scope of the work. 
 

Bidders are requested to 
refer Amendment – 7 in this 
regard.  

   PV Formula Price Index Change 
Revision of Price Index Number for `Ferrous 
Metals’ to Price Index Number for `Manufacture of 
Basic Metals’ 

Bidders are requested to 
refer Amendment – 7 in this 
regard.  
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   First Envelope – Bid Forms and Attachment 

Attachment-3(QR) mentions to refer the Schedule 
QR of this Volume – Kindly provide the Schedule 
QR which is not available 

Bidders are requested to 
Refer Vol-I, Section III, 
Qualification Requirement 
and Vol-III, Attachment – 3 
(QR) in this regard.  

   While going through the First Envelope, 
Attachment-12, after S. No. 3 (0) Suspension Clamp 
for Earthwire, price variation mentioned, but item 
is not specified. 
We presume it is Tension Clamp Assembly for 
Earthwire. Moreover after S. No. 3(c), 3(d),3(g) is 
missing. Last item is 3(m). please clarify  
 

Bidders are requested to 
refer Amendment – 7 in this 
regard.  

 

Cl. 1.2, Appendix-
2, 4.2 Price 
Adjustment 

The Ex-Works Price Components 
for tower accessories such as 
danger plate, phase plate, pole 
plates, number plate, anti-
climbing device, span marker, bird 
guards, pipe & counterpoise 
earthing, Hardware Fittings, 
earthwire, Conductor 
accessories, earthwire 
accessories, HTLS 
Conductor, OPGW 

The Ex-Works Price Components for tower 
accessories such as danger plate, phase plate, pole 
plates, number plate, anti-climbing device, span 
marker, bird guards, pipe & counterpoise earthing 
and OPGW  etc. and all other items not specifically 
mentioned below shall remain firm and no price 
adjustment shall be applicable for the price 
components of these items. 
 
Remarks: To remove 
(i) Hardware Fittings, Earth wire, Conductor 

Bidders are requested to 
refer Amendment – 7 in this 
regard.  
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and Composite Long rod 
Insulator etc. and all other items 
not specifically mentioned below 
shall remain firm and no price 
adjustment shall be applicable for 
the price components of these 
items. 

accessories, earth wire accessories as they are 
variable 
(ii) HTLS Conductor and Composite Long rod 
insulator as they are not in the scope of the work. 
 

 


