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THIS TRANSMISISON SERVICE AGREEMENT (hereinafter referred to as 
“TSA” or “Agreement” or "the Agreement” or “this Agreement") is made on the 
………… [Insert day] of…………. [Insert month] of Two Thousand and………… 
[Insert Year] 

 

BETWEEN: 

 

The ………………..[Insert name and registered address of Nodal Agency for the 
project], acting as a Nodal Agency (referred to as the “Nodal Agency”), which 
expression shall unless repugnant to the context or meaning thereof include its 
successors, and permitted assigns) as Party of the one part; 

 

AND 

 

………………………. [Insert Name of the Transmission Service Provider], 
incorporated under the Companies Act, 1956/ Companies Act, 2013 (as the case 
may be), having its registered office at …………………….. (herein after referred 
to as “Transmission Service Provider” or “TSP” or “ISTS Licensee”, which 
expression shall unless repugnant to the context or meaning thereof include its 
successors, and permitted assigns) as Party of the other part; 

(“Nodal Agency” and “TSP” are individually referred to as “Party” and 
collectively as the “Parties”) 

 

AND WHEREAS: 

 

A) In accordance with the Bidding Guidelines, the Bid Process Coordinator 
(hereinafter referred to as BPC) had initiated a competitive e-reverse bidding 
process through issue of RFP for selecting a Successful Bidder to build, own, 
operate and transfer the Project comprising of the Elements mentioned in Schedule 
1 (hereinafter referred to as the Project) 

B) Pursuant to the said e-reverse bidding process, the BPC has identified the 
Successful Bidder, who will be responsible to set up the Project on build, own, 
operate and transfer basis to provide Transmission Service in accordance with the 
terms of this Agreement and the Transmission License. 
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C) The Selected Bidder have submitted the Contract Performance Guarantee and 
acquired one hundred percent (100%) of the equity shareholding of Khavda V A 
Power Transmission Limited, along with all its related assets and liabilities in terms 
of the provisions of the Share Purchase Agreement. 

D) The TSP has agreed to make an application for a Transmission License to the 
Commission for setting up the Project on build, own, operate and transfer basis.  

E) The TSP has further agreed to make an application to the Commission for the 
adoption of the Transmission Charges under Section 63 of the Electricity Act, 2003, 
along with a certification from the Bid Evaluation Committee in accordance with 
the Bidding Guidelines issued by Ministry of Power, Government of India.   

F) The TSP has agreed to execute the agreement(s) required, if any, under Sharing 
Regulations within fifteen (15) days from the date of grant of Transmission License 
from the Commission. 

G) The TSP agrees to the terms and conditions laid down under Sharing Regulations, 
for making available the ISTS and charge the Transmission Charges in accordance 
with the terms and conditions of Sharing Regulations. 

H) The billing, collection and disbursement of the Transmission Charges by the CTU 
to the ISTS Licensee shall be governed as per Sharing Regulations.   

I) The terms and conditions stipulated in the Transmission License issued by the 
Commission to the TSP shall be applicable to this Agreement and the TSP agrees to 
comply with these terms and conditions. In case of inconsistency between the 
Transmission License terms & conditions and the conditions of this Agreement, the 
conditions stipulated in the Transmission License granted by the Commission shall 
prevail. 

NOW, THEREFORE, IN CONSIDERATION OF THE PREMISES AND 
MUTUAL AGREEMENTS, COVENANTS AND CONDITIONS SET FORTH 
HEREIN, IT IS HEREBY AGREED BY AND BETWEEN THE PARTIES 
HERETO AS FOLLOWS: 
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ARTICLE: 1 

   1           Definitions and Interpretations 

1.1 Definitions: 

1.1.1 The words / expressions used in this Agreement, unless as defined below or 
repugnant to the context, shall have the same meaning as assigned to them by 
the Electricity Act, 2003 and the rules or regulations framed there under 
including those issued / framed by the Commission (as defined hereunder), as 
amended or re-enacted from time to time or the General Clauses Act, failing 
which it shall bear its ordinary English meaning. 

The words/expressions when used in this Agreement shall have the respective 
meanings as specified below: 

“Acquisition Price” shall have the same meaning as defined in the Share 
Purchase Agreement; 

“Act” or "Electricity Act" or “Electricity Act 2003” shall mean the Electricity 
Act, 2003 and any amendments made to the same or any succeeding enactment 
thereof; 

“Affiliate” shall mean a company that either directly or indirectly 

i. controls or  

ii. is controlled by or 

iii. is under common control with 

a Bidding Company (in the case of a single company) or a Member (in the case of 
a Consortium) and “control” means ownership by one entity of at least twenty six 
percent (26%) of the voting rights of the other entity;  

“Availability” in relation to the Project or in relation to any Element of the 
Project, for a given period shall mean the time in hours during that period the 
Project is capable to transmit electricity at its Rated Voltage and shall be 
expressed in percentage of total hours in the given period and shall be calculated 
as per the procedure contained in Appendix –II to Central Electricity Regulatory 
Commission (Terms and Conditions of Tariff) Regulations, 2019, attached 
herewith in Schedule 6; 

“Bid” shall mean technical bid and financial bid submitted by the Bidder, in 
response to the RFP, in accordance with the terms and conditions of the RFP; 

“Bid Deadline” shall mean the last date and time for submission of the Bid in 
response to RFP, as specified in the RFP; 
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“Bidding Company” shall refer to such single company that has made a 
Response to RFP for the Project; 

“Bidding Consortium / Consortium” shall refer to a group of companies that 
has collectively made a Response to RFP for the Project; 

“Bid Documents” or “Bidding Documents” shall mean the RFP, along with all 
attachments thereto or clarifications thereof; 

“Bidding Guidelines” shall mean the “Tariff Based Competitive Bidding 
Guidelines for Transmission Service” and “Guidelines for Encouraging 
Competition in Development of Transmission Projects” issued by Government of 
India, Ministry of Power under Section – 63 of the Electricity Act as amended 
from time to time; 

“Bid Process Coordinator” or “BPC” shall mean a person or its authorized 
representative as notified by the Government of India, responsible for carrying 
out the process for selection of Bidder who will acquire Transmission Service 
Provider; 

“Bill” shall mean any bill raised by the CTU on the DICs to recover the 
Transmission Charges pursuant to the Sharing Regulations; 

“Business Day” shall mean a day other than Sunday or a statutory holiday, on 
which the banks remain open for business in the State in which the Nodal 
Agency’s registered office is located and the concerned TSP are located; 

“CEA” shall mean the Central Electricity Authority constituted under Section -
70 of the Electricity Act; 

“Change in law” shall have the meaning ascribed thereto in Article 12; 

“Commercial Operation Date” or “COD” shall mean the date as per Article 
6.2; 

 “Commission” or “CERC” shall mean the Central Electricity Regulatory 
Commission referred to   in   sub-section   (1)   of Section   76   of the Electricity 
Act, 2003 or its successors and assigns; 

“Competent Court of Law” shall mean the Supreme Court or any High Court, 
or any tribunal or any similar judicial or quasi-judicial body in India that has 
jurisdiction to adjudicate upon issues relating to the Project; 

“Connection Agreement” shall mean the agreement between the CTU or STU 
or any other concerned parties and the TSP, setting out the terms relating to the 
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connection of the Project to the Inter-connection Facilities and use of the Inter 
State Transmission System as per the provisions of the IEGC, as the case may be; 

“Consultation Period” shall mean the period of sixty (60) days or such longer 
period as the Parties may agree, commencing from the date of issue of a TSP’s 
Preliminary Notice or a Nodal Agency’s Preliminary Termination Notice, as 
provided in Article 13 of this Agreement, for consultation between the Parties to 
mitigate the consequence of the relevant event having regard to all the 
circumstances; 

“Consents, Clearances and Permits” shall mean all authorizations, licenses, 
approvals, registrations, permits, waivers, privileges, acknowledgements, 
agreements, or concessions required to be obtained from or provided by any 
concerned authority for the development, execution and operation of Project 
including without any limitation for the construction, ownership, operation and 
maintenance of the Transmission Lines and/or sub-stations; 

“Construction Period” shall mean the period from (and including) the Effective 
Date of the Transmission Service Agreement up to (but not including) the COD 
of the Element of the Project in relation to an Element and up to (but not 
including) the COD of the Project in relation to the Project;  

“Contractors” shall mean the engineering, procurement, construction, operation 
& maintenance contractors, surveyors, advisors, consultants, designers, suppliers 
to the TSP and each of their respective sub-contractors (and each of their 
respective successors and permitted assigns) in their respective capacities as such; 

“Contract Performance Guarantee” shall mean the irrevocable unconditional 
bank guarantee, submitted and to be submitted by the TSP or by the Selected 
Bidder on behalf of the TSP to the Nodal Agency from a bank mentioned in 
Annexure 17 of the RFP, in the form attached here to as Schedule 8, in 
accordance with Article 3 of this Agreement and which shall include the 
additional bank guarantee furnished by the TSP under this Agreement;  

“Contract Year”, for the purpose of payment of Transmission Charges, shall 
mean the period beginning on the COD, and ending on the immediately 
succeeding March 31 and thereafter each period of 12 months beginning on April 
1 and ending on March 31 provided that the last Contract Year shall end on the 
last day of the term of the TSA;  

“CTU” or “Central Transmission Utility” shall have same meaning as defined 
in the Electricity Act, 2003; 

“Day” shall mean a day starting at 0000 hours and ending at 2400 hours; 
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“D/C” shall mean Double Circuit; 

“Designated ISTS Customers” or “DICs” shall have the meaning as ascribed in 
the Sharing Regulations; 

“Dispute” shall mean any dispute or difference of any kind between the Parties, 
in connection with or arising out of this Agreement including any issue on the 
interpretation and scope of the terms of this Agreement as provided in Article 16; 

 “Effective Date” for the purposes of this Agreement, shall have the same 
meaning as per Article 2.1 of this Agreement; 

“Electrical Inspector” shall mean a person appointed as such by the 
Government under sub-section (1) of Section 162 of the Electricity Act 2003 and 
also includes Chief Electrical Inspector; 

“Electricity Rules 2005” shall mean the rules framed pursuant to the Electricity 
Act 2003 and as amended from time to time; 

“Element” shall mean each Transmission Line or each circuit of the 
Transmission Lines (where there are more than one circuit) or each bay of Sub-
station or switching station or HVDC terminal or inverter station of the Project, 
including ICTs, Reactors, SVC, FSC, etc. forming part of the ISTS, which will be 
owned, operated and maintained by the concerned ISTS Licensee, and which has 
a separate Scheduled COD as per Schedule 2 of this Agreement and has a 
separate percentage for recovery of Transmission Charges on achieving COD as 
per Schedule 5 of this Agreement; 

“Event of Default” shall mean the events as defined in Article 13 of this 
Agreement; 

“Expiry Date” shall be the date which is thirty-five (35) years from the COD of 
the Project; 

“Financial Closure” shall mean the first Business Day on which funds are made 
available to the TSP pursuant to the Financing Agreements; 

“Financially Evaluated Entity” shall mean the company which has been 
evaluated for the satisfaction of the financial requirement set forth in the RFP; 

“Financing Agreements” shall mean the agreements pursuant to which the TSP 
is to finance the Project including the loan agreements, security documents, notes, 
indentures, security agreements, letters of credit and other documents, as may be 
amended, modified, or replaced from time to time, but without in anyway 
increasing the liabilities of the Designated ISTS Customers / Nodal Agency; 
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“Financial Year” shall mean a period of twelve months at midnight Indian 
Standard Time (IST) between 1st April & 31st March; 

“Force Majeure” and “Force Majeure Event” shall have the meaning assigned 
thereto in Article 11; 

“GOI” shall mean Government of India; 

“Grid Code” / “IEGC” shall mean the Grid Code specified by the Central 
Commission under Clause (h) of sub-section (1) of Section 79 of the Electricity 
Act;  

“Independent Engineer” shall mean an agency/ company, appointed by Nodal 
Agency in accordance with the Guidelines for Encouraging Competition in 
Development of Transmission Projects. 

“Indian Governmental Instrumentality” shall mean Government of India, 
Government of any State in India or any ministry, department, board, authority, 
agency, corporation, commission under the direct or indirect control of 
Government of India or any State Government or both, any political sub-division 
of any of them including any court or Commission or tribunal or judicial or quasi-
judicial body in India but excluding the CTU, TSP and the Designated ISTS 
Customers; 

“Insurances” shall mean the insurance cover to be obtained and maintained by 
the TSP in accordance with Article 9 of this Agreement; 

“Interconnection Facilities” shall mean the facilities as may be set up for 
transmission of electricity through the use of the Project, on either one or both 
side of generating station’s / CTU’s / STU’s / ISTS Licensee’s / Designated ISTS 
Customer’s substations (as the case may be) which shall include, without 
limitation, all other transmission lines, gantries, sub-stations and associated 
equipment not forming part of the Project; 

“ISTS Licensee” shall be the TSP under this Agreement, consequent to having 
been awarded a Transmission License by the CERC and shall be referred to as the 
TSP or the ISTS Licensee, as the context may require in this Agreement; 

“Law” or “Laws” in relation to this Agreement, shall mean all laws including 
electricity laws in force in India and any statute, ordinance, rule, regulation, 
notification, order or code, or any interpretation of any of them by an Indian 
Governmental Instrumentality having force of law and shall include all rules, 
regulations, decisions and orders of the Commission; 
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“Lead Member of the Bidding Consortium” or “Lead Member” shall mean a 
company who commits at least 26% equity stake in the Project, meets the 
technical requirement as specified in the RFP and so designated by other 
Member(s) in Bidding Consortium; 

“Lenders” means the banks, financial institutions, multilateral funding agencies, 
non-banking financial companies registered with the Reserve Bank of India 
(RBI), insurance companies registered with the Insurance Regulatory & 
Development Authority (IRDA), pension funds regulated by the Pension Fund 
Regulatory & Development Authority (PFRDA),mutual funds registered with 
Securities & Exchange Board of India (SEBI), etc., including their successors and 
assigns, who have agreed on or before COD of the Project to provide the TSP 
with the debt financing described in the capital structure schedule, and any 
successor banks or financial institutions to whom their interests under the 
Financing Agreements may be transferred or assigned; 

Provided that, such assignment or transfer shall not relieve the TSP of its 
obligations to the Nodal Agency under this Agreement in any manner and shall 
also does not lead to an increase in the liability of the Nodal Agency; 

“Lenders Representative” shall mean the person notified by the Lender(s) in 
writing as being the representative of the Lender(s) or the Security Trustee and 
such person may from time to time be replaced by the Lender(s) pursuant to the 
Financing Agreements by written notice to the TSP; 

“Letter of Intent” or “LOI” shall have the same meaning as in the RFP; 

“Member in a Bidding Consortium / Member” shall mean each company in 
the Bidding Consortium; 

“Month” shall mean a period of thirty (30) days from (and excluding) the date of 
the event;  

“Monthly Transmission Charges” for any Element of the Project, after COD of 
the Element till COD of the Project, and for the Project after COD of the Project, 
shall mean the amount of Transmission Charges as specified in Schedule 5 of this 
Agreement multiplied by no. of days in the relevant month and divided by no. of 
days in the year;  

“National Load Despatch Centre” shall mean the centre established as per sub-
section (1) of Section 26 of the Electricity Act 2003; 

“Nodal Agency” shall mean CTU, which shall execute and implement the 
Transmission Service Agreement (TSA);  
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Provided that while taking major decisions, CTU shall consult CEA on technical 
matters and any other matter it feels necessary. 

“Notification” shall mean any notification, issued in the Gazette of India; 

 “Operating Period” for any Element of the Project shall mean the period from 
(and including) the COD of such Element of the Project, up to (and including) the 
Expiry Date and for the Project, shall mean the period from (and including) the 
COD of the Project, up to (and including) the Expiry Date; 

“Parent Company” shall mean an entity that holds at least twenty-six percent 
(26%) of the paid - up equity capital directly or indirectly in the Bidding 
Company or in the Member in a Bidding Consortium, as the case may be; 

 “Preliminary Termination Notice” shall mean a Nodal Agency’s Preliminary 
Termination Notice as defined in Article 13 of this Agreement; 

“Project” shall mean Transmission system for Evacuation of Power from 
potential renewable energy zone in Khavda area of Gujarat under Phase-V 
(8 GW): Part A, as detailed in Schedule 1 of this Agreement; 

“Project Assets” shall mean all physical and other assets relating to and forming 
part of the Project including: 

(a) rights over the Site for substations, ROW for transmission lines; 

(b) tangible & intangible assets such as civil works and equipment including 
foundations, embankments, pavements, electrical systems, communication 
systems, relief centres, administrative offices, Sub-stations, software, tower and 
sub-stations designs etc; 

(c) project facilities situated on the Site; 

(d) all rights of the TSP under the project agreements; 

(e) financial assets, such as receivables, security deposits etc;  

(f) insurance proceeds; and 

(g) Applicable Permits and authorisations relating to or in respect of the 
Transmission System;” 

“Project Execution Plan” shall mean the plan referred to in Article 3.1.3(c) 
hereof; 

 “Prudent Utility Practices” shall mean the practices, methods and standards 
that are generally accepted internationally from time to time by electric 



Transmission Service Agreement 

Khavda V A Power Transmission Limited   12 

 

transmission utilities for the purpose of ensuring the safe, efficient and economic 
design, construction, commissioning, operation, repair and maintenance of the 
Project and which practices, methods and standards shall be adjusted as 
necessary, to take account of: 

(i) operation, repair and maintenance guidelines given by the manufacturers 
to be incorporated in the Project, 

(ii) the requirements of Law, and 

(iii) the physical conditions at the Site; 

(iv) the safety of operating personnel and human beings; 

“Rated Voltage” shall mean voltage at which the Transmission System is 
designed to operate or such lower voltage at which the line is charged, for the 
time being, in consultation with the Central Transmission Utility; 

“Rebate” shall have the meaning as ascribed to in Article 10.3 of this 
Agreement; 

 “RFP” shall mean Request for Proposal dated 04.12.2023 along with all 
schedules, annexures and RFP Project Documents attached thereto, issued by the 
BPC for tariff based competitive bidding process for selection of Bidder as TSP 
to execute the Project, including any modifications, amendments or alterations 
thereto; 

“RFP Project Documents” shall mean the following documents to be entered 
into in respect of the Project, by the Parties to the respective agreements: 

a. Transmission Service Agreement, 

b. Share Purchase Agreement, 

c. Agreement(s) required under Sharing Regulations and   

d. Any other agreement as may be required; 

 “RLDC” shall mean the relevant Regional Load Dispatch Centre as defined in 
the Electricity Act, 2003, in the region(s) in which the Project is located; 

“RPC” shall mean the relevant Regional Power Committee established by the 
Government of India for the specific Region(s) in accordance with the Electricity 
Act, 2003 for facilitating integrated operation of the Power System in that 
Region; 
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“Scheduled COD” in relation to an Element(s) shall mean the date(s) as 
mentioned in Schedule 2 as against such Element(s) and in relation to the Project, 
shall mean the date as mentioned in Schedule 2 as against such Project, subject to 
the provisions of Article 4.4 of this Agreement, or such date as may be mutually 
agreed among the Parties; 

“Scheduled Outage" shall mean the final outage plan as approved by the RPC as 
per the provisions of the Grid Code;   

“Selected Bid” shall mean the technical Bid and the Final Offer of the Selected 
Bidder submitted during e-reverse bidding, which shall be downloaded and 
attached in Schedule 7 on or prior to the Effective Date; 

“Share Purchase Agreement” shall mean the agreement amongst REC Power 
Development and Consultancy Limited, Khavda V A Power Transmission 
Limited and the Successful Bidder for the purchase of one hundred (100%) per 
cent of the shareholding of the Khavda V A Power Transmission Limited for the 
Acquisition Price, by the Successful Bidder on the terms and conditions as 
contained therein; 

“Sharing Regulations” shall mean the Central Electricity Regulatory 
Commission (Sharing of Inter-State Transmission Charges and Losses) 
Regulations, 2020 and as amended from time to time; 

 “Site” in relation to a substation, switching station or HVDC terminal or inverter 
station, shall mean the land and other places upon which such station / terminal is 
to be established; 

“SLDC” shall mean the State Load Despatch Centre established as per sub-
section (1) of Section 31 of the Electricity Act 2003; 

“STU” or “State Transmission Utility” shall be the Board or the Government 
company, specified as such by the State Government under sub-section (1) of 
Section 39 of the Electricity Act 2003; 

“Successful Bidder” or “Selected Bidder” shall mean the Bidder selected 
pursuant to the RFP and who has to acquire one hundred percent (100%) equity 
shares of Khavda V A Power Transmission Limited, along with all its related 
assets and liabilities, which will be responsible as the TSP to establish the Project 
on build, own, operate and transfer basis as per the terms of the TSA and other 
RFP Project Documents; 

“TSP’s Preliminary Notice” shall mean a notice issued by the TSP in pursuant 
to the provisions of Article 13.3 of this Agreement; 
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“Target Availability” shall have the meaning as ascribed hereto in Article 8.2 of 
this Agreement; 

“Technically Evaluated Entity” shall mean the company which has been 
evaluated for the satisfaction of the technical requirement set forth in RFP; 

“Termination Notice” shall mean a Nodal Agency’s Termination Notice given 
by the Nodal Agency to the TSP pursuant to the provisions of Articles 3.3.2, 
3.3.4, 4.4.2, 5.8, 13.2 and 13.3 of this Agreement for the termination of this 
Agreement;  

“Term of Agreement” for the purposes of this Agreement shall have the 
meaning ascribed thereto in Article 2.2 of this Agreement; 

“Transmission Charges” shall mean the Final Offer of the Selected Bidder 
during the e-reverse bidding and adopted by the Commission, payable to the TSP 
as per Sharing Regulations; 

“Transmission License” shall mean the license granted by the Commission in 
terms of the relevant regulations for grant of such license issued under the 
Electricity Act; 

 “Transmission Service” shall mean making the Project available as per the 
terms and conditions of this Agreement and Sharing Regulations;   

“Unscheduled Outage” shall mean an interruption resulting in reduction of the 
Availability of the Element(s) / Project (as the case may be) that is not a result of 
a Scheduled Outage or a Force Majeure Event. 

“Ultimate Parent Company” shall mean an entity which owns at least twenty 
six percent (26%) equity in the Bidding Company or Member of a Consortium, 
(as the case may be) and in the Technically Evaluated Entity and / or Financially 
Evaluated Entity (as the case may be) and such Bidding Company or Member of 
a Consortium, (as the case may be) and the Technically Evaluated Entity and / or 
Financially Evaluated Entity (as the case may be) shall be under the direct control 
or indirectly under the common control of such entity; 

1.2 Interpretation: 

Save where the contrary is indicated, any reference in this Agreement to: 

“Agreement" shall be construed as including a reference to its Schedules, 
Appendices and Annexures; 

"Rupee", "Rupees" and “Rs.” shall denote lawful currency of India; 
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“crore” shall mean a reference to ten million (10,000,000) and a “lakh” shall 
mean a reference to one tenth of a million (1,00,000); 

"encumbrance" shall be construed as a reference to a mortgage, charge, pledge, 
lien or other encumbrance securing any obligation of any person or any other type 
of preferential arrangement (including, without limitation, title transfer and 
retention arrangements) having a similar effect; 

"holding company" of a company or corporation shall be construed as a 
reference to any company or corporation of which the other company or 
corporation is a subsidiary; 

"indebtedness" shall be construed so as to include any obligation (whether 
incurred as principal or surety) for the payment or repayment of money, whether 
present or future, actual or contingent; 

"person" shall have the meaning as defined in Section 2 (49) of the Act; 

"subsidiary" of a company or corporation (the holding company) shall be 
construed as a reference to any company or corporation: 

(i) which is controlled, directly or indirectly, by the holding company, or 

(ii) more than half of the issued share capital of which is beneficially owned, 
directly or indirectly, by the holding company, or 

(iii) which is a subsidiary of another subsidiary of the holding company,  

for these purposes, a company or corporation shall be treated as being 
controlled by another if that other company or corporation is able to 
direct its affairs and/or to control the composition of its board of 
directors or equivalent body;  

"winding-up", "dissolution", "insolvency", or "reorganization" in the 
context of a company or corporation shall have the same meaning as defined in 
the Companies Act, 1956/ Companies Act, 2013 (as the case may be). 

1.2.1 Words importing the singular shall include the plural and vice versa. 

1.2.2 This Agreement itself or any other agreement or document shall be construed as 
a reference to this or to such other agreement or document as it may have been, 
or may from time to time be, amended, varied, novated, replaced or 
supplemented. 

1.2.3 A Law shall be construed as a reference to such Law including its amendments 
or re-enactments from time to time. 
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1.2.4 A time of day shall, save as otherwise provided in any agreement or document 
be construed as a reference to Indian Standard Time. 

1.2.5 Different parts of this Agreement are to be taken as mutually explanatory and 
supplementary to each other and if there is any inconsistency between or among 
the parts of this Agreement, they shall be interpreted in a harmonious manner so 
as to give effect to each part.  

1.2.6 The tables of contents and any headings or sub-headings in this Agreement have 
been inserted for ease of reference only and shall not affect the interpretation of 
this Agreement. 

1.2.7 All interest payable under this Agreement shall accrue from day to day and be 
calculated on the basis of a year of three hundred and sixty-five (365) days. 

1.2.8 The words “hereof” or “herein”, if and when used in this Agreement shall mean 
a reference to this Agreement.  

1.2.9 The contents of Schedule 7 shall be referred to for ascertaining accuracy and 
correctness of the representations made by the Selected Bidder in Article 17.2.1  
hereof.  



Transmission Service Agreement 

Khavda V A Power Transmission Limited   17 

 

ARTICLE: 2 

   2           Effectiveness and Term of Agreement 

2.1 Effective Date:  

This Agreement shall be effective from later of the dates of the following events: 

a. The Selected Bidder, on behalf of the TSP, has provided the Contract 
Performance Guarantee, as per terms of Article 3.1 of this 
Agreement; and 

b. The Selected Bidder has acquired for the Acquisition Price, one 
hundred percent (100%) of the equity shareholding of REC Power 
Development and Consultancy Limited in Khavda V A Power 
Transmission Limited along with all its related assets and liabilities 
as per the provisions of the Share Purchase Agreement. and 

c. The Agreement is executed and delivered by the Parties; 

2.2 Term and Termination: 

2.2.1 Subject to Article 2.2.3 and Article 2.4, this Agreement shall continue to be 
effective in relation to the Project until the Expiry Date, when it shall 
automatically terminate. 

2.2.2 Post the Expiry Date of this Agreement, the TSP shall ensure transfer of Project 
Assets to CTU or its successors or an agency as decided by the Central 
Government at zero cost and free from any encumbrance and liability. The 
transfer shall be completed within 90 days of expiry of this Agreement failing 
which CTU shall be entitled to take over the Project Assets Suo moto. 

2.2.3 This Agreement shall terminate before the Expiry Date in accordance with 
Article 13 or Article 3.3.2 or Article 3.3.4. 

2.3 Conditions prior to the expiry of the Transmission License 

2.3.1 In order to continue the Project beyond the expiry of the Transmission License, 
the TSP shall be obligated to make an application to the Commission at least 
two (2) years before the date of expiry of the Transmission License, seeking the 
Commission’s approval for the extension of the term of the Transmission 
License up to the Expiry Date. 
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2.3.2 The TSP shall timely comply with all the requirements that may be laid down by 
the Commission for extension of the term of the Transmission License beyond 
the initial term of twenty-five (25) years & upto the Expiry Date and the TSP 
shall keep the Nodal Agency fully informed about the progress on its application 
for extension of the term of the Transmission License. 

2.4 Survival: 

The expiry or termination of this Agreement shall not affect any accrued rights, 
obligations/ roles and liabilities of the Parties under this Agreement, including the 
right to receive liquidated damages as per the terms of this Agreement, nor shall it 
effect the survival of any continuing obligations/ roles for which this Agreement 
provides, either expressly or by necessary implication, which are to survive after 
the Expiry Date or termination including those under Articles 3.3.3, 3.3.5, Article 
9.3 (Application of Insurance Proceeds), Article 11 (Force Majeure), Article 13 
(Events of Default and Termination), Article 14 (Liability & Indemnification), 
Article 16 (Governing Law & Dispute Resolution), Article 19 (Miscellaneous). 

2.5 Applicability of the provisions of this Agreement 

2.5.1 For the purpose of Availability, Target Availability and the computation of 
Availability, Incentive, Penalty, the provisions provided in this Agreement shall 
apply and any future modifications in the relevant Rules and Regulations shall 
not be applicable for this Project. 

2.5.2 For the purposes of this Agreement for ISTS systems developed under the tariff 
based competitive bidding framework, the provisions relating to the definitions 
(Availability and COD), Article 3 (Contract Performance Guarantee and 
Conditions Subsequent), Article 5 (Construction of the Project), Article 6 
(Connection and Commissioning of the Project), Article 8 (Target Availability 
and calculation of Availability), Article 11 (Force Majeure), Article 12 (Change 
in Law), Article 13 (Event of Default), Article 14 (Indemnification), Article 15 
(Assignment and Charges), Articles 16.1, 16.2  and 16.4 (Governing Laws and 
Dispute Resolution) and Article 17 (representation and warranties of the ISTS 
Licensee) of this agreement shall supersede the corresponding provisions under 
Sharing Regulations. 
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ARTICLE: 3  

   3           Conditions Subsequent 

3.1 Satisfaction of conditions subsequent by the TSP  

3.1.1 Within ten (10) days from the date of issue of Letter of Intent, the Selected 
Bidder, shall: 

a. Provide the Contract Performance Guarantee, and 

b. Acquire, for the Acquisition Price, one hundred percent (100%) equity 
shareholding of Khavda V A Power Transmission Limited from REC 
Power Development and Consultancy Limited, who shall sell to the 
Selected Bidder, the equity shareholding of Khavda V A Power 
Transmission Limited, along with all its related assets and liabilities. 

c. Execute this Agreement; 

The TSP shall, within five (5) working days from the date of acquisition of SPV 
by the Selected Bidder, undertake to apply to the Commission for the grant of 
Transmission License and for the adoption of tariff as required under section-63 
of the Electricity Act. 

The Selected Bidder, on behalf of the TSP, will provide to the Central 
Transmission Utility of India Limited (being the Nodal Agency) the Contract 
Performance Guarantee for an amount of Rs. 714.00 Crore (Rupees Seven 
Hundred Fourteen Crore only).  

3.1.2 The Contract Performance Guarantee shall be initially valid for a period up to 
three (3) months after the Scheduled COD of the Project and shall be extended 
from time to time to be valid for a period up to three (3) months after the COD 
of the Project. In case the validity of the Contract Performance Guarantee is 
expiring before the validity specified in this Article, the TSP shall, at least thirty 
(30) days before the expiry of the Contract Performance Guarantee, replace the 
Contract Performance Guarantee with another Contract Performance Guarantee 
or extend the validity of the existing Contract Performance Guarantee until the 
validity period specified in this Article.  

3.1.3 The TSP agrees and undertakes to duly perform and complete the following 
activities within six (6) months from the Effective Date (except for c) below), 
unless such completion is affected due to any Force Majeure Event, or if any of 
the activities is specifically waived in writing by the Nodal Agency: 

a. To obtain the Transmission License for the Project from the Commission; 
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b. To obtain the order for adoption of Transmission Charges by the 
Commission, as required under Section 63 of the Electricity Act 2003; 

c. To submit to the Nodal Agency, CEA & Independent Engineer, the Project 
Execution Plan, immediately after award of contract(s) and maximum within 
one hundred and twenty (120) days from the Effective Date. Also, an 
approved copy each of Manufacturing Quality Plan (MQP) and Field 
Quality Plan (FQP) would be submitted to Independent Engineer & Nodal 
Agency in the same time period. The TSP’s Project Execution Plan should 
be in conformity with the Scheduled COD as specified in Schedule 2 of this 
Agreement, and shall bring out clearly the organization structure, time plan 
and methodology for executing the Project, award of major contracts, 
designing, engineering, procurement, shipping, construction, testing and 
commissioning to commercial operation;  

d. To submit to the Nodal Agency, CEA & Independent Engineer a detailed bar 
(GANTT) chart of the Project outlining each activity (taking longer than one 
Month), linkages as well as durations; 

e. To submit to the Nodal Agency, CEA & Independent Engineer detailed 
specifications of conductor meeting the functional specifications specified in 
RFP; 

f. To achieve Financial Closure;  

g. To provide an irrevocable letter to the Lenders duly accepting and 
acknowledging the rights provided to the Lenders under the provisions of 
Article 15.3 of this Agreement and all other RFP Project Documents; 

h. To award the Engineering, Procurement and Construction contract (“EPC 
contract”) for the design and construction of the Project and shall have given 
to such Contractor an irrevocable notice to proceed; and 

i. To sign the Agreement(s) required, if any, under Sharing Regulations. 

 

3.2 Recognition of Lenders’ Rights by the Nodal Agency 

3.2.1 The Nodal Agency hereby accepts and acknowledges the rights provided to the 
Lenders as per Article 15.3 of this Agreement and all other RFP Project 
Documents. 

3.3 Consequences of non-fulfilment of conditions subsequent  

3.3.1 If any of the conditions specified in Article 3.1.3 is not duly fulfilled by the TSP 
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even within three (3) Months after the time specified therein, then on and from 
the expiry of such period and until the TSP has satisfied all the conditions 
specified in Article 3.1.3, the TSP shall, on a monthly basis, be liable to furnish 
to  Central Transmission Utility of India Limited (being the Nodal Agency) 
additional Contract Performance Guarantee of Rupees Seventy One Crore and 
Forty Lakh Only (Rs. 71.40 Crore) within two (2) Business Days of expiry of 
every such Month. Such additional Contract Performance Guarantee shall be 
provided to Central Transmission Utility of India Limited (being the Nodal 
Agency) in the manner provided in Article 3.1.1 and shall become part of the 
Contract Performance Guarantee and all the provisions of this Agreement shall 
be construed accordingly. Central Transmission Utility of India Limited (being 
the Nodal Agency) shall be entitled to hold and / or invoke the Contract 
Performance Guarantee, including such additional Contract Performance 
Guarantee, in accordance with the provisions of this Agreement.    

3.3.2 Subject to Article 3.3.4, if:  

(i) the fulfilment of any of the conditions specified in Article 3.1.3 is delayed 
beyond nine (9) Months from the Effective Date and the TSP fails to furnish 
additional Contract Performance Guarantee to the Nodal Agency in 
accordance with Article 3.3.1 hereof; or  

(ii) the TSP furnishes additional Performance Guarantee to the Nodal Agency in 
accordance with Article 3.3.1 hereof but fails to fulfil the conditions 
specified in Article 3.1.3 within a period of twelve (12) months from the 
Effective Date, 

the Nodal Agency shall have the right to terminate this Agreement, by giving a 
Termination Notice to the TSP, in writing, of at least seven (7) days, with a copy 
to CEA and the Lenders’ Representative in order to enable the Lenders 
to exercise right of substitution in accordance with Article 15.3 of this 
Agreement.   

3.3.3 If the Nodal Agency elects to terminate this Agreement as per the provisions of 
Article 3.3.2, the TSP shall be liable to pay to the Nodal Agency an amount of 
Rs. 714.00 Crore (Rupees Seven Hundred Fourteen Crore only) as liquidated 
damages. The Nodal Agency shall be entitled to recover this amount of damages 
by invoking the Contract Performance Guarantee to the extent of liquidated 
damages, which shall be required by the Nodal Agency, and the balance shall be 
returned to TSP, if any.  

It is clarified for removal of doubt that this Article shall survive the termination 
of this Agreement. 
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3.3.4 In case of inability of the TSP to fulfil the conditions specified in Article 3.1.3 
due to any Force Majeure Event, the time period for fulfilment of the condition 
subsequent as mentioned in Article 3.1.3, may be extended for a period of such 
Force Majeure Event. Alternatively, if deemed necessary, this Agreement may 
be terminated by the Nodal Agency by giving a Termination Notice to the TSP, 
in writing, of at least seven (7) days, with a copy to CEA and the Lenders’ 
Representative in order to enable the Lenders to exercise right of substitution in 
accordance with Article 15.3 of this Agreement and the Contract Performance 
Guarantee shall be returned as per the provisions of Article 6.5.1.  

Provided, that due to the provisions of this Article 3.3.4, any increase in the time 
period for completion of conditions subsequent mentioned under Article 3.1.3, 
shall lead to an equal increase in the time period for the Scheduled COD. If the 
Scheduled COD is extended beyond a period of one hundred eighty (180) days 
due to the provisions of this Article 3.3.4, the TSP will be allowed to recover the 
interest cost during construction corresponding to the period exceeding one 
hundred eighty (180) days by adjustment in the Transmission Charges in 
accordance with Schedule 9.  

3.3.5 Upon termination of this Agreement as per Articles 3.3.2 and 3.3.4, the Nodal 
Agency may take steps to bid out the Project again.  

3.3.6 The Nodal agency, on the failure of the TSP to fulfil its obligations, if it 
considers that there are sufficient grounds for so doing, apart from invoking the 
Contract Performance Guarantee under para 3.3.3 may also initiate proceedings 
for blacklisting the TSP as per provisions of Article 13.2 of TSA.  

3.4 Progress Reports 

The TSP shall notify the Nodal Agency and CEA in writing at least once a Month 
on the progress made in satisfying the conditions subsequent in Articles 3.1.3. 
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ARTICLE: 4 

   4           Development of the Project 

4.1 TSP's obligations in development of the Project: 

Subject to the terms and conditions of this Agreement, the TSP at its own cost 
and expense shall observe, comply with, perform, undertake and be responsible: 

a. for procuring and maintaining in full force and effect all Consents, 
Clearances and Permits, required in accordance with Law for 
development of the Project; 

b. for financing, constructing, owning and commissioning each of the 
Element of the Project for the scope of work set out in Schedule 1 of 
this Agreement in accordance with: 

i. the Electricity Act and the Rules made thereof; 

ii. the Grid Code; 

iii. the CEA Regulations applicable, and as amended from time 
to time, for Transmission Lines and sub-stations: 

 the Central Electricity Authority (Technical Standards 
for Connectivity to the Grid) Regulations, 2007; 

 Central Electricity Authority (Technical Standards for 
construction of Electrical Plants and Electric Lines) 
Regulation, 2010; 

 Central Electricity Authority (Grid Standard) 
Regulations, 2010; 

 Central Electricity Authority (Safety requirements for 
construction, operation and maintenance of Electrical 
Plants and Electrical Lines) Regulation, 2011; 

 Central Electricity Authority (Measures relating to 
Safety and Electricity Supply) Regulation, 2010; 

 Central Electricity Authority (Technical Standards for 
Communication System in Power System Operation) 
Regulations, 2020. 

iv. Safety/ security Guidelines laid down by the Government; 

v. Prudent Utility Practices, relevant Indian Standards and the 
Law; 
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not later than the Scheduled COD as per Schedule 2 of this 
Agreement; 

c. for entering into a Connection Agreement with the concerned parties 
in accordance with the Grid Code.  

d. for owning the Project throughout the term of this Agreement free 
and clear of any encumbrances except those expressly permitted 
under Article 15 of this Agreement; 

e. to co-ordinate and liaise with concerned agencies and provide on a 
timely basis relevant information with regard to the specifications of 
the Project that may be required for interconnecting the Project with 
the Interconnection Facilities; 

f. for providing all assistance to the Arbitrators as they may require for 
the performance of their duties and responsibilities; 

g. to provide to the Nodal Agency and CEA, on a monthly basis, 
progress reports with regard to the Project and its execution (in 
accordance with prescribed form) to enable the CEA to monitor and 
co-ordinate the development of the Project matching with the 
Interconnection Facilities;  

h. to comply with Ministry of Power order no. 25-11/6/2018 – PG dated 
02.07.2020 as well as other Guidelines issued by Govt. of India 
pertaining to this; 

i. to procure the products associated with the Transmission System 
(except for HVDC system) as per provisions of Public Procurement 
(Preference to Make in India) orders issued by Ministry of Power 
vide orders No. 11/5/2018 - Coord. dated 28.07.2020 for 
transmission sector, as amended from time to time read with 
Department for Promotion of Industry and Internal Trade (DPIIT) 
orders in this regard (Procuring Entity as defined in above orders 
shall deemed to have included Selected Bidder and/ or TSP). 
However, TSP may also take necessary efforts to increase the 
Minimum Local Content in HVDC system. 

Also, to comply with Department of Expenditure, Ministry of 
Finance vide Order (Public Procurement No 1) bearing File No. 
6/18/2019-PPD dated 23.07.2020, Order (Public Procurement No 2) 
bearing File No. 6/18/2019-PPD dated 23.07.2020 and Order (Public 
Procurement No. 3) bearing File No. 6/18/2019-PPD, dated 
24.07.2020, as amended from time to time, regarding public 
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procurement from a bidder of a country, which shares land border 
with India; 

j. to submit to Nodal Agency information in the prescribed format [To 
be devised by Nodal Agency] for ensuring compliance to Article 4.1 
i) above. 

k. to comply with all its obligations undertaken in this Agreement. 

4.2 Roles of the Nodal Agency in implementation of the Project: 

4.2.1 Subject to the terms and conditions of this Agreement, the Nodal Agency shall 
be the holder and administrator of this Agreement and shall inter alia:   

a. appoint an Independent Engineer within 90 days of the Effective 
Date 

b. provide letters of recommendation to the concerned Indian 
Governmental Instrumentality, as may be requested by the TSP from 
time to time, for obtaining the Consents, Clearances and Permits 
required for the Project; 

c. coordinate among TSP and upstream/downstream entities   in respect 
of Interconnection Facilities; and 

d. monitor the implementation of the Agreement and take appropriate 
action for breach thereof including revocation of guarantees, 
cancellation of Agreement, blacklisting etc 

e. provide all assistance to the Arbitrators as required for the 
performance of their duties and responsibilities; and 

f. perform any other responsibility (ies) as specified in this Agreement. 

4.3 Time for Commencement and Completion: 

a. The TSP shall take all necessary steps to commence work on the Project 
from the Effective Date of the Agreement and shall achieve Scheduled 
COD of the Project in accordance with the time schedule specified in 
Schedule 2 of this Agreement; 

b. The COD of each Element of the Project shall occur no later than the 
Scheduled COD or within such extended time to which the TSP shall be 
entitled under Article 4.4 hereto. 
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4.4 Extension of time: 

4.4.1 In the event that the TSP is unable to perform its obligations for the reasons 
solely attributable to the Nodal Agency, the Scheduled COD shall be extended, 
by a ‘day to day’ basis, subject to the provisions of Article 13. 

4.4.2 In the event that an Element or the Project cannot be commissioned by its 
Scheduled COD on account of any Force Majeure Event as per Article 11, the 
Scheduled COD shall be extended, by a ‘day to day’ basis for a period of such 
Force Majeure Event.  Alternatively, if deemed necessary, the Nodal Agency 
may terminate the Agreement as per the provisions of Article 13.4 by giving a 
Termination Notice to the TSP, in writing, of at least seven (7) days, with a copy 
to CEA and the Lenders’ Representative in order to enable the Lenders to 
exercise right of substitution in accordance with Article 15.3 of this Agreement.  

4.4.3 If the Parties have not agreed, within thirty (30) days after the affected Party’s 
performance has ceased to be affected by the relevant circumstance, on how 
long the Scheduled COD should be deferred by, any Party may raise the Dispute 
to be resolved in accordance with Article16. 

4.5 Metering Arrangements: 

4.5.1 The TSP shall comply with all the provisions of the IEGC and the Central 
Electricity Authority (Installation and Operation of Meters) Regulations, 2006 
as amended from time to time, with regard to the metering arrangements for the 
Project. The TSP shall fully cooperate with the CTU / STU / RLDC and extend 
all necessary assistance in taking meter readings. 

4.6 Interconnection Facilities: 

4.6.1 Subject to the terms and conditions of this Agreement, the TSP shall be 
responsible for connecting the Project with the interconnection point(s) specified 
in Schedule 1 of this Agreement. The Interconnection Facilities shall be 
developed as per the scope of work and responsibilities assigned in Schedule 1 
of this Agreement. The Nodal Agency shall be responsible for coordinating to 
make available the Interconnection Facilities. 

4.6.2 In order to remove any doubts, it is made clear that the obligation of the TSP 
within the scope of the project is to construct the Project as per Schedule-1 of 
this Agreement and in particular to connect it to the Interconnection Facilities as 
specified in this Agreement. 
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ARTICLE: 5 

   5          Construction of the Project 

5.1 TSP’s Construction Responsibilities: 

5.1.1 The TSP, at its own cost and expense, shall be responsible for designing, 
constructing, erecting, testing and commissioning each Element of the Project by 
the Scheduled COD in accordance with the Regulations and other applicable 
Laws specified in Article 4.1 of this Agreement.  

5.1.2 The TSP acknowledges and agrees that it shall not be relieved from any of its 
obligations under this Agreement or be entitled to any extension of time or any 
compensation whatsoever by reason of the unsuitability of the Site or 
Transmission Line route(s).  

5.1.3 The TSP shall be responsible for obtaining all Consents, Clearances and Permits 
related but not limited to road / rail / river / canal / power line / crossings, Power 
and Telecom Coordination Committee (PTCC), defence, civil aviation, right of 
way / way-leaves and environmental & forest clearances from relevant 
authorities required for developing, financing, constructing, maintaining/ 
renewing all such Consents, Clearances and Permits in order to carry out its 
obligations under this Agreement in general and shall furnish to the Nodal 
Agency such copy/ies of each Consents, Clearances and Permits, on demand. 
Nodal Agency shall provide letters of recommendation to the concerned Indian 
Governmental Instrumentality, as may be requested by the TSP from time to 
time, for obtaining the Consents, Clearances and Permits required for the Project. 

5.1.4 The TSP shall be responsible for: 

(a) acquisition of land for location specific substations, switching 
stations or HVDC terminal or inverter stations. Also, the actual 
location of Greenfield substations (Switching Stations or HVDC 
Terminal or Inverter Stations) for a generation pooling substation and 
for load serving substations in the scope of TSP shall not be beyond 
3 Km radius of the location proposed by the BPC in the survey 
report. However, actual location of any Greenfield Intermediate 
Substations in the scope of TSP shall not be beyond 10 Km radius of 
the location proposed by the BPC in the Survey Report.  

(b) final selection of Site including its geo-technical investigation; 

(c) survey and geo-technical investigation of line route in order to 
determine the final route of the Transmission Lines; 
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(d) seeking access to the Site and other places where the Project is being 
executed, at its own risk and costs, including payment of any crop, 
tree compensation or any other compensation as may be required.  

5.1.5 In case the Project involves any resettlement and rehabilitation, the resettlement 
and rehabilitation package will be implemented by the State Government 
authorities, for which the costs are to be borne by the TSP and no changes 
would be allowed in the Transmission Charges on account of any variation in 
the resettlement and rehabilitation cost. The TSP shall provide assistance on best 
endeavour basis, in implementation of the resettlement and rehabilitation 
package, if execution of such package is in the interest of expeditious 
implementation of the Project and is beneficial to the Project affected persons. 

5.2 Appointing Contractors: 

5.2.1 The TSP shall conform to the requirements as provided in this Agreement while 
appointing Contractor(s) for procurement of goods & services. 

5.2.2 The appointment of such Contractor(s) shall neither relieve the TSP of any of its 
obligations under this Agreement nor make the Nodal Agency liable for the 
performance of such Contractor(s). 

5.3 Monthly Progress Reporting: 

The TSP shall provide to the CEA, Nodal Agency & Independent Engineer, on a 
monthly basis, progress reports along with likely completion date of each 
Element with regard to the Project and its execution (in accordance with 
prescribed form). The Nodal Agency/ CEA shall monitor the development of the 
Project for its timely completion for improving and augmenting the electricity 
system as a part of its statutory responsibility. 

5.4 Quality of Workmanship: 

The TSP shall ensure that the Project is designed, built and completed in a good 
workmanship using sound engineering and construction practices, and using only 
materials and equipment that are new and manufactured as per the MQP and 
following approved FQP for erection, testing & commissioning and complying 
with Indian /International Standards such that, the useful life of the Project will 
be at least thirty-five (35) years from the COD of the Project. 

The TSP shall ensure that all major substation equipment / component (e.g. 
transformers, reactors, Circuit Breakers, Instrument Transformers (IT), Surge 
Arresters (SA), Protection relays, clamps & connectors etc.), equipment in 
terminal stations of HVDC installations including Thyristor/ IGBT valves, 
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Converter Transformers, smoothing reactors, Transformer bushings and wall 
bushings, GIS bus ducts, towers and gantry structures and transmission towers or 
poles and line materials (conductors, earthwire, OPGW, insulator, accessories for 
conductors, OPGW & earthwires, hardware fittings for insulators, aviation lights 
etc), facilities and system shall be designed, constructed and tested (Type test, 
Routine tests, Factory Acceptance Test (FAT)) in accordance with relevant CEA 
Regulations and Indian Standards. In case Indian Standards for any particular 
equipment/ system/ process is not available, IEC/ IEEE or equivalent 
International Standards and Codes shall be followed.   

5.5 Progress Monitoring & Quality Assurance: 

5.5.1 The Project Execution Plan submitted by the TSP in accordance with Article 3.1.3 
c) shall comprise of detailed schedule of all the equipment/items /materials required 
for the Project, right from procurement of raw material till the dispatch from works 
and receipt at the site. Further, it should also include various stages of the 
construction schedule up to the commissioning of the Project. 

5.5.2 Nodal Agency, CEA & Independent Engineer shall have access at all reasonable 
times to the Site and to the Manufacturer’s works and to all such places where the 
Project is being executed.  

5.5.3 Independent Engineer shall ensure conformity of the conductor specifications with 
the functional specifications specified in RFP.  

5.5.4 The Independent Engineer shall monitor the following during construction of the 
Project: 

a) Quality of equipment, material, foundation, structures and workmanship etc. as 
laid down in Article 5.4 and 6.1.4 of the TSA. Specifically, quality of Sub-station 
equipment, transmission line material and workmanship etc. would be checked in 
accordance with the Article 5.4.  

b) Progress in the activities specified in Condition Subsequent  

c) Verification of readiness of the elements including the statutory clearances & 
completion of civil works, fixing of all components and finalisation of punch 
points (if any) prior to charging of the elements  

d) Progress of construction of substation and Transmission Lines 

5.5.5  The progress shall be reviewed by the Independent Engineer against the Project 
Execution Plan. The Independent Engineer shall prepare its report on monthly 
basis and submit the same to Nodal Agency highlighting the progress achieved 
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till the end of respective month vis-à-vis milestone activities, areas of concern, if 
any, which may result in delay in the timely completion of the Project. Based on 
the progress, Nodal Agency and/ or CEA shall issue written instructions to the 
TSP to take corrective measures, as may be prudent for the timely completion of 
the Project. In case of any deficiency, the Nodal Agency would be at liberty to 
take action in accordance with the procedure of this Agreement.  

5.5.6  For any delay in commissioning any critical Element(s), as identified in Schedule 
1 & Schedule 2 of this Agreement, beyond a period of 45 days shall lead to a 
sequestration of 10% of the Contract Performance Guarantee. 

5.6 Site regulations and Construction Documents 

The TSP shall abide by the Safety Rules and Procedures as mentioned in 
Schedule 3 of this Agreement 

The TSP shall retain at the Site and make available for inspection at all 
reasonable times, copies of the Consents, Clearances and Permits, construction 
drawings and other documents related to construction. 

5.7 Supervision of work: 

The TSP shall provide all necessary superintendence for execution of the Project 
and its supervisory personnel shall be available to provide full-time 
superintendence for execution of the Project. The TSP shall provide skilled 
personnel who are experienced in their respective fields.  

5.8 Remedial Measures: 

The TSP shall take all necessary actions for remedying the shortfall in 
achievement of timely progress in execution of the Project, if any, as intimated by 
the Independent Engineer and/ or CEA and/ or the Nodal Agency. However, such 
intimation by the Independent Engineer and/ or CEA and/ or the Nodal Agency 
and the subsequent effect of such remedial measures carried out by the TSP shall 
not relieve the TSP of its obligations in the Agreement. Independent Engineer 
and/ or CEA and/ or the Nodal Agency may carry out random inspections during 
the Project execution, as and when deemed necessary by it. If the shortfalls as 
intimated to the TSP are not remedied to the satisfaction of the CEA and/ or the 
Nodal Agency, this Agreement may be terminated by the Nodal Agency by 
giving a Termination Notice to the TSP, in writing, of at least seven (7) days, 
with a copy to CEA and the Lenders’ Representative in order to enable the 
Lenders to exercise right of substitution in accordance with Article 15.3 of this 
Agreement. 
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ARTICLE: 6  

 6           Connection and commissioning of the Project 

6.1 Connection with the Inter-Connection Facilities: 

6.1.1 The TSP shall give the RLDC(s), CTU, / STU, as the case may be, and any 
other agencies as required, at least sixty (60) days advance written notice of the 
date on which it intends to connect an Element of the Project, which date shall 
not be earlier than its Scheduled COD or Schedule COD extended as per 
Article 4.4.1 & 4.4.2 of this Agreement, unless mutually agreed to by Parties. 
Further, any preponing of COD of any element prior to Scheduled COD must 
be approved by the Nodal Agency. 

6.1.2 The RLDC / SLDC (as the case may be) or the CTU / STU (as the case may 
be), for reasonable cause, including non-availability of   Interconnection 
Facilities as per Article 4.2, can defer the connection for up to fifteen (15) days 
from the date notified by the TSP pursuant to Article 6.1.1, if it notifies to the 
TSP in writing, before the date of connection, of the reason for the deferral and 
when the connection is to be rescheduled.  However, no such deferment on one 
or more occasions would be for more than an aggregate period of thirty (30) 
days.  Further, the Scheduled COD would be extended as required, for all such 
deferments on “day to day” basis. 

6.1.3 Subject to Articles 6.1.1 and 6.1.2, any Element of Project may be connected 
with the Interconnection Facilities when: 

a. it has been completed in accordance with this Agreement and the 
Connection Agreement;  

b. it meets the Grid Code, Central Electricity Authority (Technical 
Standards for Connectivity to the Grid) Regulations, 2007 as 
amended from time to time and all other Indian legal requirements, 
and  

c. The TSP has obtained the approval in writing of the Electrical 
Inspector certifying that the Element is ready from the point of view 
of safety of supply and can be connected with the Interconnection 
Facilities. 

d. It has satisfactorily met all the testing requirements as per Articles 
6.1.4 

6.1.4 Site Acceptance Test (SAT)/ pre-commissioning tests of all major substation 
equipment, component, system, facilities shall be successfully carried out before 
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commissioning. The Type tests, FAT and SAT reports should be available at the 
substation / terminal station of HVDC installations for ready reference of 
operation and maintenance staff and has to be made available to the Independent 
Engineer appointed for quality monitoring or their authorised representatives, as 
and when they wish to examine the same. 

6.2 Commercial Operation: 

6.2.1 An Element of the Project shall be declared to have achieved COD twenty-four 
(24) hours following the connection of the Element with the Interconnection 
Facilities pursuant to Article 6.1 or seven (7) days after the date on which it is 
declared by the TSP to be ready for charging but is not able to be charged for 
reasons not attributable to the TSP subject to Article 6.1.2. 

Provided that an Element shall be declared to have achieved COD only after all 
the Element(s), if any, which are pre-required to have achieved COD as defined 
in Schedule 2 of this Agreement, have been declared to have achieved their 
respective COD. 

6.2.2 Once any Element of the Project has been declared to have achieved deemed 
COD as per Article 6.2.1 above, such Element of the Project shall be deemed to 
have Availability equal to the Target Availability till the actual charging of the 
Element and to this extent, TSP shall be eligible for the Monthly Transmission 
Charges applicable for such Element  

6.3 Compensation for Direct Non Natural Force Majeure Event or Indirect Non 
Natural Force Majeure Event or Natural Force Majeure Event (affecting the 
Nodal Agency)  

6.3.1 If the TSP is otherwise ready to connect the Element(s) of the Project  and has 
given due notice, as per provisions of Article 6.1.1, to the concerned agencies of 
the date of intention to connect the Element(s) of the Project, where such date is 
not before the Scheduled COD, but is not able to connect the Element(s) of the 
Project by the said date specified in the notice, due to Direct Non Natural Force 
Majeure Event or Indirect Non Natural Force Majeure Event or Natural Force 
Majeure Event affecting the  Nodal Agency, provided such Direct Non Natural 
Force Majeure Event or Indirect Non Natural Force Majeure Event or Natural 
Force Majeure Event affecting the  Nodal Agency has continued for a period of 
more than three (3) continuous or non-continuous Months, the TSP shall, until 
the effects of the Direct Non Natural Force Majeure Event or of Indirect Non 
Natural Force Majeure Event or Natural Force Majeure Event affecting the  
Nodal Agency no longer prevent the TSP from connecting the Element(s) of the 
Project, be deemed to have achieved COD relevant to that date and to this 
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extent, be deemed to have been providing Transmission Service with effect from 
the date notified, and shall be treated as follows:  

a. In case of delay due to Direct Non Natural Force Majeure Event, TSP is 
entitled for Transmission Charges calculated on Target Availability for 
the period of such events in excess of three (3) continuous or non-
continuous Months in the manner provided in (c) below. 

b. In case of delay due to Indirect Non Natural Force Majeure Event or 
Natural Force Majeure Event affecting the Nodal Agency, TSP is 
entitled for payment for debt service which is due under the Financing 
Agreements, subject to a maximum of Transmission Charges calculated 
on Target Availability, for the period of such events in excess of three 
(3) continuous or non-continuous Months in the manner provided in (c) 
below.  

c. In case of delay due to Direct Non Natural Force Majeure Event or 
Indirect Non Natural Force Majeure Event or Natural Force Majeure 
Event affecting the Nodal Agency, the TSP is entitled for payments 
mentioned in (a) and (b) above, after commencement of Transmission 
Service, in the form of an increase in Transmission Charges. These 
amounts shall be paid from the date, being the later of a) the date of 
cessation of such Indirect Non Natural Force Majeure Event or Natural 
Force Majeure Event affecting the Nodal Agency and b) the completion 
of sixty (60) days from the receipt of the Financing Agreements by the 
Nodal Agency from the TSP.  

Provided such increase in Transmission Charges shall be so as to put the 
TSP in the same economic position as the TSP would have been in case 
the TSP had been paid amounts mentioned in (a) and (b) above in a 
situation where the Force Majeure Event had not occurred.   

For the avoidance of doubt, it is clarified that the charges payable under this 
Article 6.3.1 shall be recovered as per Sharing Regulations.  

6.4 Liquidated Damages for Delay in achieving COD of Project:  

6.4.1 If the TSP fails to achieve COD of any Element of the Project or the Project, by 
the Element’s / Project’s Scheduled COD or such Scheduled COD as extended 
under Articles 4.4.1 and 4.4.3, then the TSP shall pay to the  Nodal Agency, a 
sum equivalent to 3.33% of Monthly Transmission Charges  applicable for the 
Element of the Project [in case where no Elements have been defined, to be on 
the Project as a whole] / Project, for each day of delay up to sixty (60) days of 
delay and beyond that time limit, at the rate of five percent (5%) of the Monthly 
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Transmission Charges applicable to such Element / Project, as liquidated 
damages for such delay and not as penalty, without prejudice to any rights of the 
Nodal Agency under the Agreement.  

6.4.2 The TSP’s maximum liability under this Article 6.4 shall be limited to the 
amount of liquidated damages calculated in accordance with Article 6.4.1 for 
and up to six (6) months of delay for the Element or the Project. 

Provided that, in case of failure of the TSP to achieve COD of the Element of 
the Project even after the expiry of six (6) months from its Scheduled COD, the 
provisions of Article 13 shall apply.  

6.4.3 The TSP shall make payment to the Nodal Agency of the liquidated damages 
calculated pursuant to Article 6.4.1 within ten (10) days of the earlier of:  

a. the date on which the applicable Element achieves COD; or 

b. the date of termination of this Agreement.  

The payment of such damages shall not relieve the TSP from its obligations to 
complete the Project or from any other obligation and liabilities under the 
Agreement. 

6.4.4 If the TSP fails to pay the amount of liquidated damages to the Nodal Agency 
within the said period of ten (10) days, the Nodal Agency shall be entitled to 
recover the said amount of the liquidated damages by invoking the Contract 
Performance Guarantee. If the then existing Contract Performance Guarantee is 
for an amount which is less than the amount of the liquidated damages payable 
by the TSP to the Nodal Agency under this Article 6.3 and  the TSP fails to 
make payment of the balance amount of the liquidated damages not covered by 
the Contract Performance Guarantee, then such balance amount shall be 
deducted  from the Transmission Charges payable to the TSP. The right of the 
Nodal Agency to encash the Contract Performance Guarantee is without 
prejudice to the other rights of the Nodal Agency under this Agreement. 

6.4.5 For avoidance of doubt, it is clarified that amount payable by TSP under this 
Article is over and above the penalty payable by TSP under Article 5.5.6 of this 
Agreement.  

6.5 Return of Contract Performance Guarantee 

6.5.1 The Contract Performance Guarantee as submitted by TSP in accordance with 
Article 3.1.1 shall be released by the Nodal Agency within three (3) months 
from the COD of the Project.  In the event of delay in achieving Scheduled COD 
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of any of the Elements by the TSP (otherwise than due to reasons as mentioned 
in Article 3.1.3 or Article 11) and consequent part invocation of the Contract 
Performance Guarantee by the Nodal Agency, Nodal Agency shall release the 
Contract Performance Guarantee, if any remaining unadjusted, after the 
satisfactory completion by the TSP of all the requirements regarding achieving 
the Scheduled COD of the remaining Elements of the Project.  It is clarified that 
the Nodal Agency shall also return / release the Contract Performance Guarantee 
in the event of (i) applicability of Article 3.3.2 to the extent the Contract 
Performance Guarantee is valid for an amount in excess of Rs. 714.00 Crore 
(Rupees Seven Hundred Fourteen Crore only), or (ii) termination of this 
Agreement by the Nodal Agency as mentioned under Article 3.3.4 of this 
Agreement.  

6.5.2 The release of the Contract Performance Guarantee shall be without prejudice to 
other rights of the Nodal Agency under this Agreement. 
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ARTICLE: 7 

   7          Operation and Maintenance of the Project 

7.1 Operation and Maintenance of the Project: 

The TSP shall be responsible for ensuring that the Project is operated and 
maintained in accordance with the regulations made by the Commission and CEA 
from time to time and provisions of the Act.      

 

 



Transmission Service Agreement 

Khavda V A Power Transmission Limited   37 

 

ARTICLE: 8 

   8          Availability of the project 

8.1 Calculation of Availability of the Project: 

Calculation of Availability for the Elements and for the Project, as the case may 
be, shall be as per Appendix –II to Central Electricity Regulatory Commission 
(Terms and Conditions of Tariff) Regulations, 2019, as applicable on the Bid 
Deadline and as appended in Schedule 6 of this Agreement. 

8.2 Target Availability: 

The Target Availability of each Element and the Project shall be 95%. 

Payment of monthly Transmission charges based on actual availability will be 
calculated as per para 1.2 of Schedule 4 of this Agreement. 

If the availability of any Element or the Project is below the Target Availability, 
for six consecutive months in a Contract Year, the DIC(s) or the Nodal Agency 
may issue a show cause notice to the TSP, asking them to show cause as to why 
the Transmission Service Agreement be not terminated, and if no satisfactory 
cause is shown it may terminate the Agreement. If the Nodal Agency is of the 
opinion that the transmission system is of critical importance, it may carry out or 
cause to carry the operation and maintenance of transmission system at the risk 
and cost of TSP. 
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ARTICLE: 9 

   9           Insurances 

9.1 Insurance: 

9.1.1 The TSP shall effect and maintain or cause to be effected and maintained during 
the Construction Period and the Operating Period, adequate Insurances against 
such risks, with such deductibles including but not limited to any third party 
liability and endorsements and co-beneficiary/insured, as may be necessary 
under  

a. any of the Financing Agreements,  

b. the Laws, and 

c. in accordance with Prudent Utility Practices. 

The Insurances shall be taken effective from a date prior to the date of the 
Financial Closure till the Expiry Date. 

9.2 Evidence of Insurance cover: 

9.2.1 The TSP shall furnish to the Nodal Agency copies of certificates and policies of 
the Insurances, as and when the Nodal Agency may seek from the TSP as per 
the terms of Article 9.1 

9.3 Application of Insurance Proceeds: 

9.3.1 Save as expressly provided in this Agreement, the policies of Insurances and the 
Financing Agreements, the proceeds of any insurance claim made due to loss or 
damage to the Project or any part of the Project shall be first applied to 
reinstatement, replacement or renewal of such loss or damage. 

9.3.2 If a Natural Force Majeure Event renders the Project no longer economically 
and technically viable and the insurers under the Insurances make payment on a 
“total loss” or equivalent basis, the portion of the proceeds of such Insurance 
available to the TSP (after making admissible payments to the Lenders as per 
the Financing Agreements) shall be allocated only to the TSP. Nodal Agency 
and / or concerned Designated ISTS Customers shall have no claim on such 
proceeds of the Insurance.   

9.3.3 Subject to the requirements of the Lenders under the Financing Agreements, any 
dispute or difference between the Parties as to whether the Project is no longer 
economically and technically viable due to a Force Majeure Event or whether 
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that event was adequately covered in accordance with this Agreement by the 
Insurances shall be determined in accordance with Article 16. 

9.4 Effect on liability of the Nodal Agency / Designated ISTS Customers  

9.4.1 The Nodal Agency and / or the Designated ISTS Customers shall have no 
financial obligations or liability whatsoever towards the TSP in respect of this 
Article 9. 
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ARTICLE: 10 

   10        Billing and Payment of Transmission Charges 

10.1 Subject to provisions of this Article 10, the Monthly Transmission Charges shall 
be paid to the TSP, in Indian Rupees, on monthly basis as per the provisions of 
the Sharing Regulations, from the date on which an Element(s) has achieved 
COD until the Expiry Date of this Agreement, unless terminated earlier and in 
line with the provisions of Schedule 4 of this Agreement. 

10.2 Calculation of Monthly Transmission Charges: 

The Monthly Transmission Charges for each Contract Year including Incentive & 
Penalty payment shall be calculated in accordance with the provisions of 
Schedule 4 of this Agreement.  

10.3 Rebate & Late Payment Surcharge: 

The rebate and late payment surcharge shall be governed as per Sharing 
Regulations. 

10.4 Disputed Bills, Default in payment by the Designated ISTS Customers & 
Annual Reconciliation: 

Any Disputed Bill, Default in payment by the Designated ISTS Customers & 
Annual Reconciliation shall be governed as per Sharing Regulations. 
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ARTICLE: 11 

   11         Force Majeure 

11.1 Definitions 

11.1.1 The following terms shall have the meanings given hereunder. 

11.2 Affected Party 

11.2.1 An Affected Party means any Party whose performance has been affected by an 
event of Force Majeure.  

11.2.2 Any event of Force Majeure shall be deemed to be an event of Force Majeure 
affecting the TSP only if the Force Majeure event affects and results in, late 
delivery of machinery and equipment for the Project or construction, 
completion, commissioning of the Project by Scheduled COD and/or operation 
thereafter; 

11.3 Force Majeure 

A ‘Force Majeure’ means any event or circumstance or combination of events 
and circumstances including those stated below that wholly or partly prevents or 
unavoidably delays an Affected Party in the performance of its obligations/ roles 
under this Agreement, but only if and to the extent that such events or 
circumstances are not within the reasonable control, directly or indirectly, of the 
Affected Party and could not have been avoided if the Affected Party had taken 
reasonable care or complied with Prudent Utility Practices:  

(a) Natural Force Majeure Events: 

i. act of God, including, but not limited to drought, fire and explosion (to 
the extent originating from a source external to the Site), earthquake, 
volcanic eruption, landslide, flood, cyclone, typhoon, tornado, or 
exceptionally adverse weather conditions, which are in excess of the 
statistical measures for the last hundred (100) years; and 

ii. epidemic/ pandemic notified by Indian Governmental Instrumentality. 

(b) Non-Natural Force Majeure Events :  

i. Direct Non–Natural Force Majeure Events 

 Nationalization or compulsory acquisition by any Indian 
Governmental Instrumentality of any material assets or rights of the 
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Affected Party; or 

 the unlawful, unreasonable or discriminatory revocation of, or refusal 
to renew, any Consents, Clearances and Permits required by the 
Affected Party to perform their obligations/ roles under the RFP 
Project Documents or any unlawful, unreasonable or discriminatory 
refusal to grant any other Consents, Clearances and Permits required 
for the development/ operation of the Project, provided that a 
Competent Court of Law declares the revocation or refusal to be 
unlawful, unreasonable and discriminatory and strikes the same 
down; or 

 any other unlawful, unreasonable or discriminatory action on the part 
of an Indian Governmental Instrumentality which is directed against 
the Project, provided that a Competent Court of Law declares the 
action to be unlawful, unreasonable and discriminatory and strikes 
the same down. 

ii. Indirect Non - Natural Force Majeure Events  

 act of war (whether declared or undeclared), invasion, armed conflict 
or act of foreign enemy, blockade, embargo, revolution, riot, 
insurrection, terrorist or military action; or  

 radioactive contamination or ionising radiation originating from a 
source in India or resulting from any other Indirect Non Natural 
Force Majeure Event mentioned above, excluding circumstances 
where the source or cause of contamination or radiation is brought or 
has been brought into or near the Site by the Affected Party or those 
employed or engaged by the Affected Party; or 

 industry-wide strikes and labour disturbances, having a nationwide 
impact in India. 

11.4 Force Majeure Exclusions 

11.4.1 Force Majeure shall not include (i) any event or circumstance which is within 
the reasonable control of the Parties and (ii) the following conditions, except to 
the extent that they are consequences of an event of Force Majeure: 

(a) Unavailability, late delivery, or changes in cost of the machinery, 
equipment, materials, spare parts etc. for the Project; 

(b) Delay in the performance of any Contractors or their agents; 
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(c) Non-performance resulting from normal wear and tear typically experienced 
in transmission materials and equipment;   

(d) Strikes or labour disturbance at the facilities of the Affected Party; 

(e) Insufficiency of finances or funds or the Agreement becoming onerous to 
perform; and 

(f) Non-performance caused by, or connected with, the Affected Party’s: 

i. negligent or intentional acts, errors or omissions;  

ii. failure to comply with an Indian Law; or  

iii. breach of, or default under this Agreement or any Project    Documents. 

(g) Any error or omission in the survey report provided by BPC during the 
bidding process. 

11.5 Notification of Force Majeure Event 

11.5.1 The Affected Party shall give notice to the other Party of any event of Force 
Majeure as soon as reasonably practicable, but not later than seven (7) days after 
the date on which such Party knew or should reasonably have known of the 
commencement of the event of Force Majeure.  If an event of Force Majeure 
results in a breakdown of communications rendering it unreasonable to give 
notice within the applicable time limit specified herein, then the Party claiming 
Force Majeure shall give such notice as soon as reasonably practicable after 
reinstatement of communications, but not later than one (1) day after such 
reinstatement.  

Provided that, such notice shall be a pre-condition to the Affected Party’s 
entitlement to claim relief under this Agreement. Such notice shall include full 
particulars of the event of Force Majeure, its effects on the Party claiming relief 
and the remedial measures proposed. The Affected Party shall give the other 
Party regular reports on the progress of those remedial measures and such other 
information as the other Party may reasonably request about the Force Majeure. 

11.5.2 The Affected Party shall give notice to the other Party of (i) the cessation of the 
relevant event of Force Majeure; and (ii) the cessation of the effects of such 
event of Force Majeure on the performance of its rights or obligations/ roles 
under this Agreement, as soon as practicable after becoming aware of each of 
these cessations. 
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11.6 Duty to perform and duty to mitigate 

To the extent not prevented by a Force Majeure Event, the Affected Party shall 
continue to perform its obligations/ roles as provided in this Agreement. The 
Affected Party shall use its reasonable efforts to mitigate the effect of any event 
of Force Majeure as soon as practicable.  

11.7 Available Relief for a Force Majeure Event 

Subject to this Article 11, 

(a) no Party shall be in breach of its obligations/ roles pursuant to this Agreement 
to the extent that the performance of its obligations/ roles was prevented, 
hindered or delayed due to a Force Majeure Event;  

(b) each Party shall be entitled to claim relief for a Force Majeure Event affecting 
its performance in relation to its obligations/ roles under Articles 3.3.4, 4.4.2 
and 6.3.1 of this Agreement. 

(c) For the avoidance of doubt, it is clarified that the computation of Availability of 
the Element(s) under outage due to Force Majeure Event, as per Article 11.3  
affecting the TSP shall be as per Appendix –II to Central Electricity Regulatory 
Commission (Terms and Conditions of Tariff) Regulations, 2019 as on  Bid 
Deadline. For the event(s) for which the Element(s) is/are deemed to be 
available as per Appendix –II to Central Electricity Regulatory Commission 
(Terms and Conditions of Tariff) Regulations, 2019, then the Transmission 
Charges, as applicable to such Element(s), shall be payable as per Schedule 4, 
for the duration of such event(s).  

(d) For so long as the TSP is claiming relief due to any Force Majeure Event under 
this Agreement, the Nodal Agency may, if it so desires, from time to time on 
one (1) day notice, inspect the Project and the TSP shall provide the Nodal 
Agency’s personnel with access to the Project to carry out such inspections. 

(e) For avoidance of doubt, the TSP acknowledges that for extension of Scheduled 
COD a period up to one hundred eighty (180) days due to Force Majeure event, 
no compensation on the grounds such as interest cost, incident expenditure, 
opportunity cost will be made to the TSP. However, if Scheduled COD is 
extended beyond a period of one hundred eighty (180) days due to Force 
Majeure event, the TSP will be allowed to recover the interest cost during 
construction corresponding to the period exceeding one hundred eighty (180) 
days by adjustment in the Transmission Charges in accordance with Schedule 9.  
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ARTICLE: 12 

   12        Change in Law 

12.1 Change in Law  

12.1.1 Change in Law means the occurrence of any of the following after the Bid 
Deadline resulting into any additional recurring / non-recurring expenditure by 
the TSP or any savings of the TSP: 

 the enactment, coming into effect, adoption, promulgation, 
amendment, modification or repeal (without re-enactment or 
consolidation) in India, of any Law, including rules and regulations 
framed pursuant to such Law, subject to the provisions under Article 
12.1.2;  

 a change in the interpretation or application of any Law by any 
Indian Governmental Instrumentality having the legal power to 
interpret or apply such Law, or any Competent Court of Law; 

 the imposition of a requirement for obtaining any Consents, 
Clearances and Permits which was not required earlier; 

 a change in the terms and conditions prescribed for obtaining any 
Consents, Clearances and Permits or the inclusion of any new terms 
or conditions for obtaining such Consents, Clearances and Permits;  

 any change in the licensing regulations of the Commission, under 
which the Transmission License for the Project was granted if made 
applicable by such Commission to the TSP;  

 change in wind zone; or  

 any change in tax or introduction of any tax made applicable for 
providing Transmission Service by the TSP as per the terms of this 
Agreement.  

12.1.2 Notwithstanding anything contained in this Agreement, Change in Law shall not 
cover any change: 

a) Taxes on corporate income; and 

b) Withholding tax on income or dividends distributed to the 
shareholders of the TSP. 
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12.2 Relief for Change in Law 

12.2.1 During Construction Period, the impact of increase/decrease in the cost of the 
Project on the Transmission Charges shall be governed by the formula given in 
Schedule 9 of this Agreement. 

12.2.2 During the Operation Period: 

During the operation period, if as a result of Change in Law, the TSP suffers or 
is benefited from a change in costs or revenue, the aggregate financial effect of 
which exceeds 0.30% (zero point three percent) of the Annual Transmission 
Charges in aggregate for a Contract Year, the TSP may notify so to the Nodal 
Agency and propose amendments to this Agreement so as to place the TSP in 
the same financial position as it would have enjoyed had there been no such 
Change in Law resulting in change in costs or revenue as aforesaid.  

12.2.3 For any claims made under Articles 12.2.1 and 12.2.2 above, the TSP shall 
provide to the Nodal Agency documentary proof of such increase / decrease in 
cost of the Project / revenue for establishing the impact of such Change in Law. 

In cases where Change in Law results in decrease of cost and it comes to the 
notice of Nodal Agency that TSP has not informed Nodal Agency about such 
decrease in cost, Nodal Agency may initiate appropriate claim.  

12.3 Notification of Change in Law: 

12.3.1 If the TSP is affected by a Change in Law in accordance with Article 12.1 and 
wishes to claim relief for such Change in Law under this Article 12, it shall give 
notice to Nodal Agency of such Change in Law as soon as reasonably 
practicable after becoming aware of the same.  

12.3.2 The TSP shall also be obliged to serve a notice to the Nodal Agency even when 
it is beneficially affected by a Change in Law. 

12.3.3 Any notice served pursuant to Articles 12.3.1 and 12.3.2 shall provide, amongst 
other things, precise details of the Change in Law and its estimated impact on 
the TSP. 

12.4 Payment on account of Change in Law 

The payment for Change in Law shall be through a separate Bill. However, in 
case of any change in Monthly Transmission Charges by reason of Change in 
Law, as determined in accordance with this Agreement, the Bills to be raised by 
the Nodal Agency after such change in Transmission Charges shall appropriately 
reflect the changed Monthly Transmission Charges. 
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ARTICLE: 13  

   13         Events of Default and Termination 

13.1 TSP’s Event of Default 

The occurrence and continuation of any of the following events shall constitute 
a TSP Event of Default, unless any such TSP Event of Default occurs as a result 
of any non-fulfilment of its obligations as prescribed under this Agreement by 
the Nodal Agency or a Force Majeure Event: 

a. After having taken up the construction of the Project, the 
abandonment by the TSP or the TSP's Contractors of the construction 
of the Project for a continuous period of two (2) months and such 
default is not rectified within thirty (30) days from the receipt of 
notice from the Nodal Agency in this regard;  

b. The failure to commission any Element of the Project by the date 
falling six (6) months after its Scheduled COD unless extended by 
Nodal Agency as per provisions of this Agreement; 

c. If the TSP: 

i. assigns, mortgages or charges or purports to assign, mortgage 
or charge any of its assets or rights related to the Project in 
contravention of the provisions of this Agreement; or  

ii. transfers or novates any of its obligations pursuant to this 
Agreement, in a manner contrary to the provisions of this 
Agreement; 

Except where such transfer is in pursuance of a Law and   

 it does not affect the ability of the transferee to 
perform, and such transferee has the financial and 
technical capability to perform, its obligations under 
this Agreement; 

 is to a transferee who assumes such obligations under 
the Project and this Agreement remains effective with 
respect to the transferee; 

d. If:  

i. The TSP becomes voluntarily or involuntarily the subject of 
any bankruptcy or insolvency or winding up proceedings and 
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such proceedings remain uncontested for a period of thirty (30) 
days; or  

ii. any winding up or bankruptcy or insolvency order is passed 
against the TSP; or  

iii. the TSP goes into liquidation or dissolution or a receiver or any 
similar officer is appointed over all or substantially all of its 
assets or official liquidator is appointed to manage its affairs, 
pursuant to Law,  

     Provided that a dissolution or liquidation of the TSP will not be 
a TSP’s Event of Default, where such dissolution or liquidation 
of the TSP is for the purpose of a merger, consolidation or 
reorganization with the prior approval of the Commission as 
per the provisions of Central Electricity Regulatory 
Commission (Procedure, terms and Conditions for grant of 
Transmission License and other related matters) Regulations, 
2006 or as amended from time to time; or 

e. Failure on the part of the TSP to comply with the provisions of 
Article 19.1 of this Agreement; or 

f. the TSP repudiates this Agreement and does not rectify such breach 
even within a period of thirty (30) days from a notice from the Nodal 
Agency in this regard; or 

g. after Commercial Operation Date of the Project, the TSP fails to 
achieve monthly Target Availability of 95%, for a period of six (6) 
consecutive months or within a non-consecutive period of six (6) 
months within any continuous aggregate period of eighteen(18) 
months except where the Availability is affected by Force Majeure 
Events as per Article 11; or 

h. any of the representations and warranties made by the TSP in Article 
17 of this Agreement being found to be untrue or inaccurate. Further, 
in addition to the above, any of the undertakings submitted by the 
Selected Bidder at the time of submission of the Bid being found to 
be breached or inaccurate, including but not limited to undertakings 
from its Parent Company / Affiliates related to the minimum equity 
obligation; or 

i. the TSP fails to complete / fulfil all the activities / conditions within 
the specified period as per Article 3; or 
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j. except for the reasons solely attributable to Nodal Agency, the TSP 
is in material breach of any of its obligations under this Agreement 
and such material breach is not rectified by the TSP within thirty (30) 
days of receipt of notice in this regard from the Nodal Agency; or  

k. the TSP fails to take the possession of the land required for location 
specific substations, switching stations or HVDC terminal or inverter 
stations and / or fails to pay the requisite price to the parties and / or 
any State Government authority from whom the land is acquired, 
within twelve (12) months from the Effective Date. 

13.2 Termination Procedure for TSP Event of Default 

a. Upon the occurrence and continuance of any TSP’s Event of Default 
under Article 13.1 the Nodal Agency may serve notice on the TSP, with a 
copy to the CEA and the Lenders’ Representative, of their intention to 
terminate this Agreement (a "Nodal Agency’s Preliminary Termination 
Notice"), which shall specify in reasonable detail, the circumstances 
giving rise to such Nodal Agency’s Preliminary Termination Notice.  

b. Following the issue of a Nodal Agency’s Preliminary Termination Notice, 
the Consultation Period shall apply and would be for the Parties to discuss 
as to what steps shall be taken with a view to mitigate the consequences 
of the relevant Event of Default having regard to all the circumstances.  

c. During the Consultation Period, the Parties shall, save as otherwise 
provided in this Agreement, continue to perform their respective 
obligations/ roles under this Agreement, and the TSP shall not remove 
any material, equipment or any part of the Project, without prior consent 
of the Nodal Agency. 

 Following the expiry of the Consultation Period, unless the Parties shall 
have otherwise agreed to the contrary or the circumstances giving rise to 
Nodal Agency’s Preliminary Termination Notice shall have ceased to 
exist or shall have been remedied, this Agreement may be terminated by 
the Nodal Agency by giving a Termination Notice to the TSP, in writing, 
of at least seven (7) days, with a copy to CEA and the Lenders’ 
Representative in order to enable the Lenders to exercise right of 
substitution in accordance with Article 15.3 of this Agreement.  

 Further, the Nodal Agency may also initiate proceedings to blacklist the 
TSP & its Affiliates from participation in any RFP issued by BPCs for a 
period of 5 years.  
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13.3 Procedure for Nodal Agency’s non-fulfilment of Role 

a. Upon the Nodal Agency not being able to fulfil its role under Article 4.2, 
the TSP may serve notice on the Nodal Agency, with a copy to CEA and 
the Lenders’ Representative (a "TSP’s Preliminary Notice"), which 
notice shall specify in reasonable detail the circumstances giving rise to 
such non-fulfilment of role by the Nodal Agency.  

b. Following the issue of a TSP’s Preliminary Notice, the Consultation 
Period shall apply.  

c. The Consultation Period would be for the Parties to discuss as to what 
steps shall be taken with a view to mitigate the consequences of the 
relevant non-fulfilment of role by the Nodal Agency including giving 
time extension to TSP, having regard to all the circumstances.  

d. During the Consultation Period, both Parties shall, save as otherwise 
provided in this Agreement, continue to perform their respective 
obligations/ roles under this Agreement. 

13.4 Termination due to Force Majeure 

13.4.1 In case the Parties could not reach an agreement pursuant to Articles 3.3.4 and 
4.4.2 of this Agreement and the Force Majeure Event or its effects continue to 
be present, the Nodal Agency shall have the right to cause termination of the 
Agreement. In case of such termination, the Contract Performance Guarantee 
shall be returned to the TSP as per the provisions of Article 6.5.1. 

13.4.2 In case of termination of this Agreement, the TSP shall provide to the Nodal 
Agency the full names and addresses of its Contractors as well as complete 
designs, design drawings, manufacturing drawings, material specifications and 
technical information, as required by the Nodal Agency within thirty (30) days 
of Termination Notice. 

13.5 Termination or amendment due to non-requirement of any Element or 
Project during construction 

13.5.1 In case any Element or Project, which is under construction, is no longer 
required due to any reason whatsoever, the Nodal Agency may issue a notice to 
this effect to the TSP.  

13.5.2 Nodal agency may also issue notice to the TSP seeking their response to the 
proposed termination/ amendment (as the case may be) of the Agreement. The 
Nodal Agency shall issue copy of such notice to Lenders. In the notice, Nodal 
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Agency shall also include an assessment of the physical progress made by TSP 
in the Element/ Project (as the case may be) that is no longer required.   

13.5.3 The TSP shall neither carry out further investment nor carry out any work on 
the Element/ Project (as the case may be) that is no longer required after 
delivery of the notice.  

13.5.4 After taking into account the comments of the TSP, the Nodal Agency may 
terminate the Agreement or amend it if both Parties agree to the amendment. 

13.6 Revocation of the Transmission License 

13.6.1 The Commission may, as per the provisions of the Electricity Act, 2003, revoke 
the Transmission License of the ISTS Licensee. Further, in such a case, the 
Agreement shall be deemed to have been terminated. 

13.7 Termination Payment  

13.7.1 If Agreement is terminated on account of Force Majeure Events, non-
requirement of any Element or Project during Construction, Nodal Agency’s 
non-fulfilment of Role & TSP’s Event of Default, the TSP shall be entitled for 
Termination Payment equivalent to valuation of Project Assets. Upon payment, 
the Nodal Agency shall take over the Project Assets.  
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ARTICLE: 14 

   14         Liability and Indemnification 

14.1 Indemnity  

14.1.1 The TSP shall indemnify, defend and hold the Nodal Agency harmless against: 

(a) any and all third party claims, actions, suits or proceedings against the 
Nodal Agency for any loss of or damage to property of such third party, or 
death or injury to such third party, arising out of a breach by the TSP of 
any of its obligations under this Agreement, except to the extent that any 
such claim, action, suit or proceeding has arisen due to a negligent act or 
omission, breach of this Agreement or non-fulfilment of statutory duty on 
the part of Nodal Agency; and 

(b) any and all losses, damages, costs and expenses including legal costs, 
fines, penalties and interest actually suffered or incurred by the Nodal 
Agency from third party claims arising by reason of: 

i. a breach by the TSP of any of its obligations under this Agreement, 
(provided that this Article 14 shall not apply to such breaches by the 
TSP, for which specific remedies have been provided for under this 
Agreement) except to the extent that any such losses, damages, costs 
and expenses including legal costs, fines, penalties and interest 
(together to constitute “Indemnifiable Losses”) has arisen due to a 
negligent act or omission, breach of this Agreement or non-fulfilment 
of statutory duty on the part of the Nodal Agency, or  

ii. any of the representations and warranties of the TSP under this 
Agreement being found to be inaccurate or untrue. 

14.1.2 The Nodal Agency shall, in accordance with the Regulations framed by CERC 
in this regard, indemnify, defend and hold the TSP harmless against: 

(a) any and all third party claims, actions, suits or proceedings against the 
TSP, for any loss of or damage to property of such third party, or death or 
injury to such third party, arising out of any material breach by the Nodal 
Agency of any of their roles under this Agreement, except to the extent 
that any such claim, action, suit or proceeding has arisen due to a negligent 
act or omission, breach of this Agreement or breach of statutory duty on 
the part of the TSP, its Contractors, servants or agents; and 

(b) any and all losses, damages, costs and expenses including legal costs, 
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fines, penalties and interest (‘Indemnifiable Losses’) actually suffered or 
incurred by the TSP from third party claims arising by reason of: 

i. any material breach by the Nodal Agency of any of its roles under this 
Agreement (provided that, this Article 14 shall not apply to such 
breaches by the Nodal Agency, for which specific remedies have been 
provided for under this Agreement), except to the extent that any such 
Indemnifiable Losses have arisen due to a negligent act or omission, 
breach of this Agreement or breach of statutory duty on the part of the 
TSP, its Contractors, servants or agents or  

ii. any of the representations and warranties of the Nodal Agency under 
this Agreement being found to be inaccurate or untrue. 

14.2 Patent Indemnity: 

14.2.1  

(a) The TSP shall, subject to the Nodal Agency’s compliance with Article 
14.2.1 (b), indemnify and hold harmless the Nodal Agency and its 
employees and officers from and against any and all suits, actions or 
administrative proceedings, claims, demands, losses, damages, costs, and 
expenses of whatsoever nature, including attorney’s fees and expenses, 
which the Nodal Agency may suffer as a result of any infringement or 
alleged infringement of any patent, utility model, registered design, 
trademark, copyright or other intellectual property right registered or 
otherwise existing at the date of the Agreement by reason of  the setting up 
of the Project by the TSP. 

 Such indemnity shall not cover any use of the Project or any part thereof 
other than for the purpose indicated by or to be reasonably inferred from 
the Agreement, any infringement resulting from the misuse of the Project 
or any part thereof, or any products produced in association or 
combination with any other equipment, plant or materials not supplied by 
the TSP, pursuant to the Agreement. 

(b) If any proceedings are brought or any claim is made against the Nodal 
Agency arising out of the matters referred to in Article 14.2.1(a), the 
Nodal Agency shall promptly give the TSP a notice thereof, and the TSP 
shall at its own expense take necessary steps and attend such proceedings 
or claim and any negotiations for the settlement of any such proceedings or 
claim. The TSP shall promptly notify the Nodal Agency of all actions 
taken in such proceedings or claims. 
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(c) If the TSP fails to notify the Nodal Agency   within twenty-eight (28) days 
after receipt of such notice from the Nodal Agency under Article 14.2.1(b) 
above, that it intends to attend any such proceedings or claim, then the 
Nodal Agency  shall be free to attend the same on their own behalf at the 
cost of the TSP. Unless the TSP has so failed to notify the Nodal Agency 
within the twenty eight (28) days period, the Nodal Agency  shall make no 
admission that may be prejudicial to the defence of any such proceedings 
or claims. 

(d) The Nodal Agency shall, at the TSP’s request, afford all available 
assistance to the TSP in attending to such proceedings or claim, and shall 
be reimbursed by the TSP for all reasonable expenses incurred in so doing. 

14.2.2  

(a) The Nodal Agency, in accordance with the Regulations framed by CERC 
in this regard, subject to the TSP’s compliance with Article 14.2.2(b) shall 
indemnify and hold harmless the TSP and its employees, officers from and 
against any and all suits, actions or administrative proceedings, claims, 
demands, losses, damages, costs and expenses of whatsoever nature, 
including attorney’s fees and expenses, which the TSP may suffer as a 
result of any infringement or alleged infringement of any patent, utility 
model, registered design, trademark, copyright or other intellectual 
property right registered or otherwise existing at the date of the Agreement 
by reason of  the setting up of the Project by the TSP. 

(b) If any proceedings are brought or any claim is made against the TSP 
arising out of the matters referred to in Article 14.2.2 (a) the TSP shall 
promptly give the Nodal Agency a notice thereof, and the Nodal Agency   
shall at its own expense take necessary steps and attend such proceedings 
or claim and any negotiations for the settlement of any such proceedings or 
claim. The Nodal Agency shall promptly notify the TSP of all actions 
taken in such proceedings or claims. 

(c) If the Nodal Agency fails to notify the TSP within twenty-eight (28) days 
after receipt of such notice from the TSP under Article 14.2.2(b) above, 
that it intends to attend any such proceedings or claim, then the TSP shall 
be free to attend the same on its own behalf at the cost of the Nodal 
Agency. Unless the Nodal Agency has so failed to notify the TSP within 
the twenty (28) days period, the TSP shall make no admission that may be 
prejudicial to the defence of any such proceedings or claim. 

(d) The TSP shall, at the Nodal Agency request, afford all available assistance 
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to the Nodal Agency in attending to such proceedings or claim, and shall 
be reimbursed by the Nodal Agency for all reasonable expenses incurred 
in so doing. 

14.3 Monetary Limitation of liability  

14.3.1 A Party ("Indemnifying Party") shall be liable to indemnify the other Party 
("Indemnified Party") under this Article 14 for any indemnity claims made in a 
Contract Year only up to an amount of Rupees Forty Seven Crore and Sixty 
Lakh only (Rs. 47.60 Crore).  

14.4 Procedure for claiming indemnity 

14.4.1 Where the Indemnified Party is entitled to indemnification from the 
Indemnifying Party pursuant to Articles 14.1 or 14.2 the Indemnified Party shall 
promptly notify the Indemnifying Party of such claim, proceeding, action or suit 
referred to in Articles 14.1 or 14.2 in respect of which it is entitled to be 
indemnified. Such notice shall be given as soon as reasonably practicable after 
the Indemnified Party becomes aware of such claim, proceeding, action or suit. 
The Indemnifying Party shall be liable to settle the indemnification claim within 
thirty (30) days of receipt of the above notice.  

Provided however that, if: 

i. the Parties choose to contest, defend or litigate such claim, action, suit or 
proceedings in accordance with  Article 14.4.3 below; and  

ii. the claim amount is not required to be paid/deposited to such third party 
pending the resolution of the Dispute,  

the Indemnifying Party shall become liable to pay the claim amount to the 
Indemnified Party or to the third party, as the case may be, promptly following 
the resolution of the Dispute, if such Dispute is not settled in favour of the 
Indemnified Party. 

14.4.2 The Indemnified Party may contest, defend and litigate a claim, action, suit or 
proceeding for which it is entitled to be indemnified under Articles 14.1 or 14.2 
and the Indemnifying Party shall reimburse to the Indemnified Party all 
reasonable costs and expenses incurred by the Indemnified Party. However, 
such Indemnified Party shall not settle or compromise such claim, action, suit or 
proceedings without first getting the consent of the Indemnifying Party, which 
consent shall not be unreasonably withheld or delayed. 

14.4.3 An Indemnifying Party may, at its own expense, assume control of the defence 
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of any proceedings brought against the Indemnified Party if it acknowledges its 
obligation to indemnify such Indemnified Party, gives such Indemnified Party 
prompt notice of its intention to assume control of the defence, and employs an 
independent legal counsel at its own cost that is reasonably satisfactory to the 
Indemnified Party. 

14.5 Limitation on Liability 

14.5.1 Except as expressly provided in this Agreement, neither the TSP nor the Nodal 
Agency nor their respective officers, directors, agents, employees or Affiliates 
(including, officers, directors, agents or employees of such Affiliates), shall be 
liable or responsible to the other Party or its Affiliates including its officers, 
directors, agents, employees, successors, insurers or permitted assigns for 
incidental, indirect or consequential, punitive or exemplary damages, connected 
with or resulting from performance or non-performance of this Agreement, or 
anything done in connection herewith, including claims in the nature of lost 
revenues, income or profits (other than payments expressly required and 
properly due under this Agreement), any increased expense of, reduction in or 
loss of transmission capacity or equipment used therefore, irrespective of 
whether such claims are based upon breach of warranty, tort (including 
negligence, whether of the  Nodal Agency, the TSP or others), strict liability, 
contract, breach of statutory duty, operation of law or otherwise.  

14.5.2 The Nodal Agency shall have no recourse against any officer, director or 
shareholder of the TSP or any Affiliate of the TSP or any of its officers, 
directors or shareholders for such claims excluded under this Article. The TSP 
shall also have no recourse against any officer, director or shareholder of the 
Nodal Agency, or any Affiliate of the Nodal Agency or any of its officers, 
directors or shareholders for such claims excluded under this Article. 

14.6 Duty to Mitigate 

The party entitled to the benefit of an indemnity under this Article 14 shall take 
all reasonable measures to mitigate any loss or damage which has occurred. If the 
Party fails to take such measures, the other Party’s liabilities shall be 
correspondingly reduced. 

 

 



Transmission Service Agreement 

Khavda V A Power Transmission Limited   57 

 

ARTICLE: 15 

   15        Assignments and Charges 

15.1 Assignments: 

15.1.1 This Agreement shall be binding upon, and inure to the benefit of the Parties and 
their respective successors and permitted assigns. This Agreement shall not be 
assigned by any Party, except as provided in Article 15.3. 

15.2 Permitted Charges: 

15.2.1 Neither Party shall create or permit to subsist any encumbrance over all or any 
of its rights and benefits under this Agreement.  

15.2.2 However, the TSP may create any encumbrance over all or part of the 
receivables, or the Project Assets of the Project in favour of the Lenders or the 
Lenders’ Representative on their behalf, as security for amounts payable under 
the Financing Agreements and any other amounts agreed by the Parties. 

Provided that: 

i. the Lenders or the Lenders’ Representative on their behalf shall have entered 
into the Financing Agreements and agreed in writing to the provisions of this 
Agreement; and 

ii. any encumbrance granted by the TSP in accordance with this Article 15.2.2 
shall contain provisions pursuant to which the Lenders or the Lender’s 
Representative on their behalf agrees unconditionally with the TSP to 
release from such encumbrances upon payment by the TSP to the Lenders of 
all amounts due under the Financing Agreements. 

15.2.3 Article 15.2.1 does not apply to: 

a. liens arising by operation of law (or by an agreement evidencing the same) 
in the ordinary course of the TSP developing and operating the Project; 

b. pledges of goods, the related documents of title and / or other related 
documents, arising or created in the ordinary course of the TSP developing 
and operating the Project; or 

c. security arising out of retention of title provisions in relation to goods 
acquired in the ordinary course of the TSP developing and operating the 
Project.  
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15.3 Substitution Rights of the Lenders  

15.3.1 The TSP would need to operate and maintain the Project under the provisions of 
this Agreement and cannot assign the Transmission License or transfer the 
Project or part thereof to any person by sale, lease, exchange or otherwise, 
without the prior approval of the Nodal Agency. 

15.3.2 However, in the case of default by the TSP in debt repayments or in the case of 
default by the TSP as per Article 13 of this Agreement during the debt 
repayments, the Commission may, on an application from the Lenders, assign 
the Transmission License to the nominee of the Lenders subject to the fulfilment 
of the qualification requirements and provisions of the Central Electricity 
Regulatory Commission (Procedure, terms and Conditions for grant of 
Transmission License and other related matters) Regulations, 2006 and as 
amended from time to time. 
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ARTICLE: 16 

   16        Governing Law and Dispute Resolution 

16.1 Governing Law:  

This Agreement shall be governed by and construed in accordance with the Laws 
of India. Any legal proceedings in respect of any matters, claims or disputes 
under this Agreement shall be under the jurisdiction of appropriate courts in 
Delhi. 

16.2 Amicable Settlement:   

16.2.1 Either Party is entitled to raise any claim, dispute or difference of whatever 
nature arising under, out of or in connection with this Agreement, including its 
existence or validity or termination or whether during the execution of the 
Project or after its completion and whether prior to or after the abandonment of 
the Project or termination or breach of the Agreement by giving a written notice 
to the other Party, which shall contain: 

(i) a description of the Dispute; 

(ii) the grounds for such Dispute; and 

(iii) all written material in support of its claim. 

16.2.2 The other Party shall, within thirty (30) days of issue of notice issued under 
Article 16.2.1, furnish: 

(i) counter-claim and defences, if any, regarding the Dispute; and 

(ii) all written material in support of its defences and counter-claim. 

16.2.3 Within thirty (30) days of issue of notice by the Party pursuant to Article 16.2.1, 
if the other Party does not furnish any counter claim or defense under Article 
16.2.2, or thirty (30) days from the date of furnishing counter claims or defence 
by the other Party, both the Parties to the Dispute shall meet to settle such 
Dispute amicably.  If the Parties fail to resolve the Dispute amicably within 
thirty (30) days from the later of the dates mentioned in this Article 16.2.3, the 
Dispute shall be referred for dispute resolution in accordance with Article 16.3. 

16.3 Dispute Resolution: 

All Disputes shall be adjudicated by the Commission.  
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16.4 Parties to Perform Obligations: 

Notwithstanding the existence of any Dispute and difference referred to the 
Commission as provided in Article 16.3 and save as the Commission may 
otherwise direct by a final or interim order, the Parties hereto shall continue to 
perform their respective obligations/ roles (which are not in dispute) under this 
Agreement.    
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ARTICLE: 17 

   17         Representation and Warranties 

17.1 Representation and warranties of the Nodal Agency 

17.1.1 The Nodal Agency hereby represents and warrants to and agrees with the TSP as 
follows and acknowledges and confirms that the TSP is relying on such 
representations and warranties in connection with the transactions described in 
this Agreement: 

a. It has all requisite powers and authority to execute and consummate 
this Agreement; 

b. This Agreement is enforceable against the Nodal Agency in 
accordance with its terms;  

c. The consummation of the transactions contemplated by this 
Agreement on the part of Nodal Agency will not violate any 
provision of nor constitute a default under, nor give rise to a power to 
cancel any charter, mortgage, deed of trust or lien, lease, agreement, 
license, permit, evidence of indebtedness, restriction, or other 
contract to which the Nodal Agency is a Party or to which the Nodal 
Agency is bound, which violation, default or power has not been 
waived; 

17.2 Representation and Warranties of the TSP: 

17.2.1 The TSP hereby represents and warrants to and agrees with the Nodal Agency as 
follows and acknowledges and confirms that the Nodal Agency is relying on 
such representations and warranties in connection with the transactions 
described in this Agreement: 

a. It has all requisite powers and has been duly authorized to execute and 
consummate this Agreement; 

b. This Agreement is enforceable against it, in accordance with its terms;  

c. The consummation of the transactions contemplated by this Agreement on 
the part of the TSP will not violate any provision of nor constitute a default 
under, nor give rise to a power to cancel any charter, mortgage, deed of 
trust or lien, lease, agreement, license, permit, evidence of indebtedness, 
restriction, or other contract to which the TSP is a Party or to which the 
TSP is bound which violation, default or power has not been waived; 

d. The TSP is not insolvent and no insolvency proceedings have been 
instituted, nor threatened or pending by or against the TSP; 
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e. There are no actions, suits, claims, proceedings or investigations pending or, 
to the best of the TSP’s  knowledge, threatened in writing against the TSP 
at law, in equity, or otherwise, and whether civil or criminal in nature, 
before or by, any court, commission, arbitrator or governmental agency or 
authority, and there are no outstanding judgments, decrees or orders of any 
such courts, commission, arbitrator or governmental agencies or authorities, 
which materially adversely affect its ability to execute the Project or to 
comply with its obligations under this Agreement. 

17.2.2 The TSP makes all the representations and warranties above to be valid as on 
the Effective Date of this Agreement. 
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ARTICLE: 18 

   18      Independent Engineer  

18.1 Appointment of Independent Engineer 

The Nodal Agency shall appoint an agency/ company as Independent Engineer as 
per framework provided in the Guidelines for Encouraging Competition in 
Development of Transmission Projects for selection of Independent Engineer. 

18.2 Roles and functions of Independent Engineer 

The role and functions of the Independent Engineer shall include the following: 

a. Progress Monitoring as required under this Agreement; 

b. Ensuring Quality as required under this Agreement; 

c. determining, as required under the Agreement, the costs of any works or 
services and/or their reasonableness during construction phase; 

d. determining, as required under the Agreement, the period or any extension 
thereof, for performing any duty or obligation during construction phase; 

e. determining, as required under the Agreement, the valuation of the Project 
Assets. 

f. Assisting the Parties in resolution of Disputes and 

g. Undertaking all other duties and functions in accordance with the Agreement.  

18.3 Remuneration of Independent Engineer 

The fee and charges of the Independent Engineer shall be paid by the Nodal Agency 
as per terms & conditions of appointment. 

18.4 Termination of appointment 

18.4.1 The Nodal Agency may, in its discretion, terminate the appointment of the 
Independent Engineer at any time, but only after appointment of another 
Independent Engineer. 

18.4.2 If the TSP has reason to believe that the Independent Engineer is not discharging its 
duties and functions in a fair, efficient and diligent manner, it may make a written 
representation to the Nodal Agency and seek termination of the appointment of the 
Independent Engineer. Upon receipt of such representation, the Nodal Agency shall 
hold a tripartite meeting with the TSP and Independent Engineer for an amicable 
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resolution, and the decision of Nodal agency is final. In the event that the 
appointment of the Independent Engineer is terminated hereunder, the Nodal 
Agency shall appoint forthwith another Independent Engineer. 

18.5 Authorised signatories 

The Nodal Agency shall require the Independent Engineer to designate and notify to 
the Nodal Agency up to 2 (two) persons employed in its firm to sign for and on 
behalf of the Independent Engineer, and any communication or document required 
to be signed by the Independent Engineer shall be valid and effective only if signed 
by any of the designated persons; provided that the Independent Engineer may, by 
notice in writing, substitute any of the designated persons by any of its employees. 
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ARTICLE: 19 

   19        Miscellaneous Provisions 

19.1 Equity Lock-in Commitment: 

19.1.1 The aggregate equity share holding of the Selected Bidder in the issued and paid 
up equity share capital of Khavda V A Power Transmission Limited shall not be 
less than Fifty one percent (51%) up to a period of one (1) year after COD of the 
Project.  

Provided that, in case the Lead Member or Bidding Company is holding equity 
through Affiliate/s, Ultimate Parent Company or Parent Company, such 
restriction as specified above shall apply to such entities. 

Provided further, that in case the Selected Bidder is a Bidding Consortium, the 
Lead Member shall continue to hold equity of at least twenty-six percent (26%) 
upto a period of one (1) year after COD of the Project and any Member of such 
Bidding Consortium shall be allowed to divest its equity as long as the other 
remaining Members (which shall always include the Lead Member) hold the 
minimum equity specified above.  

19.1.2 If equity is held by the Affiliates, Parent Company or Ultimate Parent Company 
of the Selected Bidder, then, subject to the second proviso to Article 19.1.1, 
such Affiliate, Parent Company or Ultimate Parent Company shall be eligible to 
transfer its shareholding in Khavda V A Power Transmission Limited to another 
Affiliate or to the Parent Company / Ultimate Parent Company of the Selected 
Bidder. If any such shareholding entity, qualifying as an Affiliate / Parent 
Company / Ultimate Parent Company, is likely to cease to meet the criteria to 
qualify as an Affiliate / Parent Company / Ultimate Parent Company, the shares 
held by such entity shall be transferred to another Affiliate / Parent Company / 
Ultimate Parent Company of the Selected Bidder.  

19.1.3 Subject to Article 19.1.1, all transfer(s) of shareholding of Khavda V A Power 
Transmission Limited by any of the entities referred to in Article 19.1.1 and 
19.1.2 above, shall be after prior written intimation to the Nodal Agency.  

19.1.4 For computation of effective Equity holding, the Equity holding of the Selected 
Bidder or its Ultimate Parent Company in such Affiliate(s) or Parent Company 
and the equity holding of such Affiliate(s) or Ultimate Parent Company in 
Khavda V A Power Transmission Limited shall be computed in accordance with 
the example given below:  

If the Parent Company or the Ultimate Parent Company of the Selected Bidder 
A directly holds thirty percent (30%) of the equity in Khavda V A Power 
Transmission Limited then holding of Selected Bidder A in Khavda V A Power 
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Transmission Limited shall be thirty percent (30%); 

If Selected Bidder A holds thirty percent (30%) equity of the Affiliate and the 
Affiliate holds fifty percent (50%) equity in Khavda V A Power Transmission 
Limited, then, for the purposes of ascertaining the minimum equity/equity lock-
in requirements specified above, the effective holding of Bidder A in Khavda V 
A Power Transmission Limited shall be fifteen percent (15%), (i.e., 30% x 50%) 

19.1.5 The provisions as contained in this Article 19.1 shall override the terms of the 
consortium agreement submitted as part of the Bid. 

19.1.6 The TSP shall be responsible to report to Nodal Agency, within thirty (30) days 
from the occurrence of any event that would result in any change in its equity 
holding structure from that which existed as on the date of signing of the Share 
Purchase Agreement. In such cases, the Nodal Agency would reserve the right 
to ascertain the equity holding structure and to call for all such required 
documents / information / clarifications as may be required.  

19.2 Commitment of maintaining Qualification Requirement 

19.2.1 The Selected Bidder will be required to continue to maintain compliance with 
the Qualification Requirements, as stipulated in RFP Document, till the COD of 
the Project. Where the Technically Evaluated Entity and/or the Financially 
Evaluated Entity is not the Bidding Company or a Member in a Bidding 
Consortium, as the case may be, the Bidding Company or Member shall 
continue to be an Affiliate of the Technically Evaluated Entity and/or 
Financially Evaluated Entity till the COD of the Project.  

19.2.2 Failure to comply with the aforesaid provisions shall be dealt in the same 
manner as TSP’s Event of Default as under Article 13 of this Agreement. 

19.3 Language:  

19.3.1 All agreements, correspondence and communications between the Parties 
relating to this Agreement and all other documentation to be prepared and 
supplied under the Agreement shall be written in English, and the Agreement 
shall be construed and interpreted in accordance with English language. 

19.3.2 If any of the agreements, correspondence, communications or documents are 
prepared in any language other than English, the English translation of such 
agreements, correspondence, communications or documents shall prevail in 
matters of interpretation. 

19.4 Affirmation 

The TSP and the Nodal Agency, each affirm that: 
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1. neither it nor its respective directors, employees, or agents has paid or 
undertaken to pay or shall in the future pay any unlawful commission, bribe, 
pay-off or kick-back; and  

2. it has not in any other manner paid any sums, whether in Indian currency or 
foreign currency and whether in India or abroad to the other Party to procure 
this Agreement, and the TSP and the Nodal Agency hereby undertake not to 
engage in any similar acts during the Term of Agreement. 

19.5 Severability 

The invalidity or enforceability, for any reason, of any part of this Agreement 
shall not prejudice or affect the validity or enforceability of the remainder of this 
Agreement, unless the part held invalid or unenforceable is fundamental to this 
Agreement. 

19.6 Counterparts 

This Agreement may be executed in one or more counterparts, each of which 
shall be deemed an original and all of which collectively shall be deemed one and 
the same Agreement. 

19.7 Breach of Obligations/ Roles 

The Parties acknowledge that a breach of any of the obligations/ roles contained 
herein would result in injuries. The Parties further acknowledge that the amount 
of the liquidated damages or the method of calculating the liquidated damages 
specified in this Agreement is a genuine and reasonable pre-estimate of the 
damages that may be suffered by the non-defaulting Party in each case specified 
under this Agreement. 

19.8 Restriction of Shareholders / Owners Liability  

19.8.1 Parties expressly agree and acknowledge that none of the shareholders of the 
Parties hereto shall be liable to the other Parties for any of the contractual 
obligations of the concerned Party under this Agreement.   

19.8.2 Further, the financial liabilities of the shareholder(s) of each Party to this 
Agreement shall be restricted to the extent provided in the Indian Companies 
Act, 1956 / Companies Act, 2013 (as the case may be). 

19.9 Taxes and Duties: 

19.9.1 The TSP shall bear and promptly pay all statutory taxes, duties, levies and cess, 
assessed/levied on the TSP, its Contractors or their employees that are required 
to be paid by the TSP as per the Law in relation to the execution of the Project 
and for providing Transmission Service as per the terms of this Agreement. 
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19.9.2 The Nodal Agency shall be indemnified and held harmless by the TSP against 
any claims that may be made against the Nodal Agency in relation to the matters 
set out in Article 19.9.1. 

19.9.3 The Nodal Agency shall not be liable for any payment of, taxes, duties, levies, 
cess whatsoever for discharging any obligation of the TSP by the Nodal Agency 
on behalf of TSP or its personnel, provided the TSP has consented in writing to 
the Nodal Agency for such work, for which consent shall not be unreasonably 
withheld. 

19.10 No Consequential or Indirect Losses 

The liability of the TSP shall be limited to that explicitly provided in this 
Agreement.  

Provided that, notwithstanding anything contained in this Agreement, under no 
event shall the Nodal Agency or the TSP claim from one another any indirect or 
consequential losses or damages. 

19.11 Discretion: 

Except where this Agreement expressly requires a Party to act fairly or 
reasonably, a Party may exercise any discretion given to it under this Agreement 
in any way it deems fit. 

19.12 Confidentiality 

19.12.1 The Parties undertake to hold in confidence this Agreement and RFP Project 
Documents and not to disclose the terms and conditions of the transaction 
contemplated hereby to third parties, except:  

(a) to their professional advisors;  

(b) to their officers, contractors, employees, agents or representatives, 
financiers, who need to have access to such information for the proper 
performance of their activities; or 

(c) disclosures required under Law, 

without the prior written consent of the other Parties. 

Provided that, the TSP agrees and acknowledges that the Nodal Agency, may, at 
any time, disclose the terms and conditions of the Agreement and the RFP 
Project Documents to any person, to the extent stipulated under the Law and the 
Competitive Bidding Guidelines. 

19.13 Order of priority in application: 
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Save as provided in Article 2.5, in case of inconsistencies between the terms and 
conditions stipulated in Transmission License issued by the Commission to the 
TSP, agreement(s) executed between the Parties, applicable Law including rules 
and regulations framed thereunder, the order of priority as between them shall be 
the order in which they are placed below: 

 terms and conditions of Transmission License; 

 applicable Law, rules and regulations framed thereunder; 

 this Agreement; 

 Agreement(s), if any, under Sharing Regulations. 

19.14 Independent Entity: 

19.14.1 The TSP shall be an independent entity performing its obligations pursuant to 
the Agreement. 

19.14.2 Subject to the provisions of the Agreement, the TSP shall be solely responsible 
for the manner in which its obligations under this Agreement are to be 
performed. All employees and representatives of the TSP or Contractors 
engaged by the TSP in connection with the performance of the Agreement shall 
be under the complete control of the TSP and shall not be deemed to be 
employees, representatives, Contractors of the Nodal Agency and nothing 
contained in the Agreement or in any agreement or contract awarded by the TSP 
shall be construed to create any contractual relationship between any such 
employees, representatives or Contractors and the Nodal Agency. 

19.15 Amendments: 

19.15.1 This Agreement may only be amended or supplemented by a written agreement 
between the Parties. 

19.16  Waiver: 

19.16.1 No waiver by either Party of any default or breach by the other Party in the 
performance of any of the provisions of this Agreement shall be effective unless 
in writing duly executed by an authorised representative of such Party. 

19.16.2 Neither the failure by either Party to insist on any occasion upon the 
performance of the terms, conditions and provisions of this Agreement nor time 
or other indulgence granted by one Party to the other Parties shall act as a 
waiver of such breach or acceptance of any variation or the relinquishment of 
any such right or any other right under this Agreement, which shall remain in 
full force and effect. 
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19.17 Relationship of the Parties: 

This Agreement shall not be interpreted or construed to create an association, 
joint venture, or partnership or agency or any such other relationship between the 
Parties or to impose any partnership obligation or liability upon either Party and 
neither Party shall have any right, power or authority to enter into any agreement 
or undertaking for, or act on behalf of, or to act as or be an agent or representative 
of, or to otherwise bind, the other Party. 

19.18 Entirety: 

19.18.1 This Agreement along with its sections, schedules and appendices is intended by 
the Parties as the final expression of their agreement and is intended also as a 
complete and exclusive statement of the terms of their agreement. 

19.18.2 Except as provided in this Agreement, all prior written or oral understandings, 
offers or other communications of every kind pertaining to this Agreement or 
the provision of Transmission Service under this Agreement to the Nodal 
Agency by the TSP shall stand superseded and abrogated.  

19.19 Notices: 

19.19.1 All notices or other communications which are required to be given under this 
Agreement shall be in writing and in the English language 

19.19.2 If to the TSP, all notices or communications must be delivered personally or by 
registered post or facsimile or any other mode duly acknowledged to the 
addressee below: 

 Address  :  

 Attention  : 

 Email   : 

 Fax. No.  : 

 Telephone No. : 

19.19.3 If to the Nodal Agency, all notices or communications must be delivered 
personally or by registered post or facsimile or any other mode duly 
acknowledged to the addresses below: 

(i) …………… [Insert Name of the Nodal Agency] 

Address  :   

Attention 

Email   :   
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Fax. No.  :  

Telephone No. : 

19.19.4 All notices or communications given by facsimile shall be confirmed by sending 
a copy of the same via post office in an envelope properly addressed to the 
appropriate Party for delivery by registered mail.  All notices shall be deemed 
validly delivered upon receipt evidenced by an acknowledgement of the 
recipient, unless the Party delivering the notice can prove in case of delivery 
through the registered post that the recipient refused to acknowledge the receipt 
of the notice despite efforts of the postal authorities. 

19.19.5 Any Party may by notice of at least fifteen (15) days to the other Party change 
the address and/or addresses to which such notices and communications to it are 
to be delivered or mailed. 

19.20 Fraudulent and Corrupt Practices 

19.20.1 The TSP and its respective officers, employees, agents and advisers shall 
observe the highest standard of ethics during the subsistence of this Agreement. 
Notwithstanding anything to the contrary contained in the Agreement, the Nodal 
Agency may terminate the Agreement without being liable in any manner 
whatsoever to the TSP, if it determines that the TSP has, directly or indirectly or 
through an agent, engaged in corrupt practice, fraudulent practice, coercive 
practice, undesirable practice or restrictive practice in the Bid process. In such 
an event, the Nodal Agency shall forfeit the Contract Performance Guarantee of 
the TSP, without prejudice to any other right or remedy that may be available to 
the Nodal Agency hereunder or subsistence otherwise. 

19.20.2 Without prejudice to the rights of the Nodal Agency under Clause 19.20.1 
hereinabove and the rights and remedies which the Nodal Agency may have 
under this Agreement, if a TSP is found by the Nodal Agency to have directly or 
indirectly or through an agent, engaged or indulged in any corrupt practice, 
fraudulent practice, coercive practice, undesirable practice or restrictive practice 
during the Bid process, or after the issue of Letter of Intent (hereinafter referred 
to as LoI) or after the execution of the agreement(s) required under Sharing 
Regulations, the Nodal Agency may terminate the Agreement without being 
liable in any manner whatsoever to the TSP. Further, the TSP & its Affiliates 
shall not be eligible to participate in any tender or RFP issued by any BPC for 
an indefinite period from the date such TSP is found by the Nodal Agency to 
have directly or indirectly or through an agent, engaged or indulged in any 
corrupt practice, fraudulent practice, coercive practice, undesirable practice or 
restrictive practices, as the case may be. 

19.20.3 For the purposes of this Clause 19.20, the following terms shall have the 
meaning hereinafter respectively assigned to them: 
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(a) “corrupt practice” means (i) the offering, giving, receiving, or soliciting, 
directly or indirectly, of anything of value to influence the actions of any person 
connected with the Bid process (for avoidance of doubt, offering of employment 
to or employing or engaging in any manner whatsoever, directly or indirectly, 
any official of the BPC who is or has been associated or dealt in any manner, 
directly or indirectly with the Bid process or the LoI or has dealt with matters 
concerning the RFP Project Documents or arising there from, before or after the 
execution thereof, at any time prior to the expiry of one year from the date such 
official resigns or retires from or otherwise ceases to be in the service of the 
BPC, shall be deemed to constitute influencing the actions of a person connected 
with the Bid Process); or (ii) engaging in any manner whatsoever, whether 
during the Bid Process or after the issue of the LoI or after the execution of the 
RFP Project Documents, as the case may be, any person in respect of any matter 
relating to the Project or the LoI or the RFP Project Documents, who at any time 
has been or is a legal, financial or technical adviser of the BPC in relation to any 
matter concerning the Project; 

(b) “fraudulent practice” means a misrepresentation or omission of facts or 
suppression of facts or disclosure of incomplete facts, in order to influence the 
Bid process; 

(c) “coercive practice” means impairing or harming, or threatening to impair or 
harm, directly or indirectly, any person or property to influence any person’s 
participation or action in the Bid process; 

(d) “undesirable practice” means (i) establishing contact with any person 
connected with or employed or engaged by the BPC with the objective of 
canvassing, lobbying or in any manner influencing or attempting to influence 
the Bid process; or (ii) having a Conflict of Interest; and 

(e) “restrictive practice” means forming a cartel or arriving at any 
understanding or arrangement among Bidders with the objective of restricting or 
manipulating a full and fair competition in the Bid process; 

19.21 Compliance with Law: 

Despite anything contained in this Agreement but without prejudice to Article 12, 
if any provision of this Agreement shall be in deviation or inconsistent with or 
repugnant to the provisions contained in the Electricity Act, 2003, or any rules 
and regulations made there under, such provision shall be deemed to be amended 
to the extent required to bring it into compliance with the aforesaid relevant 
provisions as amended from time to time. 

IN WITNESS WHEREOF, THE PARTIES HAVE CAUSED THIS 
AGREEMENT TO BE EXECUTED BY THEIR DULY AUTHORISED 
REPRESENTATIVES AS OF THE DATE AND PLACE SET FORTH 
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ABOVE.  

1.                      For and on behalf of TSP 

 

   ……………………………..  

[Signature, Name, Designation and Address] 

 

 

2. For and on behalf of .........................[Insert name of 
the Nodal Agency] 

 

……………………………..  

[Signature, Name, Designation and Address] 

 

WITNESSES: 

 1.  For and on behalf of 

           : BPC    

…………………………… 
       [Signature] 

 

 

............................................................... 
[Insert, Name, Designation and Address of the Witness] 

 

2. For and on behalf of 

: Nodal Agency                 

…………………………… 
       [Signature] 

              ........................................................... 
[Insert Name, Designation and Address of the Witness]
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Schedule: 1 

Project Description and Scope of Project 

Scope of the Project: 
 

Sl. 
No. 

Scope of the Transmission Scheme Scheduled COD 
in months from 
Effective Date 

1 Establishment of 6000 MW, ± 800 kV KPS2 (HVDC) [LCC] 
terminal station (4x1500 MW) along with associated 
interconnections with 400 kV HVAC Switchyard*. 

6000 MW, ± 800 kV KPS2 (HVDC) [LCC] Terminal station  

48 months 
for Bipole – 

1 and 54 
months for 
Bipole - 2 

2 Establishment of 6000 MW, ± 800 kV Nagpur (HVDC) 
[LCC] terminal station (4x1500 MW) along with associated 
interconnections with 400 kV HVAC Switchyard* 

6000 MW, ± 800 kV Nagpur (HVDC) [LCC] terminal station 

3 ±800 kV HVDC Bipole line (Hexa lapwing) between KPS2 
(HVDC) and Nagpur (HVDC) (1200 km) (with Dedicated 
Metallic Return) (capable to evacuate 6000 MW with 
overload as specified) 

4 Establishment of 6x1500 MVA, 765/400 kV ICTs at Nagpur 
S/s along with 2x330 MVAR (765 kV) & 2x125 MVAR, 420 
kV bus reactors along with associated interconnections with 
HVDC Switchyard*. The 400 kV bus shall be established in 2 
sections through 1 set of 400 kV bus sectionaliser so that 
3x1500 MVA ICTs are placed in each section. The bus 
sectionaliser shall be normally closed and may be opened 
based on Grid requirement.  
 

 765/400 kV, 1500 MVA ICT-6 (3 on each 400 kV 
section) (19 single phase units including one spare 
unit) 

 765 kV ICT bays- 6 Nos.  

 400 kV ICT bays- 6 Nos. (3 on each section) 

 330 MVAR 765 kV bus reactor-2 Nos.  

 125 MVAR 420 kV bus reactor-2 Nos. (one on each 
section) 

 765 kV reactor bay- 2 Nos.  

 765 kV line bay- 4 Nos.  

 400 kV reactor bay- 2 Nos. (one on each section) 

 400 kV Bus sectionaliser - 1 Set 

 110 MVAR, 765 kV, 1-ph reactor (spare unit for 
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Sl. 
No. 

Scope of the Transmission Scheme Scheduled COD 
in months from 
Effective Date 

line/bus reactor) - 1 No. 

Future Provisions at Nagpur:  

Space for: 

 765/400 kV, 1500 MVA ICT- 4 (1 on 400 kV bus 
section-II & 3 on future 400 kV bus section-III)  

 765 kV line bays along with switchable line reactors – 
10 Nos.  

 765 kV Bus Reactor along with bay: 2 No. 

 765 kV Sectionaliser bay: 1 -set 

 400 kV line bays along with switchable line reactor – 
12 Nos.   

 400 kV Bus sectionaliser- 1 Set 

 400/220 kV ICT along with bays -9 Nos. (3 Nos. on 
400 kV bus sections II & 6 Nos. on future bus section-
III) 

 400 kV Bus Reactor along with bay: 4 No. (1 each on 
400 kV bus sections I & II and 2 on future 400 kV bus 
section-III) 

 220 kV line bays: 16 Nos.  

 220 kV Sectionalization bay: 2 set 

 220 kV BC & TBC: 3 Nos. 

 80 MVAR, 765 kV, 1-ph reactor (spare unit for line 
reactor)-1 

5 LILO of Wardha – Raipur 765 kV one D/c line (out of 2xD/c 
lines) at Nagpur 

6 Installation of 240 MVAR switchable line reactor at Nagpur 
end on each ckt of Nagpur – Raipur 765 kV D/c line 
 

 240 MVAR, 765 kV switchable line reactors- 2 Nos. 
(at Nagpur end) 

 Switching equipment for 765 kV line reactor- 2 Nos.  
(at Nagpur end) 

 80 MVAR, 765 kV, 1-ph reactor (spare unit for line 
reactor)-1 No. 

 

* The 400 kV interconnections (along with all associated equipment/ bus extension, etc.) 
between HVDC & HVAC switchyards shall be implemented by the TSP 
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Note:  

i. The 2x1500 MW poles shall emanate from 400 kV bus section 1 of KPS2 and terminate 
at bus section 1 of Nagpur. Similarly, the other 2x1500 MW poles shall emanate from 
400 kV bus section 2 of KPS2 and terminate at bus section 2 of Nagpur. 

ii. HVDC System will be designed considering 100% power reversal capability. The rated 
power transmission capacity as well as the rated transmission voltage shall be defined 
and guaranteed at the rectifier end of the AC yard. 

iii. TSP of KPS2 shall provide space for the establishment of the HVDC system as per 
above scope. 

iv. The implementation timeframe: 48 months for Bipole-1 (2x1500 MW) and all other 
elements except Bipole 2 (2x1500MW) and 54 months for Bipole-2 (2x1500 MW) (from 
date of SPV acquisition). 

 

Project Description 

Govt. of India has set a target for establishing 500 GW capacity from non-fossil energy sources 
by 2030. In this direction, in December 2020, Hon’ble Prime Minister laid the foundation stone of 
the world's largest renewable energy park in Gujarat's Kutch. This 30 GW capacity hybrid 
renewable energy park is being built along the Indo-Pak border at Khavda using both wind and 
solar energy and is expected to play a major role in fulfilling India's vision of generating 500 GW 
of non-fossil generation capacity by 2030.  

Out of 30GW, 15GW RE capacity is expected to come up by 2024-25 and balance by 2026-27 
timeframe and beyond. Transmission system for evacuation of up to 22GW power from Khavda 
RE Park is already under implementation/bidding in 4 phases as per details below: 

 

Phase RE Capacity 
(GW) 

Status of Transmission System 

I 3 Under Implementation:  

 KPS1 S/s and KPS1 – Bhuj 765kV D/c line: Awarded to Adani 
Transmission Ltd. with SCOD of Jan’24. 

 KPS2 S/s: Awarded to POWERGRID with SCOD of Dec’24. 

 KPS1 – KPS2 765kV D/c line: Awarded to Megha Engg with 
SCOD of Jan’25. 

II 5 Under Implementation:  

 KPS3 S/s & KPS3 – KPS2 765kV D/c line: Awarded to 
POWERGRID with SCOD of Dec’24. 

 Khavda Ph-II Part A - Awarded to Adani Transmission Ltd. with 
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Expected SCOD of March’25. 

 Khavda Ph-II Parts B & C – Awarded to POWERGRID with 
Expected SCOD of March’25. 

 Khavda Ph-II Part D – Awarded to TPGL(RTM) with Expected 
SCOD of March’25. 

III 7 Under Bidding:  

 Agreed in 11th NCT – MoP Gazette issued in Apr’23 and 
expected SCOD is Aug’25. 

IV 7 Under Bidding:  

 Agreed in 14th NCT – MoP Gazette issued in Sep’23 and 
expected SCOD is Jan’26. 

 
The Phase-V scheme has been planned to enable evacuation of additional 8 GW RE power from 
Khavda RE park. 

The subject scheme (under Part A) includes establishment of Nagpur 765/400kV S/s through 
LILO of Wardha – Raipur 765 kV one D/c line (out of 2xD/c lines) and establishment of 6000 
MW, ± 800 kV HVDC [LCC] terminal stations (4x1500 MW) at KPS2 and Nagpur along with 
±800 kV HVDC Bipole line between KPS2 (HVDC) and Nagpur (HVDC). 
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Specific Technical Requirement of 6000 MW (4x1500 MW), ±800 kV HVDC  
[Type: Line Commutated Converter (LCC)] 

 
1. General  

 
The proposed HVDC link shall be ±800 kV, 6000MW HVDC line between Nagpur and 
KPS2 using Dedicated metallic return and consist of Bipole-1 (3000 MW) & Bipole-2 (3000 
MW). Bipole-1 shall consist of Pole-1 (1500 MW) & Pole-2 (1500 MW) and Bipole-2 shall 
consist of Pole-3 (1500MW) & Pole-4 (1500 MW). The HVDC terminals shall be 
implemented with 100% power reversal capability. 

 
The system shall generally conform to the requirements of CEA (Technical Standards for 
Construction of Electrical Plants and Electric Lines) Regulations 2022, CEA (Safety 
requirements for construction, operation and maintenance of electrical plants and electric 
lines) Regulations, as amended from time to time and any other Rule/Regulations/ 
Standard/Guidelines as mentioned in the Transmission Service Agreement.  

 
2. Abbreviations 

 
The following terminology shall apply at various places of this specification: 

 
DMR:  Dedicated Metallic Return  
DMRTB:  Dedicated Metallic Return Transfer Breaker   
DPS:  Dynamic Performance Studies 
ESCR:  Effective Short Circuit Ratio  
FAT:  Factory Acceptance Tests 
HMI:  Human Machine Interface 
HVAC:  High Voltage Alternating Current 
HVDC:  High Voltage Direct Current  
HVRT:  High Voltage Ride Through  
IBR:  Inverter Based Resources 
Id:   Direct current (any defined value)  
LCC:  Line Commutated Converter 
LI/SI:  Lightning Impulse/Switching Impulse 
LVRT:  Low Voltage Ride Through  
MTDC:  Multi-terminal HVDC transmission system  
MVU:  Multiple Valve Unit  
NBS:  Neutral Bus Switch 
NGBS:  Neutral Ground Bus Switch 
PCC:            Point of Common Coupling  
PMR:  Pole Metallic Return 
PMRTB:   Pole Metallic Return Transfer Breaker  
RPC:  Reactive Power Control 
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SAS:  Substation Automation System 
SCADA:  Supervisory Control and Data Acquisition 
SCR:  Short Circuit Ratio  
SSTI:  Sub-synchronous Torsional Interaction  
TSP:  Transmission Service Provider 
Ud:   Direct voltage (any defined value)  
VDCOL:  Voltage Dependent Current Order Limit  

 

3. Definitions 
 

Bipole: A pair of 2 poles which are connected to opposite polarities (positive and negative). 
For power transmission in one Bipole, two such pairs (consisting of 4 converters) are 
required. 
 

Forward Power flow direction: Active power transmission from KPS2 HVDC to Nagpur 
HVDC. 
 

Inverter: HVDC terminal which is receiving the power. 
 

MVU (Multiple Valve Unit): An assembly of a number of valves mounted into a single 
structure (these include components mounted on the valve structure, e.g., saturable reactor, 
surge arrester) which may be considered part of the valve. 
 

PCC (Point of Common Coupling): The connection point between the HVDC and the 
power system at which performance requirements are defined.  
 

Rectifier: HVDC terminal which is sending the power. 
 

Reverse Power flow direction: Active power transmission from Nagpur HVDC to KPS2 
HVDC. 
 

Thyristor level: 'Thyristor level' comprises a single thyristor, control, protection, monitoring, 
auxiliary power and voltage grading components which make up a single voltage level within 
the valve. 
 

Valve:  Complete operative controllable or non-controllable valve device assembly, normally 
conducting in only one direction (the forward direction), which can function as a converter 
arm in a converter bridge 
 

Valve Module: 'valve module' is the smallest assembly, comprising a number of thyristor 
levels, voltage grading and damping components, valve reactors, etc. from which the valve is 
built up and which exhibits the same electrical properties as the complete valve, but only a 
portion of the full voltage capability of the valve. 

 
4. Design Consideration   
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The salient technical features for HVDC terminals shall be as follows (Table 1): 

 

Table 1 

Sl. No. Item Description Parameters 

1.  Rectifier station location 

(Forward direction power) 

KPS2 HVDC (Gujarat) 

[If the power direction is reversed, 
KPS2 will become inverter] 

2.  Inverter station location 

(Forward direction power) 

Nagpur HVDC (Maharashtra) 

[If the power direction is reversed, 
Nagpur will become rectifier] 

3.  Rated DC voltage (1.0 pu) ±800 kV DC at Rectifier HVDC Pole 
Bus 

4.  Rated power (1.0 pu) 6000MW at Rectifier DC Bus 

5.  Minimum DC Power 150 MW ( Single pole operation) 

6.  AC system frequency Nominal 50 Hz 

7.  Fault Current level AC system 63 kA for 1 sec for KPS2 

63 kA for 1 sec for Nagpur 

8.  Minimum Short circuit level (MVA) at 
400 kV KPS2 (both rectifier and 
inverter operation) 

 

Sec-I: 25600MVA & Sec-II: 
19800MVA (with IBR) 

Sec-I: 17600MVA & Sec-II: 
13800MVA (without IBR)-runback 
allowed upto NIL MW 

(Considering outage of 2x1500MVA 
ICTs on each section, with 400kV bus 
sectionaliser kept open) 

9.  Minimum Short circuit level (MVA)  at 
400 kV Nagpur (both rectifier and 
inverter operation) 

18000MVA 

(Considering outage of 2x1500MVA 
ICTs, with 400kV bus sectionaliser 
kept closed)  

10.  Overload requirement 1.1 pu for 2 hours 
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Sl. No. Item Description Parameters 

 1.2 pu for half hour 

1.33 pu for 5 seconds 

11.  Reverse power rating 100% of rated Forward direction 
power transfer rating  
(with 1.33 pu overload for 5 second 
only). 

12.  Reduced voltage 80% of rated DC voltage 

[Applicable for both power flow 
directions 

13.  Converter transformer  Single phase two winding design 

14.  Thyristor valve Water cooled  

15.  Valve cooling system Dry type design 

16.  HVDC control system* Main + hot standby 

17.  HVDC protection system* Duplicated Protection 

18.  Auxiliary supply source Supply sources tapped from 33 kV 
side of 2 nos. of 765/400/33 kV 
transformer (1500 MVA) at KPS2 and 
33 kV tertiary of 2 Nos. 765/400/33 
kV ICT at Nagpur. 

Each auxiliary power shall be fetched 
from both separate sources of the 33 
kV auxiliary supply in station. 

19.  DC Harmonic filter Minimum One DC filter for each pole 
at each HVDC terminal station 

20.  AC Network Impedance Relevant CIGRE/IEC document shall 
be used for the Network harmonic 
impedance together with information 
in PSSE network files provided by 
CTU. 

21.  Negative sequence voltage 
(fundamental frequency) 

1% for Design of equipment 

1.5% for rating of equipment 
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Sl. No. Item Description Parameters 

22.  HVDC line online fault locator for pole 
lines 

One No. per pole at each terminal 
station [when not integrated with 
Control & Protection System] 

23.  HVDC paralleling and de-paralleling 
switch 

 As per Requirement 

24.  Smoothing reactor on DC bus As per requirement but not less than 
33% of total milli Henry (mH) 
required for each pole, shall be 
provided on DC pole bus 

25.  Blocking filter  As per requirement 

26.  Reliability and Availability Design 
Targets 

As per Table 10 

27.  Station Loss evaluation criteria Methodology as per IEC 61803 and 
Target figures stated in Table 10 

28.  System Grounding Solidly grounded 

 
*TSP can provide integrated Control and Protection system as well, meeting functional 
requirements. 
 
 
 The criteria for the design and control of the network shall be as follows: 

  
- 400 kV AC bus voltages shall normally be within ±5.0% of nominal voltage (400 kV). 

Bus voltages outside this range may occur from time to time and may exist for long 
periods due to abnormal loads and/or contingencies. Unless otherwise stated, all 
equipment shall be rated to operate safely for AC voltages between 360 kV- 440 kV at 
the converter stations. 

 
- AC system frequency shall normally be within 48.5 Hz to 51 Hz and the HVDC system 

shall operate without any restrictions on power transfer. However, equipment shall be 
rated for 47.5 Hz to 52.5 Hz band. 

- For calculating reactive power exchange and filter performance, the 400 kV AC voltage 
variations to be taken shall be from 380 kV to 420 kV and the frequency shall be from 
49.0 Hz to 50.5 Hz. Frequency range for AC/DC filter rating shall be 48.5 Hz to 51 Hz. 
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5. Environmental Data  
 

The following environmental data shall be considered (Table-2): 
 

Table 2 

Sr. No. System data Nagpur KPS2 

1 Max/min Ambient temperature 
(dry bulb one-hour average) 

Max dry bulb 24 hr average 

50 deg C max 

0 (Zero)deg C min 

40 deg C 

50 deg C max 

0 (Zero) deg C min 

40 deg C 

2 Relative Humidity (%, max) 100 100 

3 Average annual rainfall As per rainfall map 
of IMD 

As per rainfall map 
of IMD 

4 Iso-keraunic level As applicable As applicable 

5 Wind Zone As per National 
Building Code 2016 

As per National 
Building Code 2016 

6 Seismic Level As per Seismic 
zone of the site 

As per Seismic 
zone of the site 

7 Altitude above sea level  <1000 m <1000 m 

8 Pollution level (IEC 60815) Heavy Heavy 

 

6. System Performance  
The HVDC system shall be designed to meet all performance requirements and shall be 
compatible to existing system. The HVDC system shall not cause instability to the AC 
existing Network. Also, it shall not cause adverse effects to other HVDC system in vicinity, 
solar based generation plants (near KPS2) as well as Generating Units. This shall be verified 
by stability, multi infeed and Sub Synchronous Resonance (SSR) studies and any other Study 
required, if applicable. Steady State, dynamic, HVRT, LVRT, Harmonic and flicker 
performance requirements as per applicable Rule/Regulations/Standards/Guidelines as per 
TSA shall be applicable. 
The rated power transmission capacity shall be defined and guaranteed at Rectifier DC Bus 
and rated transmission voltage shall be defined at the rectifier DC bus.  
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7. Overload Requirements 

Table 3 

Rectifier DC bus KPS2 
for Bipole 

Duration Redundant 
cooling 

Converter bus 
voltage 

1.1 pu 2 hours Available 380 kV - 420 kV  

1.2 pu 0.5 hour Available 380 kV - 420 kV  

1.33 pu 5 seconds Not available 380 kV - 420 kV  

 
These overloads would be available for bipole mode of operation in forward power direction. 
For monopolar mode of operation or unbalanced mode of operation, equipment need not be 
uprated due to additional voltage drop in DMR path, instead TSP will indicate available 
power rating. 
 

(a) Two Hour Over Load 
The HVDC system shall be capable of operating for two hours at transmitted power levels at 
least 10% (ten percent) higher than the maximum continuous ratings for the specified 
nominal system conditions and environmental conditions;  
If the AC bus voltage at Rectifier or Inverter is below 380 kV, the overload transmitted 
power capability may be progressively reduced to maintain the direct current at the 
maximum value obtained with the AC bus voltage at 380 kV.  
It shall be permissible to apply the two-hour overload power at least once in every 12 hours 
period. The overload capability may be for an extended duration upto a maximum of twelve 
hours, in one or more intervals, in which case the product of power and time shall not exceed 
(i) 6600 MW-Hrs for each Bipole and (ii) 13200 MW-Hrs for both Bipoles in a 12-hour 
period and with the maximum limit of power maintained at 1.1 pu in every converter.  

(b) Half an Hour Overload  
The HVDC system shall be capable of operating for half an hour at transmitted power levels 
of at least 20% (twenty percent) higher than the maximum continuous ratings and 
immediately following the five seconds overload conditions. 

(c) Five Seconds Overload  
The HVDC system shall be capable of operating at least for five seconds at transmitted 
power levels 33% greater than the maximum continuous ratings and at specified nominal 
system and environmental condition. It shall be assumed that the AC bus voltages do not 
change when this overload is applied.  
The five second overload rating shall be achieved without tap changer operation, and the pole 
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voltage may be reduced during the period of this overload.  
It shall be permissible to apply the five second overload power once in any five-minute 
period. This five second overload shall also be permitted during operation at the two-hour 
overload rating with redundant coolers and heat exchangers available for service. Power 
greater than the two-hour overload shall form the start of five second overload period.  

(d) It may be noted that 1.2 pu and 1.1 pu overload ratings are for power compensation following 
loss of a healthy converter.  However, the purpose of 33% overload is for system stability, 
power modulation and dynamic ride through of the system as a whole and can be initiated 
with the initial system conditions of 1.0 pu Bipolar or 1.1 pu overload Operation.  

 
8. DC Voltage: 

The nominal direct voltage at the Rectifier converter station DC line terminal shall be ± 800 
kV relative to neutral. This voltage shall be maintained within ± 20 kV by tap changer and 
Firing angle control for all power flows (i.e. minimum to overload [1.1 p.u power rating]) 
with balanced current between the poles/converters for all AC bus bar voltages between 380 
kV and 420 kV and for all AC system frequencies between 49.0 Hz and 50.5 Hz.   
In any monopolar operation, or three converter operation (unbalance operation of one Bipole 
in parallel with a monopole) the Pole Voltage to Ground may be decreased by equivalent 
Voltage drop in DMR line.  
In the event that the AC system voltage is below 380 kV down to 360 kV, the DC line 
voltage may be correspondingly reduced.  
If the AC system voltage at Rectifier or Inverter is above 420 kV but not exceeding 440 kV, 
the DC line voltage to ground may be increased but shall not exceed 820 kV at Rectifier. 
Higher than normal firing angles can be utilized to restrict the DC line voltage under these 
conditions and the equipment should be adequately rated.  
The above references to DC pole voltages shall be interpreted as extremes and shall not be 
exceeded due to measurement error, tap changer control dead band, tolerances in the 
manufacture or in the control system, or for any other reason.  

 
9. Reduced DC Line Voltage  

The HVDC system shall be capable of operating continuously at a nominal pole voltage of 
640 kV relative to neutral at rectifier DC bus in bipolar as well as in monopole modes. 
Rectifier station shall be capable of transmitting not less than 4800 MW in bipolar link and 
2400 MW in each Bipole. Redundant cooling may be in service. The pole voltage shall be 
within 20 kV of the above provided that the AC bus voltage is below 400 kV.  
It shall also be possible to set DC voltage reference between 640 kV to 800 kV in either pole 
in the steps of 10 kV by the operator action.  
Power levels in this voltage range shall be as permitted by the main circuit rating of the 
equipment. However, reduced voltage attempt by DC line protection shall directly first 
achieve 640 kV. The reduced voltage may be achieved by a combination of tap changer and 
firing angle control. Reduced voltage operation shall be possible to be ordered by operator 
from either station even with telecom out of service. The change from normal to reduced 
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voltage operation and vice versa shall not require a valve group shutdown or reduction in 
power below that achievable with the reduced voltage. It shall be possible to start the 
transmission in reduced voltage mode.  
 

10. Converters Operating modes  
 

The HVDC equipment at both Converter Stations shall be designed and rated to operate with 
different DC power orders. Necessary facilities shall be provided to permit these modes of 
operation and to allow the individual Pole power and/or current orders and/or voltage to be 
set as per below.  

 
Each Pole/Bipole shall be capable of transmitting power including overloads and for the 
system short circuit levels specified in this specification. The minimum operating modes are 
as follows: 

 
(a) Balanced/ unbalanced bipolar operation  
(b) Monopolar operation with Pole Metallic Return (PMR) 
(c) Monopolar operation with Dedicated Metallic Return (DMR) [DMR1 or DMR2 or 

DMR1 parallel to DMR 2] mode or DMR [DMR1 or DMR2 or DMR1 parallel to 
DMR 2] in parallel with PMR 

(d) Three converter operation at each HVDC terminal end: These 3 converters could be 
any 3 out of 4 converters at terminal station. 

(e) Any converter of one polarity at one HVDC terminal can operate with any converter 
of same polarity at the other end (upto the overload capacity of converters) 

All above operating modes shall also be available for reverse power and reduced voltage 
operation.  
 

11. System Studies 
The TSP shall be responsible for overall system engineering and detailed design of all 
elements, systems, facilities and equipment. The TSP shall have to carry out following 
studies for this purpose for both directions of power flow. The TSP may note that the 
following list is only indicative and if any other studies, calculations etc. are required the 
same shall have to be done by TSP. 
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(a) Main circuit parameters 

(b) Transient Current Requirement and Short circuit studies 

(c) Thermal Rating Study for Key Equipment 

(d) Studies for Overvoltage Protection and Insulation co-ordination for AC and     
DC systems  

(e) AC, DC Harmonics and Power Line Carrier (PLC)/Radio Interference (RI) 
filter design, rating and performance;  

(f) Temporary overvoltage (Fundamental Frequency Temporary Over Voltage-
FFTOV) and Ferro Resonance Overvoltage Studies;  

(g) AC and DC Transient overvoltage Study, surge arrester stress;   

(h) Runback and run up studies;  

(i) AC breaker Transient Recovery Voltage (TRV) and rate of rise of recovery 
voltage (RRRV) studies;  

(j) DC High Speed Switch Requirement Study 

(k) Overload study;  

(l) AC equivalent study; 

The equivalents to be prepared for peak load, light load and extremely weak 
(minimum SCR) network scenarios. The dynamic network equivalent shall be 
prepared with full machine models having exciters, governor- turbine, generators, 
stabilizer models instead of voltage source models, upto a minimum of two buses 
away. These dynamic equivalent networks shall be used in PSCAD DPS, Real Time 
Digital Simulator (RTDS) DPS, with actual control & Protection panels. 

(m) DC Commutation switch requirements;  

(n) Load flow, stability, modulation and frequency controller design study; 

(o) Electrical interference study (RI and PLC);  

(p) Reliability and availability study;  

(q) Audible noise study;  

(r) Loss calculations/study 

(s) Studies for deciding the operational logic & sequences considering Dedicated 
Metallic Return Conductor (DMR) operation and Metallic return with pole 
conductor, in case of monopolar Operation   

(t) Impact of parallel AC lines 

(u) Real Time Simulator-based studies for testing of actual HVDC Controls 
(Factory Acceptance Test or Factory System Test) 
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(v) AC/DC system interaction studies. 

(w) Interaction studies between HVDC and nearby Inverter Based Resources 
(IBR) 

(x) Studies to determine the requirements for communication between the 
converter stations and remote Load Despatch Centres (LDCs). 

(y) Studies for designing the Equipment for Dedicated Metallic Return Conductor 
(DMR) operation and metallic return with pole conductor, in case of 
monopolar operation up to rated power (including overload).  

(z) Sub synchronous Resonance & Self Excitation Studies  

These studies to demonstrate that the HVDC system does not excite the torsional 
modes of oscillations and self-excitation of the generators and Sub- synchronous 
Resonance in thermal/gas turbine generators near Converter Stations under all defined 
system operating conditions. The study shall demonstrate that the HVDC system has 
positive damping for all sub synchronous torsional modes of the generators. 

(aa) Studies of DC Current flowing through Windings of Converter Transformers 

(bb) Studies for the Control, Protection and Communication Systems  

The study reports shall include the following study results:  

(i) Dynamic Performance Study including the RE Resources near Converter 
Stations 

(ii) Hierarchical Structure of the Control and Protection  

(iii) Redundancy of the Control and Protection Systems  

(iv) DC Power and Current Control Modes and Features  

(v) Switching Sequences and interlocking  

(vi) AC & DC System Protections  

For each protection, the report shall include the following:  

a) Purpose of the protection  

b) Principle of protection operation  

c) Required accuracy of measuring signals  

d) Fault detection and coordination between the DC controls and the 
protection and AC protection.  

e) Consequences of protection operation, such as DC control and sequence 
control initiated at both converter stations  

f)        Redundancy of protection and operation of backup protection  
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g) Detailed calculations of the protection settings together with limiting fault 
cases and/or criteria that determines these settings.  

h) Description of the applicable protection in case of loss of 
telecommunication.  

(vii) Reactive Power Control  

The study shall include at least the following:  

a) Reactive power control principles for converter operation during steady 
state and transient conditions  

b) Reference variable control criteria  

c) Criteria for switching of reactive power sub banks  

d) Operator operation, including control and monitoring features  

e) Equipment description, emphasizing reliability/availability and 
maintenance features  

f)       Validity checking of signals  

g) Switchover and control feature between AC voltage/reactive power 
controls  

(viii) Telecommunication Interface Requirements  

(ix) Station Control and SCADA System  

(x) Control for Converter Transformer Tap changer  

(xi) Additional Control Study  

The report, as applicable shall include the studies of the following control 
modes with the AC network condition of KPS2 and Nagpur and actual 
performance of converter equipment and possible fault condition being taken 
into account,:  

a) Power ramp down  

b) Power ramp up  

c) Damping of sub-synchronous oscillations  

d) Abnormal AC voltage and frequency control  

e) Supplementary modulation signals  

(xii) Multi Infeed Interaction Study with nearby HVDC System  

(xiii) Commutation failure performance study 
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Impact of the commutation failure & cascading commutation failure (if 
expected) on the inverter based resources (IBR) & associated AC network shall 
also be included in this study. 

(cc) Any other studies as deemed necessary by TSP 

The load flow and dynamic file shall be provided to the TSP in PSS/E 34 or newer version 
format. PSS/E files are provided based on the data available at the time of issuance of RfP. 
TSP is required to validate the data before carrying out simulation. However, clarification, if 
any, may be sought before the bid submission. CEA/CTU shall endeavour to give clarification 
to the extent possible. In case of any discrepancy observed/non-availability of data for any of 
the machines and other control devices, typical values may be used in the studies with the 
intimation to CEA/CTU. 

12. Digital Models 
TSP shall provide to the CTU the following models of all supplied circuit components and 
control and protection of the HVDC Systems. The models shall be up to date with all the 
design features implemented in the Project. 

(a) PSCAD 
(b) PSS/E  

Data sharing requirements as per Procedure for First Time Charging/Energization (FTC) and 
Integration of New or Modified Power System Element of Grid Controller of India Ltd. 
(GRID-INDIA) shall also be done by the TSP. All the requisite data/reports/models including 
User defined models/documents as required as per the CEA/CTU/Grid India Standards/ 
Guidelines shall be provided by the TSP. 
 

13. DC power circuit switching requirement: 
The TSP shall provide all DC switching devices as per the requirements of this Specification   
to enable the smooth and efficient operation of the HVDC system. 
All disconnectors or isolators which are used to provide isolation for maintenance on any 
equipment shall have visible breaks. If a visible break is not inherent then an additional 
separate isolator having a visible break shall be provided. 
The equipment arrangement shall be designed to ensure that no single contingency, fault or 
loss of any piece of equipment can cause or result in a bipolar shutdown or transient 
reduction in power transfer to less than the rating of one Pole. 
High speed switches (paralleling & de-paralleling switches) for converters shall be provided 
with disconnectors on both sides. 
 
The DC power circuit arrangement shall provide at least the following functions: 
 

(a) Isolating and grounding Converter Station Pole for maintenance. 

(b) Isolating and grounding either or both DC transmission line Poles for maintenance. 

(c) Isolating and grounding the DMR conductor at the Converter Station for maintenance 
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when operating in bipolar mode with balanced DC currents. All primary equipment, 
control, protection and measuring equipment necessary to achieve this function 
shall be provided. All the studies and design engineering necessary for the HVDC 
System to operate in such modes shall be performed. 

(d)   Clearing of a Pole for maintenance without affecting the power flow on the other 
Pole. 

(e)   Switching from DMR to “DMR in parallel with PMR” mode of operation during 
monopolar operation and back.  

(f)   Grounding of the neutral bus through a high-speed switch (NBGS) during bipolar 
operation balanced current mode. 

(g)   Clearing neutral bus fault on one Pole. 
 

14. Insulation co-ordination  
(a) HVDC System shall be suitably protected against Impulses and disturbances external 

and internal to the system such as switching impulses, lighting impulses, steep front 
impulses, dynamic over voltages and load rejection (1.2 pu power). The insulation of all 
equipment shall be properly protected and coordinated with surge arresters and/or surge 
capacitors. Insulation coordination shall be done keeping in mind the minimum 
electrical clearances, safety clearances and maintenance clearances as per Switching 
Impulse Withstand Level (SIWL). Insulation coordination shall be done as per relevant 
IS/IEC Standards.  
 

(b) The insulation of the equipment and protection levels of Surge Arresters connected to 
the converter AC bus bars of the converter stations at both rectifiers and inverter shall 
be coordinated with the insulation and surge arrester characteristics of the connected AC 
systems to which the converter stations are to be connected without exceeding the 
discharge duty of these arresters so as not to overload these existing arresters of the 
network. Only 336 kV surge arrester (rated voltage) shall be used on AC incoming 
400kV line side. 

 

(c) The tripping action for lines shall be initiated if the fundamental frequency over voltage 
exceeds 1.1 pu for 5 seconds and if 1.5 pu fundamental frequency voltage persists for 
more than 100 milliseconds. The HVDC over voltage strategy shall be coordinated with 
such setting.  

 

(d) The minimum insulation levels for 800 kV DC to ground shall be as follows:  

Table 4 
 

HV Transformer 
LIWL/SIWL (kV)

Smoothing reactor 
LIWL/SIWL (kV) 

Thyristor Valve Structure 
LIWL/SIWL (kV) 

DC Busbar 
LIWL/SIWL (kV) 

1800/1600 1800/1600 1800/1600 1900/1600 
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LIWL- Lightning Impulse Withstand Voltage; 

SIWL- Switching Impulse Withstand Voltage 

(e) The ratio of impulse withstand voltage to impulse protective level shall be in line with 
Table 3 of IEC-60071-11. 

 
(f) The TSP shall carryout insulation coordination studies for the Project. The TSP shall 

perform all necessary HVDC digital simulator studies and shall keep detailed report(s) 
on insulation coordination in its record. The TSP shall carry out insulation coordination 
studies for rating of all arresters supplied for the project, establishing the required 
insulation level for supplied equipment and the clearances between energized parts and 
between energized parts and ground. The arrester arrangement and protective levels 
shall be selected such that, generally, the overvoltages on the AC side are protected by 
arresters on the AC side, and overvoltages on the DC side are adequately limited by an 
arrangement of arresters on the DC side. Critical components of the supplied converter 
equipment shall be directly protected by arresters connected closest to them. The 
arresters installed shall be rated such that these arresters are not overstressed for all 
operating modes and configurations. The studies must show that any existing 420 kV  
equipment including any existing surge arrestors will not be overstressed for all modes 
of operation and configurations of either Converter Station when HVDC station is 
extension of an existing AC station. 
 
The report(s) shall detail the characteristics of the surge arresters, energy ratings and 
shall demonstrate that the selected insulation protective and withstand levels, discharge 
and coordinating currents, and arrester ratings and discharge capabilities are adequately 
coordinated and comply with the requirements of this Specification. It shall also detail 
all insulation and air clearances and leakage distances and shall justify the selected 
values based on the present Specifications. The report(s) shall include all assumptions 
made for the study parameters and describe the types of events modeled (i.e. AC and 
DC faults, valve hall faults, converter valve or control mis-operations, etc.) and identify 
the decisive cases that establish the insulation design. 
 

(g) Temporary Overvoltages 
 
The converter valves shall be capable of continuing to operate under the temporary 
overvoltage conditions specified below, which could occur with the valves deblocked 
and also that the valves are capable of deblocking under the highest temporary over 
voltage conditions within 5 (five) cycles of the initiation of a fault or disturbance. 
Equipment shall be designed for the applicable short circuit ratio and overvoltage 
arising thereby.   
 
Temporary Overvoltage caused by Bipole link HVDC transmission shall be controlled 
to 1.4 pu or below. Events caused by other equipment in the AC network shall be 
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controlled within the limits of the capability of the deblocked converter. In case the 
converter is tripped, and not possible to restart within seconds, filter tripping shall be 
allowed to limit overvoltages.   
 
The actual temporary over voltage shall be determined by the TSP but equipment shall 
be designed for temporary over voltage not less than the values given above. In 
addition, so as to prevent operation and overstressing of the arresters, the TSP shall 
limit the temporary over voltages including harmonic, resonant, and ferro-resonant 
effects on the 400kV AC bus bars so that:  

-  705 kV crest phase to ground is not exceeded by more than 3 peaks;  

-  565 kV crest phase to ground is not exceeded by more than 10 cycles;  

-  510 kV crest phase to ground is not exceeded by more than 20 cycles.  

In the calculation of temporary over voltages on the AC side the TSP shall allow for 
blocking of the complete Bipole(s) from up to the highest steady state transmission 
capability of the installation. On the DC side the TSP shall allow for the maximum load 
rejection which could occur and which leaves converter deblocked.  
 
The converter Equipment shall be designed to withstand temporary over voltages 
corresponding to AC Side which are not less than 1.4 times 400 kV at converter 
stations with the converter blocked. 
 
The TSP shall provide and commission all equipment necessary to limit the temporary 
50 Hz overvoltages on the AC bus bars to the levels specified above. The actual 
temporary overvoltage shall be determined by the TSP but AC equipment shall be 
designed for temporary overvoltage not less than the values given above. 
 
The connected AC harmonic filter shall be assumed to be that with the highest MVAr 
applicable to the mode of operation which does not exceed the maximum reactive 
power exchange with the AC system as specified in this specification. 
 
The converter equipment shall be rated for continued operation under the maximum 
over voltage conditions to be defined by the TSP taking into consideration the dynamic 
over voltage profiles as determined by the design studies to be performed by the TSP. 
Irrespective of the over voltage profile derived by the TSP, the equipment shall be rated 
to withstand an over voltage according to above figures following deblocking. 
 
Any switching equipment within the scope of supply of the TSP which may be called 
upon to operate at this voltage in either a main or backup role shall have the appropriate 
capability. 
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(h) Transient overvoltages  
 
In the calculation of transient over voltages the TSP shall consider at least:  

(i) Lightning surges propagating down the AC and DC overhead lines, including 
direct strike to line conductors and back flashover;  

(ii) Lightning surges due to direct strike within the converter station in the event of 
shielding failure;  

(iii) Steep fronted waves resulting from flashovers or faults, including those within 
the valve hall and to ground from the valve windings of the converter 
transformers;  

(iv) over voltages due to switching of converter transformers, AC filters and shunt 
capacitors, shunt reactors, 765 kV and 400 kV transmission lines, 765 kV and 
400 kV class transformers or other equipment;  

(v) For re-closure of AC filters and capacitor banks, residual voltage on the 
capacitors shall be considered.  

(vi) The saturation effects of converter transformer due to presence of remnant flux 
shall also be considered.  

(vii) Application and clearing of single phase and three-phase to ground faults which 
may be cleared by AC circuit breakers; Possibilities of breaker re-strikes shall 
also be considered although the breaker should be designed as restrike free.  

(viii) Faults within converter equipment, including control and telecommunication 
malfunctions;  

(ix) Over-voltages due to blocking of 6 pulse or 12 pulse valve groups with and 
without bypass pair firing;  

(x) Over-voltages due to DC and DMR line resonance.  

(xi) Uneven distribution of over-voltages, particularly within the converter valves;  

(xii) Commutation overshoot, particularly when operating at higher than normal 
firing or extinction angles coupled with dynamic over voltage conditions;  

(xiii) Arrester location relative to protected equipment and arrester characteristics.  

(xiv) For determination of maximum transient overvoltages at converter bus with a 
sequence of clearance of three phase /single phase AC bus fault along with 
blocking of one pole running at overload with appropriate AC filters remaining 
connected and subsequent protection actions.  

(xv) Continuous commutation failure at the inverter and rectifier valve misfire. 

(xvi) Earth faults and short circuits within the valve halls and on DC filter bus. 
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(i) Limitation of Overvoltage 
 

Blocking of the converter valves to protect them and other DC side equipment from 
sustained over voltages appearing on the AC system shall not be permitted. The use of 
converter valve group controls to limit temporary (dynamic) over voltages shall be 
permitted provided that the valves and other converter equipment are adequately rated. 

 
(j) Determination of Overvoltage 

 
The TSP shall determine the highest transient and temporary over voltages, which can 
occur with the equipment parameters selected and with the AC system and DC line as 
defined in this Specification. 
 

(k) Arrester Protective Levels 
 

The transient overvoltages imposed across insulation shall be limited by surge arresters. 
Dynamic over voltages may also be limited by surge arresters but only if the arresters 
are adequately rated for such duty. 
 
The discharge current (coordinating current) shall be determined by the TSP 
appropriate to the arrester location and line & equipment parameters. For arresters 
connected to the 400 kV AC bus bars, the 8/20 microsecond wave coordinating 
discharge current shall be 10 kA, 15 kA or 20 kA as appropriate. Where multicolumn 
arresters are used or where arresters in separate housings are connected in parallel, 
unequal sharing of the discharge current shall be considered. 
 
The TSP shall design the converter equipment to withstand a maximum continuous AC 
system voltage of 440 kV. The calculations for determination of arrester energy 
requirement shall be based on a maximum pre-fault voltage of 440 kV.  

 
(l) Lightning shield 

 
The TSP is responsible for the design of the lightning shield. The system shall also be 
designed to provide "effective shielding" to ensure that almost no insulation flashover 
can result from atmospheric discharges striking the overhead shielding. 
 
Effective and adequate lightning protection shall be provided to protect all converter 
equipment including wall bushings and the Converter Station buildings from damage 
due to atmospheric discharges and shall ensure that any lightning strikes shall not cause 
flashover or mal-operation of any equipment which can affect the power transmission 
capability of the Converter Station. 
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15. Radio Interference (RI), Acoustic Noise (AN) and DC field  

(a)  All the necessary precautions shall be made during HVDC design to ensure that 
there shall be no mal-operation, damage or danger to any equipment, system or 
personnel due to electromagnetic or electrostatic interference effects. The converter 
terminal(s) shall neither damage nor cause mal-operation of the DC control and 
protection system or the DC tele-control system. 

(b)  All the necessary precautions shall be taken in the form of noise suppression 
techniques, shielding and filtering devices to prevent harmful interference, which 
may be generated by the converter terminals, with the Power Line Carrier (PLC) 
systems, Radio communication systems, Television systems, VHF, UHF & 
microwave radio systems.  

(c)  The audible noise shall be limited to the following values for various areas of the 
converter station and buildings. It is to be demonstrated by calculation and site 
measurement that the specified sound pressure levels are not be exceeded. 

Table 5 

Valve hall (in places where long term access is required during 
normal operation) 
Mechanical equipment indoor areas requiring long term access 
(measured at 2 meter distance) 

90 dBA 

Equipment in outdoor areas (measured at 15 meter distance) except 
converter transformers 75 dBA 

Office area* 45 dBA 
Control rooms* 45 dBA 
Diesel generator (Operating area) 75 dBA 
Compressor areas (measured at 2 meter distance) 90 dBA 

At the station boundary (Outside wall or fence) 70 dBA 

* "Background" noise from the ventilation system. 

(d)  For area with permanent access, the total calculated electric field at ground level 
shall not exceed 20 kV/m in the DC outdoor yard. For area with permanent access in 
DC outdoor yard, calculated Ion current density shall be less than 20 nA/m2 at 
ground level. 

(e)  Radio Interference (RI) 

The TSP shall take the necessary precautions in the form of valve hall and building 
shielding to meet his own requirements plus the following: 
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(i) With the Bipole operating at any of the specified operating modes and power 
levels and within the design range of firing angles, the Radio Interference 
Level (RIL) from electromagnetic radiation generated by the converter shall 
not exceed 100 micro volt/m under fair weather conditions at any point outside 
station fence which are: 

500 meters or more from the nearest bus connecting the valve to the converter 
transformers within the station.  

and 

at a lateral distance of 30 m for the conductors of any outgoing AC line, HVDC 
line and electrode line. 

This RIL criterion shall be achieved at all frequencies within the range of 150 
kHz to 300 MHz. 

 

(ii) The valve hall design shall incorporate the screening requirements. The use of 
a mesh screen external to the building, covering all or part of the switchyard 
shall not be permitted. 

(iii) The shielding shall be designed so that the specified radio interference levels 
shall not be exceeded assuming any earth resistivity between 10 and 1000 ohm-
meter. 

(iv) Maximum radio interference voltage for frequency between 0.5 MHz to 2 MHz 
at 1.1 times of maximum DC voltage for 800 kV DC system, 266 kV RMS for 
400 kV system and 156 kV RMS for 220 kV system and 92 kV RMS for 132 
kV system shall be 2500, 1000, 1000 and 500 micro-Volt respectively.  

 (f)   Television Interference (TVI) 

The Television Interference Level (TVIL) shall not exceed 10 micro volts/m at the 
locations/contour line specified above.   

(g)   Interference with Power-Line Carrier Systems 

The TSP shall take the necessary precautions in the form of noise suppression 
techniques and filtering devices to prevent harmful interference from the converter 
stations to Power Line Carrier (PLC) systems operating on the HVAC transmission 
line networks connected to each station and also to other power line carrier systems 
located adjacent to the HVDC bipolar line such that PLC systems shall operate 
reliably in fair weather conditions. The frequency spectra to be protected for PLC 
system is 40 kHz to 500 kHz. 
 

16. Dynamic Performance  
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(a) The purpose of dynamic performance design is to determine the control parameters 
for HVDC system and to ensure that the HVDC system shall have smooth, stable 
and fast operation for both steady state and transient conditions without adversely 
affecting the connected AC grid.  

 

(b) The HVDC system shall recover to 90% of the pre-fault DC power transfer level 
consistently within 120 ms from the instant of fault clearing, without subsequent 
commutation failure or sustained oscillation for all inverter AC system fault 
conditions. For all rectifiers AC system fault conditions, the recovery time, to 90% 
pre-fault power level, shall be within 100 ms from the instant of fault clearing. The 
TSP shall verify that such response time does not give rise for any risk of AC system 
instability in any system configuration. If it is in the interest of the overall improved 
recovery of the AC/ DC system, in such cases the recovery times other than those 
specified shall also be acceptable, subject to review. 

 

(c) HVDC should continue operation at reduced power if conditions get outside the 
voltage, frequency and short circuit capacity ranges specified in system data as much 
as possible with its inherent capability.  

 

(d) HVDC terminal Characteristic and Step responses: The control behavior at rectifier 
and inverter end for a typical HVDC Pole should broadly follow the following 
characteristics. It may be noted that minor justified variation from the below 
characteristics due to Parallel operation of Bipoles depending in the Control Strategy 
shall be acceptable. 

 

 
 

Fig-1- Current margin between rectifier and inverter  

The response time (tr1) is defined as the time from the initiation of the order change 
to the time when 90% of the ordered change has been accomplished, subject to the 
condition that the measured value remains at the new order within a tolerance of 
+10% of the ordered change at rectifiers DC terminal after the first overshoot. If the 
measured value exceeds the tolerance of +10% of the ordered change after the first 
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overshoot, then the response time (tr2) shall be defined to be the interval from the 
initiation of the order change to the time when the measured value returns to and 
thereafter remains at the new order within a tolerance of +10% of the ordered change. 
The first overshoot shall not exceed 30% of the ordered change and the measured 
value shall settle at the new order within a tolerance of +2% by the second overshoot. 
For an over damped system, the response times (tr3) is defined as the time from 
initiation of the order change to the time when 90% of the ordered change has been 
accomplished. The measured value shall settle at the new order within a tolerance of 
+2% by four times tr3. Step response to changes in power (current) order shall be 
executed in the following manner: 

When the ordered change is positive: 
 

 

 

 

 

Fig 2- Definition of response to positive step change 

When the ordered change is negative: 
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Fig 3- Definition of response to negative step change 

 

(e) Power Order Step Response 
The HVDC controls, when in power control mode or any other mode where the DC 
power transfer is controlled, shall respond to maintain the power transfer of the Poles 
at the ordered or desired level at any power level between minimum and the 30 
minutes overload rating of the HVDC system. 
When operating at any power order between the minimum and rated power transfer, 
the DC power controller shall respond to either a step increase or a step decrease in 
DC power order such that 90% of the ordered change is achieved within 150 
milliseconds of the power order change at the rectifier. The TSP shall verify that 
such response time does not give rise for any risk of AC system instability in any 
system configuration. If it is in the interest of the overall improved recovery of the 
AC/ DC system, in such cases the recovery times other than those specified above 
shall also be acceptable. 
 

(f) Response to AC Bus Voltage Change 
The TSP shall demonstrate the response of the power controls to sudden changes in 
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AC bus voltages of -5.0% to + 2.0% from its nominal value and ensure that it is 
stable. 

 
(g) Power Voltage Instability 

HVDC links operating in constant DC power control and weak AC system 
conditions can lead to power voltage instability under certain disturbances. To 
prevent such power voltage instability, the TSP shall provide control measures to 
prevent AC system collapse during AC system disturbance due to the action of the 
HVDC control. The TSP may adopt a power reduction or a dynamic gain 
supervision function in the control system to avoid such instability if the short circuit 
MVA changes during a particular power transmission level. 

 
17. Main Circuit Design 

The purpose of Main Circuit design is mainly to determine the operating characteristics and 
rating of thyristor valves and converter transformers (MVA, tap changer range etc.) It also 
forms the input for AC Filter and Reactive compensation design. The main circuit 
arrangement and circuit shall depend on type of HVDC system, Power Transmission 
requirements, DC Voltage Levels, connected AC voltage levels, Reactive Power 
requirements and AC & DC Harmonic requirements. The system shall meet various 
harmonic performance parameters, as specified elsewhere in this specification, on both AC 
Side and DC side. This requirement along with those given in Table-2, shall be met 
simultaneously by the AC/DC filters. 

18. HVDC Station Equipment   

The function blocks of converter station are Converter area (converter valves, converter 
transformer, smoothing reactor), DC yard (DC filters, DCCT, DC Voltage Divider, PLC 
filters of DC side, DC pole arresters, Disconnectors and ground switches), AC filter yard, 
AC yard and auxiliaries. A typical LCC based HVDC station shall consist of the following 
main equipment:  

(a) Thyristor valves and its accessories e.g. damping and grading circuits, converter 
cooling system, etc.;  

(b) Converter transformers;  
(c) Smoothing reactors;  
(d) DC filters;  
(e) AC filters (Harmonic filters and PLC filters) and shunt compensation;  
(f) Control and protection of AC and DC side;  
(g) Electrical and mechanical auxiliaries;   
(h) Dedicated Metallic Return (DMR);  
(i) AC switchyard equipment;  
(j) DC switchyard equipment;  
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(k) AC & DC Surge arresters;  
(l) AC & DC Measuring instruments;  
(m) Communication system between converter stations (OPGW)  
(n) DC wall bushings  
(o) AC wall bushings (if applicable)  
(p) Auxiliary Power System  
(q) Key interlocking system for valve hall, DC filters, AC filter 
(r) Fundamental frequency blocking filter, if required  

  

19. Converter Station AC Yard, Transformer yard and valve hall   

(a) AC commutating bus equipment   

The AC circuit breakers, disconnectors, instrument transformers and other switchyard 
equipment shall be similar to that of the equipment specified under Regulation 46 of 
Central Electricity Authority (Technical Standards for Construction of Electrical 
Plants and Electric Lines) Regulations, 2022. The bus rating shall be adopted 
according to the calculation considering single bus outage. The switching duties of 
the AC circuit breakers will be decided based on transient over voltage study, 
insulation co-ordination, AC filters and protection studies.  

(b) Dynamic over voltage limiter devices  

Converters connected to relatively weak AC systems may cause dynamic over 
voltages (DOVs) during load rejection / disturbance. The DOV limiter shall consist 
of parallel arrester elements connected phase to phase or phase to ground and 
designed to absorb the desired amount of energy during a system disturbance. The 
DOV limiter shall be coordinated with recovery of DC system following a 
disturbance. The requirements of surge arresters shall be based on the insulation co-
ordination study in line with relevant standards. The arresters used shall be metal 
oxide (ZnO) type conforming to relevant standards.  

(c) AC harmonic filters and shunt compensation  

(i) The HVDC converter generates harmonics during the Conversion process and 
AC harmonic filters shall be used to limit AC voltage distortion due to 
harmonics to acceptable levels and also to meet the reactive power exchange 
requirements based on the studies carried out.  

TSP shall design the AC filter banks in such a way that it is possible to transmit 
full rated power even with 400kV bus-sectionalisers open. 

(ii) The AC harmonic filters shall be switched in and out by sub-bank circuit 
breakers in First-in First-out (FIFO) logic to increase lifetime of switchgear. 
Based on the studies, the reactive power requirement for the terminal and bank 
or sub-bank size shall be determined such that reactive power exchange with the 
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AC bus shall remain within specified limits.  

The permissible limit of voltage fluctuation for step changes which may occur 
repetitively is 1.5 percent; for occasional fluctuations other than step changes 
the maximum permissible limit is 3 percent. 

(iii) The main filter equipment namely capacitors, reactors and resistors shall 
comply with the requirements of following IEC. 

 
A. Capacitors-IEC 60871;  
B. Reactors - IEC 60076-6;  
C. Resistors - IEC 62001/As per owner’s specification.  
D. Only air-core reactors shall be used in AC and DC filters for 

harmonic filtration. 

(iv) Performance Requirement 

The AC filter performance shall be better or equal to as defined by following 
performance parameters:  

A. The individual harmonic distortion, Dn, shall not exceed 1.5%  
B. The total effective distortion, Deff, shall not exceed 3.0%.  
C. The Telephone Influence Factor (TIF) shall not exceed 50.  
D. The Total Harmonic Distortion, VTHD, as defined below shall not 

exceed 2%: 

 

‘1’ refers to fundamental frequency (50 Hz) 

‘n’ refers to the harmonic of nth order (corresponding frequency is 50 x n Hz) 

The performance of the AC harmonic filters shall be determined by calculation 
and shall be based on either as-tested parameters of components or the extreme 
values of manufacturing tolerances if as-tested values are not available. 
Performance requirements are to be met for all operating modes. In all Modes 
of operation, except the reduced DC line voltage modes, the performance 
requirement shall be met up to rated power with one larger size filter sub-bank 
and one characteristic harmonic sub-bank (largest) being out of service. All 
filter banks, sub-banks and branches shall be rated such that the remaining filter 
components are not overloaded due to detuning or resonance within the filters 
or between the filters, the generators, and the AC system for any combination 
of AC system voltage and/or frequency and configuration, or for any operating 
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condition of the converters, or combination thereof, for which the converter 
valves are capable of continuous operation, or switching time between de-
energized and energized states and there is no restriction on the operating 
power level for any operating conditions with one filter bank outage for power 
level up to 1.0 pu Short-time and transient conditions as well as operation with 
discontinuous DC current must be fully taken into account. 

(iv)(a) System Contribution  

Bidder may suitably model nearby different RE generators as all these generators are 
required to meet harmonics requirement under “CEA Technical standards for 
Connectivity to the grid” regulations. Models provided by RE developers will be 
shared with selected TSP. 

At Converter station ac bus, combined converter and static compensator (if used) 
harmonic currents as calculated for rating purposes shall be increased to allow for 
harmonic currents from the ac system in following manner:  

(a) At 3rd and 5th Harmonics the increase in current to be allowed shall be 
calculated based on the assumption that the existing distortion shall be 
considered as 2% with respect to nominal voltage at converter Bus. This is to 
be considered for 3rd and 5th harmonic Filter component rating.  

(b) At all even order harmonics and at all other non-characteristic or theoretically 
cancelled harmonics the increase in current to be allowed shall be not less 
than 50 (fifty) percent provided that the contribution of the harmonic in 
question to any rating parameter, in the absence of the above increase, is not 
greater than 10 (ten) percent of the total harmonic rating.  

(c) At all characteristic harmonics or at any other harmonic which is effectively 
filtered (i.e. the harmonic contributes more than 10% of the total harmonic 
rating of a component in the absence of the increase) the increase in current to 
be allowed shall not be below 20 (twenty) percent.  

(v) Shunt Reactor Banks  

Shunt reactors, if required, of suitable size shall be provided to meet reactive 
power exchange requirements derived from the studies. The shunt reactor must 
be switched in or out by a circuit breaker. The shunt reactor shall conform to 
CEA’s Standard Specifications and Technical Parameters for Transformers and 
Reactors (66 kV and above Voltage class). The shunt reactor shall be covered 
under automatic switching under the reactive power control strategy. 

(d) Power Line Carrier (PLC) filtering 

PLC filters shall be installed close to converter transformers to mitigate high 
frequency harmonic currents generated during thyristor switching. 

(e) Converter transformers 
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(i) The converter transformer shall be designed in accordance with IEC- 60076-57-
129. The converter transformers shall be single phase two winding units. The 
maximum flux density in any part of the core and yoke at the rated MVA, 
voltage and frequency shall be such that under 10% continuous over voltage 
condition it does not exceed 1.9 Tesla. The Converter transformer shall be 
capable of withstanding minimum DC current of 10 A per single phase 
transformer entering through the neutral.  

(ii) The insulation level for the transformer AC (line side) windings and bushings 
shall be as given at Regulation 45 of Central Electricity Authority (Technical 
Standards for Construction of Electrical Plants and Electric Lines) Regulations, 
2022 and insulation levels of the valve side windings shall be determined in 
accordance with studies. The impedance of the transformer shall be determined 
as in accordance with studies and variations in impedance shall be as per the 
requirement of relevant standards. 

(iii) Converter transformers shall be equipped with On Load Tap Changer (OLTC) 
and Metal Oxide Varistor (MOV) devices shall be provided between tap leads 
of the OLTC.  The OLTC tap steps shall be determined in accordance with the 
operating strategy of both the converters. The OLTC shall be designed for a 
minimum 2,50,000 operations without repair or change of any part including 
oil. The OLTC shall be designed for a contact life of minimum 6,00,000 
operations. 

(iv) The requirements of soak pits and firewalls shall be in line with Regulation 46 
of Central Electricity Authority (Technical Standards for Construction of 
Electrical Plants and Electric Lines) Regulations, 2022.  

(v) The converter transformer bushing shall be designed in accordance with IEC-
60137/ IEC-65700, as applicable. 

20. Thyristor valves and valve cooling system 

(a) The thyristor valve assembly shall be designed and tested as per relevant IEC/IS. The 
valve shall be designed and protected during operating conditions for various over 
voltage and over current stresses to which it may be subjected to due to faults 
occurring in various parts of the station. 

(b) The thyristor valve modules, used for converting AC to DC or vice versa, shall be 
complete with associated electronic firing system; protection, monitoring & damping 
system, auxiliaries and cooling system. Twelve pulse scheme shall be used. 

(c) In case of two series converter configuration, a bypass switch shall be provided to 
bypass any faulty converter and use the remaining series converter at lower DC 
voltage. 

(d) The thyristor valves shall be water cooled, air insulated and indoor type. The valves 
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shall be either suspended type or floor mounted type depending upon the operating 
DC voltage and seismic requirements. The Double or Quadruple valve design shall 
be used depending on voltage level.  

(e)  Necessary control and monitoring including tripping of the HVDC system in case of 
cooling system failure shall be provided. 

(f) The valves shall be placed in the valve hall which shall have a positive pressure over 
atmospheric pressure and humidity control feature. The pressurization will be 
maintained by ventilation system. 

(g) No oil immersed part is permitted to be used inside the valve as well as valve hall. 
The electronic components located within the valve shall be designed to eliminate 
overheat and arcing. Only components of low flammability, high reliability and 
adequate ratings in margins can be used.  All thyristor including spare thyristors 
shall be identical and interchangeable between the converter stations. 

(h) Requisite redundancy shall be kept through a provision of suitable number of spare 
thyristors in valve modules. The number of redundant thyristors shall not be less 
than 3.0% of the total number of thyristors in the valve. Status of each thyristor level 
on the valve while the equipment is in service shall be monitored. 

(i) Description of Valve Cooling System: 

(i) Fine Water Circuit  
The fine water circuit shall consist of a main circuit and a water treatment 
circuit. The cooling medium in the fine water circuit shall be deionised water 
with low conductivity.  

(ii) Main Water Circuit  
The main cooling circuit shall consist of water within the thyristor valves, a 
de-aeration vessel /venting, pumps and filters.  
The main circuit shall be provided with an expansion vessel with level 
transducers and pressurised with nitrogen, as per requirement of OEM design. 
The level transducers shall be used for control of the makeup water for the 
system, if applicable, and for detection of leakages.  
There shall be two water pumps. One of the two water pumps shall circulate 
the 100% water through the main cooling circuit and the water treatment 
circuit. The other pump shall be included for redundancy purpose. The 
operation shall be automated and arranged into alternative weeks between 
these two pumps. Upon failure of the unit in service, the redundant shall be 
automatically activated.  

(iii) Water Treatment Circuit  
A part of the main flow shall be circulated in the water treatment circuit. The 
water treatment circuit shall consist of oxygen removers (if required), ion 
exchangers and mechanical filter. Sensors shall be provided for measuring 
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conductivity of the water, both in the main cooling circuit and in the treatment 
circuit at the exit side of the ion-exchanger. The water treatment circuit shall 
have provision   to connect makeup pump and associated valves and strainers. 
The water pipe for fine water make up shall be connected to main fine water 
circuit through the water treatment circuit. 

(iv)  Air Cooled Liquid Coolers  
The air-cooled liquid coolers shall cool the water from the thyristor valves. 
One redundant unit shall be provided by the TSP over and above the quantity 
required to achieve the operating temperatures for rated power.  
All the stations shall have dry type coolers. Each cooler shall consist of 
cooling fans with separated air channels.  
Suitable protection against corrosion, oxidation etc. shall be provided for all 
cooling equipment.  

(v) Mechanical Design  
The cooling system shall be pre-fabricated. There shall be three main parts:  

 fine water pump unit;  

 air cooled liquid coolers;  

 piping.  

The fine water pump unit shall be mounted on a frame and shall be placed in 
the valve cooling room. The air-cooled liquid coolers shall be placed outdoors, 
near to the valve cooling rooms. The piping shall be especially designed 
stainless steel and adapted to the station building.  

(vi) Control Equipment  
The valve cooling control equipment shall be specially designed for 
application to the cooling system for thyristor valves. There shall be two 
computer-based control systems such that either both are in ACTIVE mode, or 
when one system is in ACTIVE mode the other system shall be in ACTIVE 
STANDBY mode. Each computer-based system shall be self-checking and an 
automatic changeover to the other system shall take place in the case of failure 
of the active system.    

(vii) Design Criteria for the Cooling System  
Features to ensure high reliability, proper function and prolonged life time for 
the cooling system and thyristor valves shall be included. The following main 
components shall be supplied with redundancy in order to increase the 
availability:  

 main circulation water pump  

 air cooled liquid cooler (with one additional standby cooler)  

 bypass valves  

 transducers  

 nitrogen bottles, if applicable 
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(viii) Design Cooling Requirements  
Separate cooling system shall be designed to cool the heat generated in each 
12-pulse group of thyristor valves for converter stations.  
Cooling system shall be capable to operate and guarantee the design 
temperature specified steady state and overload conditions, up to max 
specified design dry bulb ambient temperature. Redundant Uninterrupted 
Power System/drive for valve cooling for each pole shall be rated for 2 
minutes. 

(ix) Ambient conditions  
Ambient Conditions are specified in Table 2 of the specification.  

(x) Materials  
The materials in contact with the cooling water as well as for manufacturing of 
the air-cooled liquid cooler shall be selected in order to minimize the risk of 
corrosion.  

(xi) Measure Against Water Leakage  
The design of the valve cooling system shall be made to minimise leakages. 
The following precautions shall be taken to minimize the risk of water leakage 
from the system:  

 choice of water pipe joint  

 number of water pipe joints in the system shall be kept as low as possible, 
particularly in the thyristor valves;  

 velocity of de-ionized water in the pipes and in the thyristor heat sinks 
shall be kept low  

 water circulation within the pipes shall be free from trapped air bubbles  

(xii) Valve Cooling Control and Monitoring  
The valve cooling control systems shall be redundant and be equipped with an 
integrated data collecting unit that is connected to the station sequential event 
recorder system.  

(xiii) Cooling Capacity Control  
The water temperature to and from the thyristor valves are used as an input to 
the cooling capacity control.  
In order to avoid condensation at the pipe lines within the thyristor valves the 
inlet fine water temperature shall be kept in an appropriate range.  

(xiv) Protections  
The following protections/monitoring shall be included:  

 Temperature of the water from the valves  

 Temperature of the water to the valves  

 Water flow through the valves  

 Water level in the expansion vessel  
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 Conductivity of the water from the water processing unit  

 Conductivity of the water in the main circuit  

 Pressure in the expansion vessel, if required  

 Pressure in the nitrogen bottle, if required.  

(xv) Leakage Detection  
There shall be three leakage detection methods used in parallel by the cooling 
control system. These methods can, depending on the nature of the leakage, 
generate trip of the converter and cooling system. However, one of the 
methods of leakage detection shall generate a leakage alarm if volume of 
leakage exceeds the reference volume, during the last 24 hours.  
Besides these detection methods alarms for frequent make up and for long 
make up when automatic make-up of cooling water is used, generated by the 
cooling control programme shall be provided. The total schematic of valve 
cooling system with valve position, flow, temperature, make up details, 
conductivity, pump running etc shall be made available to the SCADA system 
of HVDC terminal. 

21. Converter Station DC Outdoor Yard  
 

(a) The DC yard shall comprise of equipment such as HVDC bushings, smoothing 
reactors, DC filters, DC current and voltage measuring instruments and switchgear, 
surge arrester, insulators, clamps and connectors.  

(b) The specific creepage distance (corresponding to highest DC voltage) for DC yard and 
other areas shall be maintained as follows: 

Table 6 
 

Insulator type Under light 
and medium 

pollution 

Under heavy 
and very heavy 

pollution 
Indoor porcelain or composite insulators for 
valve hall (other than valves) and indoor 
smoothing reactor area (if any) 

20 mm/ kV  

Thyristor Valves 14 mm/ kV  
Outdoor porcelain insulators or bushings 
with RTV coating   

50 mm/ kV  60 mm/ kV 

Outdoor composite insulators or bushings 50 mm/ kV  
 

Note:  Specific creepage distances less than 50 mm/ kV but not less than 45mm/ kV can be 
accepted for outdoor silicone rubber bushings due to manufacturing limitations and 
for HVDC equipment requiring necessary internal/ external insulation co-ordination. 
However, specific creepage distance less than 50 mm/ kV and flash distance less than 
12 mm/ kV shall not be acceptable for outdoor jointed bushing. 
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The base voltage applicable for calculation of valve arrester creepage distance shall 
be: 

 
Where, CCOV: Crest value of Continuous Operating Voltage 
 

(c) DC wall bushing   
 

DC wall bushing shall be designed as per IEC-65700. DC wall bushings, used for 
electrical connection between the equipment inside the valve hall and the outdoor DC 
yard shall be of polymer housing as per relevant standards. All bushings inside the 
valve hall including HVDC wall bushing shall be dry type/SF6 gas filled or 
combination of both. There shall be no oil filled component inside valve hall. 
 

(d) Smoothing Reactor  
 
The smoothing reactor shall be designed as per IEC-60076-6. The smoothing reactor 
shall be of air core type. The reactors shall comply with relevant standards and shall 
have successfully passed DC tests as per their application. The smoothing reactor may 
be divided between pole and neutral for DC voltage above 500 kV. Each converter 
station shall be provided with one spare coil of smoothing reactor with all fitments, 
hardware & accessories.  Minimum. four nos. of insulators of each type for smoothing 
reactors shall be provided as spare.   
For the design of smoothing reactor, the Si factor has to be within the limits (0.22 <Si< 
1) where Si factor is defined as     
 

Si = Udn/ Ld*Idn         
Udn  =  Nominal HVDC Voltage level per pole   
Idn  =  Nominal HVDC Current   
Ld =  Total DC side inductance = Ldr + 3.5 Ltr;  
Ldr    =          Smoothing Reactor inductance   
Ltr  =  Converter transformer inductance  
 

The smoothing reactor shall be designed for Class H for inter turn insulation as per IEC 
60085, however, the maximum allowed hot-spot temperature rise shall be limited to 
one class lower i.e. Class F insulation. 

 
(e) DC Voltage and Current Measuring Devices 

The DC voltage and DC Current measuring equipment shall be installed at each pole. 
This equipment can be optical type or conventional type. The DC measuring equipment 
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at pole and neutral bus shall be suitably located based on the control philosophy and 
different protection zones such that complete pole and neutral equipment are protected. 
The details of DC Measuring Equipment shall be as per ‘Appendix-- C.1’. 
 

(f) DC Filters 
Adequate numbers of DC harmonic filters shall be provided in DC yard to limit 
harmonic voltages present on the DC lines (pole lines and DMR line). However, 
minimum one No. DC filter per pole per station shall be provided. Common DC Filter 
for parallel poles are not acceptable. 
The design shall be based on passive DC filters. The DC Filters shall consist of Low 
order filters, Harmonic Filters and High Frequency Filters as per the requirement of 
project specific studies. The main filter equipment like capacitors, reactors and resistors 
shall comply with the requirements of relevant IS/IEC standards/ CIGRE documents. A 
fundamental frequency series blocking filter shall be provided, as per requirement. The 
required switches shall be provided. It shall be possible to connect and isolate a single 
DC filter arm without causing any reduction in transmitted power on the affected Pole.  
The calculation of DC filter performance and rating shall be based on values of 
components, detuning, and harmonic voltages and currents. The TSP shall use "Three 
Pulse Model" or EMTDC model or equivalent for calculating performance and rating of 
DC filters. 

There shall be no limitation on the energization of the DC filter arms by reason of 
either ambient temperature, frequency, initial mistuning or DC voltage within the 
ranges defined in this Specification. The DC filter components shall not become 
overloaded due to detuning or resonance within the DC filter or between the DC filter 
arms and the HVDC circuit, or the DMR, for any combination of conditions for which 
the converters are capable of continued operation.  

TSP shall ensure that fundamental and 2nd harmonic resonance and adverse 
amplification does not occur on DC side. A parallel low order (2nd Harmonic) DC 
Filter shall be provided across each converter of each station. Earth resistivity along the 
DC line route will be considered as 250 ohm-m. 

 

DC filter Performance: 

The individual harmonic current (In) at any harmonic shall not exceed the value which 
could cause mal-operation of the HVDC system control and protection equipment 
supplied. The maximum equivalent disturbing current (Ieq), up to rated power in 
forward power direction, without any filter outage, for balanced bipolar and monopolar 
mode with metallic return or Dedicated Metallic Return (DMR) modes of operation 
shall be as follows:  
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Table 7 
 

Operating Mode  Ieq 
Balanced bipolar operation  1500 mA 
Monopolar mode with metallic or DMR mode  2200 mA 

The equivalent disturbing current includes not only the harmonics which flow in the 
DC Pole conductors and DMR lines but also the harmonics which are induced into the 
ground wires of the DC transmission line. 

Mutual impedance calculation algorithms require that the ground wires be “eliminated” 
for this configuration; however, as specified herein, the current flow in the ground 
wires must be eventually taken into account in the calculation of equivalent disturbing 
current. 

 

In Bipolar operation, the equivalent disturbing current shall be the psophometric 
weighted residual current of all harmonics of fundamental frequency from the 2nd to 
the 60th (i.e. 100-3000 Hz) according to the following formula: 

  

Where, 

Ieq(𝑥)  is the equivalent disturbing current in milliamps (mA) psophometrically 
weighted at any point along the transmission corridors specified herein 

𝐼𝑒𝐶 (𝑥)  is the magnitude of the RSS equivalent disturbing current component due 
to harmonic voltage sources at KPS2 (mA) 

IeS(𝑥)  is the magnitude of the RSS equivalent disturbing current component due 
to harmonic voltage sources at Nagpur Converter Station (mA) 

𝑥  denotes the relative location along the transmission corridors. 

The equivalent disturbing current at any point along the corridor due to harmonics 
from either KPS2 or Nagpur Converter Stations shall be calculated as follows: 

 

Where, 

𝐼𝑟 (𝑛, 𝑥)  is the magnitude of the equivalent residual rms current at each harmonic 
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in milliamps 

(𝑛)  is the psophometric weighting at harmonic "n" as per Consultative 
Committee for International Telephony and Telegraphy (CCITT) 

𝑛  denotes the harmonic number. 

𝐻𝑓  is the coupling factor which represents the normalized frequency 
dependent effects of typical coupling impedances to open wire circuits. 
The coupling factor Hf will be assumed as per table below: 

 
Table 8 

 

Frequency (Hz) Coupling Factor (Hf) 
 

40-500 0.70 

600 0.80 
800 1.00 

1200 1.30 

1800 1.75 

2400 2.15 

3000 2.55 

3600 2.80 

 

As defined above, all harmonics up to the 60th shall be included in the calculation of 
equivalent disturbing current. The equivalent disturbing current shall be based on a 
“worst consistent set” of harmonic voltages at either end of the line. 

The “worst consistent set” is defined as that set of harmonic driving voltages which 
could occur at any particular operating condition which results in the highest value of 
equivalent disturbing current that could occur for a period of longer than ten minutes. 

A particular operating condition is defined in terms of: 

a) The mode of operation, i.e. bipolar or monopolar in any specified mode of 
operation. 
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b) The DC voltage anywhere within the normal range for the mode of operation. 

c) Reduced DC voltage operation on both Poles and reduced DC voltage on one 
Pole with the other Pole at nominal DC voltage. 

d) The commutating reactance anywhere within the guaranteed range. 

e) The firing angle anywhere within the range applicable to the mode of operation as 
defined above which shall include firing angles associated with reactive power 
control and AC filter and reactive power bank switching. 

f) Worst case induced voltage from any parallel lines. 

g) The converter AC bus voltages anywhere within the normal range specified. 

h) The maximum 50 Hz negative phase sequence voltage of 1.5% for achievement 
of performance limits. 

i) The DC current anywhere within the range applicable to the mode of operation. 

j) Ambient temperature as defined in Table 2. 

k) Differences in the smoothing reactor harmonic impedances of the Poles 

 

DC filter rating  

The rating of the DC filter components shall be based on the assumption that the per 
pole harmonic voltage is individually maximized at each harmonic for any particular 
operating mode, and the filter component currents due to the harmonic voltages at the 
terminals shall be assumed to add as RSS (Root Sum Squared) at each harmonic.  

For the rating of the DC filter components, it shall be assumed that any one DC filter 
arm can be out of service in any converter Pole. The DC filters shall be rated for any 
loading up to the inherent continuous overload capability and short-time overload 
capability for all operating modes. The possible impact of reduced voltage operation 
and increased reactive absorption on the ratings of the DC filters shall also be 
considered. 

Short time and transient conditions as well as operation with discontinuous DC current 
must be fully taken into account. Due allowances shall be made for possible current 
amplification resulting from resonances between the arms of the DC filters. In the 
calculation of the impedance of the DC transmission system when used for calculation 
of DC filter component rating, ±10% tolerance in the respective line length shall be 
included. AC system voltage and frequency variations as functions of duration 
specified in Table 2 shall be allowed in the calculation of harmonic voltages and DC 
filter detuning. In addition, capacitor unit or element failures appropriate to the 
duration for which the DC filter has to remain connected, shall be allowed for in the 
calculation of DC filter detuning. 
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(g) Surge Arrester 
Surge arresters shall be gapless Metal Oxide arresters and shall be designed and tested 
as per relevant IS/IEC. The arresters shall be designed to absorb the desired amount of 
energy during a system disturbance and shall be coordinated with recovery of DC 
system following a disturbance as applicable. 
Arresters at appropriate places may be provided as per requirement. However, the 
HVDC main arresters typically found in a HVDC System are as follows:  

(i)  Valve Arrester   

(ii)  Bridge Arrester  

(iii)  DC Line Arrester  

(iv)  DC Neutral and DC Filter Arrester  

(v)  Converter Transformer and AC Filter Bus Arrester  

(vi)   DMR line arresters  

(vii)  Smoothing Reactor Arrester (if applicable) 

(viii)  DC Neutral Switch Arresters  

(ix)  DC pole bus arrester 

(x)  Converter transformer primary neutral arrester 

(h) Fundamental frequency blocking filter: 

A fundamental frequency blocking filter may be installed to block the 50 Hz induced 
current in DC line in order to minimize the risk of converter transformer saturation due 
to possible induced fundamental frequency current from parallel AC lines  

This induced current usually results from AC side second harmonic positive sequence 
voltage and from AC lines running parallel to DC line. The TSP shall consider any 
possible inductive and capacitive coupling between these lines.  

For design purpose, 50 km of parallel un-transposed 765KV AC Double Circuit 
line and 50 km of parallel un-transposed 400KV AC Double circuit line within a 
radial distance of 70 m to be considered by the TSP to consider any possible 
inductive and capacitive coupling between the lines. The parallel section of AC 
lines shall be considered to be located at a point that results in maximum 
fundamental frequency current at each converter station. 

Such a filter is formed of capacitor, reactor, resistor and arrester. Internal arrangement 
of these components is left to designer but the overall filter should offer significant 
impedance to 50 Hz current flowing in DC circuit. Blocking filter reactor shall be 
designed for Class H for inter turn insulation as per IEC 60085, however, the maximum 
allowed hot-spot temperature rise shall be limited to one class lower i.e. Class F 
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insulation. The reactor may preferably have similar design as smoothing reactor to 
share common spare. The AC/DC/PLC/RI reactor shall be designed for Class F 
insulation as per IEC 60085, however, the maximum allowed hot-spot temperature rise 
shall be limited to one class lower i.e. Class B insulation. 
 

(i) DC commutation switches:  
These switches are required for commutating the DC current from one path to the other. 
They comprise of Dedicated Metallic Return Transfer Breaker (DMRTB), Pole 
Metallic Return Transfer Breaker (PMRTB), Neutral Bus Grounding Switch (NBGS). 
High Voltage High Speed (HVHS) switch and Neutral Bus Switch (NBS) shall also be 
provided suitably at both ends in all the poles.  

 
22. Dedicated Metallic Return (DMR)  

 
The neutral current return path for bipolar configuration or monopolar configuration shall be 
via a Dedicated Metallic Return (DMR) conductor connecting both converter terminals. 

 
23. Control and Protection System  

It shall be demonstrated that the HVDC control system is stable under all operating 
conditions and cannot excite oscillations, such as sub-synchronous oscillations, between the 
HVDC and AC system. The control system shall be tuned for optimal overall performance 
for all conditions and configurations of the AC system. The details of operator Control and 
Monitoring are mentioned in ‘Appendix C.2’. 
It shall also be demonstrated, by applying system faults and step responses in current order 
and power order during the factory acceptance testing (FAT), that the as-built control system 
does not excite low order harmonic resonance(s) in the AC system and/or between HVDC 
and AC systems for any system configuration.  
The performance of the integrated DC and AC systems shall also be demonstrated using an 
EMT-type program (such as PSCAD) in order to validate the system performance 
requirements. 
Software based controls and protection shall be used to permit flexibility in effecting 
modifications. Protection and controls shall be duplicated for reliability. The control & 
protection shall provide fast controllability of the HVDC system. 

(a) Control System:  

(i)     The control system shall have redundancy with hot standby. Transfer of controls 
from Active Control system to Hot standby control system shall be seamless and 
there shall be no power interruption during this transition. Outage of one control 
system or part thereof, shall not result in any power reduction. 

(ii) The control shall be designed to give fast, stable and proper response to normal 
control actions as well as during disturbances such as AC & DC faults. 
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(iii) DC converter terminals shall be either manned by operator or controlled by 
remote operation of SCADA system. The control system hierarchy shall be as 
follows:  

1. Master Control 

2. Station/Bipole Control  

3. Pole/ Converter Control   

4. Valve Control  

(iv) The HVDC Station/Bipole shall have control features (as and when established by 
system design) including but not limited to the following:  

1. Reactive power controller  

2. Current and power controller  

3. Frequency controller  

4. Power modulator, pole power compensation. The modulator, if required, shall 
have feature which shall provide positive damping of AC network 
oscillations over the range of frequencies considered during system studies.  

5. Sub Synchronous Resonance (SSR) Damping Controller (if required) based 
on studies.  

All necessary studies shall be carried out to ensure that the DC system shall 
not excite the mechanical, electromechanical or other natural frequencies of 
the nearby region generators and turbines under any operating mode. It shall 
be demonstrated by studies that the nearby generators shall not be adversely 
affected by the HVDC system, particularly with regard to Sub Synchronous 
Oscillation (SSO)/Sub Synchronous Resonance (SSR) and harmonic 
injection and self-excitation. Sub Synchronous Damping (SSD) Controller 
shall be provided for converter stations near Generating stations.  

6. Run back/Run up controller (10 points) with provision to be linked to Special 
protection Scheme (SPS) of System Operator 

7. AC system stability function, such as power swing damping function 

Any other Controller as deemed required for stable HVDC system operation with connected 
AC network  

(b) Protection System 

The protection system shall be designed in Main-I and Main-II set up.  

(i) HVDC system protection shall consist of two parts:  

(A) AC side protection  
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AC side protection function shall cover the zone for converter transformer, 
AC filters, shunt capacitors, shunt reactors, and busbars. These protections 
shall generally follow the same philosophy as in a typical AC substation i.e. 
detection of fault by relay and tripping of circuit breaker or may be dealt in 
similar way as described for DC side protection.  

(B) DC side protection  

DC side protection shall cover the zones consisting of the valve hall, DC 
switchyard including smoothing reactor and DC filters, DC line, and DMR 
line. The protection equipment shall be designed to be fail safe and shall 
ensure high security to avoid mal-operation/ unwanted shutdown due to 
protection equipment failures. ‘Main-I and Main-II’ or ‘Main and Standby' 
protection philosophy shall be adopted for HVDC equipment and system. 

(ii) Following a DC Line fault, the HVDC System shall have the facility to restart. 
The DC transmission system shall be capable of recovery in a controlled and 
stable manner without commutation failures during recovery following AC and 
DC system faults. The post fault power order shall be equal to the pre-fault 
power order unless AC/ DC systems dictate otherwise.  

(iii) Protection system shall have two redundant systems with following protections 
(Some protection can be combined). 

a) Converter differential protection  
b) DC over current/under current protection  
c) DC bus differential protection  
d) AC conductor ground fault protection  
e) Commutation failure protection  
f) DC filter protection  
g) Converter transformer valve winding protection 
h) DC line differential protection  
i) DC under voltage/ over voltage protection  
j) DC line ground fault protection with restarts 
k) Dedicated Metallic Return (DMR) protection  
l) AC filter protections 
m) Thyristor failure monitoring 

 
24. DC Line fault locator 

 

DC online fault locators shall be provided to monitor the entire DC line length and give 
location of the fault with good accuracy in the range of + 1000 meters for pole conductors. 
DC line Fault Locators shall utilize a method of measurement of time of arrival at each end 
of the HVDC line of the steep wave fronts, resulting from a fault on the HVDC, affected by 
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the accuracy of the time measurements. Since the wave fronts shall propagate along the lines 
at 3x108 m/sec (or 300 metres per microsecond), the time measurements must be in 
microseconds with an accuracy of ±3 microseconds in order to achieve a location accuracy of 
approximately ±1 km. Greater precision of fault location would be desirable. The DC online 
Fault Locator equipment at each station shall be time synchronized to the master clock 
system at the station in order to facilitate analysis of system disturbances recorded on the DC 
Line Fault Locators, the transient fault recorders and the alarm monitoring and recording 
system.  Manually re-settable fault counter shall be provided as part of the equipment. 

 

ELECTRIC CHARACTERISTICS  

1) Control Panels  

Identical control panels shall be provided for each DC Line Fault Locator within its 
own cubicle(s). The control panel shall include, but not be limited to the following 
facilities.  

•  Equipment on/ off control and indication;  

•  Equipment alarm or failure indications;  

•  Fault location readout display for the last detected line fault;  

•  Manual initiation of automatic self-test routines;  

• Any other controls or indications  

2) Printers  

A printer shall be provided for each DC Line Fault Locator or it may be integrated with 
operator control and monitoring system. The printer shall print the day, hour, minute, 
second and millisecond of each fault or manual or automatic system test. The printer 
shall also print the location of each fault in kilometres from the respective station.  

If fault locator is integrated with operator control and monitoring system that all these 
details shall be displayed on Video Display Unit (VDU) and stored in archives in the 
backup memory.  

3) Power Requirements  

The equipment shall be suitable for operation from the station battery supply. There 
shall be no loss of accuracy within specified variations of DC input voltage.  

Note: Alternatively, TSP may also propose an integrated solution with the fault locator 
integrated into the HVDC Control and Protection system meeting the system 
requirements. If fault locator is integrated with operator control and monitoring system, 
then all these details shall be displayed on Video Display Unit (VDU) and stored in 
archives in the backup memory.  
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25. Operations supervision and control 
 
a) The TSP shall provide the control facilities from the operator control desk through a 

monitor and keyboard/mouse system. These facilities shall include all control 
operations, digital setting, indicating devices, Station single line diagram and symbols, 
any other special control devices and meters required for control and monitoring of the 
complete HVDC system. 

b) The layout of the station single line diagram, together with control, indicating and 
metering devices on the control desk shall be logical, compact, of pleasing appearance, 
and shall facilitate efficient supervision and operation of the station(s) by the operator. 
Every detected change of position shall immediately be displayed in the single-line 
diagram on the station screen, recorded in the event list and printable.  
 

c) Graphic representation of thyristor valves and valve cooling piping network shall be 
provided on station monitoring system. The graphical   representation   shall   also 
display faulty thyristors in different colours indicating faulty thyristor position. 
 

d) The 'Sequence of events' recorder, transient fault recorder, on-line DC Line fault 
locator, GPS system, Station Master Clock, visual display system, operator control 
protection and monitoring system shall be a part of the HVDC system.  
 
The details of operator control and monitoring system are provided at ‘Annexure-
Operator Control and Monitoring System’. The Transient Fault Recorder provided for 
the HVDC system shall be as per ‘Appendix C.3’ 

 
26. Telecommunication   

For smooth operation of the HVDC system, communication network with high reliability 
and availability shall be provided for transmission of control and protection signals between 
the two or more (in case of multi-terminal DC) HVDC terminals. The communication 
system design shall be as per ‘Annexure- Specific Technical Requirements for 
communication’. 

A limited remote data transfer of the HVDC system from the Load dispatch centers shall be 
provided by TSP. All required remote control and remote monitoring facilities shall be 
provided at each converter station. Complete remote monitoring of each converter station 
shall be possible from opposite converter station. 

Synchro phasor measurement using Phasor Measurement Units (PMUs) along with fibre 
optic connectivity, Global Positioning System Receiver and communication equipment shall 
be provided for monitoring AC side of converter bays of HVDC station.   
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27. Valve Hall  

The valve hall shall mainly contain thyristor valves, its associated structure, cooling and 
arresters. No oil filled equipment shall be present inside the valve hall. In case the turret of 
converter transformers (having oil) is protruding inside the valve hall, suitable fire barrier 
matching with adjacent valve hall wall fire rating shall be provided. The valve halls shall be 
provided with interference screening, if required by OEM. In addition, the control cable and 
cable termination rooms shall be suitably screened to minimize radio interference. Necessary 
measures shall be taken to take care of high frequency noise emission from valves. 

The valve halls shall have ample clearances such that the inspection of valves can be 
possible and allow access of mobile valve servicing equipment without any dismantling. The 
valve hall building shall be pressurized to prevent the ingress of unfiltered air. In addition, 
the building shall be properly sealed to minimize the flow of outside air into it and vice 
versa. Openings for equipment and services shall be weather proof. The Valve hall building 
shall consist of steel framed structure. The steel building shall be pre-engineered building 
fabricated in the factory and shall be assembled at site. Minimum two nos. scissor lift for 
erection and maintenance of valve modules shall be provided per station. Proper cable 
sealing shall be provided for cable entry into valve hall and control room to avoid entry of 
water and moisture. 

28. Ventilation System for Valve Hall 

Each valve hall shall have an independent ventilation system. Each ventilation system shall 
consist of two 100% capacity systems, one operating and one stand-by.  

The ventilation of the valve hall shall be of a positive pressure type. Once through 
ventilation system will not be acceptable. The ventilation system shall be a closed cycle with 
fresh air intake limited to a maximum of 20% of the total air requirement. Fresh outdoor air 
shall be filtered and dehydrated before being blown into the valve hall by the air fans to 
avoid dust accumulation and condensation on components present in the valve hall. Suitable 
measures shall be taken to minimise stagnant air. Each valve hall shall be provided with 
remotely operated motorized exhaust dampers which shall be normally closed and will be 
opened under high pressure/emergency conditions only. 

To ensure that the air being supplied to the valve hall is free from dust particles, a minimum 
three stage dust filtration process shall be supplied. This shall consist of at least the 
following:  

1.  Pre-Filters: To remove dust particles down to 10 microns in size with at least 95% 
efficiency.  

2.  Fine Filters: To remove dust particles down to 5 microns in size with at least 99% 
efficiency.  

3.  Absolute Filters: To remove dust particles down to 0.3 microns in size with at least 
99.5% efficiency.  
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All the filters shall be panel type. Easy access should be available to the filters for 
replacement/cleaning.  

It shall be possible to maintain specified conditions continuously inside the valve hall, both 
automatically and manually controllable from the station service panel (located in the 
control room) as well as from the local control panel.  

In addition to the alarms for particular parameters like pressure, temperature & relative 
humidity etc., indicating instruments shall be provided for each valve hall. These parameters 
shall be integrated with station monitoring system also.  

The valve hall shall be kept at a pressure above the atmospheric pressure under all 
conditions. The test shall be conducted at site to measure the pressure inside the valve hall 
for 48 hours. 

Adequate numbers of de-humidifiers shall be provided for each valve hall as per design 
requirement.  

 
29. Air Conditioning System 

Air conditioning shall be provided on a continuous basis in the control room, bay kiosks, 
valve module workshop & storage rooms, control & protection workshops, offices, first aid 
room, conference room, entrance halls, corridors etc. and all rooms containing electronic 
equipment. 

The air conditioning system for the control room shall consist of two (2) systems each of 
100% capacity; one operating and one stand-by. Both units shall be interconnected so that, 
in the event of breakdown of one unit, the stand-by unit can be placed into service. Stand-by 
and operating units shall be alternated monthly for regular operation. The operation of the 
units shall be automatically controlled including sequential start and stop with single 
command. 
If valve base electronics and/or valve cooling control cubicles are located at places other 
than in the station control room, these areas can be cooled by using split Air Conditioning 
units of appropriate capacity. At least two units shall be provided, one operating and one 
stand-by with the facility of automatic changeover after operator assigned time period. 

A separate air conditioning system shall be provided for other areas of the service building. 
This shall also consist of two (2) Nos. each of 100% capacity; one operating and one stand-
by. 

 
30. Visual monitoring system (VMS) for watch and ward of station premises: 

Visual monitoring system for effective watch and ward of substation premises shall cover all 
the transformers and reactors, outdoor DC yard, valve halls, indoor and outdoor isolators, 
earth switches, breakers, AC and DC capacitors, all other major AC Equipment (such as CB, 
isolators, CT, CVT, SA etc. as applicable), panel room, all entrance doors for the service 
building, other buildings, all the gates of switchyard and all entry and exit points of control 
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room building and accordingly the location of cameras shall be decided. In addition to these 
locations, the cameras shall also be located around the boundaries at suitable locations. The 
camera shall be high definition color CCD camera with night vision feature. The VMS data 
partly/completely shall be recorded (minimum for 30 days) at least @25fps (or better) and 
stored on network video recorder and followed by transfer of the data to a juke box. The 
system shall use video signals from various cameras installed at different locations, process 
them for viewing on workstations/monitors in the control room and simultaneously record 
all the cameras. The VMS data should go only to the intended personnel/facility and not to 
the remote server of the Camera (VMS supplier). The operation of cameras shall be 
integrated with the Network server placed in Control room of HVDC station. Sensors shall 
also be placed on boundary walls to prevent intrusion from outside and shall be connected to 
the CCTV system. 

Mouse/keyboard controllers shall be used for pan, tilt, zoom and other functions of the 
desired camera. The Visual Monitoring System shall have provision of WAN connectivity 
for remote monitoring. 

All camera recordings shall have Camera ID & location/area of recording as well as 
date/time stamp. The equipment should generally conform to Electromagnetic compatibility 
requirement for outdoor equipment in EHV substation. 

At existing HVAC substations, the visual monitoring system if available shall be augmented 
as per existing or better specification as required. 
 

31. Building Management System  

A fully computerized and automatic Building Management System (BMS) shall control the 
operation of the mechanical systems serving the valve hall and service building and other 
systems as detailed below.  

Scope of Work 

The scope of work shall cover all necessary system provisions (including hardware and 
software) for synchronizing/integrating the BMS with the control and monitoring of  
 

• Air Conditioning system,  

• Valve hall ventilation system   

• Fire Fighting Systems including Fire Spray and Hydrant systems, water level in Fire 
Water Tanks etc.  

• Utility Services i.e. Water Storage and Supply,  

• Access Control including Motorised Gate at the entrance to the station and for all 
entrance doors for the control room building including provision of electromagnetic 
door locks, card readers etc.  

• Fire Detection and Alarm System.  

• Illumination systems  

• VMS 
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32. Water Supply and Distribution System 

The water supply and distribution system shall include the supply, distribution and storage 
of water in the HVDC Station at least the following purposes. 

a)  storage of water for the firefighting system; 

b)  storage of water sufficient for 24 hours of continuous operation of HVDC 
converter in the event of interruption of water supply to the tanks; 

 c)  water supply for the valve cooling system; 

d)  water supply for sanitary services;   

Two nos. 100% capacity water storage RCC tanks shall be provided. Each tank shall be 
constructed in such a way that there shall be segregation between requirement for fire water 
storage and water for other purposes. Both the tanks shall have interconnection piping with 
isolation valves for both tanks. Separate piping as per IS/IEC standard for firefighting, valve 
cooling and other purposes shall be provided from the tanks from independent headers. 
 

33. Grounding & Safety:  
 
a) The design of the grounding system shall be based on relevant IS/IEC/IEEE standards.  
 
b) In order to prevent adverse effect (i.e. overheating due to induced circulating current) of 

magnetic field of air core reactors, special care shall be taken e.g. no closed loops are 
formed by the earthing conductors and in reinforcement bars of the foundation or other 
necessary mitigation measure to be provided. Air core reactor manufacturer’s 
guidelines shall be followed.  
 

c) The electrical safety clearances for the DC side shall not be less than the clearances 
applicable for an AC switchyard at the equivalent BIL level.  

 
d) The total electric field at ground level shall be as prescribed in relevant standards.  
 
e) Fencing and electrical interlocking & mechanical key arrangements shall be provided 

for all non-accessible areas, for valve halls, and for areas where for equipment mounted 
directly on ground without suitable height of steel structure, e.g.  smoothing reactor 
area, AC and DC filter areas, as applicable.  

 
f) Safety precautions in regards to gas/oil pipe lines in vicinity of HVDC/ AC lines shall 

be taken coordination with gas/ petroleum authorities.  
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34. Cables:  

All cables shall be FRLSH type. The High Voltage (6.6 kV to 33 kV) power cables shall be 
XLPE insulated conforming to IS-7098 Part-2. The Low Voltage power cables shall be 1.1 
kV XLPE insulated conforming to IS-7098 Part 1 or relevant IEC standards and/or PVC 
insulated conforming to IS-1554 Part 1. The control cables shall be 1.1 kV PVC insulated 
conforming to IS-1554 Part-1. The rating and size of cables shall be determined by TSP. All 
cables shall be armored except cables used for special purpose as per OEM recommendation. 
Fibre optic cables conforming to IEC– 60793 and 60794 shall be used to transmit the signals 
to and from various equipment and panels located in the AC/DC switchyards, Valve Halls, 
control rooms, valve cooling rooms etc.  

35. Auxiliary Power Supply System:  

The auxiliary power supply system shall have the following:  

a) Highly reliable duplicated supply sources from two separate sources with automatic 
change-over facilities. Each of the sources of auxiliary power shall be from 33 kV side 
of 2 Nos. of 765/400/33 kV transformers (1500 MVA) at KPS2 and 33 kV tertiary of 2 
nos. 765/400/33 kV ICT at Nagpur. This source shall be stepped down to 433 V by 
means of station service transformer of minimum 2000 kVA capacity and rated 
33/0.433 kV. 

b) Completely separated secondary distribution (415 V) systems for the auxiliaries of each 
converter.  

c) Duplicated supply by two different 415 V power sources to essential loads  
 

d) Diesel Generator (DG) Set of minimum 1500 kVA capacity per pole shall be provided 
to meet essential loads. This generator set shall start automatically and cater load 
immediately in case of loss of all the normal and standby supply sources. The DG sets 
shall be designed and rated so as to meet the load time characteristics of the essential 
loads of the entire station as determined by the TSP with a 10% margin on the load. 
 

e) Parallel operation between station service transformers shall not be permitted at any 
voltage level in order to limit fault currents, prevent back feed into the AC bus and to 
ensure independence of supply sources. Also, parallel operation shall not be permitted 
between transformers and the DG set. 

 
f) Suitable protection on all primary MV and LV supply connections shall be provided. 

 
g) The 220 V DC supply system(s) per pole shall consist of at least two independent DC 

systems; each system consisting of one float-cum-boost charger, one battery bank and 
one distribution panel. A 48 V DC system consisting of two battery sets, two battery 
chargers and two distribution boards shall also be supplied for communication panels 
(wherever supplied). If desired, 48 V supply may be obtained from 220 V DC battery 
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bank by use of adapters, without compromising backup time. 
 

(i) The station services DC system shall cater to the DC loads of HVAC and HVDC 
switchyards, auxiliary services control, valve and pole control, protection circuits, 
communication system loads etc.  

(ii) Minimum lighting load shall be connected to the station DC system.  

(iii) Sizing of 220 V battery and battery charger shall be done based on the number of 
bays specified (including future bays) as per CEA Regulations and relevant IS. 2 
sets of 48 V battery banks for PLCC and communication equipment for present 
and future scope shall be provided at each new Substation with at least 10-hour 
battery backup and extended backup, if required. 

h) All auxiliaries shall give rated output at voltage variation of ±10% and frequency 
variation of -5% to +3%. Sizing of LT Switchgear shall be suitable to cater the 
requirement for all present and future bays. AC & DC distribution boards shall have 
modules for all the feeders (including future as specified). 

 
i) For substation extensions, existing facilities shall be augmented as required. 
An indicative SLD for the Auxiliary Supply System is enclosed at ‘Appendix-C.5’. 
For the requirement of the Auxiliary Power as described above, Essential Load is defined as 
per below: - 
Essential loads: These are the loads whose failure shall affect the conversion capability of 
the HVDC system. These loads shall include, but not be limited to, the cooling and other 
auxiliaries of the converters, the cooling of transformers and reactors, valve hall cooling, 
etc. In addition, loads that must remain working in case of complete loss of the AC power 
supply shall also be included in essential loads. These loads shall include, but not be limited 
to, the station battery chargers, disconnecting switching and circuit breakers operating 
mechanism, the emergency lighting, fans to keep over pressure in valve halls, etc.  
 

36. Fire Detection, Alarm and Protection system:  
 

A comprehensive fire detection, alarm and protection system as per Central Electricity 
Authority (Measures Relating to Safety and Electric Supply) Regulations, 2023 shall be 
provided. Valve Hall shall have Air aspiration system (fast and early smoke detection 
system). Suitable Infra-Red (IR)/Ultra Violet (UV) detector to detect the flashover inside the 
Valve Hall shall also be provided. The Valve hall wall towards converter transformers shall 
be suitable for minimum 3-hour fire rating. 

Suitable fire detection system using smoke detectors and/or heat detectors shall be provided 
in HVDC Station for all room and areas. These smoke fire detection systems shall be 
connected to a separate Fire annunciation system clearly identifying the zone.  
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Hydrant System:  

Suitable No. of hydrants shall be provided for protection of HVDC Station equipment in the 
yard and HVDC Station building.  

HVWS System:  

High Velocity Water Spray (HVWS) system shall be provided for converter transformer, 
ICTs and Shunt Reactors. 

37. Testing and trial operation  

All equipment/components including Thyristor valves, Converter Transformers, smoothing 
reactors, EHV DC Transformer bushings and wall bushings shall be subjected to Type tests, 
Routine tests, Factory Acceptance Test (FAT), Site Acceptance Test (SAT) as per relevant 
IS / IEC/ IEEE as applicable. The SAT shall consist of sub-system & system tests and shall 
be carried out after installation of equipment at site. The sub-system tests cover the major 
sub-system like valve cooling, AC & DC filters, HVDC converter, auxiliary systems, 
communication etc. After completion of sub-system tests, system tests covering power 
transmission tests, transient & dynamic control tests, measurement of electric field and RFI 
etc shall be conducted. After completion of all system tests, final trial operation of the 
HVDC System shall be carried out for continuous period of normal operation of not less than 
10 days (for each Pole/Bipole separately, followed by entire HVDC link consisting of two 
parallel Bipoles again for 10 days) during which the converter equipment shall be fully 
operational. The HVDC System shall be declared under Commercial Operation after the 
successful completion of its Trial Operation.   

38. Reactive power exchange  

The reactive power exchange limits with the system for the Converter Stations are specified 
in this specification. 

The following reactive power exchange limits shall be honored by the HVDC system: 

(A) Reactive power exchange limits 
Table 9 

 
Minimum DC Power 

150 MW 
 

Maximum DC Power 
3000 MW per bipole 

 

In the entire range of HVDC power  

400 kV AC SYSTEM KPS2 bus sections 
Maximum Export at 420kV  

50 MVAR 
 

Import NIL at 380kV  
 

400 kV AC SYSTEM Nagpur   
Minimum DC Power 

150 MW 
 

Maximum DC Power of 
6000MW 
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(3000 MW per bipole) 
 

In the entire range of HVDC power   
Maximum Export at 420kV  

100 MVAR 
 

 
Import NIL at 380kV  

 

 

The 400kV Bus sectionaliser at KPS2 is planned to be normally open and 400kV Bus 
sectionaliser at Nagpur is planned to be normally closed. However, the design should also 
consider the possibility of 400kV Bus sectionaliser at either end to be kept open/closed based 
on system conditions. 

The control of reactive power exchange shall be fully automatic and shall be continuously 
monitored. The control equipment, however, shall allow both automatic and operator-
initiated switching. In the former case, adequate annunciation shall be provided to the 
operator. The reactive power control system shall not require any element switching for DC 
power flow changes of 150 MW in either direction since the last switching operation had 
taken place. Switching necessary to maintain the AC bus voltage within the ranges specified 
is permissible for power order changes of less than 150 MW. 

Each breaker used for switching shunt reactive elements shall have point-on-wave switching 
control for energizing its branch, to minimize voltage disturbances while switching 
capacitors and filters, and minimize DC offset current while switching shunt reactors. 
Breakers used for switching shunt reactive and filter elements must be capable of de-
energizing their branch at the maximum temporary overvoltage conditions specified in this 
specification, or as determined by the TSP’s studies, including full load rejection studies, 
whichever is greater. The reactive compensation and overvoltage limiting equipment shall be 
designed such that at any power transfer level up to rated power in either direction, a 
complete or partial interruption of DC power transfer shall not result in a fundamental 
frequency over voltage beyond the values specified in this specification. The TSP shall 
provide controlled or point-on-wave switching for synchronous closing of converter 
transformer. 

All the necessary studies of reactive compensation and voltage control shall be performed. 
The calculations of reactive power exchange and of voltage control shall be based on the 
most unfavorable combination of tolerances on equipment, connected system configuration 
and of changes in operating conditions. 

39. Pole Blocking 

The HVDC System shall be designed such that the power transfer loss of a faulted Pole due 
to Pole blocking or during DC line fault clearing is transferred to the remaining Pole. The 
power transfer on the remaining Pole shall be increased up to its rated short-time power 
transfer capability to compensate for the power transfer loss on the faulted Pole and to 
minimize AC network disturbance. 
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When an increase in power transfer of the healthy Pole is required due to blocking of the 
other Pole, 90% of the increase in DC power transfer required shall be achieved within 100 
milliseconds of the faulted Pole blocking. 

For the case where a Pole blocks while communications are not in-service, 90% of the 
required DC power transfer to the other Pole shall be achieved within 100 milliseconds of 
the rectifier blocking. 

The HVDC System shall recover to 90% of the pre-fault DC power transfer level 
consistently within 120 milliseconds from the instant of fault clearing, without subsequent 
commutation failure on the faulted or healthy Pole or sustained oscillation for all inverter 
system fault conditions. For all rectifier AC system fault conditions, the recovery time, to 
90% pre-fault power level, shall be within 100 milliseconds from the instant of fault 
clearing. This recovery time shall be achieved for all short circuit levels as defined in this 
specification. 

If it is in the interest of the overall improved recovery of the AC/ DC system, in such cases 
the recovery times other than those specified shall also be acceptable, subject to review 

 
40. Pole Deblocking and Converter Start-up 

A coordinated sequence of starting an HVDC Pole shall be established and demonstrated 
during FAT. The sequence shall be in a such a manner that it will not impact the connected 
AC system. It shall be possible to start and deblock at minimum DC power specified in this 
specification earlier while maintaining all the AC and DC filter performance requirements. 

41. AC bus fault 

The TSP shall demonstrate the response of the power controller to DC voltage changes in the 
rectifiers and inverter for solid converter AC bus faults, both single phase-to-ground and 
three phase-to-ground.  

The HVDC system shall recover to 90% of the pre-fault DC power transfer level consistently 
within 120 ms from the instant of fault clearing, without subsequent commutation failure or 
sustained oscillation for all inverter AC system fault conditions. For all rectifiers AC system 
fault conditions, the recovery time, to 90% pre-fault power level, shall be within 100 ms 
from the instant of fault clearing. This recovery time shall be achieved for the fault levels 
above the minimum specified in Table-1. Recovery times greater than specified above shall 
be acceptable only if the higher recovery times results in the overall AC and DC system 
improvement.  

The response time shall be determined in accordance with the general criteria defined in this 
specification. The specified response for the rectifiers ac system and inverter ac system faults 
shall be demonstrated [400 kV & 765kV level at KPS2 (HVDC), 400 kV and 765 kV  level 
at KPS1, 400 kV  and 765 kV  level at KPS3, 765 kV  level at Lakadia, 765 kV  level at 
Halvad, , 400 kV  and 765 kV  level at Nagpur (HVDC), 765 kV  level at Raipur and 765 kV  
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level at Wardha] for the following conditions: 

(i) Single phase-to-ground faults, for five cycle, ten cycle, and twenty cycle fault 
clearing and with fault levels resulting in voltage reduction to 90%, 70%, 50%, 30%, 
20%, and 5% of nominal converter AC bus voltage. 

(ii) Three Phase-to-ground faults, for five cycle fault clearing, with fault levels resulting 
in voltage reduction to 90%, 70%, 50%, 30%, 20% and 0% of nominal converter AC 
bus voltage.  

(iii) Zero impedance three phase 400 kV AC busbar faults at KPS2 and Nagpur which are 
cleared after five cycles and which result in the loss of one DC pole. 

(iv) Three phases to ground, five cycle, and Single line to ground, ten cycle faults. The 
outage of components would include 400 kV single circuits, 400 kV double circuits if 
these are on same tower, generator, filter bank etc. 

(v) Three phase to ground, five cycle, and Single line to ground, ten cycle faults 
following conditions when system is already running under single contingency and 
which result in outage of further system components. The outage of components 
would include 400 kV single circuits, 400 kV double circuits if these are on same 
tower, generator, filter bank etc. Under such conditions it shall be shown that the 
system stability is maintained although the time required for recovery may exceed the 
values given above. For certain cases if there is a need for run back condition on 
HVDC the same shall be evolved by the TSP.  

 
42. DC Line Faults 

The DC line fault protection sequence shall detect the fault, de-energize the faulted line Pole 
by control action, allow a time period for fault deionization (settable between 50 ms to 1000 
ms), and then automatically attempt restoration of the DC power transfer on the Pole. 

There shall be 2 full voltage restarts followed by 1 reduced voltage (80% DC voltage) restart 
attempt. All equipment shall be dimensioned keeping these 3 restart attempts in mind. 

For mono-polar Metallic return, minimum one restart attempts shall be considered at full 
voltage and current corresponding to 10% overload operation. 

The minimum total time to restore the DC power to 90% of the pre-fault DC power from the 
end of the deionization period shall not exceed 100 milliseconds (excluding the time allowed 
for deionization). 

The system shall be designed and capable of the following: 

a) During the DC line fault and deionization interval the power transfer on the non-faulted 
Pole shall be rapidly increased to the extent possible in order to minimize the impact on 
the DC power transfer. 

b) On recovery of the faulted Pole the power transfer on both Poles shall resume the pre-
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fault values. 

c) The transfer of power to the non-faulted Pole during the line fault clearing and 
recovery sequence shall occur even when the HVDC telecommunications are not in 
service. 

d) The healthy Pole shall not fail commutation when a DC line faults occur on the other 
Pole or any time there after until the faulty Pole is back to normal operation. 

The clearing and recovery of a DC line Pole fault shall be demonstrated in bipolar and 
monopolar mode at 1.0 pu power transfer prior to the fault for the particular mode. Faults 
shall be applied at the line ends and at the line midpoint in both power directions. The 
demonstration shall include the influence of the function provided to transfer power from the 
faulted Pole to the other Pole. 

Suitable modeling of the DC line, which takes into account the electro-magnetic coupling 
between the Poles, shall be considered in the above studies. 

DC reduced voltage restart shall be possible even when there is no telecommunication 
between rectifier and inverter stations. 

43. Operation During Reduced AC Voltage Conditions 

To assist in the recovery of the network, the Converter Stations shall be able to continue 
operation with reduced AC bus bar voltages. 

In addition to the requirements of operation under over voltage conditions specified in this 
specification, the converter equipment shall be able to continue operating without blocking 
of converters with AC bus voltage reduced to 30% of nominal voltage during three phase 
faults, and to zero on one phase during single line to ground faults, for a period of 1 second 
followed by voltage recovery to 80%. The gate control units shall be able to trigger the 
thyristor valve as soon as the voltage recovers after the AC bus voltage has dropped to zero 
for 1 second. The converters shall continue to transmit power to the extent possible under the 
above reduced voltage conditions. The valve firing system as well as all the cooling 
equipment shall be rated for these conditions. The cooling system shall not trip during AC 
system faults. 

44. Controlled Shutdown 

Each Pole shall be able to be shut down in a controlled manner by the automatic reduction in 
the power order accompanied by appropriate AC harmonic filter bank switching. The block 
and isolation of a converter Pole shall be done without the block or shutdown of other Pole 
converters. 

45. Power Runback  

The controls shall be capable of achieving 90% of any step change requested by run-back 
modulation signals including within 200 milliseconds of receipt of the run-back signal. 
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46. Commutation Failure Performance 

 

There shall be no commutation failures for the disturbances described below: 

a) Disturbances resulting in AC voltage drops of 15% or less compared to the voltage 
prior to the disturbance. In this case, repetitive commutation failure shall not occur 
(though one or two commutation failure may occur). 

b) Dynamic AC voltage swings of less than ±10% with an oscillation period of one 
second or longer. 

c) Switching of any reactive element in the Converter Stations. 

d) Energization of the converter transformer on the other Pole or any other AC 
transformer in the switchyard. 

e) Sympathetic commutation failures shall not occur on the healthy Pole for faults on the 
other Pole. 

f) The control system shall be designed to prevent multiple commutation failures after 
one commutation failure is detected. 

g) The switching in and out or a tripping due to faults of a filter sub bank at the 
converter stations shall not result in a commutation failure, except for faults at 400 
kV side of the filter sub bank. 

 
47. Cyber security  

The designed system shall be compliant with: 

a) IEC-27001 Information security management  
b) IEC-62443  
c) CEA (Cyber Security in Power Sector) Guidelines, 2021 
 
Cyber security shall be incorporated in the overall design of the HVDC controls, 
protection, communications, HMI and SCADA systems. The TSP shall propose a secure 
and robust design in the control and LAN systems, using next generation firewalls, dual 
firewall communication designs, routers, gateways, data diodes, etc. that have built in 
cyber secure measures. 

 
48. Performance Guarantee for Converter Station (excluding HVDC line) 

a)    HVDC Station losses: The Guaranteed losses of HVDC converter stations shall include the 
no load loss and equivalent load loss. The equivalent load loss is the sum of load losses at 
specific loadings multiplied by weightage factors as per expected loading cycle. The 
Guaranteed losses shall be verified as per IEC 61803.  
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b) No load loss shall be guaranteed corresponding to converter transformer set at principal tap 
with nominal AC system voltage and nominal frequency. Also refer maximum guaranteed 
loss figures in table below: 

c)    The system shall meet various harmonic performance parameters on both AC side and DC 
side.  

d)    Design targets for HVDC station Reliability and Availability^^ and station guaranteed 
losses^ (per Bipole of 3000 MW):  

 
Table 10 

1 Overall Energy availability of HVDC 
scheme  

(a) Overall Performance 
(b) Excluding transformer 

 
 

Not less than 97% 
Not less than 98% 

2 Forced Energy Unavailability (FEU) Not more than 0.6% 

3 Schedule Energy Unavailability (SEU) Not more than 1% 

4 Single Pole outage per pole per station 
per year 

Not more than 8 (with average 
outage duration of 7.5 hours) 

5 Bipole outage per station per year Not more than 0.2 (with average 
outage duration of 8 hours)  

6 No-load losses (kW) 0.2 % of Bipole Rating 

7 Equivalent load loss (kW)* 0.7% of Bipole Rating 

 

* Equivalent load loss= Load loss at 1000 MW in kW*0.4 + Load loss at 1500 MW in 
kW * 0.16 + Load loss at 2500 MW in kW * 0.16 + Load loss at 3000 MW in kW * 0.28). 

^ - These loss figures are per bipole of 3000 MW for both the terminal stations 

^^The details for calculating Availability are mentioned in ‘Appendix C.4’. 

For the loss guarantee stated above, following equipment/systems shall be considered: 

e) Determination of losses 

The total losses of the HVDC converter station shall be calculated as the sum of the losses 
determined for each individual equipment. The major components to be included in the 
loss calculation and guarantees and the method of assessment for each component shall be 
as follows: 
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1. Converter Transformers as per IEC 60076-57-129  
2. DC Smoothing Reactors 

3. Thyristor Valves as per IEC 61803 

4. Reactive Power Equipment, AC FILTER 
5. Auxiliary Power Transformers 
6. DC Filters and 50 Hz blocking filter as per IEC 61803 
7. Miscellaneous Losses for the following equipment shall also be included: 

a) Devices used for TOV suppression  
b) Direct current voltage transformer  
c) Surge capacitors  
d) RI & PLC filters 

 
Specific Exclusion:  

Equipment specifically excluded from the loss calculations shall be the oil treatment plant 
and firefighting load, station auxiliary system energy consumption (such as illumination of 
indoor and outdoor services, Air conditioning & ventilation system for control room, 
service building, kiosk, battery & battery charger etc.) except auxiliary power consumption 
required by Converter transformer cooling and Valve cooling system. 

f)   Guaranteed Failure Rate of Thyristors  

The maximum annual guaranteed thyristor level failure rate shall not exceed 0.2% per 12 
pulse valve group. The failure rate shall not include failures directly attributable to 
operating and maintenance errors.  

 
g) AC/DC HV Filter Capacitor Failure Rate Guarantee 

 

The maximum guaranteed annual capacitor failure rate shall not exceed 0.15% except first 
unit failure. The capacitor shall be considered as failed if its Capacitance value varies more 
than ±5% of the (actual measured) name plate value or as indicated by manufacturer. 
Leakage of oil from the capacitor and deformation of the capacitor unit shall be considered 
as a failure even if the capacitance value is within the tolerance limits.  

h)    Flashover Guarantee  

Flashover is defined as breakdown of insulation for self-restoring insulation media which 
leads to outage as defined elsewhere in this specification. TSP shall guarantee that there 
shall be not more than two pollution related flashovers per station per year for DC yards 
(base environmental conditions as given in this specification will be considered) for each 
Bipole separately. In case of a flashover, TSP shall make necessary investigations to 
establish the cause of the same, propose mitigation measures and implement the same. In 
case of flashover in common neutral area of both Bipoles, the flashover shall be counted in 
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one of the Bipole with lesser number of flashover. 

i)    Guaranteed Failure Rate of Relay Module/ C&P Module/Component  

The guaranteed failure rate of relay module/ C&P module/ component shall not be more 

than 0.5% (except 1
st 

unit failure). This will include individual circuit boards but not 
computers. The failures directly attributable to operation & maintenance errors and other 
incidents unrelated to the DC system shall not be included in the calculation. The relay 
module/ C&P module/ component failure rate shall be monitored on per pole per station 
basis. 

49. Commissioning and start of operation 

The purpose of commissioning period is to demonstrate to the Nodal Agency satisfaction 
that the equipment is ready for its purpose and it functions satisfactorily under normal 
operating conditions. The testing and commissioning period will have the necessary duration 
to demonstrate the proper functioning of all the Project equipment and systems. 

a) Site Testing 

After the installation and preliminary adjustments of equipment, the Site tests shall be 
performed in the following stages:  

•  Erection checks  

•  Commissioning tests  

•  Sub-system tests  

•  Sub-system energization tests  

•  System tests  

The site testing has been categorized in above stages for the sake of convenience only. There 
may be overlapping of two or more stages for particular tests. The TSP shall perform the site 
testing with complete responsibility.  

The TSP shall provide all instruments, equipment and facilities required to perform these site 
tests. Calibration certificates for the test equipment shall be made available at site prior to the 
start of the testing.  

All special and test equipment necessary to simulate devices or switching sequences and 
required for commissioning shall be provided by the TSP. Results of the site tests shall be 
well documented and shall form a part of plant documentation. 

50.  Mandatory Spares: 
 
The mandatory spares for the HVDC Station shall be as per ‘Annexure-B, 4. Mandatory 
spares for HVDC stations (substation/switchyard level)’ of CEA’s ‘Guidelines for 
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availability of spares and inventories for power transmission system, transmission lines & 
substation/switchyard) assets, 2020’.  
 
The specific exclusion to the above list is Sl. No. 2.1, Converter Transformer and Sl. No. 3, 
Smoothing Reactor.  Other Converter Transformer spares from Sl.No. 2.2. to Sl. No. 2.41 to 
be provided. The spare requirement for Smoothing Reactors shall be as per Clause 22 d).  
 
Minimum one No. (single phase two winding) spare Converter transformers of each type and 
rating per station, shall be provided. The spare Converter Transformers shall be inclusive of 
all fitments, hardware, bushings, as well coolers if mounted on the tank, accessories and oil 
complete in all respect. 
 

51. HVDC building:  

The Building shall comprise of but not limited to the following facilities:  

1.  Control & Relay Panel room  

2.  ACDB & DCDB room  

3.  Battery room  

4.  Service Room cum workshop  

5.  Valve hall  

6.  Cooling system room  

7.  AHU Room 

8.  Valve Hall Ventilation Room 

9.  Any Other room/facilities as per functional requirement 

 
52. For Type Test requirement of equipment, CEA’s ‘Guidelines for the Type Tests for major 

equipment of Power Sector’ is to be followed. 
 

53. Applicable Standards: 

All equipment and material shall be designed, manufactured, tested and commissioned in 
accordance with latest Indian Standards / IEC or IEEE standards, / CIGRE guidelines and 
the Acts, Rules, Laws and Regulations of India. Some of them are as follows:  

Table 11 

Sr. No. Description Standard 

1.  Terminology for HVDC transmission IEC 60633 
2.  Thyristor valves for HVDC transmission IEC 60700(1-2) 
3.  Performance of HVDC with line commutated converters IEC 60919(1-3) 
4.  Determination of power losses in High-Voltage Direct 

Current (HVDC) converter stations with line-commutated 
IEC 61803   
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Sr. No. Description Standard 

converters  
5.  High-Voltage Direct Current (HVDC) installations - 

System tests   
IEC 61975   

6.  High-Voltage Direct Current (HVDC) systems - Guidance 
to the specification and design evaluation of reactive power 
exchanges  

 
IEC 62001 (1-4) 

7.  Bushings for DC Applications  IEC 65700 
8.  Insulation Coordination IEC 60071 (1- 5) 
9.  Application guide for metal oxide arresters without gaps for 

HVDC converter stations 
CIGRE report 33/14-
05 

10.  Converter transformers IEC 60076-57-129 
11.  Power transformers - Part 6: Reactors IEC 600076-6 
12.  Shunt capacitors for AC power systems having a rated 

voltage above 1000 V  
IEC 60871-(1-4) 

13.  Semiconductor devices - Part 6: Discrete devices –
Thyristors  

IEC 60747-6 

14.  Fire aspects of HVDC thyristor valves and valve halls.  CIGRE-TB  
136 1999   

SC 14 TF 14.01.04   
15.  Guidelines for the system design of HVDC  

project   
IEC/TR 63127 Ed. 
1.0   

16.  High voltage direct current (HVDC) power transmission - 
System requirements for DC-side equipment - Part 1:  
Line-Commutated Converters   

IEC/TS 63014 Ed. 
1.0    

17.  Guidelines for operation and maintenance of HVDC 
converter station 

IEC/TR 63065 Ed. 
1.0 

18.  Guidelines on Asset Management for HVDC Installations   IEC/TR 62978 Ed. 
1.0 

19.  Transformer for HVDC applications IEC:60076-57-129 
20.  Surge Arresters – Metal Oxide Surge Arresters without 

gaps for HVDC converter stations  
IEC60099-9-Part -9 

21.  CT’s and VT’s  IEC 61869 
22.  Disconnectors and Earthing Switches  IEC 62271  
23.  Cyber Security  

 
IEC 62443 
IEC 27001 

24.  UPS, SMPS and Other Power supply units  
 

IEC 62040  
IEC 61558  

25.  Other items as per relevant and prevailing standards 
specified elsewhere in the specification for substation 
works.  
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Appendix- C.1 

DC Voltage Measuring Equipment 

A proven type of voltage divider shall be provided for DC voltage measurement. The 
accuracy of the device shall not vary more than 0.5% with an ambient temperature change of 
50o C. The overall voltage measuring system shall have an accuracy of at least 1.0% of full 
scale. The response time shall not be longer than 150 micro seconds, accepting an overshoot 
of up to 20% at that rise time. The measuring system shall achieve proper operation of the 
control and protection system to which it is connected.  

The measurement range shall be sufficient to measure voltages up to 1.5 pu. Preference shall 
be given to devices which provide isolation between the HV primary connection and the 
output signal. If the output signal is not completely isolated from the HV connection, 
protection shall be provided to limit the possible output signal voltages to less than 2 kV  in 
the event of a fault on the device.  

All low-level signals shall be cabled separately from high level signals. The divider shall be 
so arranged that no leakage current on the surface of the insulator can pass to the measuring 
circuit. The insulator shall for this reason be continuous without any metallic intermediate 
flanges. Furthermore, the interior of the divider shall be so arranged that interior leakage 
currents do not influence the measurement.  

For voltage measuring equipment to be erected in the outdoor switchyard, it shall be ensured 
that discharge activity on the housing shall not cause interference with the output signal.  

For each voltage measuring device furnished, all necessary auxiliary power plus any 
equipment necessary for the transformation of the auxiliary power to an acceptable form 
shall be provided. Such transformation equipment shall be mounted in the control cubicles. 

Direct Current Measuring Equipment  

Direct Current Transducers supplied shall be mounted in bushings, if available. In locations 
where bushings are not available, free-standing transducers shall be provided. For each 
transducer furnished, the all-necessary auxiliary power plus any equipment necessary for the 
transformation of the auxiliary power to an acceptable form shall be provided.  

The design of the measuring system shall be based on maximum interchangeability where 
any electronic module shall be compatible with any of the core and coil assemblies.  

The transducer output signal shall be of sufficient magnitude to ensure that the content of the 
signal is usable at all levels of primary current from 1% to 300% of the rated current, with a 
measurement output possible up to 600% before saturation of the output signal occurs.  

In the event of high current (up to 0.2s short circuit current), the DC CT shall remain 
unsaturated for 20 ms or longer. This time shall be measured from the instant the current 
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attains 10 pu. The DC CT shall be provided with interlock circuits that indicate saturation of 
the DC CT, as well as DC CT faults.  

It shall be ensured that any low-level signals generated are kept shielded from interference 
due to other higher voltage circuits. The low-level signals shall be cabled separately from 
high level signals.  

It shall be ensured that all DC current measurement outputs are accurately calibrated with all 
the respective loads connected. If required, on-site adjustments to output calibration shall be 
possible. The sensitivity of the devices supplied for such calibration shall be appropriate for 
setting the required accuracy.  

The electronic module shall be provided with interlock circuits to indicate that the measuring 
system is fully operable.  

In case of Optical DC measuring system, the materials used in it shall be non-corrosive in 
nature.  

Stationary Accuracy  

The composite accuracy of all DC current measurement systems used for protective purposes 
shall be equal to or better than ±2% of rated DC current up to 120% of the maximum rated 
current and ±10% of rated DC current up to 1.2 times peak calculated fault DC current.  

All DC current measuring system used for control purposes shall have a composite accuracy 
of ±0.75% of rated DC current from minimum rated current to 120% of the maximum rated 
current and ±10% of rated DC current from 120% up to 300% of the rated current.  

All transducers used for corresponding functions, e.g. pole differential protection etc shall 
have matching accuracies equal to or better than ±2% of rated current up to 300% of the 
rated current.  

 Dynamic Accuracy  

The response of the measuring systems shall be such that a linear current change within 
150% of maximum rated current and with a rise time of 45 ms, is tracked by the transducer 
output with an error which does not exceed +0%, -2% of rated current on any point of the 
curve. The rise time is defined as the time required for the current to change from 10 to 90% 
of the full current change. The frequency response shall be within +3% at 1500 Hz. 
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Appendix C.2  

 
 

Operator's Control, Monitoring and Support Systems 
 
A. General Requirements 
 

All hardware such as computers, computer peripherals/printers/ accessories, testing equipment 
etc and networking products shall conform to latest products based on industry standard. It 
shall be possible to fully monitor and control both stations as described below- 

 Operation control of both converter station (from monitors) from Nagpur 

 Operation control of both converter stations (from monitors) from KPS2  

 In separate operation control mode, all the terminals shall be able to control their own 
station individually. 

 
The above selection modes shall be separately provided for control of the DC system and the 
AC systems of either station. 

  
A Station operator desk to be supplied at each converter station shall be able to control the 
stations. The control shall be possible from TFT Monitors and operator key board/ mouse. In 
the event of failure of the system, control and monitoring shall be by means of direct control 
at the Bipole control panels, circuit breaker controls panels etc generally as shown in ‘Figure-
A’. This control could be made from PC connected to these control panels and necessary 
interface shall be provided to achieve this. The control functions to be provided from the 
equipment control panels shall include at least those listed under ‘Table-A’ and ‘Table -B’. It 
shall also be possible for operator to know individual alarms by selecting the particular panel 
on the display monitor. 

The TSP shall provide the equipment necessary for the purpose of control, status indication 
and metering of all equipment (keeping in view the intermediate Bay Kiosks to be provided in 
AC & DC yard,) at Nagpur and KPS2.  

The control room shall generally house the following equipment: 
 

• Operator control, monitoring and support system 
• DC line fault location equipment, if not integrated within C&P system. 
• Transient fault recorders, if not integrated within C&P system. 
• Master controller equipment, if not integrated within C&P system. 
• Station fire alarm, control & monitoring panel 
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‘Figure – A’ 

 
(System shall be redundant with system A and system B. Only one system has been represented.) 

 
i. HVDC Controls 

The station control room at each converter station shall have facilities that include, but not be 
limited to, the functions shown on Table-A and B 

A description of major HVDC control functions is outlined below: 

1.  Controlling Station (Master Station) Selector Switch 

Control location selector switches shall be provided in each station control room. These 
selector switches shall enable the operator to control the HVDC system and/or the HVAC 
yard of any converter station from either Nagpur and KPS2 stations. HVDC and HVAC yard 
control & monitoring of other converter station shall be provided from TFT Monitors. 

2.   Bipole Controls 

Bipole controls shall refer to the common control functions that affect both poles in a Bipole. 
These functions are typically Bipole power order, power direction, power limit and power 
ramp rate. 

The power flow over the Bipole shall be maintained at the Bipole power order as set by the 
operator. 

The power ramp rate shall control the timing sequence for loading Bipole at a pre-selected 
rate (within specified range) set by the operator. 

The power limit control shall enable the operator to set different limits to Bipole loading. It 
shall also be possible to operate each pole separately from Bipole Controls. 
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3.   Pole/Converter Current Order/Limit 

The power setting divided by voltage shall determine the current order to either pole. 
However, this shall not preclude the ability to control each pole, by means of a directly 
entered manual current order signal. 

The pole current limit set point shall enable the operator to raise/ lower current limits to 
optimize link capabilities under varying conditions such as ambient temperature, temporary 
reduction in capability etc. 

4.   HVDC System Control Mode Selection (Per Pole) 

The following basic control modes shall be provided: 

a)  Power Control Mode  
b)  Current Control Mode 

Disturbance free transfer of any pole from one control mode to another shall be possible. 
 

5.   Miscellaneous Operator Controls 
 

a)  DMR (Dedicated Metallic Return) Line Current Null Control 

This control shall enable the operator to null the current flowing in the DMR (Dedicated 
Metallic Return) Line resulting from unequal sharing of load between poles during balanced 
operation. 

b)  Block/ Deblock 

This control shall enable the operator to stop (block) or start (deblock) a converter. 
Automatic sequences shall be provided to fullfil preconditions for deblock. A normal 
stopping sequence initiated by “block" contact involves a sequence at each end that causes 
the voltage and current to drop to zero. 

c)  Pole Start/ Stop 

This control shall enable start or stop of the complete pole, comprising converters at either 
of the rectifiers and the inverter and shall take care of all interlocks, start/stop preconditions 
and sequences automatically. 

d)  Direction of Power Transfer 

Power flow shall be possible in both directions.  

e)   Pole Metallic Return/DMR (Dedicated Metallic Return)/DMR-PMR parallel Mode 

This selector switch (or switches) shall enable an automatic sequence from Pole metallic 
return to DMR and vice versa. This mode change shall be possible even with power flowing 
in the DC system. It shall also be possible to operate DMR & PMR conductors in parallel. 
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f)  DC Filter Connect/ Isolate 

Motorized disconnects are specified for switching the filter arms to allow disconnection of a 
faulty filter bank or arm and for restoration to service as quickly as possible. An automatic 
switching sequence shall be provided which shall take care of all the interlocks. 

g)  DC Line Isolator 

DC line isolators are specified for maintenance purposes and their electrical operation in 
local shall be possible. Operation shall be permitted only with pole blocked and station 
ground connected. Automatic operation shall also be possible if required by any sequences 
subject to satisfying all interlocks permitting the operation. 

h)  Grounding Switches in DC Yard 

Grounding switches are specified for the DC switchyard area to allow each isolatable 
section of bus to be grounded. Only local electrical operation is required.  However, if 
operation of any grounding switches is part of any automatic sequence(s), or is specified 
elsewhere, then those grounding switch(es) shall be operable locally as well as remotely. 

i)  Valve Hall Ground Switches 

Remotely controlled motor operated grounding switches are specified for the valve halls to 
protect maintenance personnel. The operation of all the valve hall ground switches together 
as a group shall be possible by initiating a sequence from the control room. Provision shall 
however be made (key operated switch) for defeating the interlock to permit entry of 
authorised personnel into the restricted area of the valve hall. 

j)  Maintenance/Bypass Isolators for Metallic Return Transfer Switch / Bus (MRTS or MRTB) 

Electrically local operated isolators shall be provided to establish a ground reference when 
MRTS is being maintained. These shall be interlocked with the MRTS. 

k)  Emergency Stop 

An emergency stop button on pole basis shall be provided in the control room. Operation of 
this button shall automatically ramp down at a fast rate the direct power, lead to blocking of 
the converters and reach safe shut down with Operation of High speed parallel/ De-parallel 
switches. 

l)  HVAC Controls 

HVAC controls shall consist of close-open operations for circuit breakers and motor 
operated disconnectors. 

 
ii. Station Control Facilities 

The TSP shall provide the control facilities from the operator control desk through a TFT 
monitor and keyboard/ mouse system. These facilities shall include all control operations, 
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digital setting, indicating devices, Station single line diagram and symbols, any other special 
control devices and meters required for control and monitoring of the complete HVDC 
system. The layout of the station single line diagram, together with control, indicating and 
metering devices on the control desk shall be logical, compact, and shall facilitate efficient 
supervision and operation of the station(s) by the operator. 

iii. Station Level Status Supervision 

The position of each switchgear e.g. Circuit breaker, isolator, earthing switch, transformer 
tap changer etc shallbe supervised continuously. Every detected change of position shall 
immediately be displayed in the single-line diagram on the station screen, recorded in the 
event list and an option to take hard copy printout of event list shall be available. Alarms shall 
be initiated in the case of spontaneous position changes. 

The switchgear positions shall be indicated by two auxiliary switches, normally closed (NC) 
and normally open (NO), which shall give ambivalent signals. An alarm shall be initiated if 
these position indications are inconsistent or if the time required for operating mechanism to 
change position exceeds a predefined limit. 

iv. System Indications and Power Measuring Facilities 

The TSP shall provide DC and AC system / equipment indication facilities in the station 
control room at each converter station that shall include, but not be limited to, the functions 
shown on Table A and Table B. Alarms of slave stations shall be indicated and displayed both 
at Master Station and slave stations and vice-versa. 

3-Dimensional graphic representation of thyristor valves and valve cooling piping network 
shall be provided on station monitoring system. The graphical representation shall also display 
faulty thyristors in different colours indicating faulty thyristor position. 

Pressure, temperature and relative humidity of each valve hall shall also be displayed in the 
control room. Alarm(s) shall be raised in case any of the parameters exceed limits. 

‘Table A’ provides a list of minimum AC and DC metering facilities required, which shall be 
included on TFT monitors.  
 

v. Energy Metering 
 

Energy meters as per relevant CEA Guidelines and Specifications/Regulations for the 765 kV, 
400 kV, 220 kV & 132 kV AC switchyards (as applicable) and 33 kV feeders at HVDC 
terminals shall be provided by the TSP.  
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B. System Requirements 

General 

The main control and monitoring systems shall be configured as dual redundant computer-
based systems in a main and hot standby configuration generally as shown in ‘Figure A’. The 
operator control, monitoring and support system could be integrated with station control 
system. Outage of any subsystem or complete loss of one system shall not affect the control 
and monitoring of the HVDC station. The system shall be based on open system concept in 
hardware and software and industry standard communication protocols and graphical user 
interface. 

The redundant, computer-based system shall accept control inputs from the Operator by 
means of TFT monitor/ mouse etc and send these commands to the HVDC and the HVAC 
control systems. 

The system shall gather alarm, status and measurand data from the plant and display it to the 
Operator on the mimic diagram on TFT monitors, loggers etc as further defined below. The 
system shall be so designed that no alarm and status data or control data shall be lost. 
 
Table -A Controls & Indications at Nagpur and KPS2: - 

 

Sl. No. Signal Name Nagpur KPS2 

 CONTROLS SIGNALS   

1.  Bipole power order √ √ 

2.  Bipole power order ramp √ √ 

3.  Bipole power order limit √ √ 

4.  Bipole power/current control √ √ 

5.  Power direction P1.P3, P2.P4 √ √ 

6.  Power/Current control P1.P3,P2.P4 √ √ 

7.  Current order setting √ √ 

8.  Current ramp start/stop √ √ 

9.  Current order ramp setting √ √ 

10.  Current limit setting √ √ 

11.  Master station transfer √ √ 

12.  Metallic/DMR switching √ √ 

13.  Reduced voltage on/off P1, P2, P3, P4 √ √ 

14.  Start/Stop & Block/deblock P1, P2, P3, P4 √ √ 

15.  Power Swing modulation on/off √ √ 
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Sl. No. Signal Name Nagpur KPS2 

16.  DC power /current control √ √ 

17.  Emergency stop P1, P2, P3, P4 √ √ 

18.  Frequency control/on/off √ √ 
19.  Frequency target/limits  √ √ 

20.  Connect/isolate P1, P2, P3, P4 √ √ 

21.  Joint/separate, Sync/Async  √ √ 

22.  DC Filter connect/isolate P1, P2, P3, P4 √ √ 

23.  RPC auto/man off switching √ √ 

24.  RPC Volt/Reactive Selection √ √ 

25.  RPC MVAr/Voltage set points √ √ 

26.  Open line test auto/man P1.P3, P2.P4 √ √ 

27.  AC Filter (bank/ sub-bank) breaker open/close √ √ 

28.  Conv. Trans Breaker open/close √ √ 

29.  AC Filter (bank/sub-bank) Disconn open/close √ √ 

30.  Con. Trans Disconn open/close √ √ 

31.  Tap changer auto/man P1, P2, P3, P4 √ √ 

32.  Valve hall Gr. Switch open/close P1, P2, P3, P4 √ √ 

33.  Nagpur Sw. yard Breaker open √ √ 

34.  KPS2 Sw. yard Breaker open √ √ 

INDICATIONS   

35.  DC OP Mode Pwr./current √ √ 

36.  Gr/metallic return indication. P1.P3, P2.P4 √ √ 

37.  Power direction P1.P3, P2.P4 √ √ 

38.  Pole Telecommunication healthy √ √ 

39.  Pole blocked/deblock P1, P2, P3, P4 √ √ 

40.  Master station Nagpur-KPS2- LDC √ √ 

41.  DC Station overload in use √ √ 

42.  Power ramp in progress √ √ 

43.  Stabilization control on/off √ √ 

44.  Full/reduced DC voltage indication. P1.P3, P2.P4 √ √ 

45.  Tap changer Auto/Man indication. √ √ 

46.  Pole connect/isolate indication. √ √ 

47.  Power direction normal/reverse √ √ 

48.  Runback activated indication. √ √ 

49.  Frequency control on/off √ √ 
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Sl. No. Signal Name Nagpur KPS2 

50.  Frequency control activated √ √ 

51.  AC bay Circuit breakers indication. √ √ 

52.  AC bay disconnectors indication. √ √ 

53.  AC Filter (Sub-bank) Circuit breaker indication √ √ 

54.  AC Filter (Sub-bank) disconnector indication. √ √ 

55.  DC filter con/isolated indication. √ √ 

 
Table -B Indication Signals to RLDC 

 

S.No Signal Name RLDC 
1.  Bipole power order √ 

2.  Power Swing modulation on/off √ 

3.  DMR/metallic return indication. P1.P3, P2.P4   √ 

4.  Pole blocked/deblock P1, P2, P3, P4   √ 

5.  Runback activated indication. √ 

6.  Frequency control on/off √ 

7.  Frequency control activated √ 

8.  Full/reduced DC voltage indication. √ 

9.  AC bay Circuit breakers indication. √ 

10.  AC bay disconnectors indication. √ 

11.  DC Power Bipole √ 

12.  DC Line current/ voltage P1.P3, P2.P4   √ 

13.  AC side A/MW/MVAR/ P1, P2, P3, P4   √ 

14.  AC Filter/Cap A. Mvar all banks √ 

15.  AC Lines A/MW/MVAR/ √ 

16.  Station/AC system MW exchange √ 

17.  Station/AC System MVAR exch. √ 

18.  AC Bus Voltage √ 

19.  AC Bus Frequency √ 

The system shall also be designed to allow input of signals from the Dispatch centre - for 
example, load frequency control (LFC) signals. The system shall be capable of meeting the 
control and monitoring requirements of each converter station and LDC while operating at 
maximum rating, with a reserve capacity of minimum twenty-five per cent. Equipment bins 
that are not fully equipped with cards shall be fully wired and be ready to accept additional 
cards. Power supply units shall be rated to meet the full capacity requirements.  
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C. Functional Requirements 

1.  General 

The redundant computer-based system shall be a highly reliable integrated system, which 
shall provide Operator’s interface, alarm and monitoring system and operator guidance/ expert 
system. 

The high-voltage apparatus within the station shall be operated from different places: 

 Remote control centres 

 Station operator control. 

 Local Bay controller IED (in the bays) 

Operation shall be possible by only one operator at a time. The operation shall depend on the 
conditions of other functions, such as interlocking, synchro-check etc. 

2.   Run Time Command Cancellation and Self-Supervision 

Command execution timer (configurable) must be available for each control level connection. 
If the control action is not completed within a specified time, the command should get 
cancelled. Continuous self-supervision function with self-diagnostic feature shall be included. 

3.  User Configuration 

The monitoring, controlling and configuration of all input and output logical signals and 
binary inputs and relay outputs for all built-in functions and signals shall be possible both 
locally and remotely. 

It shall also be possible to interconnect and derive input and output signals, logic functions, 
using built-in functions, complex voltage and currents, additional logics (AND-gates, OR 
gates and timers). (Multi-activation of these additional functions should be possible). 

The Functional requirement shall be divided into following levels: 

a)  Bay Level Functions. 
b)  System Level Functions. 

D. Computer Information System Requirement: 

A computer-based information system shall perform following functions: 

•    Initiation of commands to control HVDC system. 
•    Control and monitor the Valve cooling system. 
•  Monitoring of process data to give brief overview as well as a comprehensive view of   

each subsystem. 
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• Sequence of event recording and alarm system including determination of Event 
Categories (major, warning, alarm). 

•   Process data archiving and trending. 
   

Soft copy of complete station documentation shall be available on Operator Work Stations. 

All the system trends shall be available at least for one-year period and retrievable on demand 
from the main storage system. The process data logging shall have hourly/ daily logging of 
station data. Archiving and back up storing facility of the log sheets shall be possible and 
facilities taking backup on External hard discs/ Drives minimum 2 tera bytes shall be 
provided. 

E. Remote Control, Monitoring and Tele Control systems 

The TSP shall provide facilities for coordinated control and monitoring of the HVDC system. 
All required remote control and remote monitoring facilities shall be provided at each 
converter station. Complete remote monitoring of each converter station shall be possible 
from opposite converter station. The HVDC tele-control system   equipment shall be used in 
the processing of signals to be transmitted over the fibre optic communication system between 
the converter stations of Bipolar scheme.  
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Appendix C.3 
Transient Fault Recorders 

 
1. General 

The transient fault recorders (TFR) shall continuously monitor the power system. These could 
be integrated with operator control and monitoring system or supplied as standalone units.  

Below requirements are specified for standalone units. Similar functional requirements will be 
applicable for integrated TFR. 

One recorder per pole shall be provided at each converter station. The TFR may be provided 
in the form of central unit together with Data Acquisition Units (DAUs). Initiation by any one 
of the fault detecting sensors or external initiating contacts shall cause the fault recorder to 
record on all channels.  The record shall comprise-fault information, time of fault information 
and post fault information. The TSP shall determine the number of analog and event inputs 
required for each recorder and supply these number plus minimum 25% spare channels. The 
TFR shall also have facility for harmonic analysis upto 50th harmonics of waveforms. 
Recorders shall be of solid-state modular construction microprocessor based and without 
moving parts. First in, first out (FIFO) printing logic shall be used. The necessary software for 
directly analyzing the records on the memory of the TFR shall also be supplied. 

Facilities shall also be provided for data retrieval from TFR and analyse by means of a master 
station based on compatible PC having minimum configuration of 2.8 GHz clock speed, 1 TB 
hard disc & 16 GB RAM capacity, complete with 24-inch LED monitor, keyboard/ mouse etc 
and include laser colour printer with capability to print on A3 and A4 size paper. All 
necessary software package(s) along with facility to communicate between TFR & PC shall 
be provided by the TSP. 

2. Input Signals 

The input signals and starting sensors required for the HVDC system for commissioning and 
operation shall be determined by the TSP. The input signals to each fault recorder system for a 
pole shall include, but not be limited to, the following: 

• Valve group firing pulse markers; 

• Valve group ignition delay angle response; 

• Valve group voltage; 

• Pole current order; 

• DC line voltage (own pole); 

• DC line voltage (other pole); 

• DC neutral Bus voltage (Both poles) 

• DC line current (own pole); 
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• DC line current (other pole); 

• DC power (each pole and both converters) 

• DC power (other pole and both converters) 

• Current order 

• AC bus voltage (3 phases); 

•        AC current to each valve group and transformer primary currents. 
 

The Triggering of TFR shall include, but not be limited to following inputs: 

• Pole Block/ Deblock 

• Pole Commutation Fail 

• Pole Firing pulse loss 

• Pole last Breaker opened 

• Pole DC Protection Voltage level trigger 

• Pole DC Protection dv/dt triggger 

• Pole di/dt 

• Pole 30 minutes, 2 hours and 5 seconds overload operated 

• Pole MR/ GR sequence initiated 

• AC Over voltage/ under voltage Protection operated. 

• Full voltage/ RVO Changeover 

• Idc Limit by VDCOL 

• DC O/V, U/V 

• Telecommunication Fail 
 

Each fault recorder shall be equipped with suitable input circuits and starting sensors for all of 
the input signals. The TSP shall ensure that the characteristics of the input circuits and starting 
sensors are well matched to the characteristics of the signal sources. 

3. Electrical Characteristics 

(i) Monitoring Systems 

The recorder shall be a digital based type. Operation of the equipment shall be based on 
programs stored in non-volatile solid-state memory. Programs shall be stable and no 
inadvertent change of program(s) shall occur. 

The recorder shall be equipped with a built-in post fault record- length timer, adjustable over a 
range of 0.5 to 10 seconds after the fault. 

Normally open operation alarm contacts shall close while the fault recorder system is 
operating and be utilized as inputs to the alarm monitoring and reporting system. A three digit, 
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manually resettable operations counter shall be provided that indicates the number of faults or 
disturbances recorded. 

Facility for automatic storage of information to a PC or an independent storage device (e.g. a 
disc drive) shall be provided.  The output shall be possible to be printed on plain paper in the 
A4/A3 format.   
The recorded information shall include but not necessarily be limited to: 

•  Station Identification 

•  Identity of trigger source 

•  Record Identification for Analog, Event and Sensor traces 

•  Date/ Time:  Year, Day, Hour, Minute, Second, Millisecond 

•  Analog traces 

•  Event traces 

•  Sensor traces 

•  Time marker trace which shall allow time interpolation of records to 2 ms. 

•  Start of record line. 

(ii) Operations 
 

The fault recorder shall continuously monitor the power system. Initiation by fault detecting 
sensors or by other input contacts or pre-selected events shall cause that particular recorder to 
record the fault information. The other pole recorder shall also record in a slave mode. 
Operation of any one of the initiating sensors shall start the recording mechanism or otherwise 
cause all channels to record until the fault clears or the record-length timer setting is exceeded. 

 
The transient fault recorder shall have facility for suitable interface for transmission of 
recorded analog and digital information to a remote station. This shall be demonstrated by the 
TSP at site by using inter-station communication. 

(iii) Input Circuitry 
 

The input circuits for the recording channels shall be insulated for operation at potentials of 
2000 Vrms between channels and between channel and ground. Each input recording channel 
shall be capable of operating from the output of 1A rms nominal secondaries of current 
transformers and capacitive voltage transformers with 63.5 V rated secondary. Each channel 
shall be supplied with a selection of current shunts and voltage multipliers to provide a range 
of high and low current or voltage ranges which can be selected by straps or similar method. 
The recorder shall also be capable of operating from the DCCT’s and direct voltage devices 
supplied for the station. Any device required for processing of input signals in order to make 
them compatible to the equipment shall form an integral part of the supplied equipment. 
However, such processing of input signals shall in no way distort its waveform. The 
equipment shall be carefully screened, shielded, earthed and protected as may be required for 
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its safe functioning. It shall be possible to position the reference point of any of the analog 
channels to any position on the record.  The individual traces shall be identified on the record 
by numbering them in the order they are connected at the input. 

The current values of scaling parameters related to the various channels shall be printed on 
each printout to enable quick interpretation of the records. 

(iv) Starting Sensors 

The initiating or detecting devices, which start the recording, shall be solid state and automatic 
self-resetting type. 
Each sensor shall be equipped with an indicating lamp, viewable from the front of the cabinet, 
which operates when the sensor operates.  The lamp shall remain ‘on’ until reset by the station 
operator.  Failure to reset the lamp shall not affect subsequent operation of the sensor. Sensor 
settings shall be easily adjustable and easily accessible. One starting sensor for at least each of 
the following types of changes shall be provided. 

 Level Changes Over Current Over Voltage Under voltage 

 Swing Rate of change of nominal input 

 Frequency 

 Under frequency 

 Over frequency 

It shall be possible to adjust the response time of the sensors, in each case, to ensure the most 
rapid operation consistent with the characteristics of the analogue quantity being monitored. 

It shall also be possible to initiate the fault recording, as required, by additional external relay 
contacts, either NO or NC. 

(v) Pre-fault Periods 

The recording system shall accurately record power system transient disturbances with a pre-
fault period, which shall be settable between 50 to 250 ms. 

(vi) Memories 

Sufficient memory shall be provided to prevent any loss of records under all normal operating 
circumstances.  

(vii) Time 

A means shall be provided to record on the chart the time of occurrence of each fault or 
disturbance to a resolution of 2 milliseconds or better. The time clock shall be synchronized 
with the station master clock signal. Facility shall exist to display the time in hour, minutes 
and seconds on the front of the panel. 
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(viii) Calibrations 

The recording system shall be so designed that each channel may be calibrated separately. 
Calibration shall be accomplished by applying the calibration level input in the test switches. 
Controls and switches shall be provided on the front panel to facilitate calibration. 

(ix) Resolutions 

a) Analog resolution 

Analog to digital conversion shall be 12 bits (minimum). The amplitude of the recording 
shall be adjustable and magnification in fixed steps, of the recording, shall be provided. 

b) Events Resolution 

The event resolution at the lowest scan rate shall be two milliseconds or better. 

c) Transient Response (analog channels) 

The transient response delay of the analog input conditioning circuits to a step function 
input shall be less than 400 microseconds between 10% and 90% values of the step 
function with overshoot of the final value of the step function being not more than 2%. 

(x) Recording Quality 
 

Static trace width 1.5 mm maximum 
Residual channel noise 0.1% of full-scale maximum at 50 Hz or any 

harmonic thereof 

Recording resolution 0.1% of full scale 

Phase error between channels Less than 5 degrees at 50 Hz 

Crosstalk Lower than 50 dB (DC to 1500 Hz) 

Scale alteration/ expansion facilities shall be provided. 

(xi) Alarm Circuits and Indicators 

Alarm circuits shall be provided to indicate inability for automatic operation due to power 
failure, out of paper condition, incorrect switch positioning or other failure(s), which shall be 
prominently visible on the recorder panel.  Each alarm circuit shall include a normally open 
contact which shall be integrated into the station alarm monitoring and reporting system. 

(xii) Power Requirements 

The recording system shall be suitable for operation from the station battery supply. There 
shall be no loss of accuracy in the recording system for specified variations of DC input 
voltage. 
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Appendix C.4 

DEFINITIONS 
 
OUTAGE TERMS 
 
1.  Outage 

The state in which equipment or a unit of equipment is unavailable for normal operation 
due to an event directly related to the same equipment or some unit of equipment.   
 

2.   Scheduled Outage 

Scheduled outage is an outage which can be scheduled at least one week in advance. This 
includes planned maintenance, normally conducted on annual basis, and also unplanned 
maintenance or repair which can be deferred at least one week subsequent to discovery of 
the need for maintenance or repair. If the outage is extended due to additional work which 
would have otherwise caused a forced outage, the excess period is counted as a forced 
outage. 

 
3.  Forced Outage 

The state in which equipment is unavailable for normal operation, but is not in the 
scheduled outage state, i.e. an outage which is not a scheduled outage. 

 
4.  Pole Outages 

An outage which causes a reduction in the Bipole DC power system transfer capacity 
equal to or less than the power rating of one pole   

 
5. Bipole Outages 

An outage which causes a reduction in the bipolar DC system power transfer capacity 
greater than the power rating of one pole   

 
CAPACITY TERMS 

 
1. Maximum Continuous Capacity (Pm) 

The maximum bipolar HVDC system capacity (MW) for which continuous operation 
under normal conditions is possible referred on to the rectifier DC bus, i.e. 3000 MW. 
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2. Outage Capacity (Po) 

The capacity reduction in MW which the outage would have caused if the HVDC system 
were operating at its maximum continuous capacity (Pm) at the time of the outage. 

 
3. Outage Derating Factor (ODF) 

The ratio of outage capacity (Po) to maximum continuous capacity (Pm). ODF = Po/Pm 
 

OUTAGE DURATION TERMS 
 

1. Actual Outage Duration (AOD) 

The time elapsed in hours between the start and the end of an outage. The time shall be 
counted to the nearest 1/10th of an hour.  Time less than 1/10 of an hour shall be counted 
as having duration of 1/10 of an hour. 

2.  Equivalent Outage Duration (EOD) 

The actual outage duration (AOD) in hours, multiplied by the outage derating factor 
(ODF), so as to take account of partial loss of capacity. 

EOD = AOD x ODF 

Each equivalent outage duration may be classified according to the type of outage 
involved, i.e. equivalent forced outage duration (EFOD) and equivalent scheduled outage 
duration (ESOD). 

 
TIME CATEGORIES 

 
1. Period Hours (PH) 

The number of hours in the reporting period. 

In a full year the Period Hours are 8760 h (8784 h for a leap year). If the equipment is 
commissioned part way through a year, the period hours shall be proportionately less than 
8760 h. (This shall not be applicable for verification of guarantees). 

 
2.  Actual Outage Hours (AOH) 

The sum of actual outage durations within the reporting period 

AOH = ∑ AOD 

The actual outage hours (AOH) may be classified according to the type of outage 
involved, i.e. AFOH and ASOH. 
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3. Equivalent Outage Hours (EOH) 

The sum of all equivalent outage durations within the reporting period. 

EOH = ∑ EOD 

The equivalent outage hours may be classified according to the type of outage involved, 
i.e. equivalent forced outage hours (EFOH) and equivalent scheduled outage hours 
(ESOH). 

If outage duration overlaps the beginning or end of a reporting period, only the EOD 
which lie within the reporting period shall be included in EOH. 
 

AVAILABILITY AND RELIABILITY TERMS 
 

1. Energy Unavailability (EU) 

Energy unavailability is a measure of the energy which could not have been transmitted 
due to (scheduled & forced) outages. The impact of overload capability of the individual 
poles shall not be considered for calculating the Energy unavailability. 

Energy Unavailability % (EU) = EOH/PH x 100 

Forced Energy Unavailability % (FEU) = EFOH/PH x 100 

Scheduled Energy Unavailability % (SEU) = ESOH/PH x 100 
 

2. Energy Availability (EA) 

A measure of the energy which could have been transmitted except for limitations of 
capacity due to outages, arising from any cause, either forced or scheduled. 

Energy Availability % (EA) = (100 - EU) 
 

3. Energy Utilisation (U) 

A factor giving a measure of energy actually transmitted over the system. 

Energy Utilisation % (U) = [Total energy transmitted/ (Pm x PH)] x 100] 
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Appendix-C.5 
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Annexure – D 

SPECIFIC TECHNICAL REQUIREMENTS FOR HVDC TRANSMISSION LINE 

 

A.1.0  The design, routing and construction of HVDC transmission lines shall be in accordance 
with CEA (Technical Standards for Construction of Electrical Plants and Electric Lines) 
Regulations 2022, as amended from time to time. 

A.2.0  Selection of tower type shall be made as per CEA Regulations, however in case lattice 
type towers are used, the following shall also be applicable: 

A.2.1  Steel section of grade E 250 and/or grade E 350 as per IS 2062, only are permitted for use 
in towers, extensions, gantry structures and stub setting templates. For towers in 
snowbound areas, steel sections shall conform to Grade-C of IS-2062. 

A.2.2  Towers shall be designed as per IS-802:2015, however the drag coefficient of the tower 
shall be as follows: - 

Solidity Ratio Drag Coefficient 

Upto 0.05 3.6 

0.1 3.4 

0.2 2.9 

0.3 2.5 

0.4 2.2 

0.5 and above 2.0 

A.3.0  Transmission Service Provider (TSP) shall adopt any additional loading/design criteria 
for ensuring reliability of the line, if so desired and /or deemed necessary. 

A.4.0  Transmission line shall be designed considering wind zones as specified in wind map 
given in National Building Code 2016, Vol.1. The developer shall also make his own 
assessment of local wind conditions and frequent occurrences of high intensity winds 
(HIW) due to thunderstorms, dust-storms, downburst etc. along the line route and 
wherever required, higher wind zone than that given in wind map shall be considered for 
tower design for ensuring reliability of line. Further, for transmission line sections 
passing within a distance of 50 km from the boundary of two wind zones, higher of the 
two wind zones shall be considered for design of towers located in such sections. 

A.5.0  Selection of reliability level for design of tower shall be as per CEA Regulation 
(Technical Standards for Construction of Electrical Plants and Electric Lines) 
Regulations 2022, as amended from time to time. 
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A.6.0  A) For power line crossing of 400 kV or above voltage level (if crossed over the existing 
line), large angle & dead-end towers (i.e. D/DD/QD) shall be used on either side of 
power line crossing. 

B) For power line crossing of 132 kV and 220 kV (or 230 kV) voltage level, angle 
towers (B/C/D/DB/DC/DD/QB/QC/QD) shall be used on either side of power line 
crossing depending upon the merit of the prevailing site condition and line 
deviation requirement. 

C) For power line crossing of 66 kV and below voltage level, suspension/tension towers 
shall be provided on either side of power line crossing depending upon the merit of 
the             prevailing site condition and line deviation requirement. 

D) For crossing of railways, national highways and state highways, the 
Rules/Regulations of appropriate authorities shall be followed.  

A.7.0  The relevant conductor configuration shall be as follows: - 

i. Type of conductor: ACSR / AAAC / AL59 

Basic parameters for Transmission Line associated with HVDC Bipole link: 

Transmission 

line 

ACSR 
Conductor 

AAAC conductor 
based on 53% 
conductivity of 

AL Alloy 

(Size as per IEC-
1089) 

Minimum size of   
AL59 conductor 

based on 59% 
conductivity of AL 

Alloy 

(Size as per 
Swedish -SS-

420814) 

Sub- 
conductor 
Spacing 

+800 kV HVDC 
transmission 
lines  

(hexa bundle 
configuration 
per pole) 

Lapwing: 
Stranding 45/4.78 
mm-Al + 7/3.18 
mm-Steel; 38.22 
mm diameter; 

807.5 sq. mm, 
Aluminium area; 

 

Maximum DC 
Resistance at 20°C 
(Ω/km): 0.0358; 

 

Stranding details: 
61/4.38mm, 

39.5 mm diameter; 

  

921 sq.mm 
Aluminium alloy 
area; 

Maximum DC 
Resistance at 20°C 
(Ω/km): 0.0361; 

 

Stranding details: 
61/4.36mm, 

39.2 mm diameter;  

 

910 sq.mm 
Aluminium alloy 
area; 

Maximum DC  

Resistance at 20°C 

 

 

 

457 
mm 
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Transmission 

line 

ACSR 
Conductor 

AAAC conductor 
based on 53% 
conductivity of 

AL Alloy 

(Size as per IEC-
1089) 

Minimum size of   
AL59 conductor 

based on 59% 
conductivity of AL 

Alloy 

(Size as per 
Swedish -SS-

420814) 

Sub- 
conductor 
Spacing 

 

Minimum UTS: 
188.0 kN 

 

Minimum UTS:  

244.0 kN 

(Ω/km): 0.0326; 

 

Minimum UTS:  

  199.0 kN 

Twin Lapwing 
transmission 
lines for DMR 

 

(2 Nos.  
Dedicated 
Metallic Return 
line with Twin 
bundle 
configuration) 

Lapwing: 
Stranding 45/4.78 
mm-Al + 7/3.18 
mm-Steel;  

38.22 mm 
diameter; 

807.5 sq. mm 
Aluminium area; 

 

Maximum DC 
Resistance at 20°C 
(Ω/km): 0.0358; 

Minimum UTS: 
188.0 kN 

 

Stranding details: 
61/4.38mm, 

39.5 mm diameter; 

  

921 sq.mm 
Aluminium alloy 
area; 

Maximum DC 
Resistance at 20°C 
(Ω/km): 0.0361; 

 

Minimum UTS:  

244.0 kN 

 

Stranding details: 
61/4.36mm, 

39.2 mm diameter;  

 

910 sq.mm 
Aluminium alloy 
area; 

 

Maximum DC  

Resistance at 20°C 
(Ω/km): 0.0326; 

Minimum UTS:  

  199.0 kN 

 

450 
mm 

 

 

 

Note:  The transmission lines shall have to be designed for a maximum operating    conductor 
temperature of 85 deg C.  

A.8.0  The required pole to pole spacing shall be governed by the tower design as well as 
minimum live metal clearances under different insulator swing angles. However, the 
spacing between Pole and DMR shall not be less than 9.7 m and pole to pole clearance 
shall not be less than 22.0 m.  
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A.9.0  All electrical clearances including minimum live metal clearance, ground clearance and 
minimum mid span separation between earth wire and conductor shall be as per Central 
Electricity Authority (Measures Relating to Safety & Electric Supply) Regulations, 2023 
as amended from time to time and IS:5613. Since these clearances are not included in 
CEA Regulation/ Indian Standard, following values shall be considered: 

1)   Minimum live metal clearances for +800 kV line: 

a.(i)  Swings and Clearances:  

Wind pressure Condition Minimum electrical clearance 

a)    Swing angle (0º)  7.7 m 

b)    Swing angle (21º) 6.5 m  

c)    Swing angle (53º) 2.0 m 

a.(ii) Swings and Clearances: For Jumper  

Wind pressure Condition Minimum electrical clearance 

a)    Swing angle (0º)  7.7 m 

b)    Swing angle (25º) 6.5 m  

c)    Swing angle (72º) 2.0 m 

a.(iii) Swings and Clearances: For Jumper with pilot insulator 

Wind pressure Condition Minimum electrical clearance 

a)    Swing angle (0º)  7.7 m 

b)    Swing angle (25º) 6.5 m  

c)     Swing angle (66º) 2.0 m 

b)   Minimum ground clearance: 18 m  

c)   Minimum mid span separation between earthwire and Pole conductor: 12.0 m  

2)  Minimum live metal clearances for DMR line: 
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a)   Swings and Clearances: 

Wind pressure Condition Minimum electrical clearance 

a)    Swing angle (0º)  1.53 m 

b)    Swing angle (15º)  1.53 m 

b)    Swing angle (30º) 1.37 m 

d)    Swing angle (45º)  1.22 m 

e)    Swing angle (60º) 1.07 m 

b)   Minimum mid span separation between earthwire and DMR conductor: 6.1 m 

A.10.0  Shielding angle shall not exceed 10 deg for Pole and 30 deg for Dedicated Metallic 
Return. 

A.11.0  At least one out of two earth wires shall be OPGW and second earth wire, if not OPGW, 
shall be either of galvanized standard steel (GSS) or AACSR or any other suitable 
conductor type depending upon span length and other technical consideration. However, 
minimum size of galvanized stranded steel (GSS) shall be 7/4.5 mm & diameter 13.50 
mm. 

 A.12.0  Each tower shall be earthed such that tower footing impedance does not exceed 10 ohms. 
Pipe type or Counterpoise type earthing shall be provided in accordance with relevant IS. 
Additional earthing shall be provided on every 7 to 8 km distance for direct earthing of 
both shield wires. If site condition demands, multiple earthing or use of earthing 
enhancement compound shall be used. 

 A.13.0  Pile type foundation shall be used for towers located in river or creek bed or on bank of 
river having scourable strata or in areas where river flow or change in river course is 
anticipated, based on detailed soil investigation and previous years’ maximum flood 
discharge of the river, maximum velocity of water, highest flood level, scour depth & 
anticipated change in course of river based on river morphology data of at least past 20 
years to ensure availability and reliability of the transmission line. 

A.14.0  Transmission line route shall be finalized, in consultation with appropriate authorities 
so as to avoid the habitant zones of endangered species and other protected species. Bird 
diverters, wherever required, shall be provided on the line. In order to optimize the route 
use of GATISHAKTI platform shall also be made.  
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A.15.0  The transmission lines shall be designed with porcelain/glass/ Composite Insulators as 
per site pollution severity level in the concerned area. However, minimum creepage 
distance and insulator length shall be as per follows: 

Sl. 
No. 

Description Type of 
Insulator 

Insulator for 
±800 kV 
HVDC 
Transmission 
Lines 

Insulator for 
132 kV 
Dedicated 
Metallic Return 
Conductor 

1. Minimum Creepage 
Distance for both 
Light and medium as 
well as for Heavy and 
very heavy pollution 
level    

Composite 
Insulator 

50400 

mm 

8000  

mm 

 

Minimum Creepage 
Distance for Light and 
medium pollution 
level   

Porcelain/
Glass 
Insulator 

37760 

mm 

5550  

mm 

2. Minimum length of 
insulator  

-- As per design 
requirement 

2550 

mm 

A.16.0  Wherever, transmission lines are passing through cyclone prone areas (i.e. areas upto 60 
km from coast)/ creek regions/ aggressive soil areas following shall also be applicable: 

a) The fabricated tower parts and stubs shall have a minimum overall zinc coating of 
900 gram/m2 of surface area except for plates and sections below 5 mm thickness 
which shall have a minimum overall zinc coating of 610 gram/m2 of surface area. 
The average zinc coating for all sections and plates of 5 mm and above thickness 
shall be maintained as 127 microns and that for plates and sections below 5 mm 
shall be maintained as 87 microns. 

b) Ready mix concrete of M30 Grade shall be used to avoid use of locally available 
saline water. However, design mix concrete of M30 Grade conforming to IS 456 
with potable water can be used at locations where transportation of ready-mix 
concrete is not feasible. Minimum cement content in any case shall not be less than 
330 kg/m3. 

c) The surface of the reinforced steel shall be treated with epoxy-based coating to 
enhance corrosion performance of foundation. Use of epoxy coated reinforcement 
in foundation shall be as per IS 13620. In addition, two (2) coats of bituminous 
painting of minimum 1.6 kg/m2 per coat shall be applied on all exposed faces of 
foundation (i.e. pedestal & base slab). 
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d) Double coat of 20 mm thick cement plaster shall be provided on all exposed concrete 
surface up to 300 mm below ground level to give protection to concrete surface 
from environmental and saline effect. 

e) Before coping of chimney top portion, three coats of anti-corrosive paint of minimum 
30-35 microns dry film thickness each shall be applied on the stub in the 50 mm 
coping portion as well as up to 350 mm above CL portion. 

A.17.0 The raised chimney foundation is to be provided in areas prone to flooding/water 
stagnation like paddy field /agricultural field & undulated areas to avoid direct contact of 
water with steel part of tower. The top of the chimney of foundation should be at least 
above HFL (High Flood Level) or the historical water stagnation/ logging level (based on 
locally available data) or above High Tide Level or 500 mm above Natural Ground level 
(whichever is higher).  
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Annexure – E 

SPECIFIC TECHNICAL REQUIREMENTS FOR HVAC TRANSMISSION LINE 

A.1.0   The design, routing and construction of transmission lines shall be in accordance with 
Chapter V, Part A of CEA (Technical Standards for Construction of Electrical Plants and 
Electric Lines) Regulations 2022, as amended from time to time. Other CEA Regulations 
and MoP guidelines, as applicable, shall also be followed. 

A.2.0     Selection of tower type shall be made as per CEA Regulations, however in case lattice type 
towers are used, the following shall also be applicable: 

A.2.1     Steel section of grade E 250 and/or grade E 350 as per IS 2062, only are permitted for use in 
towers, extensions, gantry structures and stub setting templates. For towers in snowbound 
areas, steel sections shall conform to Grade-C of IS-2062. 

A.2.2     Towers shall be designed as per IS-802:2015, however the drag coefficient of the tower 
shall be as follows: - 

Solidity Ratio Drag Coefficient 

Upto 0.05 3.6 
0.1 3.4 
0.2 2.9 
0.3 2.5 
0.4 2.2 

0.5 and above 2.0 

 

A.3.0 Transmission Service Provider (TSP) shall adopt any additional loading/design criteria for 
ensuring reliability of the line, if so desired and /or deemed necessary. 

A.4.0    Transmission line shall be designed considering wind zones as specified in wind map given 
in National Building Code 2016, Vol.1. The developer shall also make his own assessment 
of local wind conditions and frequent occurrences of high intensity winds (HIW) due to 
thunderstorms, dust-storms, downburst etc along the line route and wherever required, 
higher wind zone than that given in wind map shall be considered for tower design for 
ensuring reliability of line. Further, for transmission line sections passing within a distance 
of 50 km from the boundary of two wind zones, higher of the two wind zones shall be 
considered for design of towers located in such sections. 

A.5.0    Selection of reliability level for design of tower shall be as per CEA Regulation (Technical 
Standards for Construction of Electrical Plants and Electric Lines) Regulations 2022, as 
amended from time to time. 

A.6.0    A) For power line crossing of 400 kV or above voltage level, large angle & dead-end   
towers (i.e. D/DD/QD) shall be used on either side of power line crossing. 

               B) For power line crossing of 132 kV and 220 kV (or 230 kV) voltage level, angle towers 
(B/C/D/DB/DC/DD/QB/QC/QD) shall be used on either side of power line crossing 
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depending upon the merit of the prevailing site condition and line deviation 
requirement. 

                C) For power line crossing of 66 kV and below voltage level, suspension/tension towers 
shall be provided on either side of power line crossing depending upon the merit of the 
prevailing site condition and line deviation requirement. 

                D) For crossing of railways, national highways and state highways, Regulations of 
appropriate authorities shall be followed.  

A.7.0   The relevant conductor configuration shall be as follows: - 

Type of conductor: ACSR / AAAC / AL59 

Basic parameters: 

Transmission 
line 

ACSR 

Conductor 

 

Equivalent 
AAAC 
conductor based 
on 53% 
conductivity of 
Al Alloy 

Equivalent  

AL59 conductor 
based on 59% 
conductivity of 
AL Alloy* 

Sub-
conductor 
Spacing 

765 kV D/C 
(Hexa 
Bundle) 
transmission 
lines 

Zebra: 
Stranding 
54/3.18 mm-Al + 
7/3.18 mm-Steel; 
428 sq mm 
Aluminium area; 
28.62 mm 
diameter; 
Maximum DC 
Resistance at 
20°C (Ω/km): 
0.06868; 
Minimum UTS: 
130.32 kN 

 

Stranding 
details: 
61/3.19mm, 
28.71 mm 
diameter;  
487.5 sq.mm 
Aluminium alloy 
area; 
Maximum DC 
Resistance at 
20°C (Ω/km): 
0.06815; 
Minimum UTS:  
135.6 kN 

Stranding 
details: 
61/3.08mm, 
27.72 mm 
diameter;  
454 sq.mm 
Aluminium alloy 
area; 
Maximum DC 
Resistance at 
20°C (Ω/km): 
0.0653; 
Minimum UTS:  
108 kN 
 

 
 
 
 

457 mm 

400 kV D/C 

(Quad 
Bundle) 
transmission 
lines 

Moose: 
Stranding 
54/3.53mm-Al + 
7/3.53 mm-Steel; 

31.77 mm 
diameter; 

 Stranding 
details:   
61/3.55mm 

31.95mm 
diameter;  

 

Stranding 
details:  

61/3.31 mm 

29.79 mm 
diameter;  

 

 

 

457 
mm 
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Transmission 
line 

ACSR 

Conductor 

 

Equivalent 
AAAC 
conductor based 
on 53% 
conductivity of 
Al Alloy 

Equivalent  

AL59 conductor 
based on 59% 
conductivity of 
AL Alloy* 

Sub-
conductor 
Spacing 

528.5 sq. mm, 
Aluminium area; 

Maximum DC 
Resistance at 
20°C (Ω/km): 
0.05552; 

Minimum UTS: 

161.20 kN 

604 sq. mm 

Aluminium alloy 
area; 

Maximum DC     
Resistance at 
20°C (Ω/km): 
0.05506; 

Minimum UTS: 

159.80 kN 

 

525 sq. mm 

Aluminium 
alloy area;  

Maximum DC 
Resistance at 
20°C (Ω/km): 
0.0566; 

Minimum UTS: 

124.70 kN 

Note:  

1.  *To select any size above the minimum, the sizes mentioned in the Indian standard i.e IS-
398(part-6) should be followed. 

2.  The transmission lines shall have to be designed for a maximum operating            conductor 
temperature of 85 deg C.  

A.8.0 The required phase to phase spacing and horizontal spacing for 765 kV and 400 kV line 
shall be governed by the tower design as well as minimum live metal clearances for 765 kV 
and 400 kV voltage level under different insulator swing angles. However, the phase to 
phase spacing for 765 kV and 400 kV lines shall not be less than 15 m and 8 m 
respectively. 

A.9.0 All electrical clearances including minimum live metal clearance, ground clearance and 
minimum mid span separation between earth wire and conductor as given below shall be 
considered: 

(a) Minimum live metal clearances for 765 kV line:  

(i) Under stationary conditions: 

From tower body:  For 765 kV D/C: 6.1 m  

    For 765 kV S/C: 5.6 m      
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(ii) Under Swing conditions 

Wind Pressure Condition Minimum Electrical Clearance 
a) Swing angle (25º) 4.4 m 
b) Swing angle (55º) 1.3 m 

(b) Minimum ground clearance for 765 kV line: 18 m 

(c) Minimum mid span separation between earthwire and conductor for 765 kV line: 9.0 m 

(d) Minimum live metal clearances for 400 kV line: 

 (i)  Under stationary conditions: 

                            From tower body: 3.05 m  

                    (ii)   Under Swing conditions 

Wind Pressure Condition Minimum Electrical Clearance 

a) Swing angle (22º) 3.05 m 
b) Swing angle (44º) 1.86 m 

(e) Minimum ground clearance for 400 kV line: 8.84 m 

(f) Minimum mid span separation between earthwire and conductor for 400 kV line: 9.0 m 

A.10.0 Shielding angle shall not exceed 10 deg for 765 kV D/C and 20 deg for 400 kV 
transmission line. 

A.11.0 The Fault current for design of line shall be 50 kA for 1 sec for 765 kV and 63 kA for 1 sec 
for 400 kV.  

A.12.0 In case of 765 kV and 400 kV voltage class lines, at least one out of two earth wires shall 
be OPGW and second earth wire, if not OPGW, shall be either of galvanized standard steel 
(GSS) or Aluminum Alloy Conductor Steel Reinforced (AACSR) conductor type or any 
other suitable conductor type depending upon span length and other technical 
consideration. 

A.13.0 Each tower shall be earthed such that tower footing impedance does not exceed 10 ohms. 
Pipe type or Counterpoise type earthing shall be provided in accordance with relevant IS. 
Additional earthing shall be provided on every 7 to 8 km distance at tension tower for direct 
earthing of both shield wires. If site condition demands, multiple earthing or use of earthing 
enhancement compound shall be used. 

A14.0 Pile type foundation shall be used for towers located in river or creek bed or on bank of 
river having scourable strata or in areas where river flow or change in river course is 
anticipated, based on detailed soil investigation and previous years’ maximum flood 
discharge of the river, maximum velocity of water, highest flood level, scour depth & 
anticipated change in course of river based on river morphology data of at least past 20 
years to ensure availability and reliability of the transmission line. 
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A.15.0 Transmission line route shall be finalized, in consultation with appropriate authorities so 
as to avoid the habitant zones of endangered species and other protected species. Bird 
diverters, wherever required, shall be provided on the line. In order to optimize the route 
use of GATISHAKTI platform shall also be made.  

A. 16.0 Wherever, transmission lines are passing through cyclone prone areas i.e. areas up to 60 km 
from coast following shall also be applicable:  

a) Terrain category-I, with terrain roughness factor (K2) of 1.08 shall be considered for 
tower design for exposed open terrain with few or no obstruction which also includes 
open sea coasts, open stretch of water, desert and flat treeless plains  

b) Importance factor for cyclonic region (K4) of 1.3 shall be considered for tower 
design.  

c) The number of consecutive spans between the section points/ angle point shall not 
exceed 10 spans or 3 km instead of conventional practice of 15 spans or 5km, in order 
to reduce the failure of such towers in coastal areas due to cascading effect. The 
section shall be terminated with tension tower/ angle tower and angle of deviation 
should be based on the site requirement. 

A.17.0  Wherever, transmission lines are passing through cyclone prone areas (i.e. areas up to 60 
km from coast)/ creek regions/ aggressive soil areas following shall also be applicable: 

a) The fabricated tower parts and stubs shall have a minimum overall zinc coating of 
900 gram/m2 of surface area except for plates and sections below 5 mm thickness 
which shall have a minimum overall zinc coating of 610 gram/m2 of surface area. The 
average zinc coating for all sections and plates 5 mm and above thickness shall be 
maintained as 127 microns and that for plates and sections below 5 mm thickness 
shall be maintained as 87 microns. 

b) Ready mix concrete of M30 Grade shall be used to avoid use of locally available 
saline water. However, design mix concrete of M30 Grade conforming to IS 456 with 
potable water can be used at locations where transportation of ready-mix concrete is 
not feasible. Minimum cement content in any case shall not be less than 330 kg/m3. 

c) The surface of the reinforced steel may be treated with epoxy-based coating to 
enhance corrosion performance of foundation. Use of epoxy coated reinforcement in 
foundation shall be as per IS 13620. In addition, two (2) coats of bituminous painting 
of minimum 1.6 kg/m2 per coat shall be applied on all exposed faces of foundation 
(i.e. pedestal & base slab). 

d) Double coat of 20 mm thick cement plaster shall be provided on all exposed concrete 
surface up to 300 mm below ground level to give protection to concrete surface from 
environmental and saline effect. 

e) Before coping of chimney top portion, three coats of anti-corrosive paint of minimum 
30-35 microns dry film thickness each shall be applied on the stub in the 50mm 
coping portion as well as up to 350 mm above CL portion. 
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A.18.0 The raised chimney foundation is to be provided in areas prone to flooding/water stagnation 

like paddy field /agricultural field & undulated areas to avoid direct contact of water with 
steel part of tower. The top of the chimney of foundation should be at least above HFL 
(High Flood Level) or the historical water stagnation/ logging level (based on locally 
available data) or above High Tide Level or 500 mm above Natural Ground level 
(whichever is higher). 

A.19.0 Routing of transmission line through protected areas of India shall be avoided to the extent 
possible. In case, it is not possible to avoid protected areas, the towers of the transmission 
line upto 400 kV level which are installed in protected areas shall be designed for Multi-
circuit (4 circuits) configuration of same voltage level considering reliability level of at 
least two (2). The top two circuits of these multi-circuit towers shall be used for stringing of 
the transmission line under present scope and the bottom two circuits shall be made 
available for stringing of any future transmission line of any transmission service providers/ 
State transmission utilities/Central transmission utilities passing through the same protected 
area. Further, the configuration and coordinates of such transmission towers shall be 
submitted to CEA, CTU & BPC by the TSP. 

A.20.0 The TSP shall abide by the Guidelines of CEA w.r.t. shifting of transmission lines for 
NHAI projects and other projects. 

A 21.0 Safety precautions in regards to gas/oil pipe lines in vicinity of Transmission lines shall be 
taken in coordination with gas/ petroleum authorities.        
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SPECIFIC TECHNICAL REQUIREMENTS FOR HVAC EQUIPMENT 

 

The proposed 765/400 kV Nagpur S/S shall be conventional AIS type and extension of 
Khavda PS-2 (KPS2) shall be Gas Insulated Switchgear (GIS) type generally conforming 
to the requirements of CEA (Technical Standards for Construction of Electrical Plants and 
Electric Lines) Regulations 2022 as amended from time to time.  

Other CEA Regulations/guidelines as amended upto date and MoP guidelines, as 
applicable, shall also be followed. 

B.1.0 Salient features of Substation Equipment and Facilities 

               The design and specification of substation equipment are to be governed by the following 
factors: 

B.1.1 Insulation Coordination 

The system design parameters for substations/switchyards shall be as given below: 

Sl. No. Description of 
parameters 

765/400 kV Nagpur 400 kV KPS2 

765 kV 
System 

400 kV 
System 

400 kV 
System 

1. System operating voltage 765 kV  400 kV  400 kV  

2. Maximum voltage of the 
system (rms) 

800 kV  420 kV  420 kV  

3. Rated frequency 50 Hz 50 Hz 50 Hz 

4. No. of phase 3 3 3 

5. Rated Insulation levels    

i) Impulse withstand voltage 
for (1.2/50 micro sec.) 

- for Equipment 
other than 
Transformer and 
Reactors 

 

 

2100 kV p 

 

 

 

1425 kV p 

 

 

 

1425 kV p 
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Sl. No. Description of 
parameters 

765/400 kV Nagpur 400 kV KPS2 

765 kV 
System 

400 kV 
System 

400 kV 
System 

- for Insulator String 2100 kV p 1550 kV p 1550 kV p 

ii) 

 

Switching impulse 
withstand voltage 
(250/2500 micro sec.) dry 
and wet 

1550 kV p 

 

1050 kV p 

 

1050 kV p 

 

iii) One-minute power 
frequency dry withstand 
voltage (rms) 

830 kV  

 

630 kV  

 

650 kV  

 

6. Corona extinction voltage 508 kV  320 kV  320 kV  

7. Max. radio interference 
voltage for frequency 
between 0.5 MHz and 2 
MHz  

2500 micro-
volts at  508  
kV  rms 

1000 micro-
volts at 266 
kV rms 

1000 micro-
volts at 266 
kV rms 

8. Minimum creepage 
distance for insulator 
string/ longrod insulators/ 
outdoor bushings 

24800 mm 

(31mm/ kV) 

13020 mm 
(31mm/ kV) 

13020 mm 
(31mm/ kV) 

9. Minimum creepage 
distance for switchyard 
equipment  

20000 mm 

(25 mm/ kV) 

10500 mm 
(25 mm/ kV) 

13020 mm 
(31 mm/ kV) 

10. Max. fault current 50 kA 63 kA 63 kA 

11. Duration of fault  1 Sec 1 Sec 1 Sec 

 

B.1.2 Switching Scheme 

 The switching schemes, as mentioned below, shall be adopted at various voltage levels of 
substation/switchyard: 
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Substation 765 kV side 400 kV side 

765/400 kV Nagpur (AIS) One & Half breaker One & Half breaker 

400 kV KPS2 (GIS) -NA- One & Half breaker 

 Notes: - 

i) For one and half breaker switching scheme, any double circuit line consisting of two 
numbers of feeders and originating from the same transmission or generating 
switchyard shall not be terminated in one diameter. 

ii) Two transformers of the same HV rating shall not be connected in the same diameter 
and similarly two bus reactors of same HV rating shall also not be connected in the 
same diameter. 

iii) 400kV Bus Sectionalisers shall be placed such that each section shall have even 
distribution of Poles, ICT, Feeders and filter bank(s)/sub-bank(s) so as to have 
maximum operational flexibility. 

iv) A diameter in one and half breaker scheme is a set of 3 circuit breakers with 
associated isolators, earth switches, current transformers etc. for controlling 2 
numbers of feeders.  

v)  In case of GIS substation where the bus scheme is One & Half breaker scheme, the 
diameters shall be complete with feeder/line side isolator and GIS duct of the future 
bay shall be brought outside the GIS hall/building with extension/interface module 
suitably.  

vi) Connection arrangement of Switchable Line reactors shall be such that it can be used 
as Line reactor as well as Bus reactor with suitable NGR bypass arrangement. 
Further, Spare 1-phase Shunt Reactor unit shall be placed and connected in such a 
way that the spare unit can be utilized for all the bus and switchable line reactor banks 
(including future reactor banks) without its physical movement. 

vii) Space provision for 765kV & 400kV Present as well as Future lines shall be kept 
considering switchable Line reactor for the lines. 

viii) Provision for Bus sectionalizer:  

One (1) set of bus sectionalizer for 400kV shall comprise 2 nos. of bus sectionalizer 
bays with associated Circuit Breakers, Isolators and Current Transformers for both 
buses.  
Space for One (1) set of future bus sectionalizer for 765kV shall comprise 2 nos. of 
bus sectionalizer bays with associated Circuit Breakers, Isolators and Current 
Transformers for both buses.  
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Space for One (1) set of bus sectionalizer for 220 kV shall comprise 2 nos. of bus 
sectionalizer bays with associated Circuit Breakers, Isolators and Current 
Transformers for both buses.  

ix) TSP shall plan distribution of line and transformer feeders to bus bar in such a way 
that all power can be evacuated successfully without crossing thermal limit at any 
point of bus-bar. 

x) Nagpur S/s: Provision of 765kV Bus Sectionalization (Future) and space provision 
shall be with the following feeder distribution. 

 

765kV Bus Section-1 765kV Bus Section-2 (Future) 

a) 4 nos. of present 765kV Line  
b) 6 nos. of present 765/400kV ICT 
c) 2 nos. of present 765kV Bus Reactor 
d) 4 nos. of 765kV future lines 

 

a) 6 nos. of future 765kV Line 
b) 4 nos. of future 765/400kV ICT 
c) 2 nos. of future 765kV Bus 

Reactor 

 

Provision of 400kV Bus Sectionalization and space provision shall be with the 
following feeder distribution. 

 

400kV Bus Section-1 400kV Bus Section-2 400kV Bus Section
3 (Future) 

a) 2 nos.1500 MW poles 
b) 3 nos. of present 

765/400kV ICT 
c) 1 no. of present Bus 

Reactor 
d) 1 no. of future Bus 

Reactor 

 

 

a) 2 nos. 1500 MW poles 
b) 3 nos. of present 

765/400kV ICT 
c) 1 no. of present Bus 

Reactor 
d) 1 no of future 

765/400kV ICT 
e) 3 nos. of future 

400/220kV ICT 
f) 1 no. of future Bus 

Reactor 
g) 4 nos. of future 400kV 

Line 

 

a) 3 nos. of future 
765/400kV ICT 

b) 6 nos. of future 
400/220kV ICT 

c) 2 nos. of future Bus 
Reactor 

d) 8 nos. of future 
400kV Line 
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xi) 400 kV KPS-2 substation Section-I: 2x1500 MW poles shall terminate into 400 kV 
bus section 1 of KPS2.  

400 kV KPS-2 substation Section-II: 2x1500 MW poles shall terminate into 400 kV 
bus section I1 of KPS2.  

B.2.0 Substation 

 Equipment and facilities (Voltage level as applicable): 

The switchgear shall be designed and specified to withstand operating conditions and duty 
requirements. All equipment shall be designed considering the following minimum 
capacity. 

Sl. No. Description of bay Ampacity 

765/400 kV Nagpur 400 kV KPS2 

  765 kV  400 kV  400 kV  

1. Bus Bar 4000 A 4000 A  4000 A 

2. Line bay 3150 A 3150 A 3150 A 

3. Converter bay N/A 3150A 3150A 

4. ICT bay 3150 A 3150 A NA 

5. Reactor bay 3150 A 3150 A NA 

6. Bus Sectionaliser bays NA 4000 A NA 

 

B.2.1  (765/3)/(400/3)/33  kV, Single Phase Autotransformer 

500 MVA, (765/3)/(400/3)/33 kV , 1-phase Auto-Transformer (including arrangement 
for 3-phase bank formation of 1500 MVA) shall conform to CEA’s “Standard 
Specifications and Technical Parameters for Transformers and Reactors (66  kV  and above 
Voltage class)” available on CEA website. 

Spare 1-phase Transformer unit shall be placed and connected in such a way that it can be 
utilized for any of the transformer banks (including for future transformer banks) without 
its physical movement. 
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B.2.2 (765/3) kV, Single Phase Shunt Reactor 

110 MVAR, 765/3 kV, 1-Phase Reactor (including arrangement for 3-phase bank 

formation of 330 MVAR) & 80 MVAR, 765/3 kV, 1-Phase Reactor (including 
arrangement for 3-phase bank formation of 240 MVAR) shall conform to CEA’s “Standard 
Specifications and Technical Parameters for Transformers and Reactors (66 kV and above 
Voltage class)” available on CEA website.  

Spare 1-phase Shunt Reactor unit shall be placed and connected in such a way that it can be 
utilized for all the bus and switchable line reactor banks (including for future reactor 
banks) without its physical movement. 

Neutral Grounding Reactor and Surge Arrester for 765kV Line Reactors (as 
applicable): 

The neutral of the line reactors (wherever provided) shall be grounded through adequately 
rated Neutral Grounding Reactors (NGR) to facilitate single phase auto-reclosure, provided 
that the NGR shall be provided with suitable bypass arrangement so that the line reactor 
can be used as Bus reactor as and when required. The neutral of bus reactor shall be solidly 
grounded.  

NGR shall be oil filled or dry type air core for outdoor application.  NGR shall conform to 
CEA’s “Standard Specifications and Technical Parameters for Transformers and Reactors 
(66kV and above Voltage class)” as amended upto date. Technical parameters of NGR 
shall be as specified in Annexure-A of above-mentioned document. 

The surge arresters (rated voltage of arrester in co-ordination with ohmic value of NGR 
shall be decided by the TSP) shall be provided & physically located between the neutral of 
shunt reactor (brought out at 145kV class bushing) and neutral grounding reactor. The 
surge arresters shall be of Station Medium (SM) class duty gapless Metal oxide (ZnO) type 
conforming in general to IEC-60099-4. Arresters shall be hermetically sealed units, of self-
supporting construction, suitable for mounting on structures.   

The Ohmic value of NGR for Line Reactors shall be as follows: 

Sl. No. Line Name NGR value 

1. 240 MVAR switchable line reactor at Nagpur end 
on each ckt of Nagpur – Raipur 765 kV D/c line 

550 ohm 

B.2.3 420kV, 3-Phase, Shunt Reactor 

125MVAR, 420KV, 3-Phase Reactor shall conform to CEA’s “Standard Specifications and 
Technical Parameters for Transformers and Reactors (66 kV and above Voltage class)” as 
amended up to date available on CEA website.  
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B.2.4 765 kV and 400 kV AIS Substation equipment (as applicable) 

B.2.4.1 Circuit Breakers (AIS)  

The circuit breakers and accessories shall conform to IEC: 62271-100, IEC: 62271-1 and 
shall be of SF6 Type. The circuit breakers shall be of class C2-M2 (as per IEC) with regard 
to restrike probability during capacitive current breaking and mechanical endurance. . Each 
breaker would have two sets of trip circuits which would be connected to separate DC 
supplies for greater reliability. The rated break time shall not exceed 40 ms for 765 kV & 
400 kV circuit breakers. 765 kV & 400 kV Circuit breakers shall be provided with single 
phase and three phase auto reclosing. The Circuit breakers controlling 765 kV lines shall be 
provided either with pre-insertion closing resistor of about 450 ohms maximum with 9 ms 
insertion time or with Controlled Switching Device. The Circuit breakers controlling 400 
kV lines shall be provided with pre-insertion closing resistor of about 400 ohms with 8 ms 
insertion time or Controlled Switching Device (CSD) for lines longer than 200 km. The 
short line fault capacity shall be same as the rated capacity, and this is proposed to be 
achieved without use of opening resistors. The controlled switching device shall be 
provided in Circuit breakers of switchable line reactor and in Main & Tie circuit breakers 
of line with non-switchable line reactors and Bus reactors and 765 kV class Transformers.  

B.2.4.2 Isolators (AIS)  

The isolators shall comply to IEC 62271-102 in general. 765 kV isolator design shall be 
double break or vertical break or knee-type. 400 kV isolator shall be double break type. All 
isolators and earth switches shall be motor operated. Earth switches shall be provided at 
various locations to facilitate maintenance. Isolator rated for 765 kV and 400 kV shall be of 
extended mechanical endurance class - M2 and suitable for bus transfer current switching 
duty as per IEC-62271-102. Main blades and earth blades shall be interlocked, and 
interlock shall be fail safe type. 765 kV and 400 kV earth switches for line isolator shall be 
suitable for induced current switching duty as defined for Class-B. 

B.2.4.3 Current Transformers (AIS)  

Current Transformers shall comply with IEC 61869 in general. All ratios shall be obtained 
by secondary taps only. Generally, Current Transformers (CT) for 765 kV & 400 kV shall 
have six cores (four for protection and two for metering). The burden and knee point 
voltage shall be in accordance with the requirements of the system including possible feeds 
for telemetry. Accuracy class for protection core shall be PX and for metering core it shall 
be 0.2S. The rated burden of cores shall be closer to the maximum burden requirement of 
metering & protection system (not more than 20 VA for metering core) for better 
sensitivity and accuracy. The instrument security factor shall be less than 5 for CTs upto 
400 kV and less than 10 for CTs of 765 kV voltage class. 
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B.2.4.4 Capacitive Voltage Transformers (AIS) 

Capacitive Voltage transformers shall comply with IEC 61869 in general. These shall have 
three secondaries out of which two shall be used for protection and one for metering. 
Accuracy class for protection cores shall be 3P and for metering core shall be 0.2. The 
Capacitive voltage transformers on lines shall be suitable for Carrier Coupling. The 
Capacitance of CVT for 400 kV shall be of 4400/8800 pF depending on PLCC 
requirements however the Capacitance of CVT for 765 kV shall be 8800 pF. The rated 
burden of cores shall be closer to the maximum burden requirement of metering & 
protection system (not more than 50 VA for metering core) for better sensitivity and 
accuracy. 

B.2.4.5 Surge Arresters (AIS) 

624 kV & 336 kV Station High (SH) duty gapless type Surge arresters with thermal energy 
(Wth) of minimum 13 kJ/ kV and 12 kJ/ kV conforming to IEC 60099-4 in general shall be 
provided for 765 kV and 400 kV systems respectively. Other characteristics of Surge 
arrester shall be chosen in accordance with system requirements. Surge arresters shall be 
provided near line entrances, Transformers and Reactors so as to achieve proper insulation 
coordination. Surge Arresters shall be provided with porcelain/ polymer housing fitted with 
pressure relief devices. A leakage current monitor with surge counter shall be provided 
with each surge arrester. 

B.2.5 400kV GIS Substation equipment (as applicable) 

GIS (Gas Insulated Switchgear) shall be Indoor type in accordance to IEC: 62271-203. The 
switchgear shall be designed and specified to withstand operating conditions and duty 
requirements. All the switchgear such as Circuit Breaker, isolator, earth switch including 
CT, PT etc. shall be GIS type. The Surge Arrestor and Voltage Transformer shall be either 
GIS or outdoor AIS type. 

The GIS assembly shall consist of separate modular compartments e.g. Circuit Breaker 
compartment, Bus bar compartment filled with SF6 Gas and separated by gas tight 
partitions so as to minimize risk to human life, allow ease of maintenance and limit the 
effects of gas leaks failures & internal arcs etc. These compartments shall be designed to 
minimize the risk of damage to adjacent sections and protection of personnel in the event of 
a failure occurring within the compartments. Rupture diaphragms with suitable deflectors 
shall be provided to prevent uncontrolled bursting pressures developing within the 
enclosures under worst operating conditions, thus providing controlled pressure relief in the 
affected compartment. The arrangement of gas sections or compartments shall be such as to 
facilitate future extension of any make without any drilling, cutting or welding on the 
existing equipment. To add equipment, it shall not be necessary to move or dislocate the 
existing switchgear bays. The layout of Gas Insulated Bus Ducts shall be properly planned 
to optimize the length of bus ducts and for easy accessibility for maintenance. The length 
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of busbars, bus ducts, isolator sections shall be optimized considering effects of fast 
transient voltage due to isolator operations. 

The bus bar modules including auxiliary bus modules (wherever applicable) shall be 
provided with suitable End Piece (Interface) module on both sides with the test link facility 
for future extension as per provisions of future requirement. The end piece module shall be 
designed in such a way so that future GIS module may be tested without extending test 
voltage to existing bus and vice-versa by removing the test link.  

TSP shall make available the complete details for the design of interface module such as 
cross section, enclosure material, enclosure dimensions (inner and outer), Flange diameter 
(inner and outer), conductor cross-section and connection arrangement, bolt spacing and 
dimension, rated gas pressure, Gasket detail etc. Further, adequate space for GIS busbar 
interface module shall be taken into account for future scope. 

Each section shall have plug-in or easily removable connection pieces to allow for easy 
replacement of any component with the minimum disturbance to the remainder of the 
equipment. Inspection windows (View Ports) shall be provided for Disconnector Switches 
and both type of earth switches i.e. Maintenance and fast operating. 

Local control cabinets (LCC) shall be provided as per requirement. The alarm and 
annunciation of GIS equipment shall be wired to the SCADA System.  

The material and thickness of the enclosures shall be such as to withstand an internal flash 
over without burns through for a period of 300 ms at rated short time withstand current. 
The material shall be such that it has no effect of environment as well as from the by-
products of SF6 breakdown under arcing conditions. This shall be validated with Type Test. 

Service continuity requirement for GIS: 

The GIS equipment with the given bus switching arrangement shall be divided into 
different gas compartments. During the work such as a fault repair or major maintenance, 
requiring the dismantling of a gas compartment for which more than one compartments 
may need to be de-gassed. 

TSP shall meet the following Service continuity conditions (to the extent possible) with 
ensuring equipment and operating personnel’s safety: 

•     For One and half breaker bus switching scheme, during a fault in Circuit Breaker 
compartment, no bus bar and feeder is permitted out of service during maintenance and 
repair/replacement. 

•     During a fault in a GIS compartment other than the Circuit Breaker compartment, 
maximum of one bus bar and/or one feeder is permitted out of service during 
maintenance and repair/replacement. 

UHF sensors in GIS for PD (Partial Discharge) detection:  
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The adequate number of Ultra High frequency (UHF) sensors shall be provided in the 
offered GIS alongwith suitable portable type Partial discharge (PD) measuring instrument 
for detection of Partial discharge (of 5 pC and above as per IEC 60270). The number and 
location of these sensors shall be based on laboratory tests on the typical design of GIS as 
per recommendations of CIGRE Document No. 654 (Application Guide for sensitivity 
verification for UHF Partial discharge detection system for GIS).  

B.2.5.1 Circuit Breakers (GIS) 

GIS Circuit breakers shall in general be of C2-M2 class and comply with IEC-62271-100. 
The rated break time shall not exceed 40 ms (milli second) for 400kV. Circuit breakers 
shall be suitable for single phase and three phase auto reclosing. Each breaker shall have 
two sets of trip circuits which would be connected to separate DC supplies for greater 
reliability. The Circuit breakers controlling 400kV lines wherever required shall be 
provided with pre-insertion closing resistor of about 400 ohms with 8 ms insertion time or 
Controlled Switching Device (CSD) for lines longer than 200 km. The short line fault 
capacity shall be same as the rated capacity and this is proposed to be achieved without use 
of opening resistors. Controlled switching device shall be provided in Circuit Breaker of 
switchable line reactor bay and in 400kV & above Main & Tie bay circuit breakers of line 
with non-switchable line reactors, Bus reactors and Transformers. 

B.2.5.2 Isolators (GIS) 

The isolators shall comply to IEC 62271-102 in general. Earth switches shall be provided at 
various locations to facilitate maintenance. Main blades and earth blades shall be 
interlocked and interlock shall be fail safe type. All isolators and earth switches shall be 
motor operated type.   

Isolator shall be of extended mechanical endurance class-M2 and suitable for Bus Transfer 
Current Switching duty as per IEC standard. High speed earthing switches shall be 
provided for grounding purpose at overhead line terminations & cable terminations and 
shall have fault making capability as specified. Earth switch for line isolator shall be of 
earthing switch class E1 and shall be suitable for induced current switching duty as defined 
for Class-B as per relevant standard. 

B.2.5.3 Current Transformers (GIS) 

Current Transformers shall comply with IEC 61869 in general. All ratios shall be obtained 
by secondary taps only.  Generally, Current Transformers (CT) shall have five cores (four 
for protection and one for metering) whereas; CT in Tie bays shall have six cores (four for 
protections and two for metering) suitably distributed on both sides of CB (for 400kV and 
above voltage class). The burden and knee point voltage shall be in accordance with the 
requirements of the system including possible feeds for telemetry. Accuracy class for 
protection core shall be PX and for the metering core it shall be 0.2S. The rated burden of 
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cores shall be closer to the maximum burden requirement of metering and protection 
system (not more than 20VA for metering core) for better sensitivity and accuracy.  

The instrument security factor shall be less than 5 for CTs upto 400 kV voltage class.  

B.2.5.4 Voltage Transformer (GIS) 

The voltage transformers shall conform to IEC-61869. Voltage transformers shall be of 
electromagnetic type with SF6 gas insulation. The earth end of the high voltage winding 
and the ends of the secondary winding shall be brought out in the terminal box. The voltage 
transformers shall be located as a separate bay module and will be connected phase to 
ground and shall be used for protection, metering and synchronization. The voltage 
transformers shall be of inductive type, nonresistant and shall be contained in their own-
SF6 compartment, separated from other parts of installation. The voltage transformer shall 
be effectively shielded against high frequency electromagnetic transients. The voltage 
transformer shall have three secondary windings out of which two shall be used for 
protection and one for metering. The voltage transformer should be thermally and 
dielectrically safe when the secondary terminals are loaded with the guaranteed thermal 
burdens. The accuracy class for protection cores shall be 3P. The accuracy of 0.2 on 
metering core should be maintained throughout the entire burden range on all the three 
windings without any adjustments during operation. The rated burden of cores shall be 
closer to the maximum burden requirement of metering and protection system (not more 
than 50VA for metering core) for better sensitivity and accuracy. 

B.2.5.5 Surge Arresters (GIS) (if applicable)  

336 kV Station High (SH) duty gapless type Surge arresters with thermal energy (Wth) of 
minimum 12 kJ/kV respectively shall be provided for 420kV system conforming to IEC 
60099-4 in general. Other characteristics of Surge arrester shall be chosen in accordance 
with system requirements. Surge arresters shall be provided at line entrances, near 
Transformers and Reactors so as to achieve proper insulation coordination. A leakage 
current monitor with surge counter shall be provided with each surge arrester. 

B.2.5.6 SF6 to Air Bushing 

Outdoor bushings, for the connection of conventional external conductors to the SF6 metal 
enclosed switchgear, shall be provided. Bushings shall generally be in accordance with the 
requirements of IEC-60137. The creepage distance over the external surface of outdoor 
bushings shall not be less than 31 mm/kV. SF6 to air Bushing shall be of Polymer / 
composite type and shall be robust and designed for adequate cantilever strength to meet 
the requirement of seismic condition. The electrical and mechanical characteristics of 
bushings shall be in accordance with IEC-60137. Polymer/composite insulator shall be 
seamless sheath of silicon rubber compound. The housing and weather sheds should have 
silicon content of minimum 30% by weight. It should protect the bushing against 
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environmental influences, external pollution and humidity. The hollow silicon composite 
insulators shall comply with the requirements of IEC 61462 and the relevant parts of IEC-
62217. 

B.2.6 Protection Relaying and Control System  

The protective relaying system proposed to be provided for transmission lines, auto-
transformers, reactors and bus bars to minimize the damage to the equipment in the events 
of faults and abnormal conditions, is dealt in this section. All main protective relays shall 
be numerical type with IEC 61850 communication interface and should have 
interoperability during integration of numerical relays to communicate over IEC 61850 
protocol with RTU/SAS/IEDs of different OEMs All numerical relays shall have built in 
disturbance recording feature. 

The protection circuits and relays of transformer and reactor shall be electrically and 
physically segregated into two groups each being independent and capable of providing 
uninterrupted protection even in the event of one of the protection groups failing, to obtain 
redundancy, and to take protection systems out for maintenance while the equipment 
remains in service. 

a) Transmission Lines Protection 

765 kV and 400 kV transmission lines shall have Main-I numerical three zone distance 
protection scheme with carrier aided inter-tripping feature. 765 kV & 400 kV lines shall 
also have Main-II numerical distance protection scheme like Main-I but from different 
make that of Main-I. The Main-I and Main-II protection relays of same make may be 
provided only if they are of different hardware & manufacturing platform or different 
principle of operation. 

However, Line Current Differential relay (with back up distance protection feature) as 
Main–I and Main-II shall be considered at both ends for short lines (line length below 30 
km) having Fiber Optic communication link. Differential relay at remote end shall be 
provided by the TSP. Associated power & control cabling and integration with SAS at 
remote end shall be provided by respective bay owner. 

In case of loop in loop out of transmission lines, the existing protection scheme shall be 
studied and suitable up-gradation (if required) shall be carried out. 

Further, all 765 kV & 400 kV lines shall be provided with single and three phase auto-
reclosing facility to allow reclosing of circuit breakers in case of transient faults.  These 
lines shall also be provided with distance to fault locators to identify the location of fault on 
transmission lines. 

All 765 kV and 400 kV lines shall also be provided with two stages over voltage 
protection. Over voltage protection and distance to fault locator may be provided as in-built 
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feature of Main-I and Main-II protection relays. Auto reclose as built-in function of Bay 
Control Unit (BCU) is also acceptable.  

The Main-I and Main-II protection relays shall be fed from separate DC sources and shall 
be mounted in separate panels. 

For 765 kV and 400 kV transmission lines, directional IDMT earth fault relay should be 
provided as standalone unit or in-built feature of Main-I and Main -II feature.  

b) Auto Transformer Protection  

These shall have the following protections: 

i) Numerical Differential protection 
ii) Numerical Restricted earth fault protection 
iii) Numerical Back-up Over-current and earth fault protection on High Voltage 

(HV) & Intermediate Voltage (IV) side 
iv) Numerical Over fluxing protection on HV & IV side 
v) Numerical Overload alarm 

Further, Numerical Back-up Over-current and earth fault protection on HV and IV side of 
autotransformer shall not be combined with other protective functions in the main relays 
and shall be independent relays. Besides these, power transformers shall also be provided 
with Buchholz relay, Magnetic Oil Gauge (MOG) with low oil level alarm, protection 
against high oil and winding temperature and pressure relief device etc. 

Suitable monitoring, control (operation of associated circuit breaker and isolator) and 
protection for LT auxiliary transformer connected to tertiary winding of auto-transformer 
for the purpose of auxiliary supply shall be provided. The Over current and other necessary 
protection shall be provided for the auxiliary transformer. These protection and control may 
be provided as built in feature either in the bay controller to be provided for the auxiliary 
system or in the control and protection IEDs to be provided for autotransformer. 

c) 765 kV and 400 kV Reactor Protection  

Reactor shall be provided with the following protections: 

i)    Numerical Differential protection. 

ii)   Numerical Restricted earth fault protection 

iii)  Numerical Back-up impedance protection 

Besides these, reactors shall also be provided with Buchholz relay, Magnetic Oil Gauge 
(MOG) with low oil level alarm, protection against oil and winding temperatures and 
pressure relief device, etc. 
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d) Bus Bar Protection 

The high-speed low impedance type bus bar differential protection, which is essential to 
minimize the damage and maintain system stability at the time of bus bar faults, shall be 
provided for 765 kV and 400 kV buses. Duplicated bus bar protection is envisaged for 765 
kV and 400 kV bus-bar protection. Bus bar protection scheme shall be such that it operates 
selectively for each bus and incorporate necessary features required for ensuring security. 
The scheme shall have complete bus bar protection for present as well as future bays 
envisaged i.e. input / output modules for future bays shall also be provided.  

Bus Bar protection system for new substation shall be de-centralized (distributed) type. 

In case, the bus section is provided, then each side of bus section shall have separate set of 
bus bar protection schemes. 

For existing substations, the existing bus bar protection shall be augmented as per 
requirement. 

e) Local Breaker Back up Protection 

This shall be provided for each 765 kV and 400 kV circuit breakers and will be connected 
to de-energize the affected stuck breaker from both sides. 

Notes: 

1. LBB and REF relays shall be provided separately from transformer differential relay.  
2. LBB relay may also be provided as built-in protection function of distributed bus bar 

protection scheme; however, in such case separate LBB relay shall be provided for 
tie bays (in case of One and Half breaker scheme).  

3. Over fluxing and overload protection can be provided as built-in feature of 
differential relay.  

4.  In 765 kV and 400 kV switchyard, if spare bay of half diameter is identified as future, 
Tie CB relay panel shall be with Auto-reclosure feature. 

B.2.6 Substation Automation System  

a) For all the new substations, state of art Substation Automation System (SAS) 
conforming to IEC-61850 shall be provided. The distributed architecture shall be used 
for Substation Automation system, where the controls shall be provided through Bay 
control units. The Bay control unit is to be provided bay wise for voltage level 400 kV 
and above. All bay control units as well as protection units are normally connected 
through an Optical fiber high speed network. The control and monitoring of circuit 
breaker, dis-connector, re-setting of relays etc. can be done from Human Machine 
Interface (HMI) from the control room.  



Transmission Service Agreement 

 

Khavda V A Power Transmission Limited   187 

 

The functions of control, annunciation, disturbance recording, event logging and 
measurement of electrical parameters shall be integrated in Substation Automation 
System. 

At new substations, the Substation Automation System (SAS) shall be suitable for 
operation and monitoring of the complete substation including proposed future 
bays/elements. 

In existing substations with Substation Automation System (SAS), augmentation of 
existing SAS shall be done for bays under present scope. 

In existing Substations where Substation automation is not provided, control functions 
shall be done through control panels. 

Necessary gateway & modems (as required) shall be provided to send data to 
RLDC/SLDC as per their requirement and shall be provisioned with 2+2 redundancy 
i.e. 2 channels for Main Control Centre and 2 channels for Backup Control Centre. In 
order to meet this requirement, suitable redundancy at port and card level need to be 
ensured by the TSP to avoid any single point of failure which may lead to interruption 
in real-time grid operation. Accordingly, all the hardware for communication services 
of station as stated above shall support dual redundancy for data transmission of 
station to respective main and backup RLDCs. Any augmentation work at 
RLDC/SLDC is excluded from TSP’s scope. However, all the configuration work at 
substation end required to send data to RLDC/SLDC shall be in the scope of TSP. 

b) Time synchronization equipment 

Time synchronization equipment complete in all respect including antenna, cable, pro-
cessing equipment required to receive time signal through GPS or from National 
Physical Laboratory (NPL) through INSAT shall be provided at new substations. This 
equipment shall be used to synchronize SAS and IEDs etc. 

B.3.0 Substation Support facilities 

Certain facilities required for operation and maintenance of substations as described below 
shall be provided at new substation. In existing substation, these facilities have already 
been provided and would be extended/ augmented as per requirement. 

B.3.1 Fire Fighting System 

Fire-fighting system for substation including Transformer & Reactor shall conform to CEA 
(Measures Relating to Safety & Electric Supply) Regulations, 2023 as amended time to 
time.   

Further, adequate water hydrants and portable fire extinguishers shall be provided in the 
substations. The main header of firefighting system shall be suitable for extension to bays 
covered under the future scope; necessary piping interface in this regard shall be provided. 
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Optical Beam type heat detection for GIS hall fire protection system shall be provided for 
all the GIS halls.  

 

At existing substations, the fire-fighting systems as available shall be extended to meet the 
additional requirements. 

B.3.2 Oil evacuating, filtering, testing & filling apparatus 

To monitor the quality of oil for satisfactory performance of transformers, shunt reactors 
and for periodical maintenance necessary oil evacuating, filtering, testing and filling 
apparatus would be provided at new substations. Oil storage tanks of adequate capacities 
for storage of transformer oil would be provided.   

 

Online Transformer Oil Drying Out System shall be provided in line with the provisions of 
Standard Specification and Technical Parameters for Transformers and Reactors (66 kV & 
above Voltage Class) as amended up to date available on CEA website. 

B.3.3 Illumination  

Normal & emergency AC & DC illumination shall be provided adequately in the control 
room and other buildings of the substation. The switchyard shall also be provided with 
adequate illumination.  

Lighting of the entire control room building, fire-fighting pump house, other building (if 
any) and switchyard shall be done by LED based low power consumption luminaires.  

B.3.4 Control Room 

For new substation, substation control room shall be provided to house substation 
workstations for station level control (SAS) along with its peripheral and recording 
equipment, AC & DC distribution boards, DC batteries & associated battery chargers, Fire 
Protection panels, Telecommunication panels and other panels as per requirements. Air 
conditioning shall be provided in the building as functional requirements. Main cable 
trenches from the control room shall have adequate space provision for laying of cables 
from control room for all the future bays also. 

Common control room may be constructed for HVDC and HVAC systems. 

 

At existing substations, the adequacy of size of control room shall be ascertained and the 
same shall be augmented as per requirement. ` 
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B.3.5 GIS hall  

The Gas Insulated Switchgear (GIS) of each voltage level along with other associated 
equipment shall be housed inside separate GIS building. The panels i.e. Bay level units, 
bay mimic, relay and protection panels, RTCC panels, PLCC panels, panels for tele-
communication system etc. are to be placed in a separate room in the GIS building. The 
size of the room shall be such that all the panels for the bays under present scope shall be 
accommodated. The panel room shall be air-conditioned. Further, the temperature of the 
room shall be monitored through substation automation system by providing necessary 
temperature transducers. Ventilation system of suitable capacity shall be provided for each 
GIS hall. 

One EOT Crane of suitable capacity for erection & Maintenance of largest GIS 
component/assembly and all plant installed in the GIS switchgear room shall be provided in 
each GIS hall. The crane shall be capable of fulfilling all special requirements for erection 
and maintenance of GIS equipment. The capacity of the crane shall be sized to lift the 
heaviest GIS switchgear component. 

For extension of existing GIS, existing facilities shall be suitably augmented/ extended for 
GIS equipment under present scope. 

B.3.6 Control Concept 

All the EHV circuit breakers in substation/switching stations shall be controlled and 
synchronized from the switchyard control room/remote control center. All the isolators 
shall have control from remote/local whereas the earth switches shall have local control 
only.  

B.4 General Facilities  

a) Line Gantry/Towers are envisaged for bays under present scope only. However, for 
adjacent future line bay, tower shall be designed for extension (considering Quad 
conductors for 765kV and 400kV future lines) wherever applicable. 

b) Bay extension works at existing substation shall be executed by TSP in accordance 
with the requirement/provisions mentioned above. However, interface points shall be 
considered keeping in view the existing design/arrangement at the substation.  

c) TSP has to arrange for construction power and water on its own. 

d) All outdoor steel structures including anchor/foundation bolts shall be fully 
galvanized. The weight of the zinc coating shall be at least 610 gm/sq.m and 900 
gm/sq.m for coastal/creek regions (if applicable). 

e) In 765 kV and 400 kV switchyard, if spare bay of half diameter is identified as future, 
all the equipment for Tie & Future bays shall be designed considering the current 
rating of line bay i.e. 3150 A. 
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f) Boundary wall shall be brick masonry wall with RCC frame or Stone masonry wall or 
Precast RCC wall under present scope along the property line of complete substation 
area including future switchyard area to prevent encroachment and unauthorized 
access. Minimum height of the boundary wall shall be of 1.8 m from finished ground 
level (FGL). 

g) All electrical equipment shall be installed above the Highest Flood Level and where 
such equipment is not possible to be installed above the Highest Flood Level, it shall 
be ensured that there is no seepage, leakage or logging of water. 

B.5 EXTENSION OF EXISTING SUBSTATION 

The following drawings/details of existing substation is attached with the RFP documents 
for further engineering by the bidder. 

Sl. 
No. 

Drawing Title  Drawing No./Details Rev. 
No. 

A. 400 kV KPS2 Extension 
1.0 Single Line Diagram Developer yet to be finalized 

by owner. The same may be 
availed from the developer 
on finalization. 

 
2.0 General Arrangement 
3.0 Earthmat Layout 
4.0 Visual Monitoring System 
5.0 Bus Bar Protection  
6.0 Substation Automation System 

(SAS) 

 

Bidder is also advised to visit the substation sites and acquaint themselves with the 
topography, infrastructure such as requirement of roads, cable trench, drainage etc. and also 
the design philosophy.  
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SPECIFIC TECHNICAL REQUIREMENTS FOR COMMUNICATION  

The communication requirement shall be in accordance to CEA (Technical Standards for 
Communication System in Power System Operations) Regulations, 2020, CEA 
(Technical Standards for Construction of Electrical Plants and Electric Lines) 
Regulations, 2022, CERC (Communication System for inter-State transmission of 
electricity) Regulations, 2017, and CEA (Cyber Security in Power Sector) Guidelines, 
2021, all above documents as amended from time to time. 

The complete ISTS communication system commissioned by TSP under the RFP 
shall be the asset of ISTS and shall be available for usage of ISTS requirements as 
suggested by CTU from time to time.  

 

The communication services viz. SCADA, VoIP, PMU, AGC & AMR (wherever 
applicable) have been identified as critical services and therefore shall be provisioned 
with 2+2 redundancy i.e. 2 channels for Main Control Centre and 2 channels for Backup 
Control Centre. In order to meet this requirement, suitable redundancy at port and card 
level need to be ensured by the TSP to avoid any single point of failure which may lead 
to interruption in real-time grid operation.  

PMU to PDC communication (wherever required) shall be through 2 channels to the 
PDC (main) as there is no backup PDC at present.   

Accordingly, all the hardware for communication services of station as stated above shall 
support dual redundancy for data transmission of station to respective main and backup 
RLDCs. 

 In order to meet the requirement for grid management and operation of substations, 
Transmission Service Provider (TSP) shall provide the following:  

 
For smooth operation of the HVDC system, communication network with high 
reliability and availability shall be provided for transmission of control and protection 
signals between the two or more (in case of multi-terminal DC) HVDC terminals. The 
communication system design shall be as follows: 
 
 Main-I 
 Main-II (as hot standby to Main-I) 
 Back-up communication 

 
The TSP shall supply, install and commission SDH equipment required for the 
converter stations at KPS2 and Nagpur and the necessary repeater stations. The 
repeater stations for fibre optic communication are also included in the scope of the 
TSP. The number and locations of repeaters shall be finalized after survey by TSP.   
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COMMUNICATION SYSTEMS GENERAL  
 
Duplicated (2X100%) main communication systems (Main-I and Main-II) at KPS2 and 
Nagpur terminal and its repeaters shall comprise first cubicle of Main Fibre Optic 
Terminal equipment (FOTE) and second cubicle of Standby FOTE to be provided to 
meet the requirements of the control, protection, data transfer and telephone systems. 
System shall be based on the fibre optic communication between the converter stations 
through ± 800 KV DC lines. Each Main and Standby FOTE system shall be 
independent of each other. TSP to design the optical fibre Communication system 
between the converter stations in such a way that communication is available even when 
there is complete failure of one FOTE system. All repeater stations required for the 
communication system shall be provided by TSP. The TSP shall provide all required 
equipment, accessories, routers, modems and facilities etc., as required, for successful 
commissioning and use of the communication channels at KPS2 and Nagpur HVDC 
Bipole terminal.  
 
The backup communication link shall also be provided through OPGW on parallel AC 
Lines. Necessary support shall be provided by the TSP to other TSP/s whose existing 
communication network is required to be configured for backup communication. 
Configuration work shall be done by the backup communication system owner/s for the 
KPS2 - Nagpur HVDC link in coordination with the TSP. TSP shall be responsible for 
all interface requirements with the Communication system of the other TSP(s) whose 
OPGW/Communication equipment are required for successful commissioning of the 
backup communication link including hardware/accessories etc.  
 
1. Establishment of 6000 MW, ± 800 kV KPS2 (HVDC) [LCC] terminal station 
(4x1500 MW) along with associated interconnections with 400 kV HVAC 
Switchyard. 
 
(i) TSP shall supply, install & commission one or more no. FODP (144 F or higher) 

alongwith panel and approach Cable (24F each) with all associated hardware 
fittings from gantry tower to Control Room for all the incoming lines envisaged 
under the present scope. 

 
(ii) TSP shall supply, install and commission 2 nos. of STM-16 (FOTE) equipment 

locally patched (in redundant mode connected with separate fibre pairs of same 
OPGW) alongwith panel/s supporting minimum Three (3) directions with MSP 
(Multiplex Section Protection – 1+1, excluding local patching) at KPS2 (HVDC) 
S/s with necessary interfaces to meet the voice and data communication 
requirement among KPS2 HVDC, KPS2 GIS, Nagpur (HVDC)/ Repeater 
Stations. The suitable DC Power Supply and backup to be provided for each 
communication equipment operational in redundant mode. 
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(iii) FODP and FOTE equipment with panels shall be provided in Control Room of 

KPS2 (HVDC) S/s. FOTE and FODP equipment can be accommodated in same 
panel to optimize space.  

 
(iv) The FOTE under present scope at HVDC shall be integrated by TSP with the 

existing FOTE at control room of KPS2 GIS. TSP to provide necessary FODP 
sub rack / Splice trays/ Patch cords etc.  and optical interfaces/ equipment in the 
existing FOTE/FODP panels in control room for providing required optical 
directions with the existing FOTE for onwards data transmission. 

 
 

(v) The new communication equipment under the present scope shall be compatible 
for integration with existing regional level centralized NMS. The local 
configuration of the new communication equipment shall be the responsibility of 
TSP. The configuration work in the existing centralized NMS for integration of 
new Communication equipment shall be done by Regional ULDC Team, however 
all the necessary support in this regard shall be ensured by TSP.  

 
 

(vi) TSP shall supply, install & commission Firewall in redundant mode (1+1) in line 
with the specification attached at Annexure F.1.  

 
(vii) The maintenance of all the communication equipment and software thereof 

including FOTE, FODP, approach cable, Repeater Station, PMU, DCPS alongwith 
Battery Bank & Firewall shall be the responsibility of TSP.  

 
 
2. Establishment of 6000 MW, ± 800 kV Nagpur (HVDC) [LCC] terminal station 
(4x1500 MW) along with associated interconnections with 400 kV HVAC 
Switchyard. 
 
(i) TSP shall supply, install & commission one or more no. FODP (240 F or more) 

alongwith panel and approach Cable (24F each) with all associated hardware 
fittings from gantry tower to Control Room for all the incoming lines envisaged 
under the present scope. 

 
(ii) TSP shall supply, install and commission 2 nos of STM-16 (FOTE) equipment 

locally patched (in redundant mode connected with separate fibre pairs of same 
OPGW) alongwith panel/s supporting minimum Five (5) directions with MSP 
(Multiplex Section Protection – 1+1, excluding local patching) at Nagpur (HVDC) 
S/s with necessary interfaces to meet the voice and data communication 
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requirement among Nagpur HVDC, Nagpur S/s, KPS2 (HVDC), Wardha, Raipur 
& Repeater Stations. TSP to also provide suitable optical interfaces/equipment at 
Wardha & Raipur Substations FOTE to meet link budget requirement for 
connectivity with Nagpur (HVDC) Station. The suitable DC Power Supply and 
backup to be provided for each communication equipment operational in 
redundant mode. 

 
 

(iii) FODP & FOTE equipment with panels shall be provided in Control Room of 
Nagpur (HVDC) S/s. FOTE and FODP equipment can be accommodated in same 
panel to optimize space.  

 
(iv) The FOTE under present scope at HVDC shall be integrated by TSP with the 

existing FOTE at control room of Nagpur AC S/s. TSP to provide necessary 
FODP sub rack / Splice trays/ Patch cords etc.  and optical interfaces/ equipment 
in the existing FOTE/FODP panels in control room for providing required optical 
directions with the existing FOTE for onwards data transmission. 

 
(v) The new communication equipment under the present scope shall be compatible 

for integration with existing regional level centralized NMS. The local 
configuration of the new communication equipment shall be the responsibility of 
TSP. The configuration work in the existing centralized NMS for integration of 
new Communication equipment shall be done by Regional ULDC Team, however 
all the necessary support in this regard shall be ensured by TSP.  

 
(vi) TSP shall supply, install & commission Firewall in redundant mode (1+1) in line 

with the specification attached at Annexure F.1.  
 

(vii) The maintenance of all the communication equipment and software thereof 
including FOTE, FODP, approach cable, Repeater Station, PMU, DCPS alongwith 
Battery Bank & Firewall shall be the responsibility of TSP.  

 
3. ±800 kV HVDC Bipole line (Hexa lapwing) between KPS2 (HVDC) and Nagpur 
(HVDC) (1200 km) (with Dedicated Metallic Return) (capable to evacuate 6000 
MW with overload as specified) 
 
On KPS2 (HVDC) – Nagpur (HVDC) ±800KV HVDC line, TSP shall supply, install 
and commission One (1) no. OPGW cable containing 24 Fibres (24F) on one E/W peak 
and conventional earth wire on other E/W peak. OPGW diameter shall be inline with 
earthwire parameters mentioned in Annexure-E1 (Specific technical requirements for 
HVDC transmission line). 
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The TSP shall install this OPGW from gantry of KPS2 (HVDC) up to the gantry of 
Nagpur (HVDC) S/s with all associated hardware including Vibration Dampers, mid-
way & gantry Joint Boxes (called OPGW Hardware hereafter) and finally terminate in 
Joint Boxes at end Substations. The transmission line length is 1200 kms (approx.) 
where repeaters are required to meet link budget requirement of KPS2 (HVDC) – 
Nagpur (HVDC). 
 
TSP shall finalize the location and number of repeater stations depending upon the 
actual site conditions.  Further TSP shall comply to the requirements mentioned as per 
Appendix-F.1.  
  
4. LILO of Wardha – Raipur 765 kV one D/c line (out of 2xD/c lines) at Nagpur. 
 
On LILO of both circuits of one Wardha – Raipur 765kV D/c line (out of 2xD/c lines) 
at Nagpur, TSP to supply, install & commission OPGW and earthwire as per Tower 
Configurations: 
 
(i) For Multi Circuit Tower Configuration: Two (2) no. OPGW cable containing 24 

Fibres (24F) on both the Earthwire peaks 
 
(ii) For Double Circuit Tower configuration (for both Loop In and Loop Out 

portion): One (1) no. OPGW cable containing 24 Fibres (24F) to be installed on 
one earthwire peak & conventional earthwire on other earthwire peak for both 
Loop In and Loop Out Lines. 

 
The TSP shall install OPGW cables from Gantry of Nagpur (HVDC) up to the LILO 
tower with all associated hardware including Vibration Dampers, LILO Tower, mid-
way & gantry Joint Boxes (called OPGW Hardware hereafter) and finally terminate in 
Joint Boxes at Nagpur (HVDC). The transmission line length of LILO portion is 30 kms 
(approx.). If after survey repeater is required to meet the link budget requirement of 
Wardha – Nagpur (HVDC) and Nagpur (HVDC) – Raipur link the same shall be 
provided by TSP.   
 
TSP shall finalize the location of repeater station depending upon the actual site 
conditions.  Further TSP shall comply to the requirements mentioned as per Appendix-
F.1.  
 
 Maintenance of OPGW Cable, OPGW Hardware & repeater equipment and items 
associated with repeater shelter shall be responsibility of TSP. 
 
 
Specific Requirement for Phasor Measurement Units (PMUs) 
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TSP shall supply, install and commission required no. of Phasor Measurement Units 
(PMUs) PMUs at all the locations under the scope of TSP under this RFP as per CEA 
(Technical Standards for Construction of Electrical Plants and Electric Lines) 
Regulations, 2022 (alongwith all amendments if any), and all the applicable 
Regulations, Standards, Guidelines issued time to time. These PMUs shall be provided 
with GPS clock and LAN switch and shall connect with LAN switch of control room of 
respective substations/ generating stations with Fibre Optic cable. These PMUs shall be 
connected with the FOTE at Substation/ generating stations for onwards data 
transmission to the PDC (Phasor Data Concentrator) located at respective RLDC. 
Configuration work in existing PDC at RLDC for new PMU integration shall be done 
by respective RLDC, however all the necessary support in this regard shall be ensured 
by TSP.  The maintenance of all the PMUs and associated equipment shall be the 
responsibility of TSP. 
 
 
Note: Existing Station owner/s to provide necessary support to integrate different 
equipment and applications of new extended bays with the existing substation e.g. 
Communication (through FOTE), Voice etc. for smooth operation and monitoring of 
new added grid elements. 
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Appendix-F.1 

 
Repeater Requirements  
 
FOTE to be provided by TSP in repeater station/s shall be 2x STM-16 (FOTE) 
equipment (in redundant mode connected with separate fibre pairs of same 
OPGW/UGFO/Approach Cable) 
 
 If the repeater location is finalized in the Control Room of a nearby substation, TSP 

shall provide 1 no. OPGW (48F) on a single Earthwire peak with OPGW Hardware 
and mid-way Joint Boxes etc. of the line crossing the main line and 1 no. Approach 
Cable (48F) with all associated hardware fittings, to establish connectivity between 
crossing point of main transmission line up to the repeater equipment in substation 
control room.  

 
TSP shall co-ordinate for Space and DC power supply sharing for each operational 
communication equipment at repeater station in redundant mode. 
 
TSP shall provide FODP, FOTE (with STM-16 capacity) with suitable interfaces 
require for link budget of respective link. 
  

OR 
 
 If the repeater location is finalized in the nearby substation premises, the TSP shall 

identify the Space for repeater shelter in consultation with station owner. Further TSP 
shall provide 1 no. OPGW (48F) on a single Earthwire peak with OPGW Hardware 
& mid-way Joint Boxes etc. of the line crossing the main line and 1 no. Approach 
Cable (48F) / UGFO (48F) with all associated hardware fittings, to establish 
connectivity between crossing point of main transmission line up to the substation 
where the repeater shelter is to be housed.  

 
TSP shall provide repeater shelter along with FODP, FOTE (with STM-16 capacity) 
with suitable interfaces require for link budget of respective link, reliable power supply 
provisioning for AC and DC supply, battery bank, Air Conditioner and other associated 
systems for each operational communication equipment at repeater station   in 
redundant mode. 
 

OR 
 
 If the repeater location is finalized on land near the transmission tower. TSP shall 

make the provisions for Land at nearby tower for repeater shelter. Further TSP shall 
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provide 1 no. Approach Cable (48F) / UGFO (48F) with all associated hardware 
fittings to establish connectivity up to the location of repeater shelter. 

 
TSP shall provide repeater shelter along with FODP, FOTE (with STM-16 capacity) 
with suitable interfaces require for link budget of respective link, reliable power supply 
provisioning for AC and DC supply, battery bank, Air Conditioner and other associated 
systems for each operational communication equipment at repeater station   in 
redundant mode. 
 
Maintenance of OPGW Cable and OPGW Hardware, repeater equipment & items 
associated with repeater shelter shall be responsibility of TSP. 
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Figure F.1
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Annexure-F.1 
 
Next Generation Firewall (NGFW)  
 
TSP shall provide 2 NGFW one in Main and another in Standby mode having electrical 
ethernet interfaces/ports and placed between FOTE and SAS gateway/s at the 
substation. All ethernet based applications shall be terminated in the firewall ports 
directly (e.g. PMU, AMR, VOIP, SAS/SCADA etc.). Each port of firewall shall work as 
a separate zone. Firewall shall be hardware based with features of Block/Allow/drop 
and IPSec VPN (network encryption). 
 
The number of ports/interfaces in each firewall (i.e. Main and Standby) shall be 
minimum 16 nos. TSP shall provide either single firewall or multiple firewalls to meet 
this interfaces requirement, each for main as well as standby firewall. Minimum 
throughput of firewall shall be 300 Mbps.  
 
The Firewall shall be managed/ configured as standalone at present and shall also have 
compatibility to manage/configure through Centralized Management Console (CMC) 
remotely in future.  
 
Firewall shall be tested and certified for ISO15408 Common Criteria for least EAL4+. 
Further, the OEM must certify that it conforms to Secure Product Development Life 
Cycle requirements as per IEC62443-4-1. The firewall shall generate reports for NERC-
CIP Compliance. 
The specifications for the firewalls are given at Annexure-F.2 and schematic diagram 
showing firewall placement given at Figure F.2. 
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Annexure F.2 

 
Specifications of Next Generation Firewall (NGFW) 
 
1. NGFW shall have following features including but not limited to: 

Encryption through IPSec VPN (Virtual Private Network), Deep Packet Inspection 
(DPI), Denial of service (DoS) and Distributed Denial of Service (DDoS) prevention, 
Port Block/ Allow, rules/ policies for block/allow, IP (Internet Protocol) and Media 
Access Control (MAC) spoofing protection, threat detection, Intrusion Prevention 
System (IPS), Anti-Virus, Anti-Spyware, Man In The Middle (MITM) attack 
prevention. 

2. The proposed firewall shall be able to handle (alert, block or allow) unknown 
/unidentified applications e.g. unknown TCP and UDP packets. It shall have the 
provision to define application control list based on application group and/or list. 

3. Firewall shall have feature and also have capability to update the definition/ 
Signatures of Anti-Virus online as well as offline. Firewall shall also be compatible to 
update the definitions/signatures through CMC. There shall be a defined process for 
security patching and firmware up-gradation. There shall be a feature to field validate 
firmware checksum. The same shall also be validated before using the OEM provided 
file/binary in the process of firmware up-gradation and security patching 

4. Firewall shall have Management Console port to configure remotely. 

5. Firewall shall be EMI/EMC compliant in Substation environment as per IEC 61850-
3.  

6. Firewall shall be rack mounted in existing standard equipment cabinets.  

7. Firewall shall have support of SCADA applications (IEC-60870-5-104), ICCP, PMU 
(IEEE C37.118), Sub-Station Automation System (IEC 61850), Ethernet and other 
substation environment protocols. 

8. Client based Encryption/ VPN must support different Operating System platforms 
e.g. Windows, Linux & Mac.  

9. The solution must have content and comprehensive file detection policies, blocking 
the files as function of their types, protocols and directions. 

10. Firewall shall have logging facility as per standard logs/events format. Firewall shall 
have features to export the generated/stored logs/events in csv (Comma Separated 
Value) and also any other standard formats for offline usage, analysis and 
compliance. Firewall shall have suitable memory architecture and solution to store 
and be enable to export all logs/events for a period of last 90 days at any given time. 
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11. Firewall shall have features and be compatible with local as well as central 
authentication system (RADIUS, LDAP, or TACACS+) for user account and 
access right management. It shall also have Role Based User management 
feature.   

12. Firewall shall have the capability to configure sufficient number of VLANs. 

13. Firewall shall have the capability to support sufficient number of sessions. 

14. Firewall shall have provision to configure multiple IP Sec VPNs, at least 100 
nos., (one-to-many or many-to-one). Shall support redundant operation with a 
similar router after creation of all the IP Sec VPN. IPSec VPN shall support 
encryption protocols as AES128, AES256 and hashing algorithms as MD5 and 
SHA1. IPSec VPN throughput shall support at least 300 Mbps 

15. Firewall shall be capable of SNMP v3 for monitoring from Network 
Management system. It shall also have SNMPv3 encrypted authentication and 
access security 

16. Firewall shall support in Active/Passive or Active-Active mode with High 
Availability features like load balancing, failover for firewall and IPsec VPN 
without losing the session connectivity.  

17. Firewall should have integrated traffic shaping (bandwidth, allocation, 
prioritisation, etc.)  functionality 

18. Shall support simultaneous operation with both IPv4 and IPv6 traffic  

19. Firewall shall be compatible with SNTP/NTP or any other standards for clock 
synchronization 

20. Firewall shall have the features of port as well as MAC based security 

21. Firewall shall support exporting of logs to a centralized log management system 
(e.g. syslog) for security event and information management.  

22. Firewall time shall be kept synchronised to official Indian Timekeeping agency, 
time.nplindia.org. 

23. Firewall product shall be provided with all applicable updates at least until 36 
months since the applicable date of product shipping to the concerned utility. 
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Figure F.2
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C.7    PLCC and PABX : 

Power line carrier communication (PLCC) equipment complete for speech, tele-
protection commands and data channels shall be provided on each transmission line. 
The protections for transmission line and the line compensating equipment shall 
have hundred percent back up communication channels i.e. two channels for tele-
protection in addition to one channel for speech plus data for each direction. The 
PLCC equipment shall in brief include the following:  

- Coupling device, Coupling filters line traps, carrier terminals, protection 
couplers, HF cables, PABX (if applicable) and maintenance and testing 
instruments. 

- At new substation, a telephone exchange (PABX) of 24 lines shall be 
provided at as means of effective communication among various buildings 
of the substation, remote end substations and with control centers 
(RLDC/SLDC) etc. 

- Coupling devices shall be suitable for phase to phase coupling for 400 kV 
Transmission lines. The pass band of coupling devices shall have sufficient 
margin for adding communication channel in future if required. Necessary 
protection devices for safety of personnel and low voltage part against power 
frequency voltages and transient over voltage shall also be provided. 

- The line traps shall be broad band tuned suitable for blocking the complete 
range of carrier frequencies. Line Trap shall have necessary protective 
devices such as lightning arresters for the protection of tuning device. 
Decoupling network consisting of line traps and coupling capacitors may 
also be required at certain substation in case of extreme frequency 
congestion. 

- The carrier terminals shall be of single side-band (SSB) amplitude 
modulation (AM) type and shall have 4 kHz band width. PLCC Carrier 
terminals and Protection couplers shall be considered for both ends of the 
line. 

- PLCC equipment for all the transmission lines covered under the scheme 
shall be provided by TSP as per following configuration. PLCC to be 
provided for following lines under present scope: 
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CVT and Wave trap for all line bays under present scope shall be provided 
by TSP where analog PLCC is required.  

- TSP shall provide/ undertake necessary addition/ modification/ 
shifting/ re-commissioning etc. of PLCC equipment due to LILO of 
transmission lines (wherever applicable). 

Sl. No Line name PLCC configuration 
1.(a) Wardha – Nagpur 765 kV 

D/C line [formed after 
LILO] 

1 set Analog PLCC + 1 set Digital 
Protection Coupler at each end after 
LILO. Existing PLCC panels may also be 
utilized. 

1.(b) Raipur – Nagpur 765 kV 
D/C line [formed after 
LILO] 

1 set Analog PLCC + 1 set Digital 
Protection Coupler at each end after 
LILO. Existing PLCC panels may also be 
utilized. 

- All other associated equipment like cabling, coupling device and HF cable 
shall also be provided by the TSP. 

- 2 sets of 48V battery banks for PLCC and communication equipment shall 
be provided at each new Substation with at least 10 hours battery backup and 
extended backup, if required. 

Sl. No Line name PLCC configuration 
1 400 kV KPS2 – KPS2 

(HVDC) 2xD/c Line 
2 Sets of Digital Protection Coupler for 
each circuit at both ends.  

2 400 kV Nagpur – Nagpur 
(HVDC) 2xD/c Line 

2 Sets of Digital Protection Coupler for 
each circuit at both ends.  

3 800 kV HVDC Bipole line 
between KPS2 (HVDC) 
and Nagpur (HVDC) 

1 set Analog PLCC + 1 set Digital 
Protection Coupler for each circuit at 
both ends.   
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Annexure-G 

Frequently Asked Queries: 

1.0 Transmission Line: 

1.1 Please clarify that whether shutdowns for crossing of existing transmission   
lines of POWERGRID/STUs/ Power Evacuation Lines from Generation Plants/ 
Any other Transmission Licensee will be given to TSP on chargeable basis or 
free of cost. 
Reply: Shutdowns for crossing of existing transmission lines of POWERGRID/ 

STUs/ Power Evacuation Lines from Generation Plants/ Any other 
Transmission Licensee will be given to TSP by the concerned owner of the 
lines as per their own terms & conditions. As far as shutdown of ISTS lines 
are concerned the same can be availed by approaching respective Regional 
Power Committee. 

1.2  We understand that the suggested swing angle criteria are applicable for 
Suspension Insulator in Suspension Tower. Further, you are requested to 
provide similar swing angle and clearance criteria for Pilot Insulator with 
Jumper and Jumper. 
Reply:  It is clarified that the swing angle criteria (as mentioned in RFP) for 

transmission lines is applicable for Suspension Insulator in Suspension 
Tower. Further, as per Clause 3.0 of Specific Technical Requirements 
for transmission lines, Transmission service Provider (TSP) shall adopt 
any additional loading/design criteria for ensuring reliability of the line, 
if so desired and /or deemed necessary. 

1.3  We request you to kindly allow that use of diamond configuration at Power line 
crossings and the existing owner of the lines may be directed to allow the same 
for the successful bidders. 
Reply: Power line crossing including Diamond configuration is responsibility 

of the TSP.  TSP shall formally submit the profile of the crossing 
section to the owner of the existing line suggesting proposed crossing 
alternatives. The crossing will have to be carried out as per approval of 
owner of the existing line. 

1.4  It is requested you to kindly provide present status of Forest Clearances if any 
transmission line corridor area falling in wildlife forest / reserve forest/ 
mangroves. 
Reply: Based on the preliminary route survey, the process of initiation of forest 

clearance for the forest stretches, if any, enroute the proposed line 
alignment will be initiated by way of writing letters to the concerned 
authority(ies). However, it may be noted that it will be the responsibility 
of TSP for obtaining forest clearance for the forest stretches as provided 
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in the survey report and also for any forest area encountered during 
detailed survey. 

2.0 Substation 

2.1  We understand that space for storage of O&M spare shall be provided by 
existing owner within the station boundary without any cost. Kindly confirm. 
Reply: Space for storage of O&M spares shall be arranged by TSP on its own. 

2.2  We presume that the O&M for the end Termination bays will be in the scope of 
the TSP and TSP shall not be liable for any payment towards O&M to the 
existing owner of the substation. Kindly confirm. 
Reply: Operation and maintenance of the bays is solely responsibility of the 

TSP. TSP shall follow CEA’s “Operation and Maintenance (O&M) 
guidelines and Standard Format for Memorandum of Understating 
between New TSP and Existing TSP” issued by CEA vide its letter No. 
I/28514/2023 dated 22.06.2023.. Copy of the guideline is available on 
CEA website at following link:  

             https://cea.nic.in/wp-
content/uploads/pse___td/2023/06/om_guidelines.pdf 

 
2.3  With reference to subject scheme of existing sub-station, we assumed following 

scope of work: 

(a)   We assumed internal road is available and need not to consider in the 
present scope of work. 

(b)  Drainage is available and need not to consider in the present scope of 
work. 

(c)  Cable trench extension in adjacent to Main cable trench only under 
present scope of work. 

(d)  Levelled area being provided by developer for bay extension. 

Reply: Regarding requirement of internal road, drainage, cable trench, leveling 
of the bay extension area, bidder is advised to visit site and acquaint 
themselves with the provisions/facilities available at substation. 

2.4  Kindly provide the soil investigation report of soil parameters of existing 
substation. 
Reply: Bidder is advised to visit the substation site and ascertain the requisite 

parameters.  
2.5  Kindly confirm, energy accounting of aux. power consumption. Whether it will 

be on chargeable basis or part of transmission loss. 
Reply:  It will be on chargeable basis. 

2.6  We understand that VMS requirement is for unmanned stations only. For 
Manned stations VMS is not compulsory. 
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Reply: VMS shall be provided in line with requirements of RfP document. 
2.7  It is understood that Construction water and power shall be provided free of cost 

to TSP by respective substation owner for construction of new bays. 
Reply: Arrangement of construction power and water is in the scope of TSP. 

2.8  It is understood that existing fire hydrant system shall be extended by the TSP 
for bay extension. 
Reply: Existing fire hydrant system shall be extended from existing system (if 

required) 
2.9  Please clarify that Status of land acquisition for Substations. Whether the lands 

have been acquired by BPC and will be transferred to TSP. 
Reply: The acquisition of land for substation is in the scope of TSP. 

2.10  We understood that no dedicated metering CT and CVT required for 
Line/feeders. Further, we understood that requisite Energy meters for various 
765 kV, 400 kV & 220 kV Feeders shall be provided and installed by CTU free 
of cost to TSP.  
Reply: Dedicated metering CT and CVT are not required for line/feeders. 

Metering core of existing CT/CVT can be used provided accuracy class 
is matching with metering requirement. Requisite Special Energy 
Meters shall be provided and installed by CTU at the cost of TSP in 
C&P panel subject to space availability, else, in separate metering panel 
(to be provided by TSP at its cost). 

3.0 Communication  

3.1  What are the usage of OPGW, FOTE, PMU etc. under communication 
requirement of RFP? 
Reply: User shall be responsible for providing compatible equipment along 

with appropriate interface for uninterrupted communication with the 
concerned control center and shall be responsible for successful 
integration with the communication system provided by CTU. 

Communication systems e.g. OPGW, FOTE, PMU etc. are required for 
grid operation through RLDC/SLDC, speech communication, tele-
protection and tele-metering.  

3.2  Is space for installation of communication panels are provided to TSP in 
existing Substations incase new bays are in the scope of TSP? 
Reply: The space related issues are deliberated in the RFP itself. TSP to carry 

out survey of the existing substation for physical space requirement. In 
case space is not available in the existing substation then TSP shall 
accommodate the same in the respective bay SPR (Switchyard Panel 
Room)/Bay Kiosk/ Relay panel room in case of GIS s/s. Further, TSP to 
connect and integrate the proposed FOTE with the existing FOTE in the 
control room. 
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In Case 132 kV Substation TSP shall accommodate the said panels either 
by extension of existing control room or other arrangements.   

3.3  How is the OPGW laying done in case of LILO lines? 
Reply: In case LILO lines are on same towers (e.g. both Line in and Line Out 

portion are on same towers, generally done LILO of S/C lines). Then 
2x24F OPGW shall be required to install by TSP on both earthwire 
peak on 400 kV & 765 kV lines where two E/W peaks are available. On 
220 & 132 kV lines where only one E/W peak is available TSP to install 
one no. 48F OPGW. 
Incase LILO lines are on different towers (e.g. both Line In and Line 
Out portion are on different towers, generally done LILO of D/C lines). 
Then 1x24F OPGW shall be required to install by TSP on one earthwire 
peak, on both Line in and Line Out portions of 400 kV & 765 kV lines. 
On 220 &132 kV lines where only one E/W peak is available TSP to 
install one no. 24F OPGW in place of conventional earthwire. 

 3.4  How is the OPGW laying done in case Multi circuit Towers? 
Reply: In case two different lines are using common multi circuit portion for 

some distance (originating from different stations, may be terminating 
on same or on different stations). Two no. 24F OPGW to be installed on 
both E/W peaks for common M/C portion of 765 kV and 400 kV lines.  

 In case 220/132 kV lines using multi circuit portion where single E/W 
peak is available one no. 48F may be installed for common multi circuit 
portion. 
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Schedule: 2 

Scheduled COD 

[Note: As referred to in the definition of “Element”, “Scheduled COD”, and in 
Articles 3.1.3 (c), 4.1 (b) and 4.3 (a) of this Agreement] 

Sl. No. Name of the Transmission Element Scheduled 
COD 

Percentage 
of Quoted 

Transmissio
n Charges 

recoverable 
on 

Scheduled 
COD of the 
Element of 
the Project 

Element(s) which 
are pre-required 
for declaring the 

commercial 
operation (COD) of 

the respective 
Element 

1A.# Establishment of 3000 MW, ± 800 kV 
KPS2 (HVDC) [LCC] terminal station 
(2x1500 MW) (Bipole-1) along with 
associated interconnections with 400 
kV HVAC Switchyard*. 

48 months 
for Bipole-1 
(2x1500 
MW) and all 
other 
elements 
[mentioned 
at Sl. 1A, 
2A, 3, 4, 5 & 
6] and 54 
months for 
Bipole-2 
(2x1500 
MW) 
[mentioned 
at Sl. 1B & 
2B] (from 
date of SPV 
transfer). 

 

29.476% 

 

 

 

 All Elements 
(except Bipole 2 

(2x1500MW)) are 
required to be 
commissioned 

simultaneously in 
48 months as their 

utilization is 
dependent on 

commissioning of 
each other. The 

Bipole-2 
(2x1500MW) shall 
be commissioned 

in 54 months. 

2A# Establishment of 3000 MW, ± 800 kV 
Nagpur (HVDC) [LCC] terminal station 
(2x1500 MW) (Bipole-1) along with 
associated interconnections with 400 kV 
HVAC Switchyard*  

1B# Establishment of 3000 MW, ± 800 kV 
KPS2 (HVDC) [LCC] terminal station 
(2x1500 MW) (Bipole-2) along with 
associated interconnections with 400 kV 
HVAC Switchyard*. 

29.476% 
2B# Establishment of 3000 MW, ± 800 kV 

Nagpur (HVDC) [LCC] terminal station 
(2x1500 MW) (Bipole-2) along with 
associated interconnections with 400 kV 
HVAC Switchyard*  

3. ±800 kV HVDC Bipole line (Hexa 
lapwing) between KPS2 (HVDC) and 
Nagpur (HVDC) (1200 km) (with 
Dedicated Metallic Return) (capable to 
evacuate 6000 MW with overload as 
specified) 

41.048% 

4. Establishment of 6x1500 MVA, 
765/400 kV ICTs at Nagpur S/s along 
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Sl. No. Name of the Transmission Element Scheduled 
COD 

Percentage 
of Quoted 

Transmissio
n Charges 

recoverable 
on 

Scheduled 
COD of the 
Element of 
the Project 

Element(s) which 
are pre-required 
for declaring the 

commercial 
operation (COD) of 

the respective 
Element 

with 2x330 MVAR (765 kV) & 2x125 
MVAR, 420 kV bus reactors along with 
associated interconnections with HVDC 
Switchyard*. The 400 kV bus shall be 
established in 2 sections through 1 set 
of 400 kV bus sectionaliser so that 
3x1500 MVA ICTs are placed in each 
section. The bus sectionaliser shall be 
normally closed and may be opened 
based on Grid requirement.   

5. LILO of Wardha – Raipur 765 kV one 
D/c line (out of 2xD/c lines) at Nagpur  

6. Installation of 240 MVAR switchable 
line reactor at Nagpur end on each ckt 
of Nagpur – Raipur 765 kV D/c line 

* The 400 kV interconnections (along with all associated equipment/ bus extension, etc.) 
between HVDC & HVAC switchyards shall be implemented by the TSP 

#Scope w.r.t. 6000 MW, ± 800 kV HVDC [LCC] terminal station (4x1500 MW) at KPS2 
& Nagpur has been split into 3000 MW, ± 800 kV HVDC [LCC] terminal station (2x1500 
MW) Bipole-1 (Sl. 1A & 2A) and 3000 MW, ± 800 kV HVDC [LCC] terminal station 
(2x1500 MW) Bipole-2 (Sl. 1B & 2B). 

Note: 

The payment of Transmission Charges for any Element, irrespective of its successful 
commissioning on or before its Scheduled COD, shall only be considered after successful 
commissioning of the Element(s), which are pre-required for declaring the commercial 
operation of such Element as mentioned in the above table. 

Scheduled COD for the Project is: 54 months form the date of transfer of SPV. 
 
[Note: List of Element(s) along with the critical Element(s) to be provided by CEA] 
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Schedule: 3 

Safety Rules and Procedures 

[Note: As referred to in Articles 5.6 of this Agreement] 

1: Site Regulations and Safety: 

The TSP shall establish Site regulations within sixty (60) days from fulfilment of 
conditions subsequent, as per Prudent Utility Practices setting out the rules to be 
observed till expiry of the Agreement at the Site and shall comply therewith.  

Such Site regulations shall include, but shall not be limited to, rules in respect of 
security, safety of the Project, gate control, sanitation, medical care, and fire 
prevention, public health, environment protection, security of public life, etc. 

Copies of such Site regulations shall be provided to the Nodal Agency and the CEA 
for the purpose of monitoring of the Project. 

2: Emergency Work: 

In cases of any emergency, the TSP shall carry out all necessary remedial work as 
may be necessary.  

If the work done or caused to be done by any entity, other than the TSP, the TSP 
shall, reimburse the actual costs incurred, to the other Party carrying out such 
remedial works. 

3: Site Clearance: 

In the course of execution of the Agreement, the TSP shall keep the Site reasonably 
free from all unnecessary obstruction, storage, remove any surplus materials, clear 
away any wreckage, rubbish and temporary works from the Site, and remove any 
equipment no longer required for execution of the Agreement. After completion of 
all Elements of the Project, the TSP shall clear away and remove all wreckage, 
rubbish and debris of any kind from the Site, and shall leave the Site clean and safe. 

4: Watching and Lighting: 

The TSP shall provide and maintain at its own expense all lighting, fencing, and 
watching when and where necessary for the proper construction, operation, 
maintenance / repair of any of the Elements of the Project, or for the safety of the 
owners and occupiers of adjacent property and for the safety of the public, during 
such maintenance / repair. 
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Schedule: 4 

Computation of Transmission Charges 

1.1 General  

The Monthly Transmission Charges to be paid to the TSP for providing Transmission 
Service for any Contract Year during the term of the Agreement shall be computed in 
accordance with this Schedule and paid as per Sharing Regulations.  

Illustration regarding payment of Transmission Charges under various scenarios 
(considering definitions of Contract Year, Expiry Date & Monthly Transmission Charges 
above) is as below: - 

Illustration-1:  In case the Project Elements achieve COD as per Schedule  

Quoted Transmission Charges: Rs. 140 Million  
 
Completion Schedule:  
 

Element No. Completion 
Schedule in 

Months 

Scheduled CoD 
of the Element 

Actual CoD of the 
Element 

% Charges 
recoverable on 

Scheduled CoD of 
the 

Element 
Element 1 28 1-Feb-2018 1-Feb-2018 25% 
Element 2 38 1-Dec-2018 1-Dec-2018 75% 

 
Tariff Payable as follows:  

 

 

Transmission Charges for Element 1  Transmission Charges for Element 2 
 

1-Feb-18 to 
31-Mar-18 

140 X 25% X 
((28+31)/365)  

5.65  -- 0.00 

1-Apr-18 to 
30-Nov-18 

140 X 25% X 
(244/365) 

23.39  -- 0.00 

1-Dec-18 to 
31-Mar-19 

140 X 100% X (121/365) 46.41 

2 140 X 100% X 1 140 
3 140 X 100% X 1 140 
4 140 X 100% X 1 140 
5 140 X 100% X 1 140 

…………….   
……………..   

36 
(1-Apr to 30-

Nov) 

140 X 100% X (244/365) 93.59 
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Illustration-2: In case of extension of Scheduled COD as per Article 4.4.1 & 4.4.2 of 
this Agreement 

 
Quoted Transmission Charges: Rs. 140 Million  
 
Completion Schedule:  
 

Element No. Completion 
Schedule in 

Months 

Scheduled CoD 
of the Element 

Actual CoD of the 
Element 

% Charges 
recoverable on 

Scheduled CoD of 
the 

Element 
Element 1 20 1-Feb-2018 1-Jul-2018 25% 
Element 2 28 1-Oct-2018 1-Dec-2018 75% 

 
Tariff Payable as follows: 

 

Transmission Charges for Element 1  Transmission Charges for Element 2 
 

1-Feb-18 to 
31-Mar-18 

-- 0.00  -- 0.00 

1-Apr-18 to 
30-Jun-18 

-- 0.00  -- 0.00 

1-Jul-18 to 
30-Nov-18 

140 X 25% X 
(153/365) 

14.67  -- 0.00 

1-Dec-18 to 
31-Mar-19 

140 X 100% X (121/365) 46.41 

2 140 X 100% X 1 140 
3 140 X 100% X 1 140 
4 140 X 100% X 1 140 
5 140 X 100% X 1 140 

…………….   
……………..   

36 
(1-Apr to 30-

Nov) 

140 X 100% X (244/365) 93.59 
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Illustration-3: In case of delay in achieving COD of Project & all individual Elements 
(COD of the Project achieved in Contract Year 1)  

 
Quoted Transmission Charges: Rs. 140 Million  
 
Completion Schedule:  
 

Element No. Completion 
Schedule in 

Months 

Scheduled CoD 
of the Element 

Actual CoD of the 
Element 

% Charges 
recoverable on 

Scheduled CoD of 
the 

Element 
Element 1 20 1-Feb-2018 1-Dec-2018 25% 
Element 2 28 1-Oct-2018 1-Dec-2018 75% 

 
Tariff Payable as follows: 

 

Transmission Charges for Element 1  Transmission Charges for Element 2 
 

1-Feb-18 to 
31-Mar-18 

-- 0.00  -- 0.00 

1-Apr-18 to 
30-Sept-18 

-- 0.00  -- 0.00 

1-Oct-18 to 
30-Nov-18 

-- 0.00 1-Oct-18 to 
30-Nov-18 

-- 0.00 

1-Dec-18 to 
31-Mar-19 

140 X 100% X (121/365) 46.41 

2 140 X 100% X 1 140 
3 140 X 100% X 1 140 
4 140 X 100% X 1 140 
5 140 X 100% X 1 140 

…………….   
……………..   

36 
(1-Apr to 30-

Nov) 

140 X 100% X (244/365) 93.59 
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Illustration-4: In case of delay in achieving COD of Project & all individual Elements 
(COD of the Project achieved in Contract Year other than Contact Year 1)  

 
Quoted Transmission Charges: Rs. 140 Million  
 
Completion Schedule:  
 

Element No. Completion 
Schedule in 

Months 

Scheduled CoD 
of the Element 

Actual CoD of the 
Element 

% Charges 
recoverable on 

Scheduled CoD of 
the 

Element 
Element 1 38 1-Oct-2019 1-May-2020 25% 
Element 2 38 1-Oct-2019 1-May-2020 75% 

 
Tariff Payment to be paid as: 
 

 

 

Transmission Charges for Element 1  Transmission Charges for Element 2 
 

1-Oct-19 to 
31-Mar-20 

-- 0.00 1-Oct-19 to 
31-Mar-20 

-- 0.00 

1-Apr-20 to 
30-Apr-20 

- 0.00 1-Apr-20 to 
30-Apr-20 

- 0.00 

1-May-20 to 
31-Mar-21 

140 X 100% X (335/365) 128.49 

2 140 X 100% X 1 140 
3 140 X 100% X 1 140 
4 140 X 100% X 1 140 
5 140 X 100% X 1 140 

…………….   
……………..   

36 
(1-Apr to 30-

Apr) 

140 X 100% X (30/ 365) 
 

11.51 
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Illustration5: In case of delay in achieving COD of Element but Project COD achieved 
on time 

 
Quoted Transmission Charges: Rs. 140 Million  
 
Completion Schedule:  
 

Element No. Completion 
Schedule in 

Months 

Scheduled CoD 
of the Element 

Actual CoD of the 
Element 

% Charges 
recoverable on 

Scheduled CoD of 
the 

Element 
Element 1 20 1-Feb-2018 1-Jul-2018 25% 
Element 2 30 1-Dec-2018 1-Dec-2018 75% 

 
 
Tariff Payable as follows: 

 

Transmission Charges for Element 1  Transmission Charges for Element 2 
 

1-Feb-18 to 
31-Mar-18 

-- 0.00  -- 0.00 

1-Apr-18 to 
30-Jun-18 

-- 0.00  -- 0.00 

1-Jul-18 to 
30-Nov-18 

140 X 25% X 
(153/365) 

14.67  -- 0.00 

1-Dec-18 to 
31-Mar-19 

140 X 100% X (121/365) 46.41 

2 140 X 100% X 1 140 
3 140 X 100% X 1 140 
4 140 X 100% X 1 140 
5 140 X 100% X 1 140 

…………….   
……………..   

36 
(1-Apr to 30-

Nov) 

140 X 100% X (244/365) 
 

93.59 
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Illustration-6: In case of early commissioning of Project  

Quoted Transmission Charges: Rs. 140 Million  
 
Completion Schedule:  
 

Element No. Completion 
Schedule in 

Months 

Scheduled CoD 
of the Element 

Actual CoD of the 
Element 

% Charges 
recoverable on 

Scheduled CoD of 
the 

Element 
Element 1 38 1-Oct-2019 1-Jul-2019 25% 
Element 2 38 1-Oct-2019 1-Jul-2019 75% 

 
Tariff Payment to be paid as: 
 

 

Transmission Charges for Element 1  Transmission Charges for Element 2 
 

1-July-19 to 
31-Mar-20 

140 X 100% X (274/365) 105.09 

2 140 X 100% X 1 140 
3 140 X 100% X 1 140 
4 140 X 100% X 1 140 
5 140 X 100% X 1 140 

…………….   
……………..   

36 
(1-Apr to 30-

Jun) 

140 X 100% X (91/365) 
 

34.91 
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 Illustration-7: In case of early commissioning of an element  

Quoted Transmission Charges: Rs. 140 Million  
Completion Schedule:  
 

Element No. Completion 
Schedule in 

Months 

Scheduled CoD 
of the Element 

Actual CoD of the 
Element 

% Charges 
recoverable on 

Scheduled CoD of 
the 

Element 
Element 1 38 1-Oct-2019 1-Apr-2019 25% 
Element 2 38 1-Jul-2019 1-Jul-2019 75% 

 
 

 
Tariff Payment to be paid as: 
 

The Transmission Charges shall be payable on monthly basis as computed above.  
 
1.2 Computation of Monthly Transmission Charges  

The Monthly Transmission Charges for any month m in a Contract Year n shall be 
calculated as below:  

For AC System: 

a.  If Actual Transmission System Availability for the month m of contract year n is 
greater than or equal to 98% and less than or equal to 98.5%; 

Monthly Transmission Charges MTC(m) = Tmn *1 

a. If Actual Transmission System Availability for the month m of contract year n 
exceeds 98.5% and less than or equal to 99.75%; 

Transmission Charges for Element 1  Transmission Charges for Element 2 
 

1-Apr-2019 to 
30-Jun-19 

140 X 25% X 
(91/365) 

8.72 1-Apr-2019 to 
30-Jun-19 

-- 0.00 

1-July-19 to 
31-Mar-20 

140 X 100% X (274/ 365) 105.09 

2 140 X 100% X 1 140 
3 140 X 100% X 1 140 
4 140 X 100% X 1 140 
5 140 X 100% X 1 140 

…………….   
……………..   

36 
(1-Apr-30-

Jun) 

140 X 100% X (91/365) 
 

34.91 
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Monthly Transmission Charges MTC(m) = Tmn * (AA/ 98.5%)  

c. If Actual Transmission System Availability for the month m of contract year n is 
greater than 99.75%; 

Monthly Transmission Charges MTC(m) = Tmn * (99.75% / 98.5%) 

d. If Actual Transmission System Availability for the month m of contract year n is 
less than 98%and greater than or equal to 95.00%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 98%) 

e. If Actual Transmission System Availability for the month m of contract year falls 
below 95%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 98%) - 0.02 * (Tmn * (AA/ 
95%) 

For DC System: 

a.  If Actual Transmission System Availability for the month m of contract year n is 
greater than or equal to 95% and less than or equal to 96%; 

Monthly Transmission Charges MTC(m) = Tmn *1 

b. If Actual Transmission System Availability for the month m of contract year n 
exceeds 96% and less than or equal to 99.75%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 96%)  

c. If Actual Transmission System Availability for the month m of contract year n is 
greater than 99.75%; 

Monthly Transmission Charges MTC(m) = Tmn * (99.75% / 96%) 

d. If Actual Transmission System Availability for the month m of contract year n is 
less than 95% and greater than or equal to 92.00%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 95%) 

e. If Actual Transmission System Availability for the month m of contract year falls 
below 92%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 95%) - 0.02 * (Tmn * (AA/ 
92%) 

where:  

 AA is the actual Availability, as certified by RPC, as per procedure provided in 
Schedule 6. 

 m is the month in Contract Year ‘n’  
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 Tmn= Transmission Charges for the month ‘m’ in Contract Year ‘n’ = 
(=Transmission Charge/ no. of days in the Year n)* no. of days in month m 

Provided, no Transmission Charges shall be paid during the period for which the RLDC has 
not allowed the operation of the Element/Project due to the failure of the TSP to operate it 
as per the provisions of the Grid Code. 

1.3 RLDC Fee & Charges  

The payment of RLDC fee & charges, in accordance with relevant regulations of 
CERC, shall be the responsibility of the TSP. 



Transmission Service Agreement 
 

Khavda V A Power Transmission Limited                              222 

 

Schedule: 5 

Quoted Transmission Charges 

[Quoted Transmission Charges from Annexure - 21 of the RFP of the Selected Bidder 
to be inserted here] 

[To be incorporated from the Bid of the Selected Bidder submitted during the e-
reverse auction after its selection] 

 Quoted Transmission Charges: Rs. ……………… Million 

Proportionate Transmission Charges payable for each Element of the Project: 

Sl. No. Name of the Transmission Element Percentage 
of Quoted 

Transmissio
n Charges 

recoverable 
on 

Scheduled 
COD of the 
Element of 
the Project 

Element(s) which 
are pre-required for 

declaring the 
commercial 

operation (COD) of 
the respective 

Element 

1A# Establishment of 3000 MW, ± 800 kV 
KPS2 (HVDC) [LCC] terminal station 
(2x1500 MW) (Bipole-1) along with 
associated interconnections with 400 
kV HVAC Switchyard*. 

29.476% All Elements 
(except Bipole 2 

(2x1500MW)) are 
required to be 
commissioned 

simultaneously in 
48 months as their 

utilization is 
dependent on 

commissioning of 
each other. The 

Bipole-2 
(2x1500MW) shall 
be commissioned 

in 54 months. 

2A# Establishment of 3000 MW, ± 800 kV 
Nagpur (HVDC) [LCC] terminal station 
(2x1500 MW) (Bipole-1) along with 
associated interconnections with 400 kV 
HVAC Switchyard*  

1B# Establishment of 3000 MW, ± 800 kV 
KPS2 (HVDC) [LCC] terminal station 
(2x1500 MW) (Bipole-2) along with 
associated interconnections with 400 
kV HVAC Switchyard*. 

29.476% 

2B# Establishment of 3000 MW, ± 800 kV 
Nagpur (HVDC) [LCC] terminal 
station (2x1500 MW) (Bipole-2) along 
with associated interconnections with 
400 kV HVAC Switchyard*  

3. ±800 kV HVDC Bipole line (Hexa 41.048% 
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Sl. No. Name of the Transmission Element Percentage 
of Quoted 

Transmissio
n Charges 

recoverable 
on 

Scheduled 
COD of the 
Element of 
the Project 

Element(s) which 
are pre-required for 

declaring the 
commercial 

operation (COD) of 
the respective 

Element 

lapwing) between KPS2 (HVDC) and 
Nagpur (HVDC) (1200 km) (with 
Dedicated Metallic Return) (capable to 
evacuate 6000 MW with overload as 
specified) 

4. Establishment of 6x1500 MVA, 
765/400 kV ICTs at Nagpur S/s along 
with 2x330 MVAR (765 kV) & 2x125 
MVAR, 420 kV bus reactors along with 
associated interconnections with HVDC 
Switchyard*. The 400 kV bus shall be 
established in 2 sections through 1 set 
of 400 kV bus sectionaliser so that 
3x1500 MVA ICTs are placed in each 
section. The bus sectionaliser shall be 
normally closed and may be opened 
based on Grid requirement.   

5. LILO of Wardha – Raipur 765 kV one 
D/c line (out of 2xD/c lines) at Nagpur  

6. Installation of 240 MVAR switchable 
line reactor at Nagpur end on each ckt 
of Nagpur – Raipur 765 kV D/c line 

* The 400 kV interconnections (along with all associated equipment/ bus extension, etc.) 
between HVDC & HVAC switchyards shall be implemented by the TSP 

#Scope w.r.t. 6000 MW, ± 800 kV HVDC [LCC] terminal station (4x1500 MW) at KPS2 
& Nagpur has been split into 3000 MW, ± 800 kV HVDC [LCC] terminal station (2x1500 
MW) Bipole-1 (Sl. 1A & 2A) and 3000 MW, ± 800 kV HVDC [LCC] terminal station 
(2x1500 MW) Bipole-2 (Sl. 1B & 2B). 
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Schedule: 6 

 
Appendix II of the Central Electricity Regulatory Commission (Terms and Conditions 

of Tariff) Regulations 2019 
 

Procedure for Calculation of Transmission System Availability Factor for a Month 
 

1. Transmission system availability factor for nth calendar month (“TAFPn”) shall be 
calculated by the respective transmission licensee, got verified by the concerned 
Regional Load Dispatch Centre (RLDC) and certified by the Member-Secretary, 
Regional Power Committee of the region concerned, separately for each AC and 
HVDC transmission system and grouped according to sharing of transmission 
charges. In case of AC system, transmission System Availability shall be calculated 
separately for each Regional Transmission System and inter-regional transmission 
system. In case of HVDC system, transmission System Availability shall be 
calculated on consolidate basis for all inter-state HVDC system.  
 

2. Transmission system availability factor for nth calendar month (“TAFPn”) shall be 
calculated by consider following:  
 
i) AC transmission lines: Each circuit of AC transmission line shall be 

considered as one element;  
ii) Inter-Connecting Transformers (ICTs): Each ICT bank (three single 

phase transformer together) shall form one element;  
iii) Static VAR Compensator (SVC): SVC along with SVC transformer shall 

form one element;  
iv) Bus Reactors or Switchable line reactors: Each Bus Reactors or 

Switchable line reactors shall be considered as one element;  
v) HVDC Bi-pole links: Each pole of HVDC link along with associated 

equipment at both ends shall be considered as one element;  
vi) HVDC back-to-back station: Each block of HVDC back-to-back station 

shall be considered as one element. If associated AC line (necessary for 
transfer of inter- regional power through HVDC back-to-back station) is not 
available, the HVDC back-to-back station block shall also be considered as 
unavailable;  

vii) Static Synchronous Compensation (“STATCOM”): Each STATCOM 
shall be considered as separate element.  

 
3. The Availability of AC and HVDC portion of Transmission system shall be 

calculated by considering each category of transmission elements as under: 
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4.  The availability for each category of transmission elements shall be calculated based on 

the weightage factor, total hours under consideration and non-available hours for each 
element of that category. The formulae for calculation of Availability of each category 
of the transmission elements are as per Appendix-III. The weightage factor for each 
category of transmission elements shall be considered asunder:  

 
(a) For each circuit of AC line – Number of sub-conductors in the line multiplied by 

ckt-km; 
(b) For each HVDC pole- The rated MW capacity x ckt-km; 
(c) For each ICT bank – The rated MVA capacity; 
(d) For SVC- The rated MVAR capacity (inductive and capacitive); 
(e) For Bus Reactor/switchable line reactors – The rated MVAR capacity; 
(f) For HVDC back-to-back station connecting two Regional grids- Rated MW capacity 

of each block; and 
(g) For STATCOM – Total rated MVAR Capacity. 

 
5.  The transmission elements under outage due to following reasons shall be deemed to be 

available: 
 
i.  Shut down availed for maintenance of another transmission scheme or construction 

of new element or renovation/upgradation/additional capitalization in existing 
system approved by the Commission. If the other transmission scheme belongs to 
the transmission licensee, the Member Secretary, RPC may restrict the deemed 
availability period to that considered reasonable by him for the work involved. In 
case of dispute regarding deemed availability, the matter may be referred to 
Chairperson, CEA within 30 days. 

 
ii.  Switching off of a transmission line to restrict over voltage and manual tripping of 

switched reactors as per the directions of concerned RLDC. 
 
6.  For the following contingencies, outage period of transmission elements, as certified 

by the Member Secretary, RPC, shall be excluded from the total time of the element 
under period of consideration for the following contingencies: 

 
i) Outage of elements due to acts of God and force majeure events beyond the control of the 

transmission licensee. However, whether the same outage is due to force majeure (not 
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design failure) will be verified by the Member Secretary, RPC.A reasonable restoration 
time for the element shall be considered by Member Secretary, RPC and any additional 
time taken by the transmission licensee for restoration of the element beyond the 
reasonable time shall be treated as outage time attributable to the transmission licensee. 
Member Secretary, RPC may consult the transmission licensee or any expert for 
estimation of reasonable restoration time. Circuits restored through ERS (Emergency 
Restoration System) shall be considered as available; 

 
ii) Outage caused by grid incident/disturbance not attributable to the transmission licensee, 

e.g. faults in substation or bays owned by other agency causing outage of the 
transmission licensee’s elements, and tripping of lines, ICTs, HVDC, etc. due to grid 
disturbance. However, if the element is not restored on receipt of direction from RLDC 
while normalizing the system following grid incident/disturbance within reasonable 
time, the element will be considered not available for the period of outage after issuance 
of RLDC’s direction for restoration; 

 
Provided that in case of any disagreement with the transmission licensee regarding 
reason for outage, same may be referred to Chairperson, CEA within 30 days. The 
above need to be resolved within two months: 

 
Provided further that where there is a difficulty or delay beyond sixty days, from the 
incidence in finalizing the recommendation, the Member Secretary of concerned RPC 
shall allow the outage hours on provisional basis till the final view. 

 
7. Time frame for certification of transmission system availability: (1) Following schedule 

shall be followed for certification of availability by Member Secretary of concerned 
RPC: 

 
 Submission of outage data by Transmission Licensees to RLDC/ constituents  

– By 5th of the following month; 
 Review of the outage data by RLDC / constituents and forward the same to 

respective RPC – by 20th of the month; 
 Issue of availability certificate by respective RPC – by 3rd of the next month. 
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Schedule: 7 

Entire Bid (both financial bid and technical bid) of the Selected Bidder to be attached 
here 

 

 



Transmission Service Agreement 
 

Khavda V A Power Transmission Limited                              231 

 

Schedule: 8 

Contract Performance Guarantee 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to 
place of execution. Foreign entities submitting Bids are required to follow the 
applicable law in their country.) 

   

In consideration of the ……………………..[Insert name of the SPV or Selected Bidder on 
behalf of the TSP, or Lead Member in case of the Consortium, with address] agreeing to 
undertake the obligations under the Transmission Service Agreement dated ……….and the 
other RFP Project Documents and the Nodal Agency and the ……………………..[Insert 
the name of the BPC], agreeing to execute the RFP Project Documents with the Selected 
Bidder, regarding setting up the Project, the ………………………………. [Insert name 
and address of the bank issuing the guarantee and address of the head office] (hereinafter 
referred to as “Guarantor Bank”) hereby agrees unequivocally, irrevocably and 
unconditionally to pay to …………… (being the Nodal Agency)  at 
……………………[Insert the Place from the address of the Nodal Agency indicated in the 
TSA] forthwith on demand in writing from the Nodal Agency or any Officer authorized by 
it in this behalf, any amount up to and not exceeding Rupees ………………………….. 
Crores (Rs. ……….) only [Insert the amount of the bank guarantee] on behalf of M/s. 
…………………………………. [Insert name of the Selected Bidder or SPV]. 

 

This guarantee shall be valid and binding on the Guarantor Bank up to and including 
……………………….and shall not be terminable by notice or any change in the 
constitution of the Bank or the term of the Transmission Service Agreement or by any other 
reasons whatsoever and our liability hereunder shall not be impaired or discharged by any 
extension of time or variations or alternations made, given, or agreed with or without our 
knowledge or consent, by or between parties to the respective agreement. 

 

Our liability under this Guarantee is restricted to Rs. ………………….. Crores (Rs. 
……………………………..) only. Our Guarantee shall remain in force until 
……………………………………….. [Insert the date of validity of the Guarantee as per 
Article 3.1.2 of this Agreement]. The Nodal Agency, shall be entitled to invoke this 
Guarantee up to three hundred sixty five (365) days of the last date of the validity of this 
Guarantee. 

The Guarantor Bank hereby expressly agrees that it shall not require any proof in addition 
to the written demand from …………… (in its roles as the Nodal Agency), made in any 
format, raised at the above-mentioned address of the Guarantor Bank, in order to make the 
said payment to Nodal Agency. 
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The Guarantor Bank shall make payment hereunder on first demand without restriction or 
conditions and notwithstanding any objection by ...................................... [Insert name of 
the Selected Bidder], ……………………….. [Insert name of the TSP] and / or any other 
person. The Guarantor Bank shall not require Nodal Agency to justify the invocation of this 
BANK GUARANTEE, nor shall the Guarantor Bank have any recourse against Nodal 
Agency in respect of any payment made hereunder.  

THIS BANK GUARANTEE shall be interpreted in accordance with the laws of India.  

The Guarantor Bank represents that this BANK GUARANTEE has been established in 
such form and with such content that it is fully enforceable in accordance with its terms as 
against the Guarantor Bank in the manner provided herein. 

THIS BANK GUARANTEE shall not be affected in any manner by reason of merger, 
amalgamation, restructuring, liquidation, winding up, dissolution or any other change in the 
constitution of the Guarantor Bank. 

THIS BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and 
accordingly Nodal Agency shall not be obliged before enforcing this BANK 
GUARANTEE to take any action in any court or arbitral proceedings against 
…………………… [Insert name of the SPV] or the Selected Bidder, as the case may be, to 
make any claim against or any demand on …………………… [Insert name of the SPV] or 
the Selected Bidder, as the case may be, or to give any notice to …………………… [Insert 
name of the SPV] or the Selected Bidder, as the case may be, or to enforce any security 
held by the Nodal Agency or to exercise, levy or enforce any distress, diligence or other 
process against …………………… [Insert name of the SPV] or the Selected Bidder, as the 
case may be. 

The Guarantor Bank acknowledges that this BANK GUARANTEE is not personal to Nodal 
Agency and may be assigned, in whole or in part, (whether absolutely or by way of 
security) by Nodal Agency to any entity to whom the Nodal Agency is entitled to assign its 
rights and obligations under the Transmission Service Agreement. 

The Guarantor Bank hereby agrees and acknowledges that Nodal Agency shall have a right 
to invoke this Bank Guarantee either in part or in full, as it may deem fit. 

Notwithstanding anything contained hereinabove, our liability under this Guarantee is 
restricted to Rs. ………………….. Crores (Rs. …………………..) only and it shall remain 
in force until ………………………[Date to be inserted on the basis of Article 3.1.2 of the 
Transmission Service Agreement], with an additional claim period of three hundred sixty 
five (365) days thereafter. This BANK GUARANTEE shall be extended from time to time 
for such period, as may be desired by …………………………………….. [Insert name of 
the Selected Bidder or Lead Member in case of the Consortium or SPV]. We are liable to 
pay the guaranteed amount or any part thereof under this Bank Guarantee only if Nodal 
Agency serves upon us a written claim or demand. 
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In witness where of: 

 

Signature .............................................. 

Name: ................................................... 

Power of attorney No.: ……………………………… 

 

For: 

………………………………….. [Insert Name of the Bank] 

Banker's Seal and Full Address, including mailing address of the Head Office
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Schedule: 9 

Methodology for determining the Relief Under Force Majeure Event & Change in 
Law during Construction Period 

 

The relief in the form of revision in tariff due to Force Majeure Event leading to extension 

of Scheduled COD for a period beyond one hundred eighty (180) days and/ or Change in 

Law during the construction period shall be as under: 

ΔT = [(P x d)]÷[1-(1+ d)^(-n)] 

Where, 

ΔT = Change in Transmission Charges for each year   

P = Sum of cumulative increase or decrease in the cost of the Project due to Change in Law 

and interest cost during construction corresponding to the period exceeding one hundred 

eighty (180) due to Force Majeure Event leading to extension of Scheduled COD for a 

period beyond one hundred eighty (180) days  

n = number of years over which the Transmission Charges has to be paid 

d = Discount rate as notified by the CERC, applicable on the Bid Deadline 

The increase in Transmission Charges as stated above shall be applicable only if the value 

of increase in Transmission Charges as calculated above exceeds 0.30% (zero point three 

percent) of the quoted Transmission Charges of the TSP. 


