

REC Power Development and Consultancy Limited

Postponement of Pre-Bid Meeting against Single Stage RFP Document for selection of Bidder as Transmission Service Provider to establish the intra-state transmission project "400/220 kV Grid Sub-station at Dholpur along with associated transmission system" to be implemented through tariff based competitive bidding process.

The Pre-Bid meeting for the above project, scheduled on 16th March, 2026, has been postponed and a new date & time for the Pre-Bid Meeting shall be communicated separately.

All other terms & conditions shall remain unchanged.

For REC Power Development and Consultancy Limited
Plot No. I-4, Sector-29,