
PMDP IPDS
Package-A Package-B Package-A Package-B

Sl. No. Items Unit Total Quantity Total Quantity Srinagar Srinagar Srinagar Srinagar

A New 33/11 kV Sub-Stations
1 1 x 6.3 MVA No.
2 1 x 10  MVA No. 10 5 7 3 5 0
3 2 x 10 MVA No. 2 1 1

B 33/11 kV  S/S : Additional Transformer
1 1 x 6.3 MVA No. 2 2 0
2 1 x 10  MVA No.

C 33/11 kV  S/S : Transformer Capacity Augmentation
1 6.3 MVA to 10 MVA No. 12 10 10 2 2 8

D Renovation & Modernisation of 33/11 kV SS

1 R&M of Existing 33/11kV Receiving Stations by way of replacement of panels,
CTs,PTs,LAs,etc. at Srinagar town Job

E New 33 kV Feeders/Bifurcation of Feeders:
1 New 33 kV Feeders- on ACSR .1 Km.
2 New 33 kV Feeders- on ACSR .15 Km.
3 New 33 kV Feeders- on ACSR .2 Km. 80 15 60 20 15 0

F 33 kV feeders Reconductoring/Augmentation
1 Augmentation from .1 ACSR to .2 ACSR Km.
2 Augmentation from .15 ACSR to .2 ACSR Km. 8 8 0

G Others
1 400 sqmm 33kV Cable for Alternate supply to new receiving Station Job

2 33kV Cable for ring formation in Densely pulpulated area and Tourist detination of 
Chemashahi and Tulip Garden Job

1 Installation of 33 KV RMUs/Sectionaliser alongwith aux power supply to operate 
sw/breaker. No. 24 12 12

H 11 kV Line : New Feeder/ Feeder Bifurcation
1 ACSR Weasel on 9mtr ST poles. Kms
2 ACSR Rabbit on 9mtr ST poles. Kms 140.4 60 94 47 48 12
3 ACSR Dog on 9mtr ST poles. Kms 38.5 21 18
4 ABC 50 mm sq. on 8mtr ST poles. Kms 79.75 20 43 37 5 15
5 ABC 120 mm sq. on 8mtr ST poles. Kms 13.63 10 14 0 5 5

I 11 kV Line : Augmentation/Reconductoring
1 ACSR Weasel to Rabbit Kms 14 10 4
2 ACSR Rabbit to Dog Kms 10 10 0

J Arial Bunched Cable  (Replacement of ACSR by ABC)
i) HT Line  (Replacement of ACSR by ABC)
1 ACSR Weasel by ABC 50 mm sq Kms
ii) LT Line  (Replacement of ACSR by ABC)
1 ACSR Weasel by ABC 50 mm sq Kms 269.75 75 270 0 70 5
2 ACSR Rabbit by ABC 120 mm sq Kms 175 427 170 5 365 62

K Installation of Distribution Transformer 
1 100 KVA Sub Stn Nos. 210 100 168 42 100 0
2 200 KVA Sub Stn Nos. 500 65 400 100 39 26

L Capacity enhancement of LT sub-station 
1 25 KVA to 63 KVA Nos.
2 63 KVA to 100 KVA Nos.
3 100 KVA to 250 KVA Nos. 55 55 0
4 250 KVA to 400 KVA Nos. 30 12 18

M LT Line : New Feeder/ Feeder Bifurcation
1 ACSR Rabbit  on 8 mt ST poles Kms
2 ABC 50 mm sq on 8 mt ST poles Kms 50 20 50 0 15 5
3 ABC 120 mm sq on 8 mt ST poles Kms 100 61.35 100 0 55 6

N LT Line : Augmentation/Reconductoring
1 ACSR Squirrel to Rabbit on 8 mtr ST Poles. Kms
2 ACSR Weasel to Rabbit on 8 mtr ST Poles. Kms

O HVDS
Nos.

1 25 KVA 3-Phase (on single RS Joist) Nos. 405 205 5 400 5 200
2 63 KVA 3-Phase Nos. 328 170 263 65 150 20
3 100KVA 3-Phase Nos.

 et for PM  R&M of Existing DT Structure at different towns
1 R&M of Existing DT Structure at Srinagar City Job 1 0 1

U Metering 
3 phase Meters No
1 phase Meters No
Shifting of 1 ph Metere No

1 AMR for feeders with Modem Nos.
2 Distribution Boxes For Transformers Nos. 2016 990 727 1289 327 663
3 AMR for  Distribution transformer and high load consumers on LT Nos.
V Provisioning of solar panel
1 Solar panel with Net Meter (5 KWp) Job 24 5 24 0 5 0

Priority Sheet for PMDP -Srinagar
Scope of work for total Kashmir Region :- Srinagar Circle, PMDP IPDS



7b Annexure to Scope of Work -Srinagar Circle. 2x10 MVA

Sl. No. Particulars Unit Qty.
A 33 kV Line Bay 
1 SUB‐STATION MAIN EQUIPMENT
i) 33 kV Vacuum Circuit Breaker No. 1
ii) 33 kV C&R Panel for Single Feeder  (Scada Compatible) No. 1
iii) 33 kV Isolator with Earthing Blade No. 1
iv) 33 kV Isolator without Earthing Blade No. 1
v) 33 kV Current Transformer Set 1
vi) 33 kV Voltage Transformer Set 1
vii) 30 kV Lightening Arrestors Set 1
viii) 33 kV Post Insulator Set 1

2 Structure
i) Galvanised Steel Structures for 33 KV Line Bay MT 3
ii) Galvanised Nuts & Bolts Kg 150
3 Control Cables
i) 12 Core Control Cables M 60
ii) 4 Core Control Cables M 300
iii) 2 Core Control Cables M 60
iv) Lugs, Ferrules etc. Item
4 Conductor & Hardware
i) 200 sqmm ACSR Conductor Panther (for 33/11 kV S/s) M 100
ii) T Clamps for Panther Conductor Nos. 24
iii) Single Tension Fittings Nos. 9
iv) Disc Insulators for 33 KV Line Bay -70kN Nos. 18
v) GI flat for earthing 50x6 mm Kg 125

B 33 kV Transformer Bay 
1 Sub-Station main Equipment
i) 33 kV Vacuum Circuit Breaker No. 2
ii) 33 kV Isolator without Earthing Blade Nos. 4
iii) 33 kV Current Transformer Set 2
iv) 30 kV Lightening Arrestors Set 2

v) 33 kV C&R Panel for control of Single Transformer with Differential Protection 
(Scada Compatible)

No. 2

vi) 33 kV Post Insulator Set 2
vii) 9kV LA Set 1
2 Structures
i) Steel Structures for 33 KV Transformer Bay MT 10
ii) Galvanised Nuts & Bolts Kg 600
3 Control Cables
i) 12 Core Control Cables M 120
ii) 6 Core Control Cables M 600
iii) 2 Core Control Cables M 120
iv) Lugs, Ferrules etc. Item
4 Conductor & Hardware
i) 200 sqmm ACSR Conductor Panther (for 33/11 kV S/s) M 200
ii) T Clamps for Panther Conductor Nos. 6

C 33/11 kV Power Transformer
1 33/11 kV, 10 MVA,  3 Phase Power Transformer No. 2
2 Control Cables
i) 12 Core Control Cables M 240
ii) 4 Core Control Cables M 240
iii) 2 Core Control Cables M 480

D 11 KV Switchgear and Auxularies

1 11 kV VCB Switchgear Panel Board
(2 Incomer Panel + 7 Outgoing Panel)

Set 1

2 11kV Buscoupler with Adopter Panel Set 1
3 11 kV L.A Station Type Set 7
4 11 KV XPLE Power Cables‐ 
i) 11 KV XPLE Power Cables‐ Single Core 630 mm² Mtr 320
ii) 11 KV XPLE Power Cables‐ 3C 300 mm² Mtr 420
iii) 11 KV XPLE Power Cables‐ 3C 185 mm² Mtr
iv) 11 KV XPLE Power Cables‐ 3C 120 mm² Mtr
5 11 kV Cable Kits  for Single Core 630 mm² XLPE Cable
i) Indoor Type Cable Termination Kit for 11 kV Single Core 630 mm² XLPE Cable Set 2
ii) Outdoor Type Cable Termination Kit for 11 kV Single Core 630 mm² XLPE Cable Set 2
6 11 kV Cable Kits  for 300 mm² XLPE Cable
i) Indoor Type Cable Termination Kit for 11 kV 3C 300 mm² XLPE Cable Set 7
ii) Outdoor Type Cable Termination Kit for 11 kV 3C 300 mm² XLPE Cable Set 7
7 11 kV G.O Switch Set 1
8 11kV Isolator Double Break 3P , 600 A , with Horizontal type Earth Switch Set 7
9 9 Mtr. Long Steel Tubular Pole Nos 16

10 Galvanised Steel of sorts MT. 0.48
11 100 KVA, 11/0.4 KV Stn. Transformer No 1
12 120 mm²  3.5 Core LT XLPE Cable Mtr 15
13 11 kV Lightening Arrestors Set 1
14 Earthing of  Stn Transformer - Pipe Earthing (Complete ) No 1
15 GI strip for Earthing  Stn Transformer Kg 20
16 11 kV Do Fuse set set 1
17 Cement Bottoming of Poles No. 16
18 Red Oxide Ltr 16
19 Aluminium Paint Ltr 16

E Common Miscellenious Works

1 Compound walling of identified land  by way of Mass Concrete in Foundations  
and  228 mm Brick Wall of 2 M height (for new 33/11 KV Substation)

RM 128

2
Chainlink Fencing of 33 kV Yard of Substation by way of Mass Concrete in 
Foundations  and  chainlink fencing of 6 ft height (for new 33/11 KV 
Substation)

RM 50

3 Cable Trench for laying of  11 kV XLPE Cable from Power Transformer to 
Control Room (for new 33/11 KV Substation)

RM 30

4  33/11 kV Power Transformer Foundation Job 2

5  33 kV Equipment Foundation & Gantry foundation (for new 33/11 KV 
Substation)

Job 1

6 Earthing Mat with GI Flat 50x8 (for new 33/11 KV Substation) Job 1
7 Earthing  Electrode ( 3m long 40mm dia GI pipe) No. 38
8  33 kV Yard Concreting/Metalling (for new 33/11 KV Substation) Job 1
9 Borewell with submersible pump No. 1

10 Control Room Building (for new 33/11 KV Substation) sqm 111
11 Shift Quarters for JE and SBA (at new 33/11 KV Substation) sqm 130

12

Development of land by removing weeds, wild grass  and endulation if any, 
ornamental land scaping and growing of ornamental trees in unbuilt areas and 
road sides and development of roads along with surface drains (for new 33/11 
KV Substation)

Job 1

13 Yard Lighting (for new 33/11 KV Substation) Job 1
14 Earthing Strip (25x3mm GI) (for DTR earthing) Kg 320
F Common Miscellenious Equipments
1 30 V Battery Bank No. 1
2 30 V Battery charger – float cum boost‐ automatic No. 1
3 D.C Distribution Board (for new 33/11 KV Substation) No. 1
4 A.C Distribution Board (for new 33/11 KV Substation) No. 1
5 Fire Fighting Equipment (for new 33/11 KV Substation) Job 1

Schedule of materials for construction of 33/11 KV 2x10 MVA Substation



7b Annexure to Scope of Work -Srinagar Circle. 1X10 MVA

Sl. No. Particulars Unit Qty.
A 33 kV Line Bay 
1 SUB‐STATION MAIN EQUIPMENT
i) 33 kV Vacuum Circuit Breaker No. 1
ii) 33 kV C&R Panel for Single Feeder  (Scada Compatible) No. 1
iii) 33 kV Isolator with Earthing Blade No. 1
iv) 33 kV Isolator without Earthing Blade No. 1
v) 33 kV Current Transformer Set 1
vi) 33 kV Voltage Transformer Set 1
vii) 30 kV Lightening Arrestors Set 1
viii) 33 kV Post Insulator Set 1

2 Structure
i) Galvanised Steel Structures for 33 KV Line Bay MT 3
ii) Galvanised Nuts & Bolts Kg 150
3 Control Cables
i) 12 Core Control Cables M 60
ii) 4 Core Control Cables M 300
iii) 2 Core Control Cables M 60
iv) Lugs, Ferrules etc. Item
4 Conductor & Hardware
i) 200 sqmm ACSR Conductor Panther (for 33/11 kV S/s) M 100
ii) T Clamps for Panther Conductor Nos. 24
iii) Single Tension Fittings Nos. 9
iv) Disc Insulators for 33 KV Line Bay -70kN Nos. 18
v) GI flat for earthing 50x6 mm Kg 125

B 33 kV Transformer Bay 
1 Sub-Station main Equipment
i) 33 kV Vacuum Circuit Breaker No. 1
ii) 33 kV Isolator without Earthing Blade Nos. 2
iii) 33 kV Current Transformer Set 1
iv) 30 kV Lightening Arrestors Set 1

v) 33 kV C&R Panel for control of Single Transformer with Differential Protection 
(Scada Compatible)

No. 1

vi) 33 kV Post Insulator Set 1
vii) 9kV LA Set 1
2 Structures
i) Steel Structures for 33 KV Transformer Bay MT 6
ii) Galvanised Nuts & Bolts Kg 300
3 Control Cables
i) 12 Core Control Cables M 60
ii) 6 Core Control Cables M 300
iii) 2 Core Control Cables M 60
iv) Lugs, Ferrules etc. Item
4 Conductor & Hardware
i) 200 sqmm ACSR Conductor Panther (for 33/11 kV S/s) M 100
ii) T Clamps for Panther Conductor Nos. 3

C 33/11 kV Power Transformer
1 33/11 kV, 10 MVA,  3 Phase Power Transformer No. 1
2 Control Cables
i) 12 Core Control Cables M 120
ii) 4 Core Control Cables M 120
iii) 2 Core Control Cables M 240

D 11 KV Switchgear and Auxularies

1 11 kV VCB Switchgear Panel Board
(1 Incomer Panel + 5 Outgoing Panel)

Set 1

2 11 kV L.A Station Type Set 4
3 11 KV XPLE Power Cables‐ 
i) 11 KV XPLE Power Cables‐ Single Core 630 mm² Mtr 160
ii) 11 KV XPLE Power Cables‐ 3C 300 mm² Mtr 200
iii) 11 KV XPLE Power Cables‐ 3C 185 mm² Mtr
iv) 11 KV XPLE Power Cables‐ 3C 120 mm² Mtr
4 11 kV Cable Kits  for Single Core 630 mm² XLPE Cable
i) Indoor Type Cable Termination Kit for 11 kV Single Core 630 mm² XLPE Cable Set 1
ii) Outdoor Type Cable Termination Kit for 11 kV Single Core 630 mm² XLPE Cable Set 1
5 11 kV Cable Kits  for 300 mm² XLPE Cable
i) Indoor Type Cable Termination Kit for 11 kV 3C 300 mm² XLPE Cable Set 5
ii) Outdoor Type Cable Termination Kit for 11 kV 3C 300 mm² XLPE Cable Set 5
6 11 kV G.O Switch Set 1
7 11kV Isolator Double Break 3P , 600 A , with Horizontal type Earth Switch Set 4
8 9 Mtr. Long Steel Tubular Pole Nos 10
9 Galvanised Steel of sorts MT. 0.3

10 100 KVA, 11/0.4 KV Stn. Transformer No 1
11 120 mm²  3.5 Core LT XLPE Cable Mtr 15
12 Galvanised Steel Structures for Station Transformer MT. 0.2
13 11 kV Lightening Arrestors Set 1
14 Earthing of  Stn Transformer - Pipe Earthing ( Complete ) No. 3
15 GI strip for Earthing  Stn Transformer Kg 20
16 11 kV Do Fuse set set 1
18 Cement Bottoming of Poles No. 10

Red Oxide Ltr 10
Aluminium Paint Ltr 10

E Common Miscellenious Works

1 Compound walling of identified land  by way of Mass Concrete in Foundations  
and  228 mm Brick Wall of 2 M height (for new 33/11 KV Substation)

RM 128

2
Chainlink Fencing of 33 kV Yard of Substation by way of Mass Concrete in 
Foundations  and  chainlink fencing of 6 ft height (for new 33/11 KV 
Substation)

RM 50

3 Cable Trench for laying of  11 kV XLPE Cable from Power Transformer to 
Control Room (for new 33/11 KV Substation)

RM 30

4  33/11 kV Power Transformer Foundation Job 1

5  33 kV Equipment Foundation & Gantry foundation (for new 33/11 KV 
Substation)

Job 1

6 Earthing Mat with GI Flat 50x8 (for new 33/11 KV Substation) Job 1
7 Earthing  Electrode ( 3m long 40mm dia GI pipe) No. 38
8  33 kV Yard Concreting/Metalling (for new 33/11 KV Substation) Job 1
9 Borewell with submersible pump No. 1

10 Control Room Building (for new 33/11 KV Substation) sqm 111
11 Shift Quarters for JE and SBA (at new 33/11 KV Substation) sqm 130

12

Development of land by removing weeds, wild grass  and endulation if any, 
ornamental land scaping and growing of ornamental trees in unbuilt areas and 
road sides and development of roads along with surface drains (for new 33/11 
KV Substation)

Job 1

13 Yard Lighting (for new 33/11 KV Substation) Job 1
14 Earthing Strip (25x3mm GI) (for DTR earthing) Kg 160
F Common Miscellenious Equipments
1 30 V Battery Bank No. 1
2 30 V Battery charger – float cum boost‐ automatic No. 1
3 D.C Distribution Board (for new 33/11 KV Substation) No. 1
4 A.C Distribution Board (for new 33/11 KV Substation) No. 1
5 Fire Fighting Equipment (for new 33/11 KV Substation) Job 1

Schedule of materials for construction of 33/11 KV 10 MVA Substation



7b Annexure to Scope of Work -Srinagar Circle. Addl. 6.3 MVA

Sl. No. Particulars Unit Qty.
A 33 kV Transformer Bay 
1 Sub-Station main Equipment
i) 33 kV Vacuum Circuit Breaker No. 1
ii) 33 kV Isolator without Earthing Blade Nos. 2
iii) 33 kV Current Transformer Nos. 1
iv) 30 kV Lightening Arrestors Set 1
V 33 kV Post Insulator Set 1
vi) 9kV LA Set 1
vii) 33 kV C&R Panel for control of Single Transformer (Scada Compatible) No. 1
2 Structures
i) Steel Structures for 33 KV Transformer Bay MT 6
ii) Galvanized Nuts & Bolts kg 300
3 Control Cables
i) 12 Core Control Cables M 60
ii) 6 Core Control Cables M 300
iii) 2 Core Control Cables M 60
iv) Lugs, Ferrules etc. Item
4 Conductor & Hardware
i) 200 sqmm ACSR Conductor Panther (for 33/11 kV S/s) M 100
ii) T Clamps for Panther Conductor Nos. 3

B 33/11 kV Power Transformer
1 33/11 kV, 6.3  MVA,  3 Phase Power Transformer No. 1
2 Control Cables
i) 12 Core Control Cables M 120
ii) 4 Core Control Cables M 120
iii) 2 Core Control Cables M 240

C 11 KV Switchgear and Auxularies

1 11 kV VCB Switchgear Panel Board
(1 Incomer Panel +  4 Outgoing Panel) Set 1

2 11 kV L.A Station Type Set 4
3 11 KV XPLE Power Cables‐ 
i) 11 KV XPLE Power Cables‐ 3C 400 mm² Mtr 40
ii) 11 KV XPLE Power Cables‐ 3C 300 mm² Mtr
iii) 11 KV XPLE Power Cables‐ 3C 185 mm² Mtr
iv) 11 KV XPLE Power Cables‐ 3C 300 mm² Mtr 60
4 11 kV Cable Kits  for 3C 400 mm² XLPE Cable
i) Indoor Type Cable Termination Kit for 11 kV 3C 400 mm² XLPE Cable Set 1
ii) Outdoor Type Cable Termination Kit for 11 kV 3C 400 mm² XLPE Cable Set 1
5 11 kV Cable Kits  for 3C 300 mm² XLPE Cable
i) Indoor Type Cable Termination Kit for 11 kV 3C 300 mm² XLPE Cable Set 1
ii) Outdoor Type Cable Termination Kit for 11 kV 3C 300 mm² XLPE Cable Set 1
6 11kV Isolator Double Break 3P , 600 A , with Horizontal type Earth Switch Set 1
7 9 Mtr. Long Steel Tubular Pole Nos 2
8 Cement Bottoming of Poles No. 2
9 Red Oxide Ltr 2

10 Aluminium Paint Ltr 2
11 GI.Steel of sorts MT 0.06
D Common Miscellenious Works
1  33/11 kV Power Transformer Foundation Job 1

2 33 kV Equipment Foundation & Gantry foundation (for additional equipments 
and Gantry) Job 1

3 Earthing Mat (GI Flat 50x8) for additional PTR KG     20.00 
4 Earthing  Electrode ( 3m long 40mm dia GI pipe) for additional PTR No.     10.00 
5 Earthing Strip (25x3mm GI) (for DTR earthing) Kg 160

Schedule of materials for Installation of 33/11 KV 6.3 MVA Additional Power Transformer



7b Annexure to Scope of Work -Srinagar Circle. Addl.10 MVA  

Sl. No. Particulars Unit Qty.
A 33 kV Transformer Bay 
1 Sub-Station main Equipment
i) 33 kV Vacuum Circuit Breaker No. 1
ii) 33 kV Isolator without Earthing Blade Nos. 2
iii) 33 kV Current Transformer Set 1
iv) 30 kV Lightening Arrestors Set 1

v) 33 kV C&R Panel for control of Single Transformer with Differential Protection (Scada 
Compatible) No. 1

vi) 33 kV Post Insulator Set 1
vii) 9kV LA Set 1
2 Structures
i) Steel Structures for 33 KV Transformer Bay MT 6
ii) Galvanized Nuts & Bolts KG 300
3 Control Cables
i) 12 Core M 60
ii) 6 Core M 300
iii) 2 Core M 60
iv) Lugs, Ferrules etc. Item
4 Conductor & Hardware
i) 200 sqmm ACSR Conductor Panther (for 33/11 kV S/s) M 100
ii) T Clamps for Panther Conductor Nos. 3

B 33/11 kV Power Transformer
1 33/11 kV, 10 MVA,  3 Phase Power Transformer No. 1
2 Control Cables
i) 12 Core M 120
ii) 4 Core M 120
iii) 2 Core M 240

C 11 KV Switchgear and Auxularies

1 11 kV VCB Switchgear Panel Board
(1 Incomer Panel +  5 Outgoing Panel) Set 1

2 11 kV L.A Station Type Set 5
3 11 KV XPLE Power Cables‐ 
i) 11 KV XPLE Power Cables‐ Single Core 630 mm² Mtr 160
ii) 11 KV XPLE Power Cables‐ 3C 300 mm² Mtr 120
iii) 11 KV XPLE Power Cables‐ 3C 185 mm² Mtr
iv) 11 KV XPLE Power Cables‐ 3C 120 mm² Mtr
4 11 kV Cable Kits  for Single Core 630 mm² XLPE Cable
i) Indoor Type Cable Termination Kit for 11 kV Single Core 630 mm² XLPE Cable Set 1
ii) Outdoor Type Cable Termination Kit for 11 kV Single Core 630 mm² XLPE Cable Set 1
5 11 kV Cable Kits  for 3C 300 mm² XLPE Cable
i) Indoor Type Cable Termination Kit for 11 kV 3C 300 mm² XLPE Cable Set 2
ii) Outdoor Type Cable Termination Kit for 11 kV 3C 300 mm² XLPE Cable Set 2

11kV Isolator Double Break 3P , 600 A , with Horizontal type Earth Switch Set 2
7 9 Mtr. Long Steel Tubular Pole Nos 4
8 M. Steel of sorts for Feeder Gantry MT 0.12
9 Cement Bottoming of Poles No. 4

Red Oxide Ltr 4
Aluminium Paint Ltr 4

D Common Miscellenious Works
1  33/11 kV Power Transformer Foundation Job 1
2 33 kV Equipment Foundation & Gantry foundation (for additional equipments and Job 1
3 Earthing Mat (GI Flat 50x8) for additional PTR KG      20.00 
4 Earthing  Electrode ( 3m long 40mm dia GI pipe) for additional PTR No.      10.00 
5 Earthing Strip (25x3mm GI) (for DTR earthing) Kg 160

Schedule of materials for Installation of 33/11 KV 10 MVA Additional Power Transformer



7b Annexure to Scope of Work -Srinagar Circle. Aug 10 MVA

Sl. No. Particulars Unit Qty.

1 33/11 kV, 10 MVA,  3 Phase Power Transformer No. 1

2 11 kV VCB Switchgear Panel Board
(1 Incomer Panel +  5 Outgoing Panel) No. 1

3 11 KV 630 mm² Single Core Cable (with one spare length) for 10 MVA Power Transformer Mtr 160
4 11 KV XPLE Power Cables‐ 3C 300 mm² Mtr
5 11 kV Cable Kits  for Single Core 630 mm² XLPE Cable Mtr
i Indoor Type Cable Termination Kit for 11 kV Single Core 630 mm² XLPE Cable Set 1
ii Outdoor Type Cable Termination Kit for 11 kV Single Core 630 mm² XLPE Cable Set 1
6 11 kV Cable Kits  for 3C 120 mm² XLPE Cable
i Indoor Type Cable Termination Kit for 11 kV 3C 300 mm² XLPE Cable Set 1
ii Outdoor Type Cable Termination Kit for 11 kV 3C 300 mm² XLPE Cable Set 1
7 9 Mtr. Long Steel Tubular Pole No. 2
8 Earthing of Power Transformer Job 1
9 11kV Isolator Double Break 3P , 600 A , with Horizontal type Earth Switch Set 1
10 Cement Bottoming of Poles No. 2
11 Red Oxide Ltr 2
12 Aluminium Paint Ltr 2

Schedule of materials for Augmentation of 33/11 KV Power Transformer from 6.3 MVA to 10 MVA



7b Annexure to Scope of Work -Srinagar Circle. R&M -33 kV -11SS

Sl. No. Particulars Unit Qty.

1  New/Replacement of 33kV VCB No 1
2  New/Replacement of 33kV C&R Panel (For R&M of 33/11 KV Substation) No 1

3  New/Replacement of 11 kV, 1250 Amp, 25 kA for 3 sec, VCB Switchgear Panel Board (2 Incomer Panel + 7 Outgoing Panel) (For 
R&M/Aug. of 33/11 KV Substation)

4  New/Replacement of 11 kV, 1250 Amp, 25 kA for 3 sec, VCB Switchgear Panel Board (3 Incomer Panel + 7 Outgoing Panel) (For 
R&M, Aug. of 33/11 KV Substation)

5  New/Replacement of  11 kV VCB (1+5)   (For R&M of 33/11 KV Substation) Set 1
6  New/Replacement of 30 kV LAs  (For R&M of 33/11 KV Substation) Set 1
7  New/Replacement of 33 kV CTs  (For R&M of 33/11 KV Substation) Set 1
8  New/Replacement of 33 kV  PTs  (For R&M of 33/11 KV Substation) Set 1
9  New/Replacement of 33 kV   isolator  with earthing blade  (For R&M of 33/11 KV Substation) No 1

10  New/Replacement of 33 kV   isolator  with  out earthing blade  (For R&M of 33/11 KV Substation) No 1
11 11 KV XPLE Power Cables‐ 3C 400 mm² Mtr. 60
12 Indoor Type Cable Termination Kit for 11 kV 3C 400 mm² XLPE Cable Set 1
13 Outdoor Type Cable Termination Kit for 11 kV 3C 400 mm² XLPE Cable Set 1
14 11kV Isolator Double Break 3P , 600 A , with Horizontal type Earth Switch Set 4
15 11kV LA sets  (For R&M of 33/11 KV Substation) Set 4
16 Battery Bank  (For R&M of 33/11 KV Substation) No 1
17 Battery Charger  (For R&M of 33/11 KV Substation) No 1
18 Fire Extinguisher system  (For R&M of 33/11 KV Substation) No 1
19 ACDB  (For R&M of 33/11 KV Substation) No 1
20 DCDB  (For R&M of 33/11 KV Substation) No 1
21 Galavanised Steel structure with nut bolts for 33kv Outdoor equipments.
22 Foundation for 33kV CTs for Augmentation/ Additional PTR locations

23 Foundation for 33kV VCB for Augmentation/ Additional PTR locations

24 Foundation for 33kV LA for Augmentation/ Additional PTR locations

25 Foundation for 33kV Towers/ Gantry for Augmentation/ Additional PTR locations

Schedule of materials Renovation & Modernisation of 33/11 kV SS



7b Annexure to Scope of Work -Srinagar Circle. 33kV Line - Panther Conductor

Sl. No. Particulars Unit Qty.

1 11 Mtr. Long Steel Tubular Pole Nos 19

2 13 Mtr. Long Steel Tubular Pole  with welded steel base  plate of Designation 410 SP -69(IS 
2713, Pt I, II, III 1980.) for Long spans and Line Crossings only. Nos 2

3 GI V cross-arm with top Bracket including clamp Kg 425
4 GI Channel X-arm  including clamps and braces Kg 160
5 200 mm² ACSR  Conductor km 3.09
6 PG Clamps for 200 mm² ACSR  Conductor Nos 12
7 33 kV Pin Insulators with Pins Nos 57
8 33 kV Disc Insulators Complete with fitting Nos 12
9 Galvinized Nuts and Bolts. kg 19

10 33 kV Danger Plates with Clamps Nos 19
11 Anti-Climbing Device with Clamps Nos 19

12 Earthing of Poles by GI earthing Rod 20x2500 mm & 6 SWG GI wire Nos 19

13 Red Oxide Ltr. 19
14 Aluminium Paint Ltr. 19
15 Cement bottoming Nos 19
16 33 KV Stay Set Nos 5
17 Aluminium Jointing Sleeves Nos 3
18 Guard Netting Span 4

Schedule of materials for erection of 1 km of 33 KV Line
with ACSR Panther Conductor  on 11 meter ST Poles



Sl. No. Particulars Unit Qty.

1 11 Mtr. Long Steel Tubular Pole Nos 19

2 13 Mtr. Long Steel Tubular Pole  with welded steel base  plate of Designation 410 SP -69(IS 
2713, Pt I, II, III 1980.) for Long spans and Line Crossings only. Nos 2

3 GI V cross-arm with top Bracket including clamp Kg 425
4 GI Channel X-arm  including clamps and braces Kg 160
5 150 mm² ACSR  Conductor km 3.09
6 PG Clamps for 150 mm² ACSR  Conductor Nos 12
7 33 kV Pin Insulators with Pins Nos 57
8 33 kV Disc Insulators Complete with fitting Nos 12
9 Galvinized Nuts and Bolts. kg 19

10 33 kV Danger Plates with Clamps Nos 19
11 Anti-Climbing Device with Clamps Nos 19

12 Earthing of Poles by GI earthing Rod 20x2500 mm & 6 SWG GI wire Nos 19

13 Red Oxide Ltr. 19
14 Aluminium Paint Ltr. 19
15 Cement bottoming Nos 19
16 33 KV Stay Set Nos 5
17 Aluminium Jointing Sleeves Nos 3
18 Guard Netting Span 4

Schedule of materials for erection of 1 km of 33 KV Line
with ACSR Wolf Conductor  on 11 meter ST Poles



Sl. No. Particulars Unit Qty.

1 150 mm² ACSR  Conductor km 3.09
2 11 Mtr. Long Steel Tubular Pole Nos 4
3 GI V cross-arm with top Bracket including clamp Kg 88
4 PG Clamps for 150 mm² ACSR  Conductor Nos 12
5 33 kV Pin Insulators with Pins Nos 12
6 33 kV Disc Insulators Complete with fitting Nos 6
7 Galvinized Nuts and Bolts. kg 4
8 33 kV Danger Plates with Clamps Nos 4
9 Anti-Climbing Device with Clamps Nos 4

10 Earthing of Poles by GI earthing Rod 20x2500 mm & 6 SWG GI wire Nos 4

11 Red Oxide Ltr. 4
12 Aluminium Paint Ltr. 4
13 Cement bottoming Nos 4
14 33 KV Stay Set Nos 5
15 Aluminium Jointing Sleeves Nos 3
16 Guard Netting Span 4

Schedule of materials for augmentation of 1 CKM 33 kV Line 
from ACSR Conductor to ACSR Wolf Conductor



7b Annexure to Scope of Work -Srinagar Circle. Aug 33kV Line to Panther 

Sl. No. Particulars Unit Qty.

1 200 mm² ACSR  Conductor km 3.09
2 11 Mtr. Long Steel Tubular Pole Nos 4
3 GI V cross-arm with top Bracket including clamp Kg 88
4 PG Clamps for 200 mm² ACSR  Conductor Nos 12
5 33 kV Pin Insulators with Pins Nos 12
6 33 kV Disc Insulators Complete with fitting Nos 6
7 Galvinized Nuts and Bolts. kg 4
8 33 kV Danger Plates with Clamps Nos 4
9 Anti-Climbing Device with Clamps Nos 4

10 Earthing of Poles by GI earthing Rod 20x2500 mm & 6 SWG GI wire Nos 4

11 Red Oxide Ltr. 4
12 Aluminium Paint Ltr. 4
13 Cement bottoming Nos 4
14 33 KV Stay Set Nos 5
15 Aluminium Jointing Sleeves Nos 3
16 Guard Netting Span 4

Schedule of materials for augmentation of 1 CKM 33 kV Line 
from ACSR Conductor to ACSR Panther Conductor



7b Annexure to Scope of Work -Srinagar Circle. 33kV RMU

Sl. No. Particulars Unit Qty.

1
33 kV, 25 KA, 630 Amp Ring Main Unit-4-way type having motorised isolator 
with FPI on incoming circuit and SF6 circuit breaker with SCADA compatible 
Numerical Relays in outgoing circuit with electrical reset contacts.

No. 1

2

Foundation & Plinth for 33 kv RMU (4-way type)
2 Mtr. height (0.5 Mtr below ground level and 1.5 Mtr above ground level) 
including grouting of foundation bolts as per technical specification. Length 
and breadth of foundation as per manufacturer design standard.

Job 1

3

33 kV, 25 KA, 630 Amp Ring Main Unit-3-way type (2 Isolators & 1 Breaker) 
having motorised isolator with FPI on incoming circuit and SF6 circuit 
breaker with SCADA compatible Numerical Relays in outgoing circuit with 
electrical reset contacts & with Aux. PT

No. 1

4

Foundation & Plinth for 33 kv RMU (3-way type)
2 Mtr. height (0.5 Mtr below ground level and 1.5 Mtr above ground level) 
including grouting of foundation bolts as per technical specification. Length 
and breadth of foundation as per manufacturer design standard.

Job 1

5

33 kV, 25 KA, 630 Amp Ring Main Unit-5-way type  (2 Isolators & 3 Breaker) 
having motorised isolator with FPI on incoming circuit and SF6 circuit 
breaker with SCADA compatible Numerical Relays in outgoing circuit with 
electrical reset contacts & with Aux. PT

No. 1

6

Foundation & Plinth for 33 kv RMU (5-way type)
2 Mtr. height (0.5 Mtr below ground level and 1.5 Mtr above ground level) 
including grouting of foundation bolts as per technical specification. Length 
and breadth of foundation as per manufacturer design standard.

Job 1

7

33 kV, 25 KA, 630 Amp Ring Main Unit-4-way type  (3 Isolators & 1 Breaker) 
having motorised isolator with FPI on incoming circuit and SF6 circuit 
breaker with SCADA compatible Numerical Relays in outgoing circuit with 
electrical reset contacts & with Aux. PT

No. 1

8

Foundation & Plinth for 33 kv RMU (4-way type)
2 Mtr. height (0.5 Mtr below ground level and 1.5 Mtr above ground level) 
including grouting of foundation bolts as per technical specification. Length 
and breadth of foundation as per manufacturer design standard.

Job 1

9

33 kV, 25 KA, 630 Amp Ring Main Unit-3-way type (1 Isolators & 2 Breaker) 
having motorised isolator with FPI on incoming circuit and SF6 circuit 
breaker with SCADA compatible Numerical Relays in outgoing circuit with 
electrical reset contacts & with Aux. PT

No. 1

10

Foundation & Plinth for 33 kv RMU (3-way type)
2 Mtr. height (0.5 Mtr below ground level and 1.5 Mtr above ground level) 
including grouting of foundation bolts as per technical specification. Length 
and breadth of foundation as per manufacturer design standard.

Job 1

11 Fencing of RMU with wire mesh along with gate as per specifications Job 1
12 33 kV, 3 Core XLPE Cable, 400 mm2 Mtr. 40
13 Touch Proof Cable termination Kit for 33 kV 3C 400 mm² XLPE Cable Set 2
14 Outdoor Type Cable Termination Kit for 33 kV 3C 400 mm² XLPE Cable Set 2
15 33 kV, 3 Core XLPE Cable, 300 mm2 Mtr. 40
16 Touch Proof Cable termination Kit for 33 kV 3C 300 mm² XLPE Cable Set 2
17 Outdoor Type Cable Termination Kit for 33 kV 3C 300 mm² XLPE Cable Set 2

18

Digging of trench by excavation of earth, filling of sand 100 mm below 
Cable and 100 mm above cable,  covering sand bed with tiles, 
backfilling, ramming and compaction of exavated earth as per 
specifications and standard practice for laying 33 kV 3C XLPE cables 
of sizes 400 mm2 and 300  mm2 including cost of sand, tiles, etc.

RM 40

19 Earthing of 33 KV RMU (Chemical Pipe Earthing 80 mm dia, 3 Mtr long, 25 KA for 
3s)

Nos. 2

20 GI Strip 50x6 mm for earthing of RMU Kg 10

Schedule of materials for Installation of 33 KV RMUs/Sectionaliser
alongwith aux power supply to operate sw/breaker.



7b Annexure to Scope of Work -Srinagar Circle. 11kV Line - Rabbit Conductor

Sl. No. Particulars Unit Qty.

1 9 Mtr. Long Steel Tubular Pole Nos 19
2 11 Mtr. Long Steel Tubular Pole Nos 2
3 GI V cross-arm with top Bracket including clamp Kg 289
4 GI Channel X-arm including clamps and braces Kg 160
5 50 mm² ACSR Rabbit Conductor km 3.09
6 PG Clamps for 50 mm² ACSR Conductor Nos 12
7 11 kV Pin Insulators with Pins Nos 57
8 11 kV Disc Insulators Complete with fitting Nos 12
9 Galvinized Nuts and Bolts kg 21

10 Danger Plates with Clamps Nos 21
11 Anti-Climbing Device with Clamps Nos 21

12 Earthing of Poles by GI earthing Rod 20x2500 mm & 6 SWG GI wire Nos 21

13 Red Oxide Ltr. 21
14 Aluminium Paint Ltr. 21
15 Cement bottoming Nos 21
16 Aluminium Jointing Sleeves Nos 3
17 Stay Set Nos 4

Schedule of materials for erection of 1 km of 11 KV Line
with ACSR Rabbit on 9 mtr ST Poles.



7b Annexure to Scope of Work -Srinagar Circle. 11kV Line - Dog Conductor 

Sl. No. Particulars Unit Qty.

1 9 Mtr. Long  ST Pole Nos 19
2 11 Mtr. Long ST Pole Nos 2
3 GI V cross-arm with top Bracket including clamp Kg 289
4 GI Channel X-arm including clamps and braces Kg 160
5 100 mm² ACSR Dog Conductor km 3.09
6 PG Clamps for 100 mm² ACSR Conductor Nos 12
7 11 kV Pin Insulators with Pins Nos 57
8 11 kV Disc Insulators Complete with fitting Nos 12
9 Galvinized Nuts and Bolts kg 21

10 Danger Plates with Clamps Nos 21
11 Anti-Climbing Device with Clamps Nos 21

12 Earthing of Poles by GI earthing Rod 20x2500 mm & 6 SWG GI wire Nos 21

13 Red Oxide Ltr. 21
14 Aluminium Paint Ltr. 21
15 Cement bottoming Nos 21
16 Aluminium Jointing Sleeves Nos 3
17 Stay Set Nos 4

Schedule of materials for erection of 1 km of 11 KV Line
with ACSR Dog on 9 mtr ST Poles.



Sl. No. Particulars Unit Qty.

1 8 Mtr. Long Steel Tubular Pole Nos 18
2 9 Mtr. Long Steel Tubular Pole Nos 2
3 50 mm² AB Cable (3X50+1X70) km 1.05
4 Heat Shrinkable Outdoor Cable Termination Kit Set 1
5 Suspension/Tension Clamp with eye hook Nos 20
6 Galvinized Nuts and Bolts. kg 20
7 Danger Plates Nos 20
8 Anti-Climbing Device with Clamps Nos 20

9 Earthing of Poles by GI earthing Rod 20x2500 mm & 6 SWG GI wire Nos 20

10 Red Oxide Ltr. 20
11 Aluminium Paint Ltr. 20
12 Cement bottoming Nos 20
13 Mid Span Straight Throgh Jointing Kit for 11 KV ABC Set 1
14 Stay set Nos 4

Schedule of materials for erection of 1 km of 11 KV Line
with HT ABC 50 mm2 on 8 mtr ST poles.



7b Annexure to Scope of Work -Srinagar Circle. 11kV Line - ABC 120 sqmm 8M ST 

Sl. No. Particulars Unit Qty.

1 8 Mtr. Long Steel Tubular Pole Nos 18
2 9 Mtr. Long Steel Tubular Pole Nos 2
3 120 mm² AB Cable (3X120+1X95) km 1.05
4 Heat Shrinkable Outdoor Cable Termination Kit Set 1
5 Suspension/Tension Clamp with eye hook Nos 20
6 Galvinized Nuts and Bolts. kg 20
7 Danger Plates Nos 20
8 Anti-Climbing Device with Clamps Nos 20

9 Earthing of Poles by GI earthing Rod 20x2500 mm & 6 SWG GI wire Nos 20

10 Red Oxide Ltr. 20
11 Aluminium Paint Ltr. 20
12 Cement bottoming Nos 20
13 Mid Span Straight Throgh Jointing Kit for 11 KV ABC Set 1
14 Stay set Nos 4

Schedule of materials for erection of 1 km of 11 KV Line
with HT ABC 120 mm2 on 8 mtr ST poles.



7b Annexure to Scope of Work -Srinagar Circle. 11KV Replacement - Rabbit

Sl. No. Particulars Unit Qty.

1 50 mm² ACSR Conductor - Rabbit KM 3.09
2 9 Mtr. Long Steel Tubular Pole Nos 4
3 GI V cross-arm with top Bracket including clamp Kg 58
4 PG Clamps for 50 mm² ACSR Conductor Nos 12
5 11 kV Pin Insulators with Pins Nos 12
6 11 kV Disc Insulators Complete with fitting Nos 6
7 Galvinized Nuts and Bolts with washer kg 4

8 Earthing of Poles by GI earthing Rod 20x2500 mm & 6 SWG GI wire Nos 4

9 Danger Plates Nos 4
10 Anti-Climbing Device with Clamps Nos 4
11 Aluminium Jointing Sleeves Nos 3
14 Cement Bottoming of Poles No. 4
15 Red Oxide Ltr 4
16 Aluminium Paint Ltr 4
17 Stay set Nos 4

Schedule of materials for augmentation of 1 CKM 11 kV Line 
from ACSR Weasel Conductor to ACSR Rabbit Conductor



7b Annexure to Scope of Work -Srinagar Circle. LT Replacement - 50 sqmm ABC

Sl. No. Particulars Unit Qty.

1 50 mm² LT AB Cable (3X50+1x16+1X35) KM 1.05
2 Straight Through Cable Jointing Kit Set 1
3 Suspension/Tension Clamp with eye hook Nos 30
4 8 Mtr. Long ST Pole Nos 4
5 Cement bottoming Nos 4
6 LT 3-Ph Distribution Box with Busbar LT service connections Nos 30
7 Galvinized Nuts and Bolts with washer kg 10
8 Danger Plates Nos 4
9 Anti-Climbing Device with Clamps Nos 4

10  LT coil Earthing( Complete) Nos 4
11 Red Oxide Ltr. 4
12 Aluminium Paint Ltr. 4
13 Insulating Piercing Connetors No 64
14 Stay Set No 5
15 35 sq mm 4C  PVC Cable Mtr. 60
16 Dead End Clamp No 4
17 Insulating Piercing Connetors for street light 16sqmm Cable No 30

Schedule of materials for Replacement of 1 km of LT Line
on ACSR Weasel Conductor by LT ABC 50 mm2 



7b Annexure to Scope of Work -Srinagar Circle. LT Replacement -120 sqm ABC

Sl. No. Particulars Unit Qty.

1 120 mm² LT AB Cable (3X120+1x16+1X95) KM 1.05
2 Straight Through Cable Jointing Kit Set 1
3 Suspension/Tension Clamp with eye hook Nos 20
4 8 Mtr. Long ST Pole Nos 4
5 Cement bottoming Nos 4
6 LT 3-Ph Distribution Box with Busbar LT service connections Nos 30
7 Galvinized Nuts and Bolts with washer kg 10
8 Danger Plates Nos 4
9 Anti-Climbing Device with Clamps Nos 4

10  LT coil Earthing( Complete) Nos 4
11 Red Oxide Ltr. 4
12 Aluminium Paint Ltr. 4
13 Insulating Piercing Connetors No 64
14 Stay Set No 5
15 Insulating Piercing Connetors for street light 16sqmm Cable No 30
16 35 Sq mm 4C PVC Cable Mtr 60
17 Dead End Clamp No. 6

Schedule of materials for Replacement of 1 km of LT Line
on ACSR Rabbit Conductor by LT ABC 120 mm2 



7b Annexure to Scope of Work -Srinagar Circle. New 100kVA DTR

Sl. No. Particulars Unit Qty.

1 11/0.433 kV, 100 KVA, 3-Ph Distribution Transformers with
Bimetallic Terminal Connectors No 1

2 11 kV Lightening Arrestors Set 1
3 11 kV G.O Switch Set 1
4 11 kV D O Fuse/HG Fuse (as per requirement) Set 1
5 120 mm² Single Core XLPE Cable Mtr 88
6 9 Mtr. Long ST Pole Nos 2
7 11 kV Disc Insulators Complete with fitting Nos 3
8 GI Channel/Angle/Flat of sizes including clamps Kgs 200
9 Galvinized Nuts and Bolts with washer Kgs 8

10 Earthing of substation - Pipe earthing Nos 3
11 GI Strip for Earthing Kgs 20
12 11 KV Pin Insulators with Pins No. 3

13 LT Distribution Box with mounting clamps for 100 KVA DTR with 
MCCBs on outgoing ckt. No. 1

15 Wedge Connectors / PG Clamps Nos 6
16 Danger Plates with Clamps Nos 2
17 GI Barbed Wire for Anti Climbing Kgs 15

18 Earthing of Poles by GI earthing Rod 20x2500 mm & 6 SWG GI wire Nos 2

19 Meter Box with Resin Cast Ring type CTs for DT Metering No 1
20 DLMS type Meter for DT Metering  with Modem No 1
21 Cement Bottoming of Poles Nos 2
22 Red Oxide ltr 2
23 Aluminium Paint ltr 2
24 Sundry items like aluminium lugs, Jumpers, binding Tape, Per DTR 1
25 Stay Set No 2

Schedule of materials for Installation of 100 KVA Distribution Substation



Sl. No. Particulars Unit Qty.

1 11/0.433 kV, 250 KVA, 3-Ph Distribution Transformers with
Bimetallic Terminal Connectors No 1

2 11 kV Lightening Arrestors Set 1
3 11 kV G.O Switch Set 1
4 11 kV D O Fuse/HG Fuse (as per requirement) Set 1
5 240 mm² Single Core XLPE Cable Mtr 88
6 9 Mtr. Long ST Pole Nos 2
7 11 kV Disc Insulators Complete with fitting Nos 3
8 GI Channel/Angle/Flat of sizes including clamps Kgs 200
9 Galvinized Nuts and Bolts with washer Kgs 8

10 Earthing of substation - Pipe earthing Nos 3
11 GI Strip for Earthing Kgs 20
12 11 KV Pin Insulators with Pins No. 3

13 LT Distribution Box with mounting clamps for 250 KVA DTR with 
MCCBs on  outgoing Ckts No. 1

15 Wedge Connectors / PG Clamps Nos 6
16 Danger Plates with Clamps Nos 2
17 GI Barbed Wire for Anti Climbing Kgs 15

18 Earthing of Poles by GI earthing Rod 20x2500 mm & 6 SWG GI wire Nos 2

19 Meter Box with Resin Cast Ring type CTs for DT Metering No 1
20 DLMS type Meter for DT Metering  with Modem No 1
21 Cement Bottoming of Poles Nos 2
22 Red Oxide ltr 2
23 Aluminium Paint ltr 2
24 Sundry items like aluminium lugs, Jumpers, binding Tape, Per DTR 1
25 Stay Set No 2

Schedule of materials for Installation of 250 KVA Distribution Substation



7b Annexure to Scope of Work -Srinagar Circle. New-200 kVA DTR

Sl. No. Particulars Unit Qty.

1 11/0.433 kV, 200 KVA, 3-Ph Distribution Transformers with
Bimetallic Terminal Connectors No 1

2 11 kV Lightening Arrestors Set 1
3 11 kV G.O Switch Set 1
4 11 kV D O Fuse/HG Fuse (as per requirement) Set 1
5 240 mm² Single Core XLPE Cable Mtr 88
6 9 Mtr. Long ST Pole Nos 2
7 11 kV Disc Insulators Complete with fitting Nos 3
8 GI Channel/Angle/Flat of sizes including clamps Kgs 200
9 Galvinized Nuts and Bolts with washer Kgs 8

10 Earthing of substation - Pipe earthing Nos 3
11 GI Strip for Earthing Kgs 20
12 11 KV Pin Insulators with Pins No. 3

13 LT Distribution Box with mounting clamps for 200 KVA DTR with 
MCCBs on  outgoing Ckts No. 1

15 Wedge Connectors / PG Clamps Nos 6
16 Danger Plates with Clamps Nos 2
17 GI Barbed Wire for Anti Climbing Kgs 15

18 Earthing of Poles by GI earthing Rod 20x2500 mm & 6 SWG GI wire Nos 2

19 Meter Box with Resin Cast Ring type CTs for DT Metering No 1
20 DLMS type Meter for DT Metering  with Modem No 1
21 Cement Bottoming of Poles Nos 2
22 Red Oxide ltr 2
23 Aluminium Paint ltr 2
24 Sundry items like aluminium lugs, Jumpers, binding Tape, Per DTR 1
25 Stay Set No 2

Schedule of materials for Installation of 200 KVA Distribution Substation



Sl. No. Particulars Unit Qty.

1 11/0.433 kV, 250 KVA, 3-Ph Distribution Transformers with
Bimetallic Terminal Connectors No 1

2 240 mm² Single Core XLPE Cable Mtr 88

3 LT Distribution Box with mounting clamps for 250 KVA DTR with 
MCCBs on two outgoing Ckts No. 1

4 GI Channel/Angle/Flat of sizes including clamps Kg 60
5 Earthing of substation - Pipe earthing No 3
6 GI Strip for Earthing Kg 10

Schedule of materials for Augmentation of Distribution Transformer
from 100 KVA to 250 KVA



7b Annexure to Scope of Work -Srinagar Circle. Aug DTR 100-200 kVA

Sl. No. Particulars Unit Qty.

1 11/0.433 kV, 200 KVA, 3-Ph Distribution Transformers with
Bimetallic Terminal Connectors No 1

2 240 mm² Single Core XLPE Cable Mtr 88

3 LT Distribution Box with mounting clamps for 200 KVA DTR with 
MCCBs on two outgoing Ckts No. 1

4 GI Channel/Angle/Flat of sizes including clamps Kg 60
5 Earthing of substation - Pipe earthing No 3
6 GI Strip for Earthing Kg 10

Schedule of materials for Augmentation of Distribution Transformer
from 100 KVA to 200 KVA



7b Annexure to Scope of Work -Srinagar Circle. Aug DTR 250-400kVA 

Sl. No. Particulars Unit Qty.

1 11/0.433 kV, 400 KVA, 3-Ph Distribution Transformers with
Bimetallic Terminal Connectors No 1

2 300 mm² Single Core XLPE Cable Mtr 88

3 LT Distribution Box with mounting clamps for 400 KVA DTR with 
MCCBs on two outgoing Ckts No. 1

4 Transformer Pad No. 1
5 Earthing of substation - Pipe earthing No 3
6 GI Strip for Earthing Kg 10

Schedule of materials for Augmentation of Distribution Transformer
from 250 KVA to 400 KVA



7b Annexure to Scope of Work -Srinagar Circle. 25kVA HVDS RSJ

Sl. No. Particulars Unit Qty.

1 11/0.433 kV, 25 KVA, 3-Ph Distribution Transformers with
Bimetallic Terminal Connectors No 1

2 11 kV Lightening Arrestors Set 1
3 GO switch set 1
4 11 kV D O Fuse/HG Fuse (as per requirement) Set 1
5 35 mm² Single Core XLPE Cable Mtr 22
6 9 Mtr. Long RS Joist (SC 152x152) Nos 1
7 11 kV Disc Insulators Complete with fitting Nos 3
8 GI Channel/Angle/Flat of sizes including clamps Kgs 100
9 Galvinized Nuts and Bolts with washer Kgs 5

10 Earthing of substation - Pipe earthing Nos 3
11 GI Strip for Earthing Kgs 20
12 11 KV Pin Insulators with Pins No. 3

13
LT 3-Ph Distribution Box with suitable MCCB and Busbar LT service 
connections

No. 1

14 Wedge Connectors / PG Clamps Nos 3
15 Danger Plates with Clamps Nos 1
16 GI Barbed Wire for Anti Climbing Kgs 2

17 Earthing of Poles by GI earthing Rod 20x2500 mm & 6 SWG GI wire Nos 1

18 Meter Box with Resin Cast Ring type CTs for DT Metering No 1
19 DLMS type Meter for DT Metering  with Modem No 1
20 Cement Bottoming of Poles Nos 1
21 Red Oxide Ltr. 1
22 Aluminium Paint Ltr. 1
23 Sundry items like aluminium lugs, Jumpers, binding Tape, Per DTR 1
24 Stay set No. 1

Schedule of materials for Installation of 25 KVA Distribution Substation for HVDS
(on Single RS Joist Pole)



7b Annexure to Scope of Work -Srinagar Circle. 63kVA  HVDS

Sl. No. Particulars Unit Qty.

1 11/0.433 kV, 63 KVA, 3-Ph Distribution Transformers with
Bimetallic Terminal Connectors No 1

2 11 kV Lightening Arrestors Set 1
3 11 kV G.O Switch Set 1
4 11 kV D O Fuse/HG Fuse (as per requirement) Set 1
5 70 mm² Single Core XLPE Cable Mtr 44
6 9 Mtr. Long ST Pole Nos 2
7 11 kV Disc Insulators Complete with fitting Nos 3
8 GI Channel/Angle/Flat of sizes including clamps Kgs 200
9 Galvinized Nuts and Bolts with washer Kgs 8

11 Earthing of substation - Pipe earthing Nos 3
12 GI Strip for Earthing Kgs 20
13 11 KV Pin Insulators with Pins No. 3

14 LT Distribution Box with mounting clamps for 63 KVA DTR with 
MCCBs on two outgoing Ckts No. 1

16 Wedge Connectors / PG Clamps Nos 6
17 Danger Plates with Clamps Nos 2
18 GI Barbed Wire for Anti Climbing Kgs 15

19 Earthing of Poles by GI earthing Rod 20x2500 mm & 6 SWG GI wire Nos 2

20 Meter Box with Resin Cast Ring type CTs for DT Metering No 1
21 DLMS type Meter for DT Metering  with Modem No 1
22 Cement Bottoming of Poles Nos 2
23 Red Oxide ltr 2
24 Aluminium Paint ltr 2
25 Sundry items like aluminium lugs, Jumpers, binding Tape, LS 1
26 Stay Set No 2

Schedule of materials for Installation of 63 KVA Distribution Substation for HVDS



Sl. No. Particulars Unit Qty.

1 11/0.433 kV, 100 KVA, 3-Ph Distribution Transformers with
Bimetallic Terminal Connectors No 1

2 11 kV Lightening Arrestors Set 1
3 11 kV G.O Switch Set 1
4 11 kV D O Fuse/HG Fuse (as per requirement) Set 1
5 120 mm² Single Core XLPE Cable Mtr 44
6 9 Mtr. Long ST Pole Nos 2
7 11 kV Disc Insulators Complete with fitting Nos 3
8 GI Channel/Angle/Flat of sizes including clamps Kgs 200
9 Galvinized Nuts and Bolts with washer Kgs 8

11 Earthing of substation - Pipe earthing Nos 3
12 GI Strip for Earthing Kgs 20
13 11 KV Pin Insulators with Pins No. 3

14 LT Distribution Box with mounting clamps for 100 KVA DTR with 
MCCBs on two outgoing Ckts No. 1

16 Wedge Connectors / PG Clamps Nos 6
17 Danger Plates with Clamps Nos 2
18 GI Barbed Wire for Anti Climbing Kgs 15

19 Earthing of Poles by GI earthing Rod 20x2500 mm & 6 SWG GI wire Nos 2

20 Meter Box with Resin Cast Ring type CTs for DT Metering No 1
21 DLMS type Meter for DT Metering  with Modem No 1
22 Cement Bottoming of Poles Nos 2
23 Red Oxide ltr 2
24 Aluminium Paint ltr 2
25 Sundry items like aluminium lugs, Jumpers, binding Tape, LS 1
26 Stay Set No 2

Schedule of materials for Installation of 100 KVA Distribution Substation for HVDS



Sl. No. Particulars Unit Qty.

1 8 Mtr. Long ST Pole Nos 28
2 9 Mtr. Long ST Pole Nos 2
3 120 mm² AB Cable (3X120+1x16+1X95) km 1.05
4 Suspension/Tension Clamp with eye hook Nos 30
5 Straight Through Cable Jointing Kit Set 1
6 LT 3-Ph Distribution Box with Busbar LT service connections Nos 30
7 Galvinized Nuts and Bolts with washer kg 30
8 Danger Plates Nos 30
9 Anti-Climbing Device with Clamps Nos 30

10  LT coil Earthing( Complete) Nos 30
11 Cement Bottoming of Poles No 30
12 Insulating Piercing Connetors No 64
13 Stay Set No 5
14 35 Sq mm 4C PVC Cable Mtr 60
15 Dead End Clamp No. 6
16 Insulating Piercing Connetors for street light 16sqmm Cable No 30
17 Red Oxide Ltr. 30
18 Aluminium Paint Ltr. 30

Schedule of materials for erection of 1 km of LT Line
with 120 mm2 LT AB Cable on 8 mtr ST Poles.



Sl. No. Particulars Unit Qty.

1 8 Mtr. Long ST Pole Nos 28
2 9 Mtr. Long ST Pole Nos 2
3 50 mm² AB Cable (3X50+1x16+1X35) km 1.05
4 Suspension/Tension Clamp with eye hook Nos 30
5 Straight Through Cable Jointing Kit Set 1
6 LT 3-Ph Distribution Box with Busbar LT service connections Nos 30
7 Galvinized Nuts and Bolts with washer kg 30
8 Danger Plates Nos 30
9 Anti-Climbing Device with Clamps Nos 30

10  LT coil Earthing( Complete) Nos 30
11 Cement Bottoming of Poles No 30
12 Insulating Piercing Connetors No 64
13 Stay Set No 5
14 35 Sq mm 4C PVC Cable Mtr 60
15 Dead End Clamp No. 6
16 Insulating Piercing Connetors for street light 16sqmm Cable No 30
17 Red Oxide Ltr. 30
18 Aluminium Paint Ltr. 30

Schedule of materials for erection of 1 km of LT Line
with 50 mm2 LT AB Cable on 8 mtr ST Poles.



7b Annexure to Scope of Work -Srinagar Circle. Solar Net Metering

Sl. No. Particulars Unit Qty.

1 SPV modules for a total capacity of 5 KWp as per specifications No. 20
2 PCU,  5 KVA Hybrid as per specifications No. 1

3
SPV module mounting structure suitable for accommodating 5 KWp capacity 
SPV modules including foundation as per specifications on ground/roof of 
building along with access facilities from ground through mettalic stairs

Set 1

4 Bidirectional Meter for Net Metering with Reverse Power relay and Accessories No. 1

5 Data Logging system with remote monitoring as per specification Set 1

6 Fuses, Transfer Switches, Printed Circuit Boards required for Power Plant Set 1

7 Array Junction Boxes No. 1
8 Main Junction Boxes No. 1
9 DCDB  of 5 kW No. 1

10 ACDB  of 5 kW No. 1
11 4 sqmm, DC solar Cu Cable Mtr. 160
12 4C, 10sqmm- AC Cu Cable Mtr. 50
13 1C, 6 sqmm -Cu PVC Earthing Green Cable Mtr. 20
14 CAT-6  Ar Cable Mtr. 50

15
Lugs, Cable glands, MC4 Connectors, PVC Conduit pipe & bends, etc as per 
requirement Job 1

16 Cable Tray-150X50 with cover Mtr. 25
17 Chemical Pipe Earthing 80 mm dia, 3 Mtr long, 25 KA for 3s) No. 3
18 Earthing Strip (25x3mm GI) Kg 50
19 Lightning Arrester Conventional Type (as per BIS-1991) No. 2

20
Spares, tools and tackles for operation and maintenance (as per  the Technical 
Specifications of Solar Plant) Set 1

Schedule of materials for Installation 5 KWp Crystalline high power/efficiency Solar panel 
alongwith Net Meter ( conforming to IEC 61215 and IS 14286) 



7b Annexure to Scope of Work -Srinagar Circle. EHV Guard

Sl. No. Particulars Unit Qty.

1 GI Channel X-arm including clamps and braces Kgs 40
2 Galvinized Nuts and Bolts Kgs 3
3 GI Wire 6 SWG, 8 SWG & 16 SWG as per requirement Kgs 27
4 Eye Bolts Nos. 4

Schedule of materials for Guard Netting of 1 Span of 66 kV or 33 kV lines



Sl. No. Particulars Unit Qty.

1 4cx25 sq mm XLPE service Cable armoured  Mtr. 20

2

Meter Box(1:1)   along with mounting clamps, nuts & 
bolts for 3-Ph Meter (Supply & Installation)

No. 1

3

Meter Box  (2:1) along with mounting clamps, nuts & 
bolts for 3-Ph Meter (Supply & Installation)

No. 1

4

Meter Box  (4:1) along with mounting clamps, nuts & 
bolts for 3-Ph Meter (Supply & Installation)

No. 1

5
Three Phase Energy Meter 20-80 A, DLMS compliantof 
accuracy class 1.0 No. 1

6
 Misc item Biding wire ,Insulating tape ,Screw etc

Per 
Meter 
Board 1

Schedule of materials for Installation of  3 Phase Meter  with Other 
Equipment 



Sl. No. Particulars Unit Qty.

1 2cx16 sq mm XLPE service Cable armoured  Mtr. 20

2

Meter  Metal Box (1:1) along with mounting 
clamps, nuts & bolts for 1-Ph Meter 

No. 1

3

Meter (Meta)Box  (2:1) along with mounting 
clamps, nuts & bolts for 1-Ph Meter (Supply & 
Installation) No. 1

4

Meter Box  (4:1) along with mounting clamps, 
nuts & bolts for 1-Ph Meter (Supply & 
Installation) No. 1

5 20:1 Metering Panel Board No. 1

6
Single Phase Energy Meter 10-60 Amp, DLMS 
compliantof accuracy class 1.0 No. 1

7
 Misc item Biding wire ,Insulating tape ,Screw 
etc

Per Meter 
Board 1

Schedule of materials for Installation of 1Phase Meter  with Other 
Equipment 



Sl. No. Particulars Unit Qty.

1 2cx16 sq mm XLPE service Cable armoured  Mtr. 20

2
Meter  Metal Box (1:1) along with mounting clamps, 
nuts & bolts for 1-Ph Meter No. 1

3

Meter (Meta)Box  (2:1) along with mounting clamps, 
nuts & bolts for 1-Ph Meter (Supply & Installation)

No. 1

4  Misc item Biding wire ,Insulating tape ,Screw etc

Per 
Meter 
Board 1

Schedule of materials for Shifting of 1 Phase Meter  



Sl. No. Particulars Unit Qty.

1 Meter Box with Resin Cast Ring type CTs for 
DT Metering No 1

2 DLMS type Meter for DT Metering  with 
Modem No 1

Schedule of  material for installation of AMR for DTRs and high load 
consumer with modem



Sl. No. Particulars Unit Qty.

1 100 mm² ACSR Dog Conductor KM 3.09
2 9 Mtr. ST Pole Nos 4
3 GI V cross-arm with top Bracket including clamp Kg 58
4 PG Clamps for 100 mm² ACSR Conductor Nos 12
5 11 kV Pin Insulators with Pins Nos 12
6 11 kV Disc Insulators Complete with fitting Nos 6
7 Galvanized Nuts and Bolts with washer kg 4

8 Earthing of Poles by GI earthing Rod 20x2500 mm & 6 SWG GI wire Nos 4

9 Danger Plates Nos 4
10 Anti-Climbing Device with Clamps Nos 4
11 Aluminium Jointing Sleeves Nos 3
12 Cement Bottoming of Poles Nos 4
13 Stay set Nos 4
14 Red Oxide Ltr 4
15 Aluminium Paint Ltr 4

Schedule of materials for augmentation of 1 CKM 11 kV Line 
from ACSR Rabbit Conductor to ACSR Dog Conductor



Sl. No. Particulars Unit Qty.

A 33kV Cable for ring formation in densely pulpulated area and Tourist detination of Chemashahi and Tulip 
Garden (10 Km) 10

1 33 kV, 25 KA, 630 Amp Ring Main Unit-4-way type having motorised isolator with FPI on incoming circuit and 
SF6 circuit breaker with SCADA compatible Numerical Relays in outgoing circuit with electrical reset contacts. No. 2

2
Foundation & Plinth for 33 kv RMU (4-way type)
2 Mtr. height (0.5 Mtr below ground level and 1.5 Mtr above ground level) including grouting of foundation bolts 
as per technical specification. Length and breadth of foundation as per manufacturer design standard.

Job 2

3 Fencing of RMU with wire mesh along with gate as per specifications Job 2
4 33 kV, 3 Core XLPE Cable, 400 mm2 Mtr. 22000
5 Touch Proof Cable termination Kit for 33 kV 3C 400 mm² XLPE Cable Set 4
6 Outdoor Type Cable Termination Kit for 33 kV 3C 400 mm² XLPE Cable Set 2
7 Straight Through Cable Jointing Kit for 33 kV 3C 185 mm² XLPE Cable Set 84

8

Digging of trench by excavation of earth, filling of sand 100 mm below Cable and 100 mm above cable,  
covering sand bed with tiles, backfilling, ramming and compaction of exavated earth as per specifications 
and standard practice for laying double circuit 33 kV 3C XLPE cables of sizes 400 mm2  including cost of 
sand, tiles, etc.

RM 8000

9
Digging of trench by excavation of earth, Supply & Laying of 200 mm dia RCC Pipe, backfilling, ramming 
and compaction of exavated earth for laying 33 kV 3C XLPE cables of sizes 400 mm2.

M 1000

10 Supply and Laying of 200 mm dia HDPE Pipe for laying 33 kV 3C XLPE cables of sizes 400 mm2 inside the 
pipe. (Pipe to be laid by HDD method)

M 2800

11
Cutting of trench in puckka area, Supply and Laying of 200 mm dia HDPE Pipe for laying double circuit 33 
kV 3C XLPE cables of sizes 400 mm2 inside the pipe & restoration of the site as original.

M 100

12 Cable route markers fixing concreating as per specification Nos. 50
13 Earthing of 33 KV RMU (Chemical Pipe Earthing 80 mm dia, 3 Mtr long, 25 KA for 3s) Nos. 4
14 GI Strip 50x6 mm for earthing of RMU Kg 20

B 33kV Cable for ring formation at various locations (10 Km) 10
15 33 kV, 3 Core XLPE Cable, 400 mm2 Mtr. 22000
16 Touch Proof Cable termination Kit for 33 kV 3C 400 mm² XLPE Cable Set 4
17 Outdoor Type Cable Termination Kit for 33 kV 3C 400 mm² XLPE Cable Set 40
18 Straight Through Cable Jointing Kit for 33 kV 3C 185 mm² XLPE Cable Set 60

19

Digging of trench by excavation of earth, filling of sand 100 mm below Cable and 100 mm above cable,  
covering sand bed with tiles, backfilling, ramming and compaction of exavated earth as per specifications 
and standard practice for laying double circuit 33 kV 3C XLPE cables of sizes 400 mm2  including cost of 
sand, tiles, etc.

RM 8000

20
Digging of trench by excavation of earth, Supply & Laying of 200 mm dia RCC Pipe, backfilling, ramming 
and compaction of exavated earth for laying 33 kV 3C XLPE cables of sizes 400 mm2.

M 1000

21 Supply and Laying of 200 mm dia HDPE Pipe for laying 33 kV 3C XLPE cables of sizes 400 mm2 inside the 
pipe. (Pipe to be laid by HDD method)

M 2800

22
Cutting of trench in puckka area, Supply and Laying of 200 mm dia HDPE Pipe for laying double circuit 33 
kV 3C XLPE cables of sizes 400 mm2 inside the pipe & restoration of the site as original.

M 100

23 Cable route markers fixing concreating as per specification Nos. 50

C Van mounted micro processor based cable fault locator suitable for locating fault upto 33 kV voltage level as per 
technical specifications

No. 1

Schedule of materials for U/G Line with 33kV Cable for ring formation in densely pulpulated area and Tourist detination of 



Sl. No. Particulars Unit Qty.

1
11 kV feeder meter Trivector type DLMS 
Compliant with RS-485 port Category-A.

No 1

2 11 kV C.T of suitable ratio as per site 
requirement No

3 11 kV P.T of ratio 11000/110 V No

Schedule of  material for installation of AMR for DTRs and high load 
consumer with modem



Sl. No. Particulars Unit Qty.

1 Earthing of Distribution Transformers Nos. 100
2 L. Arresters for Distribution Transformers Set 100
3 11 kV G.O. Switches for Distribution Transformers Set 80
4 11 kV D.O. Sets  for Distribution Transformers Set 100
5 Replacement of LT Cable 120 sqmm Mtr 500
6 Replacement of LT Cable 240sqmm Mtr 300
7 Replacement of LT Cable 300sqmm Mtr 200

8
New/Replacement of LT Distribution Box with mounting 
clamps for existing 250 KVA DTR with MCCBs With 
suitable incoming & outgoing ckt. Nos.

9
New/Replacement of LT Distribution Box with mounting 
clamps for existing 630 KVA DTR with MCCBs With 
suitable incoming & outgoing ckt. Nos.

10
New/Replacement of LT Distribution Box with mounting 
clamps for existing 1000 KVA DTR with incomer ACB 
and outgoing MCCBs With  suitable outgoing ckt. Nos.

11 Cutting of earth/soil and disposal to suitable dumping 
area Cum

12 Repair of plinth/foundation of existing DTs by 
cement/Plastering Job

13 Temporary Dismantling of Existing DTs Job
14 Realignment of existing  tilted STPs Nos.

15 Dismantling of old foundation and preparing new 
foundation for 400kVA Nos.

16 Dismantling of old foundation and preparing new 
foundation for 630kVA Nos.

17 Dismantling of old foundation and preparing new 
foundation for 1000kVA Nos.

18 Plain concrete dismentling Cum
19 Dismantling of RCC work Cum
20 Dismentling of Brick work Cum
21 Dismantling of door and window each
22 Dismantling of steel and weld section angle kg
23 Slab dismantling sqm
24 Re-plastering 1:6 , 18mm outer and 12mm inner sqm
25 Plaster removal sqm

26 Disposal of Malwa to nearest location from site(within 
10kms) Cum

27 PCC (1:4:8) Cum
28 Excavation of soil for Foundation & Trenches Cum
29 RCC Raft (1:1.5:3) for Foundations Cum
30 RCC Pedestal- for all Foundations (1:1.5:3) Cum
31 RCC Wall  for Trench Cum
32 RCC Cover Slab for Trench Cum
33 Sand Filling in S/s Cum
34 Demolishing of Existing  Foundation Cum
35 Structural Steel MS MT
36 Chequered Plate MS MT
37 Shuttering/Formwork  Sqm
38 Backfilling of Foundation by Soil  Cum
39 Reinforcement Steel MT
40 Dismantling of Support Structure MT
41 Foundation Bolt (20 Dia Foundation Bolt) Kg
42 Dismantling of Poles for 33kV, 11kV & LT Line Nos.
43 Dismantling of Lines for 33kV, 11kV & LT Line Kms

44
Dismanteling of existing 11kV LA sets  on Power 
transformer secondary side where augmentation is 
proposed

No.

Schedule of materials Renovation & Modernisation of DT Structures at 
Srinagar City
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