
14.03.2023 

GeM Bid No: GEM/2023/B/3138132 dated: 15.02.2023 

Clarification 1: Pre-Bid Clarifications and Amendments 

# 

Reference 

Clause or 

Pg. No. 

Bidder’s Query Clause as per RFP Clarification to bidder 
Nature of 

comments 

1.  Pg. 13/442 

Section 1: 

Request for 
Proposal 
Notice 

Section 3: 
Instructions 
to Bidders 
and Bid Data 
Sheet 

Kindly confirm the amount for bid 
security is either INR 77,40,00 or INR 
1,06,64,000 

Table: Important Dates, Amounts and 
Other Details Bid Security (Refundable): 
INR 77,40,000 

Clause 12.2 Currency and the amount of 
Bid Security to be furnished by the Bidder 
is: Amount: Rs. 1,06,64,400/- 

Bid Security (Refundable): INR 
1,06,64,400 

Amendment 

2.  Pg. 253/442 

Section 3. 
Project 
requirement 

RPO time as per version 4 of Standard 

Bidding document (SBD) is 2 hours. 

It is requested to kindly align the RPO 
interval time as per SBD version 4. 

Clause 2.7.3.3.9 

b) Recovery Point Objective (RPO): 
Interval of time that may pass during a 
disruption before the quantity of lost data 
during that period exceeds the business 
continuity plan’s maximum allowable 
threshold. The RPO of 15 Minutes shall 
be met by a suitable backup and 
replication strategy of operational data / 
application. 

Tender condition shall prevail. Clarification 

3.  Pg. 247/442 

Section 3. 
Project 
requirement 

In the view of timeline for installation of 
smart meters. It is requested to keep the 
sample size of such test at 5% as per SBD 
version 4. 

Clause 9.2.5.2 d 

ii. In addition to the above, the utility 
reserves the right to carry out accuracy 
tests, in line with the above guidelines, in 
their own Meter testing Laboratory for 
each lot. The sample size for such test 

In addition to the above, the utility 
reserves the right to carry out accuracy 
tests, in line with the above guidelines, in 
their own Meter testing Laboratory for 
each lot. The sample size for such test 

Amendment 
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would be 100% of the smart meters of 
each lot 

would be 5% of the smart meters of each 
lot. 

4.  Pg. 177/442 

Section 3. 
Project 
requirement 

Meter reading interval for system 
metering is mentioned as 30 min under 
this clause and in rest of document it is 
mentioned as 15 min. Kindly confirm the 
meter reading interval for system 
metering. 

Clause 2.3 

b) 30 min for system metering and 30 min 
for consumer metering interval meter 
reads 

The Meter reading interval shall be as 
follows: 

System Meter: 30 Minutes 

Consumer Meter: 30 Minutes 

Clarification 

5.  Pg. 221/442 

Section 6. 
Project 
Requirement
s 

Please confirm the total number of 
consumers for whom the consumer 
indexing is to be done in the project area 
including both contiguous and non-
contiguous areas. 

Clause 4.1 

m. AMISP shall be responsible for 
consumer indexing and energy 
accounting at the Distribution 
Transformer level as given in scope 

irrespective of the project area being 
Contiguous or Non-Contiguous. 

The area wise consumers are given as 
Annexure A below. The bidder is 
requested carry out its own field survey 
for better understanding 

Clarification 

6.  Pg. 233/442 

Section 6. 
Project 
Requirement
s 

It is requested to align the Energy 
accounting SLA with SBD version 4 in 
accordance with the AMISP scope of 
Feeder meters as defined in the RFP, i.e., 
From 100% of installed Feeder meters 
within 384 hours (16 days) 

Clause 7.7 

Generation of monthly energy audit and 
reliability indices report 

6. From 100% of installed Feeder meters 
by utility/ party designated by utility 
within 384 hours (16 days) 

6. From 100% of installed Feeder meters 
within 384 hours (16 days) 

Amendment 

7.  Pg. 233/442 

Annexure 
M: 
Additional 
Requirement

Provision of capturing data from smart 
meters via optical cable should also be 
included as it will allow deployment of a 
cost-effective solution. 

Smart Meters to be equipped with 
suitable technology (IR/RF/etc) for 
wireless communication with HHU, if 
required, for capturing data at local level 
ensuring due security measures. 

Bidder shall provide suitable 
hardware/mechanism in Smart 
meters/External to utility for reading the 
Smart Meters wirelessly (considering that 

installation shall be majorly on poles) in case 

of non-communication and shall have 

Amendment 
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comments 

s/Specificati
ons 

ability to upload the data on HES/MDM 
for further processing.  

The bidder shall propose the 
infrastructure to read the meter during 

such times. 

The above provision shall be in addition 
to the scope of AMISP for Manual meter 
read through HHU in case of non-
communication as mentioned in Section 
6 Clause 7.8 

8.  Pg. 
51,178/442 

ITB 27, 

Section 6 2.3 

Quantity variation may be up-to +40% 
but scalability required is 30%. Ideally 
both quantities should be same otherwise 

quantity variation beyond 30% will not be 
accommodated.   

 Scalability shall be upto 40%  Clarification 

9.  Section 5 No of consumers/Smart meters to be 
hosted on MDM may please be specified. 
The form mentions performance level for 
17.70 consumers/Smart Meters. Should 
it be assumed, considering the size of the 
consumer base that eventually all 
consumers shall be hosted on the 

proposed MDM solution under this 
scope. 

 System that supports the collection and 
storage of data for meeting the 
performance level for 7.28 lakh no of 
consumers/ Smart Meters with scalability 
of 40% of overall scope. 

Amendment 

10.  Pg. 195/442 

Section 6: 
2.5.2.1 

Consumer Portal/App: Shall the solution 
involve deployment of a completely new 
mobile App? Also considering that the 
utilities prefer a unified consumer 

 The solution shall involve development 
and live deployment of a new mobile 
APP which shall be available on Android, 
iOS, Web portal etc. and shall take 

Clarification 
and  
Addendum 
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interface, is it possible that eventually all 
consumers shall be hosted on the 
proposed mobile App/ Consumer Portal?   

onboard all active consumers of KPDCL 
to ensure deployment of a unified 
consumer Web Self Service platform 
scalable up to 20 lac consumers. 

11.  Pg. 422/442 

Section 7: 
III, 1.2.12 

The Meter month Calculation has been 
done on the basis of x90 however it 
should be x93. This will change the O&M 
period of the contract.   

 This has been updated vide pt. 27 & 28 
below. 

Clarification 

12.  Section 8: 
Form 5 

The Direct Debit facility shall be 
established by the PIA or the Utility? 

 The DDF Facility shall be established 
between PIA and AMISP 

Clarification 

13.  General Considering that the utility’s Billing system 

with which the AMI system is to be 

integrated is still under implementation, 

provisions in the RFP for any delay on 

account of this or any other works not in the 

scope of the AMISP should be made to 

ensure GO-Live without such 

dependencies. 

 KPDCL is implementing C2M billing 
solution on Oracle CCB utilities platform 

which is scheduled to be commissioned 
by December 2023. However, in current 
Oracle CCB 2.7 and Legacy Power Care 
billing software, there is provision to port 
bill determinants from HES/MDM in flat 
file form, which will be handled by IT 
team of KPDCL. 

The bidder shall have to integrate & 
synchronize the master data from Oracle 
CCB 2.7. Further, the CCB migration to 
new billing system and integrating with 
MDM shall be undertaken by KPDCL.  

Accordingly, the AMISP shall be 
required to provide the billing 
determinants to KPDCL in flat file form 
to be eligible for payment. Further after 

Clarification 
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integration with C2M, the payment shall 
be as per the provisions of RFP. 

 

14.  General The RFP nowhere mentions details of the 

project area. An indicative distribution of 

the project area would facilitate in 

determining the appropriate communication 

technology and other site requirements. 

 The project area is the of Kashmir 
Administrative division of the UT of 
Jammu and Kashmir and electricity 
distribution network  being catered to by 
Kashmir Power Distribution Corporation 
Limited. Also added in Annexure A. 

Clarification 

15.  Pg 20/442 

A1 Option 

1,2 and 3  

Section2. 
Eligibility 
Requirement
s 

We request you to kindly modify the 
clause as “Option 1: Should have 

manufactured and supplied minimum 

50,000 nos of Smart meters (cumulative) 
on any communication technology in 
Indian/Global Power Distribution Utility 
in the last 7 (seven) years.” 

Rationale: This ensures AMISP has 
maximum options for MM OEMs which 
allows them to choose meters from 

multiple OEMs, get maximum price 

benefits (as competition increases) and a 

healthy supply chain during project 

execution. 

It will be in the interest of the Discom to 
make this criteria relaxed, as the supplies 
of the OEMs -meeting the current criteria 
mentioned in the RfP-are largely blocked 

Option 1:  

Should have manufactured and supplied 

minimum 1,00,000 nos. of Smart meters 

(cumulative) on proposed 
communication technology in 
Indian/Global Power Distribution Utility 
in the last 7 (seven) years 

Tender condition shall prevail. Clarification 
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# 
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in other state discom contracts, relaxing 

this criteria will derisk the 

implementation of this project. 

16.  General 
Suggestion 

In India currently, almost 250M meters 
are being tendered out within the next few 
months. However, the country has 
limited manufacturing and 
implementation capacity. Just a few 
AMISPs are taking up contracts for large 
quantities of meters, with some of them 
having no experience of deploying meters 
at scale in India. 

Since Discom would like to implement 
the project in a time bound manner, we 
would also like to make a suggestion that 

bidders with outstanding orders or 

existing commitments for more than 

300% of the tendered quantity should 

not be allowed to bid, this is to reduce the 

implementation risk for the DISCOM. 

 Tender condition shall prevail. Clarification 

17.  Pg 388/442 

Cl. 5.2.11 

We request you to kindly clarify on how 

it will be determined -during the project 
period-whether the meter has failed due 
to manufacturing defects or due to 
consumer /infrastructure fault 

 The same shall be carried out through 

Root cause analysis as per prevailing 
practices of utility. 

Clarification 
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18.  Pg. 268/442 

Table Sr. 
No. 16 

We request you to kindly change the 
operating temperature range and make it 
similar to the storage temperature range -
as the temperatures in the project area are 

generally very low and when the meter 
restarts after the power outage the 
operating temperature is below -20 Deg., 
hence we request to kindly modify the 
temperature 

range as : 

“-Operating temperature -25 to 55 Deg “ 

This will ensure that the meters supplied 
work under extreme weather conditions. 

Resistance against climatic influence (as 
per IS 13779) 

 - Storage temperature - 25 to 70 Deg  as 
per IS 13779, 2020  

-Operating temperate -10 to 55 Deg  as per 
IS 13779, 2000 ( out door) 

Meter OEM to produce data sheet of 
components, if so required during 
detailed engineering, from component 
manufacturers indicating temperature 
range. 

The condition has been mentioned as per 
IS 13779, 2020.  

Further, bidders are requested to carry out 
site survey and provide components to 

operate in all weather conditions of 
Kashmir region. 

Meter OEM to produce data sheet of 
components, if so required during 
detailed engineering, from component 
manufacturers indicating temperature 
range. 

Clarification 

19.  General 
Clarification 

We request you to kindly clarify if the 
neutral cable is missing/unavailable in 
any of the project areas then it will be the 
responsibility of the DISCOM to provide 
that cabling and any delay in installation 
due to this shall not be the responsibility 
of the AMISP. 

 Discom shall Provide the neutral cable is 
missing/unavailable in any of the project 
areas 

Clarification 

20.  Pg.163/442 

Cl. 1.2 The 
AMI Project 
Area 

We request you to kindly share the 

Project Area data in excel as per the 
format below. This data will be required 
to assess and identify the associated 
implementation challenges and will help 
the bidders to incorporate the cost in the 
price bid to mitigate these challenges. 

  

Sr. 
No 

Circle/Distri
ct/Division 

% of 
collection 

from 
online 

payment 

Meter 
Failure 

rate 

Clarification 
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Sr. 
N
o 

Circle
/Distr
ict/Di
vision 

% of 
collecti
on 
from 
online 
payme
nt 

Mete
r 
Failu
re 

rate 

DT 
Failur
e rate 

In case the above data is available on the 
public domain or on the Discom website, 
we request you to please share the link for 
the same. 

1 

Circle-06 
Nos 

District -10 
Nos 

Division–19 
Nos 

55% 
Less 

Than 1% 

 

21.  Pg. 308/442 

Annexure M 

Please share the technical specification of 
wireless HHU. 

 Bidder shall provide suitable 
hardware/mechanism in Smart 

meters/External to utility for reading the 
Smart Meters wirelessly (considering that 

installation shall be majorly on poles) in case 

of non-communication and shall have 
ability to upload the data on HES/MDM 
for further processing.  

The bidder shall propose the 
infrastructure to read the meter during 
such times. 

The above provision shall be in addition 
to the scope of AMISP for Manual meter 
read through HHU in case of non-
communication as mentioned in Section 
6 Clause 7.8 

Amendment 
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22.  Pg. 13/442 

Section 1: 
Request for 
Proposal 

Notice 

TABLE 

Important 
Dates, 
Amounts 
and Other 
Details 

 

From our experiences drawn from similar 
opex based projects we submit that a 
detailed due diligence along with an area 
survey are essential elements of 

developing a bid strategy that ensures 
successful delivery of the project. In view 
of the above, we request you to extend the 
Bid Deadline by 15 (fifteen) days.  

c) Last date for submission of e-bid Date: 
17 March 2023 

The same shall be as 
mentioned/extension, if any, on GeM 
portal. 

Clarification 

23.  Pg. 32/442 

Section 3. 
Instructions 
to Bidders 
and Bid Data 
Sheet 

2. 
Introduction 

Utility is requested to clarify the 
maximum size of technical bid file 
permitted for online submission on the e-
portal.  

2.2 Bidding against the Request for 
Proposal shall be under Two Envelope 
Single Stage 

Bidding Process. The bidding process will 
be conducted online with Electronic – 
Procurement System (e- Procurement/ e- 
Tendering/ e- Bidding System/GeM) as 
specified in BDS. 

The bids will be accepted through GEM 
portal only and the bidders are advised to 
review the guidelines for uploading the 
bids on GeM portal. 

Clarification 

24.  Pg. 46/442 

Section 3. 
Instructions 
to Bidders 
and Bid Data 
Sheet 

In view of any restriction on uploading 
size of technical bid on e-portal, it is 
requested to permit the bidder to submit 
abridged version of technical bid along 
with submission of complete hard copy. 

17.8 In case of discrepancy between the 
electronically submitted documents and 
the physically submitted documents in 
the sealed envelope, the electronically 
submitted documents and the 
information contained therein shall 

The bids will be accepted through GEM 
portal only and the bidders are advised to 
review the guidelines for uploading the 
bids on GeM portal. 

 

Clarification 
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C. 
Submission, 
Opening and 
Evaluation 

Thus, it is requested to consider hard copy 
equivalent to online submission. 

prevail and be treated as the final 
submission. 

25.  Pg. 54/442 

Section 3. 
Instructions 
to Bidders 
and Bid Data 
Sheet 

1 (oo) of E. 
Bid Data 
Sheet 

Kindly also provide the quantity of phase 
wise smart meters to be installed in each 
town of KPDCL. 

 Attached as Annexure A  Clarification 

26.  Pg. 113/442 

Section 4. 

Form 20: 
Pre-Contract 
Integrity 
Pact 

It is requested to provide the relevant 
details to be filled in the blank space 
mentioned for Buyer in the Integrity Pact. 

This pre-bid pre-contract Agreement 
(hereinafter called the Integrity Pact) is 
made on day of the month of 2021, 
between, on one hand, the 
…………………. (Name of Owner) 
acting through Shri…… (Name and 
designation of Project Manager)…….. 

Name of Owner – REC Power 
Development and Consultancy Limited 
(RECPDCL) 

Name and Designation of Project 
Manager – Sh. Jaidev Banerjee, HoD –
Distribution -II 

Addendum 

27.  Pg. 136/442 

Section 4. 

Form 21: 
Data 
Requirement 
Sheet 

Kindly confirm the understanding that: 

“System that supports the collection and 
storage of data for meeting the 
performance level for 7.28 lakh no of 
consumers/ Smart Meters with scalability 
of 30% of overall scope.” 

System that supports the collection and 
storage of data for meeting the 
performance level for 17.70 lakh no of 
consumers/ Smart Meters with scalability 
of 30% of overall scope.  

System that supports the collection and 
storage of data for meeting the 
performance level for 7.28 lakh no of 
consumers/ Smart Meters with scalability 
of 40% of overall scope. 

Amendment 
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Clause 8: 
MDMS 

28.  Pg. 156/442 

Section 5. 

Table: Bill of 
Materials 
and Services 
for Smart 
Meters 

It is requested to clarify number of CTs 
required per DT meter. 

Three phase LT-CT operated Smart 
Meter (with Net-Metering) – DT Meter 
with CTs, control cables, with DI 
provisions Meter Box and Back-end IT 
Infra with associated works and requisite 
no. of polycarbonate seal 

Four Nos. of CT are required to be 
installed per DT 

Addendum 

29.  Pg. 164/442 

Section 6. 
Project 

Requirement
s; 

Clause 1.4 
Brief Scope 
of Work 

It is suggested that the civil works for 
dismantling the existing structures and 
put-up new structures should be carried 

out by Utility. 

I (a). Dismantling of existing meter boxes 
and other scrapped service cables from 
site and erection and commissioning of 

service cable and meter boxes along with 
necessary items like CT’S, lugs etc. as per 
the guidelines of the Utility. The 
installation work of meter boxes, cables 
etc. should be carried out as per the safety 
guidelines of the Utility, while meeting all 
requisite quality standards. 

Conditions in the RfP shall prevail Clarification 

30.  Pg. 164/442 

Section 6. 
Project 
Requirement
s; 

2.4.3 Meter 
Data  

It is requested to kindly confirm that the 
period is either 10 years from date of 
execution of contract or date of 
completion of contract, whichever is 
earlier. 

c) The MDM shall provide storage and 
retrieval of all collected Meter Data, 
events and alarm. It shall have capacity of 
storing 10 years data via archiving 

10 years from date of execution of 
contract. 

Clarification 
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31.  Pg. 218/442 

Section 6. 
Project 
Requirement

s; 

3.1 MDM 
Integration 

Kindly provide the quantity and 
specifications of Hand Held Unit (HHU). 

HHU/CMRI or manual reading system 
etc. 

A total of sixty-seven (67) HHUs shall be 
required, 

Bidder shall provide suitable 
hardware/mechanism in Smart 

meters/External to utility for reading the 
Smart Meters wirelessly (considering that 

installation shall be majorly on poles) in case 

of non-communication and shall have 
ability to upload the data on HES/MDM 
for further processing.  

The bidder shall propose the 
infrastructure to read the meter during 
such times. 

The above provision shall be in addition 
to the scope of AMISP for Manual meter 
read through HHU in case of non-
communication as mentioned in Section 
6 Clause 7.8 

Amendment 
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32.  Pg. 230/442 

Section 6. 
Project 
Requirement

s; 

Clause 7.5: 
Meter 
Accuracy 
Tests 

Since, all the smart meters are being 
tested and sealed by the utility. Therefore, 
it is understood that the cost of testing the 
meters at CPRI Lab/ Utility Lab/ NABL 

accredited Lab shall be borne by the 
utility. Please clarify if our understanding 
is correct. 

In case a Consumer complains about 
meter accuracy post operational go-live 
and same isn’t reasonably resolved 
through past consumption trend, 

Transformer Energy Audit, Check Meter 
(by Utility), etc. AMISP will be obliged to 
facilitate the meter testing. In this regard, 
AMISP shall handover the meter for 
testing to CPRI Lab/ Utility Lab/ NABL 
accredited Lab and install a temporary 
meter till the period of removal and 
replacing meter, if found inaccurate or 
reinstall if found accurate. 

The Cost of the testing shall be borne by 
the AMISP in case failure attributable to 
AMISP, otherwise testing charges shall 
be borne by the consumer. 

Clarification 

33.  Pg. 281/442 

Section 6. 
Project 
Requirement
s  

Annexure C 

It is requested to provide details of 
accessories required for meter installation 
like clamps, civil structure, cables, lugs 
thimble, lugs, connectors, etc. 

Three phase CT operated alternating 
current Smart Meter of Accuracy Class 
0.5S (DT Meter, LT-CT Meter, etc.) 

Cables, Lugs specification mentioned in 

Annexure Q, R & W respectively. 

Clamps/Civil works to be provided by the 
AMISP as per site to ensure proper 
mounting & assembly.   

Clarification 

34.  Pg. 286/442 

Section 6. 
Project 
Requirement
s  

Annexure D 

It is requested to provide details of 
accessories required for meter installation 
like clamps, civil structure, cables, lugs 

thimble, lugs, connectors, etc. 

Are these accessories covered in scope of 
the bidder? 

Annexure D Three phase CT/PT 
operated alternating current Smart Meter 
of Accuracy Class 0.5S/ 

The accessories are in the scope of 
AMISP.  

Cables, Lugs specification mentioned in 
Annexure Q, R & W respectively. 

Clamps/civil work to be provided by the 
AMISP as per site to ensure proper 
mounting & assembly.   

Clarification 
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35.  Section 7 

Contract 
forms and 
Conditions 

Payment 
Mechanism 
Clause 5.2.7 

Kindly confirm the understanding the 
Direct Debit Facility is established 
between RECPDCL and AMISP? 
Further this establishment of Direct Debit 

Facility 

PIA shall, as a condition precedent to the 
award of the contract to the selected 
bidder and after establishment of a fund 
transfer facility by the Utility in favor of 

PIA, establish a Direct Debit Facility for 
the payments received from the Utility to 
ensure recovery of the amount due to be 
paid to the AMISP including amount due 
to be paid towards supplementary 
invoice. In this regard, PIA shall create a 
separate facility for receipt of payment by 
PIA from Utility. This facility shall be 
configurable for direct debit of 100% 
(hundred percent) of the monthly 
payment due to the AMISP. 

The Direct Debit Facility shall be 
established between AMISP and 
RECPDCL. The funds arrangement from 
KPDCL shall be undertaken by 

RECPDCL. 

Clarification 

36.  Pg. 13/442 

Section 1 
Request for 
Proposal 
Notice 

TABLE 

Amounts for 

Bidding 

 Bid Security (Refundable): INR 
77,40,000 

Bid Security (Refundable): INR 
1,06,64,400 

Amendment 

37.  Pg. 261/442 

Section 6. 
Project 

 4th Milestone - Delivery, site installation, 
integration and operationalization of 
[5%] of Smart Meters each with related 
hardware, software and equipment and 
successful operational go-live 

4th Milestone - Delivery, site installation, 
integration and operationalization of 
minimum 5% or 35,000 of Smart Meters 
whichever is less each with related 

Amendment 
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Requirement
s 

12. Project 
Implementat

ion Schedule 

hardware, software and equipment and 
successful operational go-live 

Further, bidder shall be required to install 
1,00,000 Smart Meters by 7th Month after 

award of contract 

38.  Pg. 422/442 

Section 7. 
Contract 
Forms and 
Conditions 
of Contract 

III. Special 
Conditions 

of Contract 

1.2.12 

 The methodology for determining the 
‘Total Meter-Months’ as well as 
‘Operation and Maintenance Period of 
the AMI system’ is provided below: 

Assuming a deployment of 7.28 Lakh 
Smart Meters to be installed in Project 
area A, ‘Total Meter-Months’ is 
determined as below: 

‘Total Meter-Months’ = (Total number of 
smart Meters to be installed in the AMI 
Project X 90 months) = 7.28 Lakh meters 
X 90 months =6,55,06,860 meter-months 
(A) 

The implementation of the AMI system is 
aligned to the schedule provided above. 
This implies the following: 

a) 35,000 Smart Meters (5% of total) 

are operationalized at the end of 7th 
Month from date of execution of the 
Contract; 

b) From there on, ~29,902 Smart 
Meters (4.108% of total) are 
operationalized every month till  3,63,927  

The methodology for determining the 
‘Total Meter-Months’ as well as 
‘Operation and Maintenance Period of 
the AMI system’ is provided below: 

Assuming a deployment of 7.28 Lakh 
Smart Meters to be installed in Project 
area A, ‘Total Meter-Months’ is 
determined as below: 

‘Total Meter-Months’ = (Total number of 
smart Meters to be installed in the AMI 
Project X 93 months) = 7.28 Lakh meters 
X 93 months = 6,76,90,422 meter-months 
(A) 

The implementation of the AMI system` 
is aligned to the schedule provided above. 
This implies the following: 

a) 1,00,000 Smart Meters (15% of 

total) are operationalized at the end of 7th 
Month from date of execution of the 
Contract; 

b) From there on, ~ 23,993 Smart 
Meters (4.108% of total) are 
operationalized every month till  3,63,927  

Amendment 
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Smart Meters (50% of total) are 
operationalized at the end of 18th Month 
from date of execution of the Contract; 

c) From there on,  40,436  Smart 

Meters (~5.5566 % of total) are 
operationalized every month till 7,27,854 
smart meters (100% of total) are 
operationalized at the end of 27th Month 
from date of execution of the Contract. 

The accrual of meter-months will 
commence as soon as the first lot of 5% of 
total Smart Meters are installed and 
operationalized at the end of 7th Month 
from date of execution of the Contract. 

Hence, ‘Meter-Months’ of AMI system 
operated after operational go-live is 
determined as below: 

Month 
Total Smart 

Meters Installed 

Meter-

Months 

7 35,000 - 

8 64,902 35,000 

9 94,805 64,902 

10 124,707 94,805 

11 154,610 124,707 

Smart Meters (50% of total) are 
operationalized at the end of 18th Month 
from date of execution of the Contract; 

c) From there on,  40,436  Smart 

Meters (~5.5566 % of total) are 
operationalized every month till 7,27,854 
smart meters (100% of total) are 
operationalized at the end of 27th Month 
from date of execution of the Contract. 

The accrual of meter-months will 
commence as soon as the first lot of 15% 
of total Smart Meters are installed and 
operationalized at the end of 7th Month 
from date of execution of the Contract. 

Hence, ‘Meter-Months’ of AMI system 
operated after operational go-live is 
determined as below: 

Mont

h 

Total Smart 

Meters Installed 

Meter-

Months 

7 100,000 - 

8 123,993 100,000 

9 147,987 123,993 

10 171,980 147,987 

11 195,974 171,980 
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12 184,512 154,610 

13 214,415 184,512 

14 244,317 214,415 

15 274,220 244,317 

16 304,122 274,220 

17 334,025 304,122 

18 363,927 334,025 

19 404,363 363,927 

20 444,800 404,363 

21 485,236 444,800 

22 525,672 485,236 

23 566,109 525,672 

24 606,545 566,109 

25 646,981 606,545 

26 687,418 646,981 

27 727,854 687,418 

12 219,967 195,974 

13 243,960 219,967 

14 267,954 243,960 

15 291,947 267,954 

16 315,941 291,947 

17 339,934 315,941 

18 363,928 339,934 

19 404,364 363,928 

20 444,800 404,364 

21 485,237 444,800 

22 525,673 485,237 

23 566,109 525,673 

24 606,546 566,109 

25 646,982 606,546 

26 687,419 646,982 

27 727,855 687,419 
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Total 7,27,854 67,15,559 

Basis the above table, the AMI System 
would have been already operational for 

67,15,559 meter-months prior to 
Installation Milestone (B) 

Hence, AMI system will remain 
operational for the remaining Contract 
period, i.e., 

= [‘Total Meter-Months’ (A) – ‘Meter-
Months’ of prior to Installation Milestone 
(B)] (C) 

= (6,55,06,860  – 67,15,559) meter-

months 

= 5,87,91,301 meter-months (C) 

Time period (in months) for operating 
AMI system after Installation Milestone 
is, 

= [Remaining ‘Meter-Months’ / (Total 
number of Smart Meters installed in the 
AMI Project)] (D) 

= 5,87,91,301/7,27,854 

= ~80.77 months 

Hence the Total ‘Operation and 
Maintenance period of the AMI system’ 
= (Months of operating Smart meters 
prior to Installation Milestone + ‘Months’ 

Total 727,855 71,50,695 

Basis the above table, the AMI System 
would have been already operational for 

71,50,695 meter-months prior to 
Installation Milestone (B) 

Hence, AMI system will remain 
operational for the remaining Contract 
period, i.e., 

= [‘Total Meter-Months’ (A) – ‘Meter-
Months’ of prior to Installation Milestone 
(B)] (C) 

= (6,76,90,442– 71,50,695) meter-months 

= 6,05,39,747meter-months (C) 

Time period (in months) for operating 
AMI system after Installation Milestone 
is, 

= [Remaining ‘Meter-Months’ / (Total 
number of Smart Meters installed in the 
AMI Project)] (D) 

= 6,05,39,747/7,27,854 

= ~83.18 months 

Hence the Total ‘Operation and 
Maintenance period of the AMI system’ 
= (Months of operating Smart meters 
prior to Installation Milestone + ‘Months’ 
of operating AMI system after 
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of operating AMI system after 
Installation Milestone) = 20 months + 
80.77 months = 100.77 months 

Installation Milestone) = 20 months + 
83.18 months = 103.18 months 

39.  Pg. 177/442 

Section 3. 
Project 
requirement 

 2.3 

a) Up to 7.28 Lacs numbers of 
meters with further scalability 30% of 
overall scope 

2.3 

a) Up to 7.28 Lacs numbers of 
meters with further scalability 40% of 
overall scope 

Amendment 

40.  Section 6: 
Project 
requirement 
of RfP 

& 

Financial 
Bid 

 

 3. AMI System Integration 

Clause 3.1 

c) HHUI/CMRI or manual reading 
system etc. 

 

7. Operation and Maintenance 

Clause 7.8 

F. Feedback 

8. Manual Meter reading through HHU 
in case on Non-Communication of Smart 
Meters 

 

Annexure H 

8. Energy Accounting System 

MDM can create…. gathered manually 
through HHU…the data 

With respect to Pt. No. 7, 21, 31 above, 
HHU shall mean CMRI, or any other 
requisite equipment for reading the smart 
meter locally and wirelessly for 
subsequent upload of data in 
HES/MDM. 

Amendment 
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Annexure M Additional requirement and 
Specifications 

2 Smart Meter….wireless 
communication with HHU…. Security 

measures 

&  

Financial Bid 
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Annexure A 

Sr 

Nos 
Name of the Circle 

Name of the 

District 

Name of the 

Division 
Balance to be proposed under RDSS (Nos.) 

Proposed 

DT Meters 

(Nos.) 

Proposed 

Feeder 

Meters 

1 2 3 4 1-Ph 3-Ph LTCT 5 6 7 

1 Circle-Bijbehara Anantnag ED-Anantnag 61041 1700 306 63047 2978   

2 Circle-Bijbehara Anantnag ED-Bijbehara 43259 1205 217 44681 1795 259 

3 Circle-Bijbehara Kulgam ED-Kulgam 51959 1447 260 53666 2424   

4 Circle-Pulwama Pulwama ED-Awantipora 41352 1152 207 42711 2231 197 

5 Circle-Pulwama Pulwama ED-Pulwama 35984 1002 180 37167 2410   

6 Circle-Pulwama Shopian ED-Shopian 34658 965 174 35797 2027   

7 Circle-2nd Srinagar Budgam ED-Budgam 90817 2529 455 93801 5681 150 

8 Circle-Ganderbal Bandipora ED-Bandipora 19164 535 69 19767 900   

9 Circle-Ganderbal Ganderbal ED-Ganderbal 40062 1117 144 41323 1973 143 

10 Circle-Ganderbal Bandipora ED-Sumbal 19602 547 70 20219 1186   

11 Circle-Sopore Baramulla ED-Baramulla 44348 1237 159 45744 2507   

12 Circle-Sopore Kupwara ED-Handwara 33190 926 119 34235 1624 332 
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13 Circle-Sopore Kupwara ED-Kupwara 29479 822 106 30407 2156   

14 Circle-Sopore Baramulla ED-Sopore 39795 1110 143 41048 2605   

15 Circle-Sopore Baramulla SSD-Tangmarg 21199 591 76 21866 1240   

16 Circle-1st Srinagar Srinagar ED-1st Srinagar 26322 734 94 27151 1931 214 

17 Circle-1st Srinagar Srinagar ED-4th Srinagar 19470 543 70 20083 1496   

18 Circle-2nd Srinagar Srinagar ED-2nd Srinagar 9120 254 33 9407 2290 190 

19 Circle-2nd Srinagar Srinagar ED-3rd Srinagar 3470 97 12 3579 1216   

 
Grand Total       685699 40670 1485 

 

 

 


