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Notice Inviting Tender 
(Tender invited through e-Tendering mode only)  

 

For 

Building of toilet using prefab technology  
 

No. RECPDCL/TECH/SWACHH VIDYALAYA ABHIYAN/NIT/2170..               
Dated:16.02.2015__ 

 
REC Power Distribution Company Limited 

(A wholly owned subsidiary of REC, a ‘Navratna CPSE’  
Under the Ministry of Power, Govt of India)  

Corporate office 
1016-1023, Devika Tower, Nehru Place,  

New Delhi-110019 
Telefax : 011-44128768 
Website : www.recpdcl.in 

 
Description of task, Pre-qualifying criteria, e-tender submission format and procedure is available on 
RECPDCL website (www.recpdcl.in), REC website (www.recindia.com), Central Publication Portal 

(www.eprocure.gov.in) 
 
 
 
 
 
 
 
 
 

 
Note: 
Online registration on e-tendering website i.e. www.tenderwizard.com/REC shall be open till   01.03.2015 up 
to 15:00hrs. 
 
 

                                                                                                 -Sd- 
                                                                                                                            (S.C. Garg) 

                                                                                                       (ADDL CEO RECPDCL.) 
 
 
 
 
[This document is meant for the exclusive purpose of Agencies/ Franchises against this bid and shall not 

be transferred, reproduced or otherwise used for purposes other than that for which it is specifically issued] 
  

Important Dates for E- Tendering mode 
Date of Release of NIT     16.02.2015 
Pre-Bid Meeting     24.02.2015 at 11:00 hrs.
Last date of submission of Tender     03.03.2015 up-to 15:00 hrs. 
Date of Opening of Technical Part of the bid     03.03.2015 at 16:00 hrs. 
Date of Opening of Financial Part of the bid To be intimated later on through 

email. 

http://www.recpdcl.in/
http://www.tenderwizard.com/REC
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SECTION-I 

TENDER INFORMATION 
Name of the assignment: Construct pre-cast concrete/ Sandwich panel Toilet Blocks. 
Important information 

Sl. 
No. 

Event Information to the agencies 

1 Date of Release of NIT     16.02.2015 
2 Pre-Bid Meeting     24.02.2015 at 11:00 hrs.
3 Last date of submission of Tender     03.03.2015 up-to 15:00 hrs. 
4 Date of Opening of Technical Part of the bid     03.03.2015 at 16:00 hrs. 
5 Date of Opening of Financial Part of the bid To be intimated later on through email. 
6 Pre- Bid Meeting Address REC Power Distribution Company Limited., 

1016-1023, 10th Floor, Devika Tower, Nehru 
Place, New Delhi- 110019, India. Telefax : 
011-4128768,44128760/67 

7 Tender Document The details can be downloaded free of cost 
from the websites 
www.recpdcl.in (or) portal.recpdcl.in (or) 
www.recindia.com (or) www.eprocure.gov.in    
(or) 
www.tenderwizard.com/REC  

8 EMD  As specified in tender for each package 
9 Address for Bid submission Shri. SC GARG,  

ADDL CEO RECPDCL 
REC Power Distribution Company Limited., 
1016-1023, 10th Floor, Devika Tower, Nehru 
Place, New Delhi- 110019, India.  
Telefax : 011-4128768,44128760/67  
Email- recpdcl@ rediffmail.com 

10 Contact Person AJAY KUMAR,  CTO RECPDCL

REC Power Distribution Company Limited 
(RECPDCL) 
Phone:011-44128760;Fax:011-44128767 
Email-recpdcl@rediffmail.com / 
recpdclhr@gmail.com 

 
 # The EMD (Earliest Money Deposit) is to be submitted by all the participating bidders in the form 

of demand draft or in form of bank guarantee as per the format attached  against each package in 
which the tenderer wishes to apply  as detailed below    of any schedule Indian bank in favor of 
REC Power Distribution Company Limited, Payable at New Delhi .The EMD of unsuccessful bidder 
will be returned within 90 days from the contract and EMD of successful bidder will also be returned 
after acceptance of work order and submission of PBG (Performance Bank Guaranty) i.e. 5% of 
the Contract Value. 
 

 The bid shall remain valid for a period of 90 days from the last date of bid opening. 

 
 Package list with EMD is detailed below. 

 
 
 
 
 
 

http://www.recpdcl.in/
http://www.eprocure.gov.in/
http://www.tenderwizard.com/REC
mailto:Email-recpdcl@rediffmail.com
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S.No State District Nos. of 
Toilets 
Blocks 

EMD required in 
Rs Lakhs 

1  
Telangana 

Nalgonda, 445 5.39 

2 Rangreddy,Khamam 510 5.52 

3 M.P Jhabua-II 143 5.0 

4  
 
 
 
 
 
 

Bihar 

Gopalganj I 476 5.45 

5 Gopalganj II 465 5.43 

6 Lakhisarai I 445 5.39 

7 Lakhisarai II 470 5.44 

8 Bhagalpur I 370 5.24 

9 Bhagalpur II 430 5.36 

10 Muzafarpur I 570 5.64 

11 Muzafarpur II 460 5.42 

 Total 4754 59.28 

 
EMD should be submitted in sealed envelope super scribing as “EMD for construction of Toilets against 
financial bid no and package no“ in form of demand draft in favour of REC POWER DISTRIBUTION 
COMPANY LTD payable at New Delhi, on or before last date of submission of financial bid at RECPDCL 
office.(attachment-II EMD FORMAT) 
ii)Earnest Money shall be forfeited in case of the following:  
a) On revocation of tender or increase in rates after opening of the tender but before the validity of the 
quotations expires.  
b) On refusal to enter into contract agreement after award of contract.  
c) Non submission of Contract Performance Guarantee.  
 
iii) EMD of tenderers, who do not qualify in Financial bid after evaluation, shall be returned within 30days 
of receipt of request of refund from them. 

The EMD shall be returned without interest:  

a) To the unsuccessful and successful bidders on acceptance of LOA & submission of Contract 
Performance Guarantee by successful bidder.  
b) In case bidding process is terminated by REC PDCL for any reason 
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SECTION-II 
 
 PREFACE 
 
  
 REC Power Distribution Company Limited (REC PDCL) (an ISO 9001:2008 certified, wholly own subsidiary 
of Rural Electrification Corporation Limited (REC), a “Navratna” Govt. of India Enterprise under Ministry of 
Power, Government of India) rendering expert consultancy services in power sector in general and 
Distribution sector in particular as per the need of power utilities across the country. REC PDCL is a leading 
service provider in the power sector and is providing end-to-end solutions for all the needs in Distribution 
sector across the country. RECPDCL is engaged in providing value added consultancy services in power 
sector arena covering Power Generation, Transmission & Distribution (T&D), Renewable Energy Sector 
and Energy Efficiency programs including Govt. of India schemes for power utilities across the country and 
various regulatory assignments with CERC/SERCs.  
RECPDCL has been engaged as the Project Implementing Agency by REC for building of approx.. 9000 
nos. of Toilets in Government schools in the selected districts across India over the next Two years, under 
the CSR initiatives of REC. 
RECPDCL now invites tender from technically qualified and professionally managed agencies for building 
of Toilets in prefab/precast technolgy in Government Schools in Uttar PradeMadhya Pradesh for REC’s 
CSR initiative under ‘Swachh Vidyalaya Abhiyan’. 
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SECTION-III 
SCOPE OF WORK 

Scope of Work: 
The scope of work is to build Sandwich panel Toilet Blocks using "Pre-Fab Technology" in Govt. Schools 
at various locations as mentioned in List of schools of these documents. The locations are tentative and 
may change within same district depending upon feasibility and other factors as determined by Client. 
Brief Scope of work is as under :- 
(i) Taking over of clear/ hindrance free site from the concerned school 
Principal/headmaster/local administration. 
(ii) Execution of works as per details given below. 
(iii) Liasoning with local bodies. 
(iv) Handing over of completed & commissioned work to School authorities/ 
Client. 
(v) Rectification of defects (if any) noticed during one year from date of handing 
over of work to School authorities/Client at Contractor's own costs. 
 
Following works are to be executed in accordance with drawings & technical 
specification :- 
(i) Site layout, Site clearance & Excavation. 
(ii) Foundation & plinth works. 
(iii) Casting of pre-cast RCC panels in casting yard/ Procurement of Sandwich 
panels as per specifications. 
(iv) Transportation of panels to respective sites. 
(v) Installation & fixing of panels as per approved drawings and 
superstructure works using prefabricated/ pre-cast materials/ technology as 
specified in drawings & specifications. 
(vi) Construction of leach pits using pre-cast concrete or using brickwork 
(vii) Providing WCs and their connection with leach pits. 
(viii) All other allied works as mentioned in approved drawings and/or required 
for completion of works to make the toilets fit for operational use. 
(ix) No electrical works are to be executed in toilet blocks. 
 (x) Providing/painting publicity sign board on wall of toilet block as approved 
by Client along with signboard of Boys/Girls on toilet doors/wall 
The Contractor should carefully examine & verify the drawings given in these 
tender documents and would require to improve upon the details & execute such 
items which are missing but required for stability, safety & excellent finishing of 
structure/toilet block at no extra costs. Prior to mass procurement/construction 
of toilets, a mockup/sample toilet in one of the identified school is to be 
constructed and got approved by the Employer. 
Above scope of work is only illustrative & indicative. The bidder is required to 
complete all the works required for successful commissioning of toilets as directed by 
the Engineer. 
The bidder is required to quote his rates for Sandwich panel toilet block as per the technology specified in bill of 
quantities and technical specifications. It would be the discretion of the Client/Employer to award the contract 
based on any type of panel as per the requirement and suitability of RECPDCL. Even if, a bidder quotes rate for 
any one type of panel the decision of Employer/Client with regards to award of work on panel  technology would 
be final &binding. 
7 years warranty of the material used. 
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B. Completion Schedule 
The work under this contract shall be completed within 4(four) months from the date of LOA.  
 
 
 
 
COMPLETION PERIOD, HANDING OVER  
a) Time is of essence of the contract. It shall be a term of the contract that the Contractor shall strictly 
adhere to the following Completion Schedule:  
(i)  The Contractor shall fully mobilize at site , within Ten days of the date of intimation of award. 
(ii) The Contractor shall achieve progress to the tune of 50% of the entire work completion in all the schools 
falling under his scope, within 2 (two) months of the date of intimation of award. 
(iii)  The contractor shall achieve a cumulative progress to the tune of 75% by the end of 3(three) months 
of the date of intimation of award. 
(iv) The contractor shall achieve a cumulative progress to the tune of 100% by the end of 4(four) months of 
the date of intimation of award. Make the utility ready for handing over to the school authorities.  
(v)  The total period for completion of the Construction Work Portion under the contract package shall be 
four (04) Calendar  months, reckoned from the date of intimation of award 
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SECTION-IV 
 
 Instructions TO Bidders 
 
4.1 Submission of Bid  
 

Agency/Franchise shall submit their responses online through e-tendering website 
www.tenderwizard.com/REC 
 
A.     The submission and opening of Bids will be through e-tendering process.  
 

      Agency/Franchise can download Bid document from the RECPDCL web site i.e. http://www.recpdcl.in or 
portal.recpdcl.in or www.recindia.com or eprocure.gov.in and e-tendering regd. link is given in RECPDCL 
website i.e. www.tenderwizard.com/REC 

 
(Note: To participate in the e-Bid submission, it is mandatory for agency/franchise to have user ID & 
Password. For this purpose, the agency has to register them self with REC through tender Wizard 
Website given below. Please also note that the agency has to obtain digital signature token for applying 
in the Bid. In this connection vendor may also obtain the same from tender Wizard.) 
 
Steps for Registration  
 
(i) Go to website http://www.tenderwizard.com/REC  
(ii) Click the link ‘Register Me’  
(iii) Enter the details about the E-tendering as per format  
(iv) Click ‘Create Profile’  
(v) E-tender will get confirmation with Login ID and Password  
 
B.     Steps for application for Digital Signature from Bid Wizard:  
Download the Application Form from the website http://www.tenderwizard.com/REC free of cost. Follow 
the instructions as provided therein. In case of any assistance you may contact RECPDCL officers 
whose address is given at the Bid.  
 
Bid to be submitted through online mode on website www.tenderwizard.com/REC in the prescribed 
form.  

 
C.  The Agency/Franchise qualifying the above criteria should upload Bid document with duly 
signed scanned soft copy of the documents given below for the pre-qualifying response: 
 
 (Pre- Qualifying Criterion Documents) 

1. Form-I  ---------- letter of submission of Tender 

2. Form A to G ---------- Pre-qualifying criteria details     

http://www.tenderwizard.com/REC
http://www.recpdcl.in/
http://www.recindia.com/
http://www.tenderwizard.com/R
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 Financial  

3. Section X   ---------Financial Proposal  
 
Financial bid to be submitted in the specific format designed same may be downloaded from website 
www.tenderwizard.com/REC  and after filling the form it is to be uploaded through digital signature. 
 
The all document should be addressed to. 

 
Addl. General Manager (Tech)  
REC Power Distribution Company Ltd.  
1016-1023, 10th Floor, Devika Tower,  
Nehru Place, New Delhi - 110019 
(Note: All papers that comprise the Bid document of the concerned Bid must be numbered. An index 
of each page should also be provided. )  
 
 
PERFORMANCE BANK GUARANTEE 
 On award of any assignment to successful bidder 10% PBG of the respective contract value has to be 
submitted along with the letter of acceptance, which may be adjusted accordingly against already submitted 
PBG of RS 1 lac for acceptance of empanelment with RECPDCL above mentioned PBG  shall remain valid 
for completion period plus 90 days or such extended period. The performance bank guarantee shall be 
returned to the agency without any interest upon completion of all items of work as defined in scope of 
work, submission of final report and acceptance of the same by RECPDCL and in case of any failures/non-
performance of the contract the PBG shall be forfeited/encashed. 
As per performance bank guarantee attachment-II 
 
 
Site Location:- 
The sites are located at various locations in different States of India and as per the annexure I. 
Bidder is advised to visit and examine the site, its surroundings and familiarize himself with the existing 
facilities and environment, and collect all other information which he may require for preparing and 
submitting the bid and entering into the Contract. Claims and objections due to ignorance of existing 
conditions or inadequacy of information will not be considered after submission of the Bid and during 
implementation. 
Work shall be executed according to General Conditions of Contract, Special conditions of contract, 
drawings and technical specifications. 
 
 
 
 DEFINATIONS 
 
DEFINITION OF TERMS 
 
In the contract document as herein defined where the context so admits, the following words and 
expressions will have the following meanings: 
 
The ‘Owner’ shall mean RECPDCL 
 
Chairman shall mean the Chairman, REC Power Distribution Company Ltd 
 
The “Contractor” shall mean the person or the persons, Firm or company whose tender has been accepted 
REC Power Distribution Company Ltd and includes the Contractor’s legal representatives, his/their 
successors and permitted assign and shall carry out work as per advice of Architect/Engineer-in-charge of 
RECPDCL Ltd. 
 

http://www.tenderwizard.com/REC
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The “Owner’s Representative” means the person designated by REC Power Distribution Company Ltd and 
shall include his authorized nominee or agent;   provided, however, that the Owner’s representative may 
be one person for  certain aspects of his agreement and another person for other aspects of work covered 
by this contract. 
 
‘Architect’ shall mean the architectural firm appointed by the owner. Who shall co-ordinate and supervise 
the work of contractor on behalf of owner and shall take decision on any matter whatsoever with the 
concurrence of the Engineer in charge. The decision of the Engineer-in-Charge shall be final and binding 
to all. 

“Engineer in charge” means Chief Technical Officer, RECPDCL or its representative or any other person 
authorized by the Owner. 
 
The ‘Work” shall mean the work to be executed in accordance with the contract or part thereof as the case 
may be and shall include all extra, additional, altered or substituted works as required for performance of 
the contract. 
 
The “Completion Certificate” shall mean the certificate to be issued by the Engineer-in-Charge when the 
works have been completed to his satisfaction. 
 
The ‘Final Certificate” in relation to a work means the certificate regarding the satisfactory compliance of 
the various provisions of contract by the Engineer-in-charge after the period of liability is over. 
 
“Permanent Work” means and includes works which will be incorporated in and form a part of the work to 
be handed over to Owner by the Contractor on completion of the contract. 
 
“Construction Equipment” means all appliances and equipment of whatsoever nature for use in or about 
the execution, completion, operation and maintenance of the work unless intended to form part of the 
permanent work. 
“Site” means the areas inside the premises of the school or as specified by engineer-in-charge on which 
the permanent works are to be executed or carried out and any other places provided by Owner for the 
purpose of the Contract. 
  
The “Contract Document” means collectively the tender documents, design, drawings, specifications, 
agreed variations, if any contract and other documents constituting the tender and acceptance thereof. 
 
The “Contract” shall mean the agreement between Owner and the Contractor for the execution of the works 
however, including therein all contract documents. 
   
The “Specification” shall mean various technical specifications attached and referred to in the tender 
documents. It shall also include relevant Indian Standard Institution Specifications and standards and 
specifications of any other country wherever applicable. 
 
the “Drawing’ shall include maps, plans and tracings or prints thereof with any modifications approved in 
writing by the Engineer-in-Charge and such other drawings as may, from time to time be furnished or 
approved in writing by the Engineer-in-Charge. 
 
The “Tender” means the tender submitted by Contractor for acceptance by Owner. 
 
The “Alteration Order’’ means an order given in writing by the Engineer-in-Charge to effect additions to or 
deletions from and alterations in the works. 
 
The “Sub-Contractor” means any person or firm or company (other than the Contractor) to whom any part 
of the work has been entrusted by the Contractor with the written consent of the Engineer-in-Charge and 
the legal personal representatives, successors and permitted assigns of such person, firm or company. 
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“Running Account Bill” shall mean a Bill for the payment of ‘on account’ money to the there under. 
Contractor in terms of Clause 14.2.4 hereof and associated clauses. 
 
“Schedule of Rates” shall mean the Schedule of Rates annexed to the Acceptance of Tender and shall 
include any remuneration payable to the Contractor for any work, determined in accordance with the 
conditions herein notified in letter of acceptance. 
 
“Notified Claim” shall mean a claim of the Contractor notified in acceptance. 
 
“Agreed Variation” shall mean the Statement of Agreed Variation annexed to the Acceptance of Tender or 
a further Amendment annexed to the Contract forming part thereof. 
 
“Defect Liability Period” shall mean the defect liability period as specified in the Contract. 
 
 Land for Contractor Field Office, Godown and Workshop 
 
It will not be possible for the owner to provide any land/storage for Godown/Workshop/Field  office of the 
contractor. Contractor will have to make his own arrangement at his own cost for the same. 
 
It shall be bidder responsibility to have thorough understanding of the reference documents, site conditions 
and specification included in the bidding document. 
 
3. FINANCIAL BID AND SCOPE OF WORK: FINANCIAL BID AND SCOPE OF WORK is given in technical 
part of bidding document. 
 
4. Cost:  
 
The Price Offer shall be for the assignment as per the Scope of work of Bid Document and shall remain 
FIRM throughout the period of contract. REC PDCL shall not pay and/or reimburse anything over and above 
the price quoted including Service Tax which shall not  be payable extra on quoted price, and quoted price 
shall be inclusive of service tax as applicable. The bidder shall have valid service tax registration and ensure 
deposit of service tax to the tax authorities. The REC PDCL reserves the right to ask the bidder to justify 
and establish price/rate reasonableness including justification for the service tax component. In the event 
of an award of contract, income tax will be deducted by the REC PDCL at source as per law.  
 
 
5. DEVIATION: 
 
The bidder must comply with the Scope of work, all terms and conditions & monthly milestone target for 
execution of work as per bid document. No deviation on the lower side in this regard shall be accepted.  
 
 REC PDCL reserves the right to reject any offer in full or in part or to split/combine districts/blocks & award 
the work to one or more than one bidders, without assigning any reason thereof and without incurring any 
liability to the affected bidders for the action of REC PDCL.  
 
 In case it is decided to split the work to more than one agency at the lowest received rates, preference of 
work may be given to the agency which quoted the lowest rates in response to tender enquiry.  
 
 
6. CONTRACT  
 
6.0 Duration/ Period of Contract:  
6.1 The contract will be for four months from date of award of contract. In case duration of the contract is 
required to be extended for the reason beyond control of the agency, the same shall be done with mutual 
consent on the same rates and terms & conditions.  
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GCC, SCC AND TCC attached as section VII,VIII,IX 
 
 
6.2 TERMINATION OF CONTRACT 
 
6.2.1 The contract shall remain in force for 4 months from the date of award of contract or till satisfactory 
completion of awarded work, whichever is later.  
 
6.2.2 However, in case, in the opinion of REC PDCL if the agency is not likely to make up for the delay or 
test checks by REC PDCL are indicating poor quality or the agency is acting in anyway prejudicial to the 
completion of project or on adoption of unethical practices, the contract may be terminated partly or fully by 
giving 15 days’ notice and the balance works shall be executed at the risk & cost of the agency.  
 
6.2.3 RECPDCL may, terminate the CONTRACT at any stage of the work for any reasons which shall be 
recorded in the letter of termination.  

6.2.4 In case of termination for reasons not attributable to the CONTRACTOR, all work/services executed 
by the CONTRACTOR under this CONTRACT upto the date of termination and accepted by Engineer-in-
charge shall be paid by RECPDCL  

6.2.5 The CONTRACTOR within or at a time fixed by RECPDCL shall depute his authorized representative  
for taking joint final measurement of the works executed thus far and submit the final bill as per joint final 
measurement within 7 days of the date of joint final measurement. The payment, if any, shall be made to 
CONTRACTOR based on final joint measurement.  

 
 
 
7. COST OF BIDDING 
The Bidder shall bear all costs associated with the preparation and delivery of its bid, including costs and 
expenses related to visits to the site and the Owner will in no case be responsible or liable for these costs 
regardless of the outcome of the bidding process. 
 
8. SPLIT-UP OF WORK (all categories) 
8.1 The total scope of work covered in this Bidding Document is divided in to packages as per details 
provided in technical section.i.e. 
8.2 Bidder may quote only for the respective category in which the agency has been empanelled.  
8.3 However, Owner shall award work to one Bidder or multiple bidders based on overall minimum cost to 
Owner irrespective of Bidder’s quoted prices being lowest. 
 
9. SITE VISIT 
9.1 Bidder is advised to visit and examine the site, its surroundings and familiarize himself with the existing 
facilities and environment, and collect all other information which he may require for preparing and 
submitting the bid and entering into the Contract. Claims and objections due to ignorance of existing 
conditions or inadequacy of information will not be considered after submission of the Bid and during 
Implementation. 
9.2 Any loss to the property / life of the visitor due to visitor’s negligence shall be the visitor’s responsibility. 
Visitor shall keep Owner indemnified from any legal consequences arising there from. 
 
BIDDING DOCUMENT, CLARIFICATIONS AND AMENDMENT 
 
10. BIDDING DOCUMENT 
 
10.1 The Bidding Document shall consist of the following and should be read in conjunction with any 
amendment issued subsequently 
10.1.1 Notice Inviting Tender (NIT). 
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10.1.2 Instructions to Bidders and its attachments. 
10.1.3 Eligibility Criteria and associated documents 
10.1.4) General Conditions of Contract (GCC) and its attachments 
10.1.5 SCC(SPECIAL CONDITIONS OF CONTRACT) 
10.1.6 Bill of quantities and schools list. 
10.1.7 Technical Part (DRAWINGS AND TECHNICAL SPECIFICATIONS). 
Bidder shall submit the Master Index of the bidding document duly signed and stamped in token of having 
received, read and complied to all parts of Bidding Document. The Bidding Document shall be read in 
conjunction with any Amendment. 
10.2 The Bidder is expected to examine the Bidding Document, including all instructions, forms, terms, 
specifications and drawings in the Bidding Document. Failure to furnish all information required as per the 
Bidding Document or submission of a bid not substantially responsive to the Bidding Document in every 
respect may result in the rejection of the Bid. 
 
11. CLARIFICATION OF BIDDING DOCUMENT 
11.1 Although the details presented in this Bidding document consisting of Conditions of Contract, Scope 
of Work, Technical Specifications and Drawings have been compiled with all reasonable care, it is the 
Bidder’s responsibility to ensure that the information provided is adequate and clearly understood and it 
includes all documents as per the Index. 
11.1.1 Extension in bid due date shall not generally be granted 
 
 
11.2 AMENDMENT OF BIDDING DOCUMENT 
11.2.1RECPDCL may, for any reason whether at his own initiative or in response to the clarification 
requested by the prospective bidder(s), issue amendment in the form of Addendum during the bidding 
period or subsequent to receiving the bids. Any Addendum thus issued shall become part of Bidding 
Document and Bidder shall submit a copy of the Addendum duly signed and stamped in token of his 
acceptance. Addendum shall be issued to only those bidders, who have been issued the Bidding Document 
or submitted acknowledgement cum consent letter as per the Performa enclosed in the Bidding Document. 
11.2.2 In case Addendum is issued during the bidding period, Bidder shall consider its impact in his bid. In 
case Addendum is issued subsequent to receipt of bids, Bidder shall follow the instructions issued along 
with Addendum with regard to submission of impact on quoted price / revised price, if any. 
 
12. CONFIDENTIALITY OF BIDDING DOCUMENT 
12.1 The Bidding Document is and shall remain the exclusive property of the Owner / RECPDCL without 
any right to Bidder to use them for any purpose except for the purpose of Bidding. 
12.2 On no account will any agency to whom Bidding Documents is issued, part with possession thereof or 
copy or take copies or tracings of any drawing, plan etc. It should be understood that the information therein 
is confidential, and that the Bidding Documents are therefore being issued to bidders in the strictest 
confidence. 
 
13. COMPLIANCE TO BID REQUIREMENT 
ZERO DEVIATION 
13.1. Bidder to note that this is a ZERO deviation bidding document. Owner will appreciate submission of 
offer based on the terms and conditions in the enclosed General Conditions of Contract, ITB, SCC, Scope 
of Work, and Technical Specification etc. to avoid wastage of time and money in seeking clarifications on 
technical / commercial aspect of the offer. 
13.2. Accordingly, Bidder must submit format for “Compliance to Bid requirement” as enclosed with this 
Bidding Document duly filled in along with Unpriced part of Bid. 
13.3. Notwithstanding to the above, bids with the following deviation(s) to the bid conditions may be 
summarily rejected without any post bid reference to the bidder: 
 
(a) Time Schedule / Contract Period 
(b) Schedule of Prices / Schedule of Rates 
(c) Claims and Dispute Resolution 
(d) Scope of Work 



P a g e  14 | 52 

 

(d) Scope of Supply 
(e) Security Deposit 
(f) Termination 
(g) Force Majeure 
(h) Bid Validity 
(i) Price Reduction Schedule 
 
13.4. Any other condition specifically mentioned in the tender documents elsewhere that non-compliance 
of the clause lead to rejection of the bid. 
 
13.5. In case Bidder stipulate deviations, Owner have the right to reject such bid at its absolute discretion 
without giving any opportunity for such Bidder to make good such deficiency. 
 
 
14. DOCUMENTS COMPRISING PRICE BID 
 
PRICE BID 
This Part shall contain the estimated Financial bid , package list detail  . The bidders need to quote  a 

lump sum amount for making the toilet  block fully operational and all work completed as per drawing 

and technical specificatons. Bidder shall be presumed to have quoted against the tendered description of 

work the same shall be binding on the Bidder. Deviations to terms and conditions, presumptions etc. shall 
not be stipulated in Price Part of bid.  In case of any discrepancy in the prices in words and in figures, the 
prices in words shall prevail.  
 
 
 
 
15. BID PRICES 
 
Unless stated otherwise in the Bidding Documents, the Contract shall be for the total works as described 
in Bidding Document, based on the Schedule of Rates submitted by the Bidder and accepted by the Owner. 
Bid Quotes. The bidders need to quote against each item as detailed in bill of quantities and a lump sum 
amount for making the block fully operational.  The quoted Price shall be inclusive of all taxes and duties 
including Service Tax. 
Bidder shall be presumed to have quoted against the tendered description of work as per the detailed of 
bill of quantities and the same shall be binding on the Bidder. In case any activity though specifically not 
covered in description of item under bill of quantities ,but is required to complete the work as per Scope of 
Work, Scope of Supply, Specifications, Standards, Drawings, Conditions of Contract, or any other part of 
Bidding Document, the prices quoted shall deemed to be inclusive of cost incurred for such activity. 
 
The quoted Price shall be deemed to be inclusive of all taxes and duties including Service Tax in line with 
the provisions of Conditions of Contract. 
 
It is for the bidder to assess and ascertain the rates of applicable Taxes & Duties for the tendered work. It 
is clearly understood that RECPDCL/Owner will not have any additional liability towards payment of 
applicable Taxes & Duties as a result of Bidder’s wrong assessment / interpretation of applicable taxes & 
duties. 
 
16. CURRENCIES OF BID & PAYMENT 
The Bidder shall quote in Indian Rupees and shall be paid in Indian Rupees only. 
 
17. BID VALIDITY 
Bid submitted by Bidder shall remain valid for a minimum period of 02 (Two) months from the due date of 
opening of price Bids. Bidders shall not be entitled during the said period, without the consent in writing of 
the Owner / RECPDCL, to revoke or cancel their Bid or to vary the Bid given or any term thereof. 
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18. ARRANGEMENT OF BID 
 
All pages of bid shall be Digitally signed and stamped by authorized signatory (ies) of the bid. 
 
 
19. MODIFICATION AND WITHDRAWL OF BIDS 
The Bidder is not allowed to modify or withdraw its bid after the bid’s submission. 
 
20. BID OPENING AND EVALUATION 
 
OPENING OF PRICE BIDS 
The attending representative(s) of the Bidder may have to produce authorization letter from their competent 
authority, otherwise they will not be allowed to attend the Bid opening. Number of representative wills be 
restricted to maximum one person. The Bidder's representative who is present shall sign a Bid opening 
statement evidencing their attendance 
 
No stipulation, deviation, terms & conditions, presumption, basis etc. shall be stipulated in the bid. Any 
conditions, if stipulated, shall be treated as null and void and may render the bid liable for rejection. 
 
RECPDCL, if necessary, will obtain clarifications on the Bid by requesting for such information / 
clarifications from any or all Bidders, either in writing or through personal contact, all responses shall be in 
writing, and no change in the price or substance of the bid shall be permitted unless specifically sought by 
RECPCDL. 
 
21. COMPLETE SCOPE OF WORK 
The complete scope of work has been defined in the bidding document. Only those bidders who take 
complete responsibility for the complete scope of work as contained in the bidding document shall be 
considered as acceptable. 
 
 
22. AWARD OF CONTRACT 
OWNER'S RIGHT TO ACCEPT OR REJECT ANY BID 
The Owner reserves the right to accept or reject any Bid and to annul the Bidding process and reject all 
Bids at any time prior to award of contract, without thereby incurring any liability to the affected Bidder or 
Bidders or without any obligation to inform the affected Bidder or Bidders of the grounds or the reasons for 
the Owner's 
action. 
 
NOTIFICATION OF AWARD 
RECPDCL will notify the successful Bidder in writing by Letter of Acceptance that their bid has been 
accepted. The Letter of Acceptance will constitute the formation of a Contract until the Contract agreement 
has been signed. 
 
 
23. CONTRACT AGREEMENT 
 
The Contractor shall execute a formal contract with RECPDCL within specified period from the date of issue 
of Letter of Acceptance on a non-judicial stamp paper of appropriate value (Rs. 100/-). The cost of non-
judicial stamp paper shall be borne by the Contractor. 
 
Contract documents for agreement shall be prepared after the acceptance of bid. Until the final contract 
documents are prepared and executed this bid document together with the annexed documents, 
modifications, deletions agreed upon by RECPDCL and bidders acceptance thereof shall constitute a 
binding contract between the successful Bidder and RECPDCL based on terms contained in the aforesaid 
documents and the finally submitted and accepted prices 
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The Contract document shall consist of the following: 
23.1 NIT 
23.2 Original price Bidding Document along with its enclosures issued. 
23.3 Amendment/Corrigendum to original Bidding Document issued, if any. 
23.4 Letter of Acceptance. 
23.45 Detailed letter of Award/Acceptance along with enclosures attached 
There with. 
 
 
 
24. SUB-CONTRACTING 
 
Agencies to whom work is awarded are not allowed to Sub-contract the work to any other parties either in 
part or full without written consent of Engineer in charge and as per the terms specified in GCC. 
 
 
 
25.:  Quantity Variations :  The quantities in respect of individual items of the BOQ for a toilet block can 
vary on both positive  & negative side, however the total variation in the contract  value shall be limited to 
(+) or (-) 30% of the total contract value. The BOQ rates shall remain FIRM for such Post award 
variations. Total no of toilet blocks included in a package can also vary at a later stage depending upon 
the requirements of RECPDCL and the list provided for no of toilet blocks is tentative only and in case 
additional toilet blocks are assigned to the successful bidder and contract value increase more than 30% 
than contractor shall provide additional rebate in lieu of increased scope of work and contract value. 
However in case scope of work decreases to less than 30% due to unseen circumstances then no extra 
claim regarding decrease in scope of work will be entertained. 
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SECTION-V 
ELIGIBILITY CRITERIA 
For CategoryI bidder and CategoryII bidder. 
 
For taking up work as per category defined below 
 
 

a) Category 1: Defines the qualifying Criteria for taking up works of construction upto 1500 nos. of Toilets or 
max three packages. 
 

b) Category 2:  Defines the qualifying Criteria for taking up works of construction without any ceiling on no. 
of packages . 
 

c) The Bidder should have valid PAN No.& applicable Service Tax No. 
 
d) The Bidder should have average annual turnover for the last three financial years ending March 2014 as 

follows (i.e, FY 2011-12, FY 2012-13, FY 2013-14) : 
 
 
 

Average Annual Turnover required 
For Category 1 For Category 2 

10Cr 50 Cr 

 
e) Bidder must have executed and completed the works during preceding (five) financial years ending March 

2014 as follow (i.e FY 2010-11, FY 2011-12, FY 2012-13, FY 2013-14) : 

Must have completed similar work having minimum value of  
For Category 1  

(either of the following) 
For Category 2  

(either of the following)  
 For 1 (one) 
order in Rs 

 For 2 (two) 
orders in Rs 

 For 3 (three) 
orders in Rs 

 For 1 (one) 
order in Rs 

 For 2 (two) 
Orders in Rs 

 For 3 (three) orders 
in Rs 

8 Cr 5Cr 4Cr 40Cr 25 Cr 20Cr 

 
 

f) The Bidder should not be blacklisted by any of Central or state PSUs or CPWD or any other Govt. 
Department. 
 

g) REC PDCL reserves its right to allocate the assignment only for one district or for more than one districts. 
Even districts may also be divided in to a block/blocks at sole discretion of RECPDCL for the allocation of 
work depending upon the capability of the bidder.  

 
h) Similar work means civil works of construction of office buildings, residential buildings, industrial buildings, 
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commercial buildings, Site office works,/bridge/Civil Structure/site office/store sheds etc works 
etc for any Govt./Pvt. company/firm of repute using prefab Technology(prefabricated /pre-engineered 
buildings using PUF/FRCS sandwiched panels/cement Board Panels or any other pre fabricated /pre 
engineered material. . 

 
The Applicant should have positive networth. This will be judged from the audited Balance Sheet of the last 
financial year ending on a date not prior to 18 months from the date of submission of the tender. The 
applicant should not have been declared a non-performer by Central Government/State Government or a 
CPSU during the preceding 2 years and are not currently debarred from contract work by Central or State 
Governments or aCPSU. 
 
 
DETAILS OF CONTRACTOR / FIRMS 
The following documents shall be submitted by intending firms:- 
(a) Audited Balance Sheet, Statement of Profit & Loss or certificate from CA certifying the turnover for last 
four financial  
(b) Copy of Permanent Account Number(PAN) card 
(c) EPF Regn. No. alongwith copy of Challan for the month of March 2014. 
(d) Completion Certificates from Clients / Owners, 
(e) Details of pending litigation, if any. 
(f) Detail of technical & other manpower (Form F) 
(g) Other details in enclosed Forms 
(h) Service Tax Registration 
 (i) Copy of work orders of executed similar work /completion certificates in support of their claims of 
executing similar work 
(k) Undertaking for Corrupt & Fraudulent Practice 
 
All the pages of submission must be signed by authorized signatory of applicant 
enclosing power of attorney 
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SECTION-VI 
 

TENDER EVALUATION METHODOLOGY 
 
OPENING OF BID: 
 
The bid will be opened on dated……03.03.0215…….at 1500 Hrs. The    Bidder    or   his      authorized 
representative may be present at the t i m e  o f  o p e n i n g  of b i d  on the specified date, but a letter 
in the form annexed at ( Form – I)   hereto must be forwarded to this o f f i c e  along with b i d  and a 
copy of this letter must be produced in t h e  office b y  t h e  person attending the opening of bid.   
Unless this letter is presented by him, he may not be allowed to attend the opening of bid. 

 

In case of unscheduled holiday on the closing/opening day of bid, the next working day will be treated 
as scheduled prescribed day of closing/opening of bid; the time notified remaining the same. 
 
EVALUATION OF BID 

 

PRE-QUALIFIYING CRITERIA - Evaluation and comparison of bids will be done as per provisions of Pre-

qualifying Criteria supporting documents as proof of pre-qualifying criteria at section – II.  

 

The RECPDCL will examine the bids to determine whether they are complete, whether any computational 
errors have been made, whether required sureties have been furnished, whether   the   documents   have 
been properly signed and whether the bids are generally in order qualifying to which bids shall be summarily 
rejected. 
 
 
PRICE EVALUATION CRITERIA 

 

AWARD METHODOLOGY 
 

7. AWARD METHODOLOGY. 
i. Work shall be awarded to the respective technically qualified lowest bidder of each package of work 

based on overall minimum cost to the owner.(each package shall be considered a different entity of 
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work.)However in case a bidder is L-1 Bidder for more than one package within state then Bidder will 
be awarded work at the lowest quoted rates among the packages in which the bidder is L-1. 

ii. Work can be awarded to the L1 bidder until the bidder crosses 1500 nos toilet block for category-I 
bidder and without any ceiling for category-II bidder out of the proposed quantities (4754 toilets). 
 

iii. RECPDCL may ask (in case of reaching ceiling limit for no of packages)other eligible L-2 bidder to 
match with L-1 in case L-2 bidder does not agree ,same shall be asked from L-3 bidder and in case 
L-2&L-3 does not agree to work at L-1 rate then RECPDCL reserves the right to award the packages 
to L-1 bidder at L1 prices. 
 

iv. RECPDCL reserves the right to award or not to award work to the L1 bidder based on the assessment 
by RECPDCL for implementation of the project as may be deemed fit by company. 

 
v. Bidder can bid for one package or all the packages as specified in package list. 

 
vi. RECPDCL reserves the right to adopt any of the proposed technology ,split /merge the packages at 

the sole discretion of RECPDCL.RECPDCL reserves the right regarding assessment of bidder 
capacity for max no. of packages at any stage .  Also, RECPDCL reserves the right to award the 
work to L-1 bidder or go for negotiations or may resort to Reverse auction ( R.A) or any other measure 
to arrive at best possible lowest rates. 
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SECTION-VII 

GENERAL CONDITIONS OF TENDER 
 

 
INDEX  

1. GENERAL 
2. SUPPLY OF WATER & ELECTRICITY 
3. WORKS CONTRACT  
4. TAXES, DUTIES AND LEVIES  
5. INCOME TAX & CORPORATE TAX  
6. VAT ON WORKS CONTRACT / WORKS CONTRACT TAX  
7. FIRM PRICE  
8. MOBILISATION ADVANCE  
9. STATUTORY APPROVALS  
10. TESTS AND INSPECTION 
11. INSPECTION OF SUPPLY ITEMS / MATERIALS  
12. FINAL INSPECTION  
13. CONSTRUCTION EQUIPMENT AND ORGANIZATION  
14. MEASUREMENT OF WORKS  
15. ROUNDING OFF  
16. QUALITY ASSURANCE/ QUALITY CONTROL/ HEALTH SAFETY AND ENVIRONMENT (HSE) 

MANAGEMENT  
17. FUEL REQUIREMENT OF WORKERS  
18. PROTECTION OF EXISTING FACILITIES  
19. COORDINATION WITH OTHER AGENCIES  
20. ROYALTY  
21. MAKE OF MATERIALS  
22. RESPONSIBILITY OF CONTRACTOR  
23. REGISTRATION OF THE CONTRACT WITH STATUTORY AUTHORITIES  
24. ADDITIONAL WORKS/ EXTRA WORKS  
25. PRICE VARIATIO 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
1.0 GENERAL  
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1.1 Wherever it is stated in this Bidding Document that a supply is to be made or a work is to be carried 
out, it shall be understood that the same shall be made/ carried out by the CONTRACTOR at his own cost, 
unless a different intention is specifically and expressly stated herein or otherwise explicit from the context. 
Contract Price shall be deemed to have included such cost.  

1.2 The materials, design and workmanship shall satisfy the applicable relevant Indian Standards & 
technical specifications, the job specifications/standards contained herein and codes referred. Where the 
job specifications stipulate requirements in addition to those contained in the standard codes and 
specifications, these additional requirements shall also be satisfied. In the absence of any Standard/ 
Specifications/ Codes of practice for detailed specifications covering any part of the work covered in this 
bidding document, the instructions/ directions of RECPDCL will be binding upon the CONTRACTOR.  

1.3 In case of an irreconcilable conflict between Indian or other applicable standards, Conditions of 
Contract, Specifications, Drawings or Schedule of Rates and any other portion of Bidding Document the 
following shall prevail to the extent of such irreconcilable conflict in order of precedence.  

i) Detailed Letter of Acceptance/Award along with enclosures. ii) Letter of Acceptance. iii) Schedule of Rates 
as enclosures to Detailed Letter of Acceptance/Award. iv)Special Conditions of Contract v)General 
conditions of contract.vi)Job / Particular Specifications. vii) Scope of Work. viii) Drawings ix) Technical / 
Material Specifications. x) Indian Standards xi) Other applicable Standards  

1.4 Where any portion of Conditions of Contract is repugnant or at variance with any provisions of 
Instructions to Bidder then in that case Instructions to Bidder shall be deemed to over-ride the provision(s) 
of Conditions of Contract, only to the extent that such repugnancies of variations in Instructions to Bidder 
are not possible of being reconciled with the provisions of Conditions of Contract.  

1.5 It will be the Contractor's responsibility to bring to the notice of Engineer-in-Charge any irreconcilable 
conflict in the contract documents, before starting the work (s) or making the supply with reference, which 
the conflict exists.  

1.6 In the absence of any Specifications covering any material, design of work (s) the same shall be 
performed / supplies / executed in accordance with Standard Engineering Practice as per the instructions / 
directions of the Engineer-in-Charge, which will be binding on the Contractor.  

 

2.0 SUPPLY OF WATER & ELECTRICITY  
 
Water & electricity shall not be provided by the Owner and have to be arranged by the contractor at his own 
cost.  

3.0 WORKS CONTRACT  

The entire work covered under this contract shall be treated as "Works Contract".  

4.0 TAXES, DUTIES AND LEVIES  
 
4.1 All taxes and duties including Service tax, Works Contract tax, Excise duty, VAT, Sales tax, Custom 
duty, Octroi, entry tax, Education-cess and other levies payable by the Contractor in respect to the Contract, 
or for any other cause, shall be included in the prices quoted  as per Schedule of Rates.  
4.2 However Bidders shall furnish the details of all tax/duties/levies considered inclusive in overall cost of 
package. Accordingly claim of any existing taxes/duties/levied shall be considered inclusive in the price 
quoted and no claim of such nature shall be entertained. 
 
4.3 The award of the Contract shall be on 'Works Contract' basis.  The Bidder shall be responsible for 
payment of any tax levied on the transfer of  property and goods involved in the 'Works Contract' in 
accordance with the applicable Act or Notification(s) by the State or Central Government or other authorities 
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and rules made thereunder including amendments, if any.  The liability on account of such tax as per the 
rates of tax prevailing as on to the date of price bid opening shall be included in the bid price.  In case of 
any variation in the rates of  the tax after the date of price bid opening, the same shall be paid/reimbursed 
to/recovered from the successful Bidder subject to submission of documentary evidence and proof of   
having made the   payment at  the revised rate and on certification by appropriate authority.  
 
4.4 It shall be incumbent upon the successful Bidder to obtain a registration certificate as a dealer under 
the local Sales Tax Act, Central Sales Tax Act, Service Tax Law, Works Contract Cess Law, Building and 
Other    Construction Workers' Welfare Cess Act, 1996 and other law(s) relating to levy of tax, duty, cess 
etc., and necessary evidence to this effect shall be  furnished by the Successful Bidder to RECPDCL/ the 
Employer.  The successful Bidder shall obtain necessary permits under the applicable law for the mining or 
quarrying of soil/earth, sand, stone/aggregates, metals minerals or minor minerals required for the Works 
as the case may be from the State/Central Government authorities and bear the fee or charges applicable, 
thereto. 
 
4.5 The Bid Prices shall also be inclusive of Service Tax applicable on service such as Construction 
Service/Works Contract Services as per the rates prevailing as on date of bid opening.  In case of   any 
variation in the rate  of Service Tax during the period of Contract, an equitable amount shall be payable to/ 
recovered from the successful Bidder to fully take into account any such change on production of 
satisfactory documentary evidence.   
.4.6 If a new tax, duty or levy is imposed under statute or law in India after the date of bid opening and the 
successful bidder becomes liable there under to pay and actually pays the said new tax, duty or levy for 
bonafide use on the Works contracted, the same shall   be reimbursed to the Successful Bidder against 
documentary evidence of proof of payment. 
4.7 The payment/reimbursement of statutory variation in the rates of tax and/or of new tax, duty or  
levy imposed under statute or law in India, would be restricted only for the direct transactions between  
the Employer and the successful bidder 
 
4.8The Bidder shall himself be informed of all the applicable laws, notifications,   rules, circulars and other 
communications of the State or Central or other  authorities with regard to levy of any tax, duty, cess,  levy 
or fee such that his bid  prices take into account all of them It is for the Bidder to assess and ascertain the 
rate of above taxes & duties applicable on quoted items. It is clearly understood that Owner will not have 
any additional liability towards payment of above taxes & duties which are based on Bidder’s wrong 
assessment / interpretation of applicability of said taxes & duties.  
 
4.9  C-FORM will not be issued by OWNER to the Contractor.  
4.10 Owner shall make from Contractor's bills such tax deductions as are required as per rules and 
regulations in force from time to time.  
5.0 INCOME TAX & CORPORATE TAX  
 

5.1 Income Tax deductions shall be made from all payments made to the Contractor as per the rules and 
regulations in force in accordance with the Income Tax Act prevailing from time to time.  

5.1.1   Corporate Tax Liability if any shall be to Contractor’s account.  

6.0 VAT ON WORKS CONTRACT / WORKS CONTRACT TAX  
 
Contractor shall pay VAT/Sales tax on all the purchases made by him for fulfilling his obligations under this 
contract and this should be included in the price quoted by him. VAT on works Contract/ Works Contract 
Tax, as applicable, shall be deducted from the Contractors bill as per the prevailing rate. Any variations to 
the same including statutory variations to the same shall be to Contractor’s account.  

 
7.0  FIRM PRICE  
The contracted prices shall be firm and fixed except as per the provisions stated in the Bidding document 
till the completion of the works in all respects and no escalation in prices on any other account shall be 
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admissible to the Contractor.  

8.0  MOBILISATION ADVANCE  

If requested by the Contractor, Interest bearing Mobilization Advance up to a maximum of 10% (ten 

percent) of the accepted estimated contract value shall be paid to the contractor on acceptance of LOI 

subject to fulfilling the following conditions. The Bank guarantee towards security of “Mobilization Advance” 

should be at least 110% of the advance.  

8.1 Mobilisation advance shall be paid in two stages; the first instalment of 50% of the amount due on 

account of mobilization advance shall be paid against submission of Bank Guarantee of 110% of the 
equivalent amount to cover the mobilization advance of first instalment.  

8.2 The second installment of the mobilization advance i.e. 50% of mobilization advance shall be released 

by the Engineer-in-charge only after the mobilization of contractor at site along with the equipment, tools 

& tackles to take up construction activities to the entire satisfaction of the Engineer-in-charge and against 
submission of separate Bank Guarantee of 110% of equivalent amount to cover the mobilization 
advance for second instalment. The minimum mobilization that shall be completed to qualify for this 

instalment shall be jointly agreed upon before release of the first instalment of the advance.  

8.3 Alternatively, the Contractor may submit a single Bank Guarantee equivalent to 11% of the accepted 

estimated contract value but the Mobilization Advance shall be released in two instalments as mentioned 

above subject to fulfilling the conditions of mobilisation of manpower and equipment at site to the 

satisfaction of Engineer-in-Charge and decision of Engineer-in-Charge in this matter shall be final and 

binding on the Contractor. The Bank Guarantee for Mobilisation Advance shall be valid till such time the 

complete recovery of Mobilisation Advance is made.  

8.4 The mobilization advance shall bear simple interest @ SBI’s PLR rate + 2 % per annum and shall 

be calculated from the date of payment to the date of recovery, both days inclusive, on the outstanding 

amount of advance. Recovery of such amount shall be made by the deduction from the Contractor’s bills 

on pro-rata basis to the gross value of the work billed in such a way that the entire advance is recovered 

by the time eighty percent of gross value of the contract is executed and paid, together with interest due on 

the entire outstanding amount up to the date of recovery of the instalment.  

8.5 The mobilization advance paid to the contractor shall be used for execution of this contract only and the 

contractor shall be required to furnish details of expenditure incurred towards mobilization within two months 

of receipt of the mobilization advance, failing which Owner/ RECPDCL reserve the right to deduct/ encash 

the Bank Guarantee to the extent mobilization advance has not been utilized.  

8.6 RECPDCL shall endeavor to release part or full, the Bank Guarantee against recovered portion of 

Mobilization Advance to the Contractor, within 30 days after recovery on request of Contractor.  

9.0  STATUTORY APPROVALS  
9.1  The approval from any authority required as per statutory rules and regulations of Central/State 
Government/Local Bodies shall be the contractor's responsibility unless otherwise specified in the bid 
document. The application on behalf of the Owner for submission to relevant authorities along with copies 

of required certificates complete in all respects shall be prepared and submitted by the Contractor well 
ahead of time so that the actual construction/ commissioning of the work is not delayed for want of the 
approval/inspection by concerned authorities.  

9.2 The Contractor shall arrange the inspection of the works by the authorities and necessary co-ordination 
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and liaison work in this respect shall be the responsibility of the contractor.  However statutory fees paid, if 
any, for all inspections and approvals to such authorities shall be reimbursed at actual by the Owner to the 
contractor on production of documentary evidence.  

9.3 Any change/ addition required to be made to meet the requirements of the statutory authorities shall be 
carried out by the contractor without additional cost to Owner. The inspection and acceptance of the work 
by statutory authorities shall however, not absolve the contractor from any of his responsibilities under this 
contract.   

 

10.0 TESTS AND INSPECTION  
 

The Contractor shall carry out the various tests as enumerated in the bidding document and the technical 
documents that will be furnished to him during the performance of the work.  

All the tests either on the field or at outside laboratories concerning the execution of the work and supply 
of materials by the Contractor shall be carried out by Contractor at his own cost.  

The work is subject to inspection at all times by the Engineer-in-Charge. The contractor shall carry out all 
instructions given during inspection and shall ensure that the work is being carried out according to the 
technical specifications of this bid document, the technical documents and the relevant codes of practice 
will be furnished to him during the performance of the work.  

Any work not conforming to execution drawings, specifications or codes shall be rejected forthwith and the 
Contractor shall carryout the rectifications at his own cost.  

10.01 Inspection and acceptance of work shall not relieve the Contractor from any of his responsibilities 
under this Contract.  

11.0 INSPECTION OF SUPPLY ITEMS / MATERIALS  
 
11.1 All inspection and tests on bought out items/ materials shall be made as per the specifications forming 
part of this contract. Various stages of inspection and testing shall be identified after receipt of Quality 
Assurance Program from the Contractor/Manufacturer.  

11.2 The Contractor/sub-contractor shall provide all instruments, tools, necessary testing and other 
inspection facilities to inspection engineer of Owner free of cost for carrying out inspection.  

11.3 Where facilities for testing do not exist in the Contractor’s/sub-contractor’s laboratories, samples and 
test pieces shall be drawn by the Contractor/Sub-Contractor in presence of Inspection Engineer of Owner 
and duly sealed by the later and sent for testing in Government approved Test House or any other testing 
laboratories approved by the Inspection Engineer at the Contractor’s cost.  

12.0 FINAL INSPECTION  
After completion of all tests as per specification the whole work will be subject to a final inspection to ensure 
that job has been completed as per requirement. If any defects noticed in the work attributable to Contractor, 
the Contractor at his own cost shall attend these, as and when the owner brings them to his notice. The 
Owner shall have the right to have these defects rectified at the risk and cost of the contractor if he fails to 
attend to these defects immediately  

13.0 CONSTRUCTION EQUIPMENT AND ORGANIZATION  
13.1 CONSTRUCTION EQUIPMENT  

13.1.1  The Contractor shall without prejudice to his overall responsibility to execute and complete the work 
as per specifications and time schedule, progressively deploy construction equipments and tools & 
tackles and augment the same as decided by the Engineer-in-Charge depending on the exigencies of the 

work so as to complete all works within the contracted time schedule and without any additional cost to 
Owner. No construction equipment shall be supplied by the Owner.  
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13.2 SITE ORGANISATION  

13.2.1 Contractor shall deploy supervisory personnel and augment the same as decided by the Engineer-
in-Charge depending upon the site requirement & the exigencies of work so as to complete all works within 
the contracted time schedule and without any additional cost to OWNER. Contractor shall furnish the details 
of all the engineering and supervisory staff deployed for implementation of works. 

 

14.0 PROCEDURE FOR MEASUREMENT 

14.0 PROCEDURE FOR MEASUREMENT & BILLING OF WORK IN PROGRESS 
 
14.1 Measurements 
 
All measurements shall be in metric system. All the works in progress will be jointly measured by the 
authorized agent progressively. Such measurements will be got recorded in the measurement book or in 
the manner as decided by the Engineer-in-Charge by the Engineer-in-Charge or his authorized 
representative and signed in token of acceptance by the Contractor or his authorized representative.  
 
For the purpose of taking joint measurement the Contractor’s representative shall be bound to be present 
whenever required by the Engineer-in-Charge or his authorized representative. If he is absent for any 
reason whatsoever the measurements will be taken by the Engineer-in-Charge or his representative and 
this will be deemed to be correct and binding on the Contractor. 
 
Works that are likely to be covered up by subsequent operations should be got measured before such 
covering up, failing which such covered works may be liable for not being measured. 
Payment will be made on the basis of joint measurements taken by Contractor and certified by Engineer-
in-Charge or his representative.  

Wherever work is executed based on instructions of Engineer-in-Charge or details are not adequate in the 
drawings, Contractor shall take physical measurements in the presence of Engineer-in-Charge.  

Wherever the unit of items has been indicated as lump sum, the payment shall be made on lump sum basis 
after completion of work or the mode specified by Engineer in charge and mode of measurement shall not 
be applicable for such items. 
 
 
14.2 BILLING&TERMS OF PAYMENT  

14.2.1  Payments shall be as per the payment schedule specified in SCC. 

 

14.2.2 Payments shall be made after necessary deductions on account of income tax, mobilisation 
advance and other deductions as per the provisions of the Contract and as required under the law.  

14.2.3 Further break-up of the payment terms or other terms of payment, if any, may be decided by the 

Engineer-in-Charge during execution of the work.  

14.2.4 The Contractor shall submit the R.A. Bill(s) in approved proforma to the Engineer-in-charge of the 
work giving abstract and detailed measurement for the various items executed during the billing period 
(monthly or fortnightly as decided by the Engineer-in-Charge). 

14.2.5 After completion of all work Contractor shall submit the final bill complete in all respect with no claim 
and no dues by Contractor, no objection certificate from labour officer and other completion documents. No 
further claims shall be made by the Contractor after submission of the final bill.  
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14.3 Dispute in Mode of Measurement 
 
In case of any dispute as to the mode of measurement not covered by the contract to be adopted for any 
item or work, mode of measurement as per Indian Standard Specification shall be followed. 
 
 
14.4 LUMP-SUMS IN TENDER 
 
For the item in tender where it include lump sum in respect of parts of work, the Contractor shall be entitled 
to payment in respect of the items at the same rates as are payable under this contract for such items, or 
if the part of the work in question is not in the opinion of the Engineer-in-Charge capable of measurement 
or determination, the Engineer-in-Charge may at his discretion, pay the lump sum amount entered in the 
tender of a percentage thereof and the certificate in writing of the Engineer-in-Charge shall be final to any 
sum or sums payable to him under the provisions of this clause. 
 
14.5 PAYMENTS OF RUNNING ACCOUNT TO BE REGARDED AS ADVANCES 
 
All running account payments shall be regarded as payment by way of advance against the final payment 
only and not as payments for work actually done and completed, and shall not preclude the requiring of 
bad, unsound and imperfect or unskilled work to be removed and taken away and reconstructed or re-
executed or be considered as in admission of the due performance of the contract, of any part thereof in 
this respect, or of the accruing of any claim by the Contractor, nor shall it conclude, determine or affect in 
any way the powers of the Owner under these conditions or any of them as to the final settlement and 
adjustment of the accounts or otherwise, or in any other way vary or affect the contract. The Final bill shall 
be submitted by the contractor within one month of the date fixed for completion of the work. Otherwise, 
the Engineer-in-Charge’s certificate of the measurement and of the total amount payable for the work 
accordingly shall be final and binding on all parties. 
 
14.6 NOTICE OF CLAIMS FOR ADDITIONAL PAYMENT 
 
14.6.1    Should the Contractor consider that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts due in terms of the Contract or should the contractor 
dispute the validity of any deductions made or threatened by the Owner from any Running Account Bills or 
any payments due to him in terms of the Contract, the Contractor shall forthwith give notice in writing of his 
claim in this behalf to the Engineer-in-Charge and the Site Engineer within 10 (Ten) days from the date of 
the issue of orders or instructions related to works for which the Contractor claim such additional payment 
or compensation or on the happening of other event upon which the Contractor bases such claim and such 
notice shall give full particulars of the nature of such claim, grounds on which it is based, and the amount 
claimed. The Contractor shall not be entitled  to raise any claim nor shall the Owner anywise be liable in 
respect of any claim by the Contractor unless notice of such claim shall have been given by the Contractor 
to the Engineer-in-Charge and the Site Engineer in the manner and within the time aforesaid and the 
Contractor shall be deemed to have waived any or all claims and all his rights in respect of any claim nor 
notified to the Engineer-in-Charge and the Site Engineer in writing in the manner and within the time 
aforesaid. 
 
14.6.2 The Engineer-in-Charge and/or the Site Engineer shall be under no obligation to reply to any novice 
of claim given or claim made by the Contractor within the provisions aforesaid or otherwise or to otherwise 
reject the same and no commission or failure on the part of the Engineer-in-Charge/Site Engineer to reject 
any claim made or notified by the Contractor or delay in dealing therewith shall be deemed to be an 
admission by the Owner of the validity of such claim or waiver by the Owner of any of its rights in respect 
thereof with the intent that all such claims otherwise valid within the provisions of Clause 14.6.1  read with 
Clause 14.6.3 and 14.6.4 shall be dealt with/considered by the Owner at the time of submission of the Final 
Bill. 
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14.6.3 Any or all claims of the Contractor notified in accordance with the provision of Clause 14.6.1 hereof 
shall remain at the time of preparation of Final Bill by the Contractor shall be separately included in the 
Final Bill prepared by the Contractor in the form of a Statement of Claims attached thereto giving particulars 
of the Contractor in the claim, grounds on which it is based and the amount claimed and shall be supported 
by a copy (ies) of the notice(s) sent in respect thereof by the Engineer-in-Charge and Site Engineer under 
Clause 14.6.1 hereof. In so far as such claim shall in any manner particular be at variance with the claim 
notified by the Contractor within the provision of Clause 14.6.1 hereof, it shall be deemed to be a claim 
different from the notified claim with consequence in respect thereof indicated in Clause 14.6.1 thereof and 
with consequences in respect of the notified claim as indicated in Clause 14.6.4 hereof. 
 
14.6.4 Any and all notified claims not specifically reflected and included in the Final Bill in accordance with 
the provisions of Clause 14.6.3 hereof shall be deemed to have been waived by the Contractor and the 
Owner shall have no liability in respect thereof and the Contractor shall not be entitled to raise or include in 
the Final Bill any claim(s) other than a notified claim conforming in all respects in accordance with the 
provisions of Clause 14.6.3 hereof. 
 
14.6.5 No claim(s) shall on any account be made by the Contractor after the Final Bill with the intent the 
Final Bill prepared by the Contractor shall reflect any and all claims whatsoever of the Contractor against 
the Owner arising out of or in connection with the Contract or work performed by the Contractor there under 
or relation thereto and the Contractor shall notwithstanding any enabling provision in any law or contract 
and notwithstanding any claim in quantum merit that the Contractor could have in respect thereof be 
deemed to have waived any and all such claims not included In the Final Bill and to have absolved and 
discharged the Owner from and against the  same, even if in not including the same as a foresaid, the (I in 
tractor shall have acted under a mistake of  law or fact. 
 
14.6.6 Notwithstanding the existence of any claim by the Contractor in terms hereof of otherwise the 
Contractor shall continue and be bound to continue and perform the works to completion in all respects 
according to the Contract unless the Contract or works be priory determined by the Owner in terms hereof 
and shall remain liable and bound in all respects under the contract 
 
14.6.7 The payment of any sum on account to the Contractor during the performance of any work or item 
of work in respect of which a claim has been notified by the Contractor in terms of Clause 5.5.1 hereof or 
the making or negotiation of any interim arrangements in respect of the performance of such work or item 
or work by the Owner shall not be deemed to be an acceptance C’ of the related claim by the Owner, or 
any part or portion thereof with the intent that any such payment shall constitute merely a facility or 
assistance to the Contractor and not an obligation upon the Owner. 
 
14.7 PAYMENT OF CONTRACTOR’S BILL 
 
No payment shall be made for works estimated to cost less than Rs.25000/- till after the whole of the work 
shall have been completed and a certificate of completion given. In case of works estimated to cost more 
than Rs. 25000/- the Contractor on submitting the bill will be entitled to receive payment after necessary 
deduction towards security deposit and other applicable statutory deductions and passed by the Engineer-
in-Charge, whose certificate of such approval and passing of the sum so payable shall be final and binding 
to the Contractor. This payment will be made after making necessary deductions as stipulated elsewhere 
in the contract document for materials, security deposit etc. 
 
Payment due to the Contractor shall be made by the Owner by Crossed Account Payee’ cheque or e-
transfer through RTGS/NEFT. In no case will Owner be responsible if the cheque is mislaid or 
misappropriated by unauthorized persons. All payments shall be made in Indian currency. 
 
 
14.8 RECEIPTS FOR PAYMENT 
 
Receipts for payment made on account of work when executed by a firm must be signed by a person 
holding due power of attorney in this respect on behalf of the Contractor except when the Contractor is 
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described in his tender as a limited company in which case the receipts must be signed in the name of the 
company by one of its Principal officers or by some other persons having authority to give effectual receipt 
for the company. 
 
 
 
 
14.9   UNCONDITIONAL NO CLAIM CERTIFICATE  
Unconditional no claim certificate shall be furnished by the CONTRACTOR along with final bill with the 
intent the final bill prepared by the CONTRACTOR shall reflect any and all claims whatsoever of the 
CONTRACTOR against the OWNER arising out of or in contract or work performed by the CONTRACTOR.  

15.0 ROUNDING OFF All payments to and recoveries from the bill of CONTRACTOR shall be rounded off 
to the nearest Rupee. Wherever the amount to be paid/ recovered consists of a fraction of a Rupee (Paise), 
the amount shall be rounded off to the next higher rupee if the fraction consists of 50 (fifty) paise or more 
and if the fraction of a Rupee is less than 50 (fifty) paise, the same shall be ignored.  
 
16.0 QUALITY ASSURANCE/ QUALITY CONTROL/ HEALTH SAFETY AND ENVIRONMENT (HSE) 
MANAGEMENT  
In addition to the provisions of relevant clause of Conditions of Contract (CC) and associated provisions 
thereof, The CONTRACTOR, during entire duration of the Contract, shall adhere to QAQC and HSE 
requirement as per the instructions of Engineer-in-charge and shall maintain the required document in this 
regard.  
 
SAFETY REGULATIONS 
 
16.1 In respect of all labor, directly or indirectly employed in the work for the performance of Contractor’s 
part of this agreement, the Contractor shall at his own expense arrange for all the safety provisions as per 
safety codes of CPWD, Indian Standards Institution, the Electricity Act, the Mines Act and such other Acts 
as applicable. 
 
16.2 The Contractor shall observe and abide by all fire and safety regulations of Owner, Before starting 
construction work Contractor shall consult safety engineer of Owner and Engineer-in-Charge and must 
make good to the satisfaction of the Engineer-in-Charge any loss or damage due to fire to any portion of 
the work done or to be done under this agreement or to any of the existing property of Owner. 
 
 The Contractor undertake to ensure due and complete compliance with all Laws, regulations, rules 
etc. whether of the Central Government or the State Government or of any other competent authority 
applicable to the workmen employed or whose services are otherwise availed of by the Contractor whether 
in connection with the construction work at the site or otherwise, The Owner shall have the right to inspect 
the records maintained by the Contractor concerning such workmen from time to time and the Contractor 
shall whenever required by the Owner produce such records as the Owner may call upon the Contractor to 
produce for the Owner inspection in order to ascertain whether or not the requirements or all such laws, 
regulations, riles etc. have been complied with by the Contractor, In the event of any contravention of such 
laws, regulations, rules etc. coming to light whether as a result of such inspection or to otherwise the Owner 
shall have the right to require the Contractor to effect such compliance within such time as the Owner 
prescribe in that behalf and in the event of the Contractor failing to effect such compliance within the time 
prescribed by the Owner then the Owner shall without prejudice to his other rights be entitled to withhold 
from the amount payable to the Contractor any amount payable to the workmen under any such laws, 
regulations or rules and to make payment thereof to the workmen, The Owner shall also have in that event 
the right to terminate the contract with immediate effect and to exercise powers reserved to the Owner 
under the contract as a result of termination. 
 
 
17.0  FUEL REQUIREMENT OF WORKERS  
The CONTRACTOR shall be responsible to arrange for the fuel requirement of his workers and staff without 
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resorting to cutting of trees and shrubs. Cutting of trees and shrubs is strictly prohibited for this purpose.  

18.0 PROTECTION OF EXISTING FACILITIES  
18.1 CONTRACTOR shall obtain full details of all existing and planned underground services from 
RECPDCL and shall follow these closely at all times during the performance of work. CONTRACTOR shall 
be responsible for location and protection of all underground lines, structures, power cables, etc. at his own 
cost.  

18.2 Despite all precautions, should any damage to any structure / utility etc. occur, the CONTRACTOR 
shall contact RECPDCL and CONTRACTOR shall forthwith carry out repair at his expenses under the 
direction and to the satisfaction of Engineer-in-Charge If the same is not attended by the contractor within 
the said time period, will be get done at panel rates through other agency at Contractor’s risk and cost.  

 
18.3 CONTRACTOR shall take all precautions to ensure that no damage is caused to the existing pipelines, 
cables etc. during construction.  

 

 

19.0 COORDINATION WITH OTHER AGENCIES  
 
Work shall be carried out in such a manner that the work of other agencies operating at the site is not 
hampered due to any action of the Contractor. Proper coordination with other agencies will be Contractor's 
responsibility. In case of any dispute, the decision of Engineer-in-Charge shall be final and binding on the 
Contractor.  

 

20.0 ROYALTY  
Contractor's quoted rate should include the royalty on different applicable items as per the prevailing 
Government rates. In case, owner is able to obtain the exemption of Royalty from the State Government, 
the Contractor shall pass on the same to owner for all the items involving Royalty. Any increase in prevailing 
rate of Royalty shall be borne by the Contractor at no extra cost to the owner.   

21.0 MAKE OF MATERIALS  
The materials required to be supplied by the Contractor under this contract shall be procured only from 
RECPDCL approved vendors. Where the makes of materials are not indicated in the Bidding document 
Contractor shall furnish the details of makes and shall obtain prior approval of Engineer-in-Charge of 
vendors / sub-vendors before placing order.  

22.0 RESPONSIBILITY OF CONTRACTOR  
22.1 The entire work as per scope of work covered under this contract shall be awarded on single point 
responsibility basis.  

22.2 All expenses towards mobilisation at site and demobilisation including bringing in equipment, clearing 
the site etc. shall be deemed to be included in the prices quoted and no separate payments on account of 
such expenses shall be entertained.  

22.3 It shall be entirely the Contractor's responsibility to provide, operate and maintain all necessary 
construction equipments, scaffoldings and safety gadgets, cranes and other lifting tackles, tools and 
appliances to perform the work in a workman like and efficient manner and complete all the jobs as per 
time schedules.  
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22.4 The procurement and supply in sequence and at the appropriate time of all materials and consumables 
shall be entirely the Contractor's responsibility and his rates for execution of work will be inclusive of supply 
of all these items.  

 
23.0 REGISTRATION OF THE CONTRACT WITH STATUTORY AUTHORITIES  
 
Before submission their first invoice for running payment, the Contractor shall register themselves and the 
contract at their own cost with Income Tax, Sales Tax and such other statutory authorities, as may be 
required under the rules and regulations governing in India. The Contract Price shall be deemed to include 
all costs towards the same. A copy of all documents related to all such registration shall be submitted to 
Owner for record.  

24.0 ADDITIONAL WORKS/ EXTRA WORKS  
24.1 The quantities indicated in the SOR are estimated quantities only and can vary during execution of the 
work. The unit rates under this contract shall remain valid for any such variation.  
24.2 Owner reserves their right to execute any additional works/ extra works, during the execution of work, 
either by themselves or by appointing any other agency, even though such works are incidental to and 
necessary for the completion of works awarded to the Contractor. In the event of such decisions taken by 
Owner, Contractor is required to extend necessary cooperation, and act as per the instructions of Engineer-
in-Charge. No extra time/cost compensation will be made by Owner. The extra item rate for the work shall 
be derived on the basis of cost of labour (as per applicable minimum wages), material, transportation etc 
plus 15% charges towards contractor’s profits and overheads. Decision of Engineer-in-Charge shall be final 
and binding in this regard.  

25.0 PRICE VARIATION No price variation on any account shall be applicable.  

26.0 SECURED ADVANCE No secured advance shall be paid by owner.  
27.0 INSURANCE The Contractor shall obtain necessary insurance coverage/policy for the total contract 
value at his own cost & expense in the joint names of Owner & Contractor (Owner shall be the first 
beneficiary ). The Contractor shall keep the Insurance Policy as mentioned above valid till the completion 
of work.  

28.0 FREE ISSUE MATERIALS No free issue material will be supplied by Owner.  
29.0 LIGHTING ARRANGEMENT AT SITE The contractor shall provide uninterrupted lighting of the work 
place and surrounding areas during the night hours as required. No additional payment shall be made on 
this account and the cost in this regard is deemed to be included in the quoted rates.  

30.0 SITE CLEANING The Contractor shall clean and keep clean the work site from time to time to the 
satisfaction of the Engineer-in-Charge for easy access to work site and to ensure safe passage, movement 
and working.  

31.0 FORCE MAJEURE  
31.1 In the event of either party being rendered unable by Force Majeure to perform any obligations required 

to be performed by then under the CONTRACT, the relative obligation of the party affected by such Force 
Majeure shall upon notification to the other party be suspended for the period during which Force Majeure 
event lasts. The cost and loss sustained by the either party shall be borne by respective parties.  

31.2 The term „Force Majeure‟ as employed herein shall mean acts of God, earthquake, war   (declared or 
undeclared), revolts, riots, fires, floods, rebellions, explosions, hurricane, sabotage, civil commotions and 
acts and regulations of respective Government of the two parties, namely the OWNER/RECPDCL and the 
CONTRACTOR.  

31.3 Upon the occurrence of such cause(s) and upon its termination, the party alleging that it has been 
rendered unable as aforesaid thereby, shall notify the other party in writing immediately but not later than 
72 (Seventy two) hours of the alleged beginning and ending thereof, giving full particulars and satisfactory 
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evidence in support of its claims.  

31.4 Time for performance of the relative obligation suspended by the Force Majeure shall then stand 
extended by the period for which cause lasts.  

31.5 If deliveries of bought out items and/ or works to be executed by the CONTRACTOR are suspended 
by Force Majeure conditions lasting for more than 1 (one) month, the OWNER/RECPDCL shall have the 
option to terminate the CONTRACT.  

32.0 CLAIMS AND DISPUTE RESOLUTION  
 

32.1 Claims  
32.1.1 If the Contractor intends to claim any additional payment on the occurrence of any event which 

entitles the Contractor to claim such additional payment, the Contractor shall give notice to the Engineer-

in-Charge as soon as possible and in any event within 10 (ten) days of the Contractor becoming aware of 

such event.  

32.1.2 The Contractor shall keep such contemporary records as may be necessary to substantiate any 

claim. Without admitting RECPDCL’s liability, the Engineer-in-Charge may on receipt of a notice inspect 

such records and may instruct the Contractor to produce and maintain further records. The Contractor shall 

permit the Engineer-in-Charge to inspect all such records and shall (if instructed) submit copies to the 

Engineer-in-Charge.  

32.1.3 Within 30 (thirty) days of issuing a notice, the Contractor shall send to the Engineer-in-Charge an 

account, giving detailed particulars of the amount and basis of the claim.  

32.1.4 Notwithstanding anything to the contrary in this Contract, RECPDCL shall not be liable for any claim 

arising out of or in connection with the Contract or the execution of the Works, unless the Contractor shall 

have given notice of such claim within 60 (sixty) days from the date of issuance of the Completion 

Certificate.  

32.1.5 The Contractor shall be entitled to additional costs as the Engineer-in-Charge considers due, after 

taking Approval from RECPDCL. If the particulars supplied are insufficient to substantiate the whole of the 

claim, the Contractor shall be entitled to payment for such part of the claim as has been substantiated by 

the Engineer-in-Charge and agreed to by RECPDCL.  

32.2 Dispute Resolution  
32.2.1 If any disagreement arises out of or in connection with the validity, application or interpretation of the 

Contract (the “Dispute”), the Parties shall endeavor in good faith to resolve the Dispute through negotiation 

within 7 (seven) days of a written notice setting out the nature of such Dispute.  

32.2.2 In the event that any Dispute is unable to be resolved between the Parties within 21 (twenty-one) 

days of receipt of the notice, then such Dispute shall be referred to arbitration.  

32.2.3 The arbitration will be conducted as per the Arbitration Act. The arbitral tribunal shall comprise of a 

sole arbitrator whom shall be appointed by RECPDCL. The place of arbitration for any Disputes and Related 

Disputes shall be Delhi (save and except where otherwise specified under the Main Contract for the Related 

Dispute, in which event the place of arbitration shall be the place of arbitration for such Related Dispute). 

The language to be used in the arbitral proceedings shall be English. The arbitral award shall be final and 

binding upon both the Parties.  
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32.2.4 Responsibility of payment for all costs of arbitration, excepting counsel fees, shall be as per the 

arbitration award. 

32.2.5 While any Dispute under this Contract is pending; and except where this Contract has been 

terminated in accordance with the terms of this Contract, the Parties shall continue to perform all of their 

respective obligations under this Contract without prejudice to the final determination.  

32.2.6 Where, in RECPDCL's absolute discretion, it is beneficial for the completion of the Facility for any 

Dispute between RECPDCL and the Contractor, in respect of which an arbitration notice has been given, 

to be resolved in the same arbitration proceedings as a dispute between RECPDCL and any other party or 

parties engaged in relation to the completion of the Facility (the “Related Dispute”) then:  

(a) If a notice to concur in the appointment of an arbitrator has been served in the Related Dispute, the 
Contractor hereby agrees that, at RECPDCL's sole option, the Dispute between RECPDCL and the 
Contractor shall be referred to the arbitrator appointed or to be appointed in respect of the Related Dispute 
and be determined at the same time as such Related Dispute;  

(b) Where an arbitrator has already been appointed in connection with the Related Dispute, the Contractor 
hereby agrees that, at RECPDCL's sole option, the Dispute between RECPDCL and the Contractor shall 
be referred to and be determined by the arbitrator so appointed contemporaneously with the Related 
Dispute.  
 

33.0 JURISDICTION  

The CONTRACT shall be governed by and construed according to the laws in force in India. The 
CONTRACTOR hereby submits to the jurisdiction of the Courts situated at New Delhi for the purpose of 
actions and proceedings arising out of the CONTRACT, the Courts at New Delhi only will have the 
jurisdiction to hear and decide such disputes, actions and proceedings.  

34.0 Liquidated damages (LD) 

34.1 . Liquidated damages. Time is the essence of the Contract. In case the CONTRACTOR fails to 

complete the `work within the stipulated period, then, unless such failure is due to Force Majeure or due to 
Owner’s defaults, the total contract price shall be reduced by 0.5% of the total contract price for each week 
of delay or part thereof subject to a maximum of 10% of the total contract price. The said amount will be 
recovered from amount due to CONTRACTOR or contract performance security. 
34.2 The decision of the Engineer-in-Charge in regard to applicability of price reduction for delay shall be 
final and binding on the CONTRACTOR. However price reduction shall be applicable on overall Time 
Schedule.  

34.3 All sums payable under this clause is the reduction in price due to delay in completion period at the 
above-agreed rates.   

35.0 LIMITATION OF LIABILITY  
The aggregate total liability of the Contractor to RECPDCL under the Contract shall not exceed the total 
Contract Price, except that this Clause shall not limit the liability of the Contractor for following:  
36.1 In the event of breach of any Applicable Law;  
35.2 In the event of fraud, willful misconduct or illegal or unlawful acts, or gross negligence of the Contractor 
or any person acting on behalf of the Contractor; or  
35.3 In the event of acts or omissions of the Contractor which are contrary to the most elementary rules of 
diligence which a conscientious Contractor would have followed in similar circumstances; or  
35.4 In the event of any claim or loss or damage arising out of infringement of Intellectual Property; or  



P a g e  34 | 52 

 

35.5 For any damage to any third party, including death or injury of any third party caused by the Contractor 
or any person or firm acting on behalf of the Contractor in executing the Works.  
 
Neither Party shall be liable to the other Party for any kind of indirect or consequential loss or damage 
including, loss of use, loss of profit, loss of production or business interruption which is connected with any 
claim arising under the Contract.  

 
36.0 INDEMNIFY  
The contractor hereby undertakes to indemnify RECPDCL against all actions, suits, proceedings, claims, 
losses, damages etc. Which may arise under Minimum Wages Act, Fatal Accident Act, Workmen 
Compensation Act, Shops & Establishment Act, Family pension & Deposit Linked Insurance scheme or any 
other Act or statutes not herein specifically mentioned but having any direct or indirect application for the 
person(s) engaged under this contract by him.  
 
37. SUB CONTRACTING 
 
SUBLETTING OF WORK 
37.1 No part of the contract nor any share of interest therein shall in any manner or degree be transferred, 
assigned or sublet by the Contractor directly or indirectly to any person, firm or corporation whosoever 
except as provided for in the succeeding sub-clause, without the consent in writing of the Engineer-in-
Charge. 
 
37.2 The Engineer-in-Charge may give written consent to sub-contract for the execution of any part of the 
works at the site, being entered into by the contract or provided each individual sub contract is submitted 
to the Engineer-in-Charge before being entered into and is approved by him. 
 
37.3 List of Sub-Contractors to be supplied:  At the commencement of every month the Contractor shall 
supply to the Engineer-in-Charge list of all Sub-Contractors or other persons or firms engaged by the 
Contractor and working at the site during the previous month with particulars of the general nature of the 
sub-Contractors or works. 
 
37.4 Contractor’s Liability not limited by Sub-Contractors: 
 
Notwithstanding any sub-letting with such approval aforesaid and notwithstanding that the Engineer-in-
Charge shall have received copies of any subcontract, the Contractor shall be and shall remain solely 
responsible for the quality and proper and expeditious execution of the contract in all respects as if 
subletting or subcontracting had not taken place and as if such work had been done directly by the 
Contractor. 
 
37.5 Owner may Terminate Sub-Contractors: 
 
If any Sub-Contractor engaged upon the works at the site executes any work which in the opinion of the 
Engineer-in-Charge is not accordance with the contract documents the Engineer-in-Charge may give 
written notice to the Contractor requiring him to terminate such subcontract and the Contractor upon the 
receipt of such notice shall terminate such subcontract and dismiss the Sub-Contractors and the latter shall 
forthwith leave the works, failing which the Engineer-in-charge shall have the right to remove such Sub-
Contractors from the site. 
 
37.6 No remedy for action taken under this clause : 
No action taken by the Engineer-in-Charge under the clause shall relieve the contractor of any of his 
liabilities under the contract or give rise to any rights to compensation extension of time or otherwise failing 
which the Engineer-in-Charge shall have the rights to remove such sub-Contractors from the site, 
 
38.0 CERTIFICATES AND PAYMENTS 
 
38.1.0 CONTRACTORS REMUNERATION 
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38.1.1 The price to be paid by Owner to Contractor for the whole of the work to be done and for the 
performance of all the obligations undertaken by the Contractor under the contract documents, shall be 
ascertained by the application of the respective schedule of rates (the inclusive nature of which is more 
particularly defined by way of amplification but not of limitation, with the succeeding sub-clause of this 
clause) and payment to be made according to the work actually executed and approved by the Engineer-
in-Charge. The extent expressly provided herein constitutes the sole and inclusive remuneration of the 
Contractor under the contract and no further or other payment whatsoever shall be or become due or 
payable to the Contractor under the contract. 
 
38.1.2 SCHEDULE OF RATES TO BE INCLUSIVE 
 
Schedule of Rates shall be deemed to include and cover all cost, expenses and liabilities of every 
description and all risks of every kind to be taken in executing, completing and handing over the work to 
Owner by the Contractor. The Contractor shall be deemed to have known the nature, scope, magnitude 
and the extent of the works and materials required, though the contract documents may not fully and 
precisely furnish them. He shall make such provision in the Schedule of Rates, as he may consider 
necessary to cover the cost of such item of work which as may be reasonable and necessary to complete 
the works. The opinion of the Engineer-in-charge as to the items of work which are necessary and 
reasonable for completion of work shall be final and binding on the contractor, although the same may not 
be shown on or described specifically in contract documents. 
  
38.1.3 Generality of this present provision shall not be deemed to cut down or limit in any way because in 
certain cases it may and in other cases it may not be expressly stated that the contractor shall do or perform 
a work or supply articles or perform services at his Own cost or without additional payment or without extra 
charges or words to the same effect or that it may be stated or not stated that the same are included in and 
covered by the Schedule of Rates. 
 
38.1.4 Schedule of rate to cover cost of all materials, labour, Equipment etc. 
 
Without in any way limiting the provisions of the preceding sub-clause the Schedule of Rates shall be 
deemed to include and cover the cost of all equipment, materials, labour, insurance, fuel, and appliances 
to be supplied by the Contractor and all other matters in connection with each item in every respect 
maintained and as shown or described in the contract documents or as maybe ordered in writing during the 
continuance or the contract. 
 
38.1.5 Schedule of rates to cover royalties, rents and claims 
 
The Schedule of Rates shall be deemed to include and cover the cost of all royalties and fees for all articles, 
processes, protected by letter, patent or otherwise incorporated in or used in connection with the works, 
also all royalties, rents and other payments in connection with obtaining materials of whatsoever kind for 
the works and shall include an indemnity to Owner which the Contractor hereby give against all actions, 
proceedings, claims, damages, costs and expenses arising from the incorporation or the use on the works 
of any such articles, processes or materials. Octroi or other municipal or local Board charge, if levied on 
materials, equipment or machinery to be brought to site and removed from site for use on work or after 
completion of the work, shall be borne by the Contractor. 
 
38.1.6 Schedule of rates to cover taxes and dues 
 
No exemption or reduction of customs duties, excise duties, VAT or any other duties, transport carriages, 
stamp duties of Central or State Government or other body including one company or dues, taxes or 
charges (from or of any other body including the company), whatsoever will be granted or obtained all of 
which expenses shall be deemed to be included in and cover by the Schedule of Rates. The Contractor 
shall also obtain and pay for all permits, or other privileges necessary to complete work. 
 
38.1.7 Schedule of rates to cover risks of delay 
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The Schedule of Rates shall be deemed to include and cover the risk of all possibilities of delay and 
interference with the Contractor’s conduct of the works which occur from any cause including orders of 
Owner in the exercise of his powers and on account of extension of time granted due to various reasons 
and for all other possible causes of delay. 
 
38.1.8 Schedule of rates cannot be altered 
 
For work under unit rate basis, no alteration will be allowed in the schedule of rates by reason or works or 
any part of them being modified, altered, extended, diminished or omitted. The schedule of rates are fully 
inclusive rates which have been fixed by the Contractor and agreed to by owner and cannot be altered. 
 
For lumpsum items the payment will be made according to the work actually carried out, for which purpose 
an item-wise or work-wise schedule of rates shall be furnished suitably evaluating the value of work done 
and preparing running account bills. 
 
38.2.0 COMPLETION CERTIFICATE 
 
38.2.1 Application for Completion Certificate 
 
When the Contractor fulfills all his obligations as per contract he shall be eligible to apply for completion 
certificate, The Contractor may apply for separate completion certificate in respect of each such portion of 
the work by submitting the completion documents alongwith such application for completion certificate. 
 
The Engineer-in-charge shall normally issue to the Contractor completion certificate within one month after 
receiving an application therefore from the contractor after inspection and verification from the completion 
documents satisfying himself that the work has been completed in accordance with and as set out in the 
construction and erection drawings, and the contract documents. 
 
The Contractor after obtaining the completion certificate is eligible to present the final bill for the work 
executed by him under the terms of contract. 
 
38.2.2 Completion Certificate 
 
Within one month of the completion of the work in all respects the Contractor shall be furnished a certificate 
by the Engineer-in-Charge for such completion but no certificate shall be given nor shall the work be 
deemed to have been executed until all scaffolding, surplus materials and rubbish is cleaned off the site 
completely nor until the work shall have been measured by the Engineer-in Charge whose measurement 
shall be binding and conclusive. 
If the Contractor shall fail to comply with the requirements of this clause on or before the date fixed for the 
completion of the work, the Engineer-in-Charge may at the expenses of the Contractor, remove such 
scaffolding, surplus materials and rubbish and dispose of the same as he thinks fit and clean off such dirt 
as aforesaid, and the Contractor shall forthwith pay the amount  of all expenses so incurred and shall have 
no claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum remaining 
after deducting from the amount actually realized by the sale thereof the full expenses incurred by Owner 
in removal and disposal of such scaffolding, surplus materials, debris, etc. 
 
 
38.2.3 Completion Certificate Documents 
 
For the purpose of clause 38.2.2 the following documents will be deemed to form the completion 
documents: 
 
i) The Technical Documents according to which the work was carried out. 
 
ii) Three sets of Construction Drawings showing therein the modification and corrections made during   

the course of execution signed by the Engineer-in-Charge. 
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iii) Completion Certificate for embedded’ and ‘covered’ up works. 
iv)          Inspection by Engineer in charge or his representatives for assessment of completion of works. 
 
 
 
 
38.2.4 Final decision and final certificate 
 
Upon the expiration of the liability and subject to the Engineer-in-Charge being satisfied that the works have 
been duly maintained by the Contractor during monsoon or such period and as per the maintenance 
activities as mentioned in scope of work and SCC and that the Contractor has in all respect made up an 
subsidence and performed all his obligations under the contract, the Engineer-in-Charge shall (without 
prejudice to the rights of Owner to retain the provisions of relevant clause here or otherwise) give a 
certificate (herein referred to as the final certificate) to that effect and the Contractor shall not be considered 
to have fulfilled the whole or his obligations under the contract until Final Certificate shall have been given 
by the Engineer-in-charge notwithstanding any previous entry upon the works and taking possession, 
working or using of the same or any part thereof by owner. 
 
38.2.5 Certificates and payments no evidence of completion 
 
a) No certificate other than the final certificate or payments against a certificate or on general account shall 
be taken to be an admission by Owner of the due performance of the contract any part thereof or of 
occupancy of validity of any claim by the Contractor. 
 
b) Owner shall have a lien on and over all or any moneys that may become due and payable to the 
Contractor under these presents and/or also on and over the deposit or security amount or amounts made 
under the contract and which may become repayable to the Contractor under the conditions for, or in 
respect of any debt or sum that may become due and payable to Owner by the Contractor either alone or 
jointly with another or others and either under this or under any other contract or transactions of any nature 
whatever between Owner and the Contractor. 
 
c) Owner reserve the right to carry out a post payment audit and/or technical examination of the works and 
the final bills including all supporting vouchers, abstracts etc. and to enforce recovery if as a result of such 
examination any over-payment is discovered in respect of any work done by the Contractor or alleged to 
have been done by him under the contract and such recovery will be made by Owner from the Contractor 
by any or all of the methods presented above. Such audit and/or technical examination may be conducted 
by the Chief Technical Examiner of the Central Vigilance Commission or any other Authority as appointed 
by the owner. If on the other hand any under payment is discovered the amount shall be duly paid to the 
Contractor by Owner. Further, Owner reserves the right to make such recovery and adjustment 
notwithstanding the fact that the amount of the final bill may be included by one of the parties as an item of 
dispute before any Arbitrator appointed under the Arbitration clause of the contract and notwithstanding the 
fact that the amount of the final bill figures in the Arbitration award. And further, unless the Contractor pays 
and clears the claims of Owner immediately on demand, Owner shall, at all times be entitled to deduct the 
said debt or sum from the sums due to the Contractor or becoming payable to the Contractor under these 
presents or under any other contract or transaction whatsoever between the Contractor and the Company. 
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ANNEXURE VI 

 
SPECIALCONDITIONSOFCONTRACT 
 

 
 

1. Contractor s h a l l  submit the complete program o f  construction &  completion o f  work in the form 
of  CPM/PERT/BAR Chart  proposed to be followed  within 10 days after award of work. The 
construction program  should include and indicate specifically the time period in nos. of days for 
each of the following activities from the date of award of work:- 

2.   (a)   To contact concerned Scheme Principal / Head Master & Local Administration and taking 
over of clear / hindrance free site for execution of work. 

        (b)    All civil works upto plinth level.  
        (c)      All super structure work complete. 

 (d)  All allied infrastructure work like Leach pit, soak pit, & other miscellaneous.          Works. 
(e)     Commissioning & handing over. 
 
2.2    Details of manpower / nos. of team to be deployed for the work. 

2.3    Sequence of  item-wise execution of work. 

3.  RAW  MATERIAL : All materials and labour  required  for  the  execution  of  work  shall be  arranged  
by  the contractor including cement & reinforcement steel. 

4. In case construction agency fails to perform and delays in the startup activities ,intermediate 
activities or any other related activities RECPDCL reserves right to withdraw any quantum or portion 
of  work in full or in part  and may award the work to any other agency or NGOs at its sole discretion. 

5. Before startup of work the construction agency has to re survey the site locations jointly with the  
representative of RECPDCL as per requirement of RECPDCL. Further based on this survey report 
RECPDCL will finalize its list and will decide whether to go for construction of toilet block and the 
type& nos of toilet block to be constructed in the school. 
 

6. The contractor shall procure and use 43 grade OP Cement confirming to IS:8112.  Testing of cement 
shall   be got done as per CPWD norms / procedure / frequency. 

 
7. (a)All material used in the work shall be confirming to IS Specification and as per approved 

make/brands list and shall be ISI marked unless otherwise specified.  In the event for items for 
which either brands not specified and ISI marked items not available, the sample of the item 
before use shall be got approved from Engineer –in-charge.  However in either cases the samples of 
materials / fixtures shall be got approved from Engineer –in- charge before use in the work. 
 
(b) Contractor shall be required to produce samples of all materials and fittings sufficiently in 
advance for approval. The contractor when called  upon    shall    provide "make" of samples as 
per approved list for approval before execution   free   of   cost   and also   will make  arrangements  
for  transportation of samples to the designated test  house  as per the direction of Engineer-in-
charge of the work at his own cost. Cost of testing will also be borne by the contractor. 
 

8.  Any  notice  to  be given under this contract shall  be  sent  by  registered post, Speed post at the 
last known registered or  head  office address of the contractor and shall be deemed to have 
been effected   at the time at which the letter would be   delivered   in   the ordinary course ofpost. 
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9. The contractor shall have to provide 2 (two) years warranty for any manufacturing defects in the 

material used for execution of the work. 
 

10.  The contractor shall be supplied drawings required for execution of work like architectural, 
structural & all service plans and other detailed drawings immediately as & when required. If any 
particular drawing is required for execution  of work, contractor  shall inform the Engineer-in-
Charge in writing at least 15 days in advance. 
 

11.  The contractor shall be responsible for obtaining necessary clearances for the works executed by 
him from local bodies for occupation of the building.   Necessary liasoning with other working 
agency & local bodies shall be his responsibility. Any statutory fees to be paid on account of said 
clearances shall be reimbursed to contractor by RECPDCL. 
 

12.  The payment to the contractor shall be made from the registered office of  REC or RECPDCL at  New 
Delhi and cheques will be issued and payable at   Delhi/New Delhi.   The contractor shall not 
claim anything extra on this account.   Alternatively the payment maybe made online through 
RTGS/NEFT. 
 

13.  The Contractor should be registered under VAT for works in the State where the work is to be 
executed and submit a copy of registration along with tender.   The said VAT shall be deducted     as 
per laws at source as applicable.  The contractor shall submit the bills as required under DVAT. 
 

14.  The contractor should have valid PF Code , PAN, TIN and ESI No. & should provide a copy of PF & 
ESI Registration. The contractor shall provide the copies of challans as a proof of remittance of PF & 
ESI amount. The contractor should also maintain the PF records, labour records i.e. copies of wage 
sheets, attendance sheets, monthly returns, annual returns and any other record in this regard for 
inspection and should provide as and when required by the Engineer-in-charge  

 

13. Defect Liability Period: The contractor shall be fully responsible for the quality, workmanship and 
structural   safety   of the construction.  The contractor shall be fully responsible for liability of defects 
in the work executed by him for a period of o n e  year from the date of successful handing over of 
the work on rectifying the list of defects/ deficiencies observed by RECPDCL/Owner before taking 
over. The defect liability period shall start from the date the project is handed over. All defects 
observed during the defect liability period shall be rectified by the contractor at his   own cost and 
expenses. Any major/ minor repair will be done by the contractor free of cost for the one year after 
handing over to the client. Any leakage, blockage or any other defect shall have to be attended by 
the Contractor immediately to keep the toilets functional. In the event of failure on the part of the 
contractor to rectify the defects, the same may, without   prejudice to any other right available to it 
in law, be rectified by RECPDCL for and on behalf  of contractor. RECPDCL shall have the right to 
deduct or set off the expenses incurred by it in rectifying the defects as aforesaid from/against any 
amount due and payable or becoming due and payable by RECPDCL to the contractor under this 
agreement or any other contract what-so-ever. During the Defect-liability period contractor has to 
employee a supervisor to look after the defects for which nothing extra would be payable to the 
contractor. 

 
14. The contractor will be responsible for obtaining “Contractor All Risk Policy" towards entire cost of 
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the work and will obtain “Workmen compensation policy” at his own cost.   The policy should 
cover entire tenure of contract inclusive of extended period, if any. The CAR Policy shall be valid 
upto 02 years from the date of handing over of the project to the client. 

 
15. The  decision  of  the Chairman ,  RECPDCL,  regarding  the  quantum  of reduction as well  as 

justification thereof  in respect  of   rates   for substandard work will be final and would not be open 
to  arbitration and adjudication. 

 
16. The contractor has to control noise and air pollution at site as per norms of State Po l lut ion 

Control Board. 

 
17. The  contractor  will  be  responsible  to  get  register  himself  under  labour  cess  in  “State Buildings 

and other construction workers” welfare board. 

 
18. No advance shall be paid to the contractor against any Material, Tools & Plants, equipment& 

machinery etc. brought at site by the contractor. 

 
19. The   work   may   be   inspected   by   Central   Vigilance   Commission   and   any 

deductions/compensation proposed  by  CVC or RECPDCL or owner in regard to defective work or  
work  not  confirming to specification, loss of time,  amount shall be deducted from his dues. 

 
20. The  contractor  shall  make  all  arrangements  for  ground  breaking  Ceremony  /  inaugural function 

etc. for the projects as required and the cost towards it is deemed to be included in his rates/offer. 
Any expenditure already incurred /to be incurred by RECPDCL shall be recovered from the 
Contractor. 

 
21. RECPDCL shall not supply or procure any material for use on works and the contractor has to make 

his own arrangements for supplying, procuring transportation and storage of all such materials 
required for the work, at his own cost. 

 
 
22. It is clearly agreed and understood by the tenderers/ contractors that notwithstanding anything to 

the contrary that may be stated in the agreement between RECPDCL & the contractor, the 
contractor shall become entitled to payment only after RECPDCL received the corresponding 
payment(s) from the client / owner for the work done by the contractor. Any delay in the release 
of payment by the client / owner to RECPDCL leading to a delay in the release of the corresponding 
payment  by RECPDCL to the contractor,  shall not entitle the contractor any compensation / 
interest from RECPDCL. 

23. The contractor will have to submit a no claim / final claim certificate, duly    notarized on a stamp 
paper of appropriate value, as per the prescribed format of RECPDCL, while release of security 
deposit. 

 
24. The rates quoted by the Contractors shall be inclusive of all the taxes including service tax. Nothing 

extra shall be payable on account of any type of tax. The rates quoted shall be fix & firm for 
the entire contract period including extended period, if any. 

 
25. The payment shall be made to the contractor as per the following schedule. 
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(i) On  completion  of  all  the  works  upto  plinth  level  including 

 Construction of base platform excluding tile work. 
20% of 
total cost of 
toilet block 

(ii) On  completion  of  all  the  works  of  superstructure  including 

erection & installation of wall & roof panel, doors, windows, ventilators 
etc. 

45% of 
total cost toilet 
block 

(iii) On completion of all the balance works like leach pit,  fixtures, water 
/sewer disposal  lines and commissioning & handing over to the client 

25% of 
total cost toilet 
block 

(iv) After  one  month  of  commissioning  and  handing  over  to  the 
owner/client. 
 

5% of 
total cost of 
toilet block. 

(v) After completion of one year defect liability period 5% of 
total cost of 
toilet block. 

 
 
26. The Nos. of Toilets blocks in each package is indicative only.  However, the nos. of toilets blocks may 

increase or decrease in each package depending upon the client’s requirement, locations of  the site 
etc 

27. The contractor shall construct the toilet blocks at the site made available by the school/local 
administration. Any leveling or cutting / filling required shall be done by the Contractor. Nothing 
extra shall be paid to the contractor for any leveling / cutting or filling as required as per site 
condition. On completion of the work, the contractor shall necessarily obtain the signature of the 
Principal/Vice-Principal of the school as evidence of Handing over/Taking over of the Toilet utilities, 
under the contract.  This note shall be counter-signed by RECPDCL  authorised representative. 

 
 
28.SCOPE CHANGES NECESSITATED BY SCHOOL/ DEO :In case of any scope deletion, changes in the 

scope of work, etc..., are necessitated during the progress of work, arising out of the requirements of 
the concerned school authorities, the Contractor shall obtain necessary instructions in writing from 
the Principal and the DEO (District Education Officer) for the same giving reasons/ justification, for 
further instructions by the RECPDCL management. 

 
29. The work is required to be carried out at the schools which may be running classes/having mid-term 

or annual vacations and Contractor shall be required to plan his activities accordingly so that the day 
to day running of the school is not hampered and the progress of the work is achieved as per 
contractual    requirement. 

30.The work shall be carried out as per CPWD-2013 Schedule and it's corresponding Technical   
Specifications and in the absence of same, IS specifications shall be applicable.  In case of non-
availability of both CPWD & IS specifications and in case of Non-Schedule Items, the work shall be 
carried out as per the Item Description and as per the best industry practice for the same. The work 
shall be executed  according to the instructions and directions of the Engineer-in-charge. 

 
31.SECURITY, WATCH & WARD AND MAINTENANCE: 
     The contractor shall maintain, at his own cost, the security of the "Site", i.e., the school premises 

allotted to him for the Construction of Toilet Blocks, in good condition and shall keep regular watch 
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and provide security to the same at all times, so as to prevent pilferage of materials and fittings, 
damage to property, etc.., till the last toilet, under the contractor's scope is completed and handed 
over, as prescribed hereof. Responsibility for providing Watch & Ward, security to the  contractors 
materials, equipment, protection to completed works etc. Shall   be of the contractor until the 
completion and  handing over of the work. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SECTION IX  
(Technical) 
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1 TECHNICAL SPECIFICATIONS 
2 SCOPE OF WORK 
3. DRAWINGS 
4. LIST OF PACKAGES. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
          TECHNICAL SPECIFICATION  (WITH PUF wall & roof panels) 
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Type of structure  
 

Toilet unit for schools. Facilities according to capacity of 
the 
students with PUF sandwich wall panels and roof panel in 
roofing. 

No. of storied Single storied structure. 

Type of 

foundation 

Spread foundations or As per the requirement of site 
condition. 

Technology 

adopted 

Appropriate prefab technology shall be adopted meeting 
the 
requirements for such structures. 

Structure Prefab PUF structural members 

Wall cladding Walls shall be made of Continue line Sandwich panels, 
made out of 0.35mm thick Pre coated steel sheet on both 
side of PUF. The total thickness of panel will be 40mm. PU 
Foam must be CFC free, self-extinguishing, fire retardant 
type having density of  36Kg/CUM. ( ± 2Kgs). The panels 
are join together by tongue and groove method. 
 

Doors Door panels will be of 25mm thick PUF panel having PPGI 
lipping all round duly fixed to the frame using three hinges. 
Each door shutter having 1 no. Aldrop of 250mm, 1 
no.100mm tower bolt fixed on inside & 2 nos. “D” handles. 

Ventilators Ventilators shall be made of aluminium sections with with 
grills 
and SS mosquito wire mesh. 

Flooring Floor shall be made of conventional method on pcc bed 
above layer of sand fillings as required for leveling. 
Providing 
and laying wall non skid (mate Finished) rectified ceramic 
floor tiles of size 300 X 300 mm or more(thickness to be 
specified by the manufacturer),of 1st quality conforming to 
IS : 
15622,of approved make, in all colours, shades, except 
white,ivory,grey,fume red brown, laid on 20mm thick 
cement 
mortar 1:4 (1 cement : 4 coarse sand),including pointing 
the 
joints with white cement and matching pigments etc 
complete. 

Roofing Roof panels shall be sloped roof with appropriate rainwater 
disposal arrangement roof panel shall be made of PUF 
sheets. 
The insulated Roof cladding shall be done with Continue 
line sandwich type panel. The panel shall be made out with 
0.35 mm thick  G.I. Pre coated Profile sheets at outer side 
and 0.35 mm thick Pre coated plain sheet at inner side of 
PUF. Total thickness of roof panel shall be 30 mm. These 
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panels is laid over a wall fixed using suitable Allu. Pop 
Rivet etc.   
Roofing: 
The roof shall have minimum projection of 150 mm from 
the 
eaves & gable wall. The roof sheets shall be fixed on to the 
steel frame work of trusses & 
purlins using STSD screws having suitable washers. The 
roof 
sheeting junction will be 
covered using 0.60mm thick PPGI ridge cover of 150 mm 
each on both slopes. 

Sunshades Sunshades: 
Suitable sunshades made out of 0.50 mm PPGI Sheets will 
be 
provided to all external windows and doors not covered 
under 
Verandah. The minimum projection for the sunshades 
will be 450 mm and 300 mm wider than the width of the 
opening. door side projection will be 600mm . 

Painting work Painting work is not required in PUF structure .painting 
work 
only required in surface of plinth protection all around of 
exposed surface. 

Plumbing and 

sanitary work 

Providing & fixing urinal complete with all fittings & fixtures. 
Providing & fixing PPR pipes for water supply connections 
including all joints fixed over the surface with clamps. 
Providing & fixing PVC drainage pipe lines including 
jointing 
with seal rings & all necessary fittings Providing & fixing 
Indian 
type squatting pan with integral footrest, 

Foundation work Civil Foundation & Flooring: As per standard engineering 
practices:- 
The foundation will be up to 600 mm below & 450 mm 
above 
the NGL & shall be covering the 
following aspects as per drawing. 
A. Excavation of Earth-work & Backfilling of available 
excavated earth. 
B. Providing & Laying in Position Cement Concrete in base 
1:5:10(1 Cement: 5 Coarse Sand: 
10 Graded Stone Aggregate 40 mm Nominal sizes). 
C. Brick Work with local available bricks in: Cement Mortar 
1: 
6 (1Cement: 6 Coarse 
Sand). 
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D. Providing & Laying Damp Proof Course (DPC) 40mm 
thick 
with Cement Concrete 1: 2: 4 (1 
Cement: 2 Coarse Sand: 4 Graded Stone Aggregate 
12.5mm 
Nominal size) over the brickwork. 
E. Sand Filling up to 50 mm over compacted earth. 
F. Providing & Laying in Position Cement Concrete in floor 
1: 
3: 6 (1Cement: 3 Coarse Sand: 6 Graded Stone Aggregate 
20mm Nominal size) 75 mm thick. 
G.Cement Plaster - 12 to 15mm thick mix on the exposed 
external Brick wall over NGL in 1: 6 (1 Cement: 6 Fine 
Sand) 
finished with Water proofing Cement Paint Snowcem or 
equivalent of approved shade. 
H.. Plinth protection of average 50 mm thick 1:5:10 and 
300 
mm in width (Sloping from 3 inches to 1 inch) 

 

        TECHNICAL SPECIFICATIONS (With FRCS Sandwiched wall panel & PPGI 

roofing) 
      

Type of structure  
 

Toilet unit for schools. Facilities according to capacity of 
the 
students with PUF sandwich wall panels and roof panel in 
roofing. 

No. of storied Single storied structure. 

Type of foundation Spread foundations or As per the requirement of site 
condition. 

Technology 

Adopted 

Appropriate prefab technology shall be adopted meeting 
the 
requirements for such structures. 

Structure Structure shall be LGS framed structure vetted by or 
approved by IIT or concerned authority. 

Wall cladding 50mm thick sandwiched panel of two fiber reinforced 
cement 
sheets enclosing a lightweight concrete core fixed with 
tounge & groove joinery system.( Aerocon or equivalent) 

Doors & Windows 

Frames 

Pressed steel door frames complete with priming coat of 
Red oxide primer and two or more coats of synthetic 
enamel 
paint. 

Doors Door panels will be of 25mm thick PUF panel having PPGI 
lipping all round duly fixed to the frame using three hinges. 
Each door shutter having 1 no. Aldrop of 250mm, 1 
no.100mm tower bolt fixed on inside & 2 nos. “D” handles. 
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Ventilators Ventilators shall be made up of Pressed steel with 
Mosquito 
proof SS mesh fixed in the frame .Frame surface shall be 
be 
well painted with enamel of approved brands in 3 coats 
over 
primer coat of red oxide. 

Flooring Floor shall be made of conventional method on pcc bed 
above layer of sand fillings as required for levelling. 
Providing and laying wall non skid (mate Finished) rectified 
ceramic floor tiles of size 300 X 300 mm or more(thickness 
to be specified by the manufacturer),of 1st quality 
conforming to IS : 15622,of approved make,in all 
colours,shades,except white,ivory,grey,fume red 
brown,laid 
on 20mm thick cement mortar 1:4 (1 cement : 4 coarse 
sand),including pointing the joints with white cement and 
matching pigments etc complete. 

Wall Dado height Dado height up to 900mm Ceramic wall tiles shall be 
provided in wall. 

Roofing Roof panels shall be sloped roof with appropriate rainwater 
disposal arrangement roof panel shall be made of PUF/ 
PPGI sheets/ Roofing: 
The roof shall be provided with a one way slope with PPGI 
trapezoidal colour coated sheet 0.6mm thick. The roof shall 
have minimum projection of 150 mm from the eaves & 
gable 
wall. The roof sheets shall be fixed on to the LGS frame 
work of purlins using STSD screws having suitable 
washers. 

Sunshades Sunshades: 
Suitable sunshades made out of 0.50 mm PPGI Sheets will 
be provided to all external windows and doors not covered 
under Verandah. The minimum projection for the 
sunshades 
will be 450 mm and 300 mm wider than the width of the 
opening. door side projection will be 600mm . 

Painting work Finishing exterior walls with Acrylic Smooth exterior paint 
of 
required shade. . 
Inside, distempering with oil bound washable distemper of 
approved brand and manufacture to give an even shade : 

Plumbing and 

sanitary work 

Providing & fixing urinal complete with all fittings & fixtures. 
Providing & fixing PPR pipes for water supply connections 
including all joints fixed over the surface with clamps. 
Providing & fixing PVC drainage pipe lines including 
jointing 
with seal rings & all necessary fittings Providing & fixing 
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Indian type squatting pan with integral footrest, 

Foundation work Civil Foundation & Flooring: As per standard engineering 
practices:- 
The foundation will be up to 600 mm below & 450 mm 
above 
the NGL & shall be covering the 
following aspects as per drawing. 
A. Excavation of Earth-work & Backfilling of available 
excavated earth. 
B. Providing & Laying in Position Cement Concrete in base 
1:5:10(1 Cement: 5 Coarse Sand: 
10 Graded Stone Aggregate 40 mm Nominal sizes). 
C. Brick Work with local available bricks in: Cement Mortar 
1: 6 (1Cement: 6 Coarse 
Sand). 
D. Providing & Laying Damp Proof Course (DPC) 40mm 
thick with Cement Concrete 1: 2: 4 (1 
Cement: 2 Coarse Sand: 4 Graded Stone Aggregate 
12.5mm Nominal size) over the brick 
work. 
E. Sand Filling up to 50 mm over compacted earth. 
F. Providing & Laying in Position Cement Concrete in floor 
1: 
3: 6 (1Cement: 3 Coarse Sand: 6 Graded Stone Aggregate 
20mm Nominal size) 75 mm thick. 
G.Cement Plaster - 12 to 15mm thick mix on the exposed 
external Brick wall over NGL in 1: 6 
(1 Cement: 6 Fine Sand) finished with Water proofing 
Cement Paint Snowcem or equivalent 
of approved shade. 
H.. Plinth protection of average 50 mm thick 1:5:10 and 
300 
mm in width (Sloping from 3 inches 
to 1 inch 
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Scope of Work: 
The scope of work is to build Sandwich panel Toilet Blocksusing "Pre-Fab Technology" in Govt. Schools at 
various locations as mentioned in List of schools of these documents. The locations are tentative and may 
change within same district depending upon feasibility and other factors as determined by Client. 
Brief Scope of work is as under :- 
(i) Taking over of clear/ hindrance free site from the concerned school 
Principal/headmaster/local administration. 
(ii) Execution of works as per details given below. 
(iii) Liasoning with local bodies. 
(iv) Handing over of completed & commissioned work to School authorities/ 
Client. 
(v) Rectification of defects (if any) noticed during one year from date of handing 
over of work to School authorities/Client at Contractor's own costs. 
 
Following works are to be executed in accordance with drawings & technical 
specification :- 
(i) Site layout, Site clearance & Excavation. 
(ii) Foundation & plinth works. 
(iii) Casting of pre-cast RCC panels in casting yard/ Procurement of Sandwich 
panels as per specifications. 
(iv) Transportation of panels to respective sites. 
(v) Installation & fixing of panels as per approved drawings and 
superstructure works using prefabricated/ pre-cast materials/ technology as 
specified in drawings & specifications. 
(vi) Construction of leach pits using pre-cast concrete or  using brickwork 
(vii) Providing WCs and their connection with leach pits. 
(viii) All other allied works as mentioned in approved drawings and/or required 
for completion of works to make the toilets fit for operational use. 
(ix) No electrical works are to be executed in toilet blocks. 
 (x) Providing/painting publicity sign board on wall of toilet block as approved 
by Client alongwith signboard of Boys/Girls on toilet doors/wall 
The Contractor should carefully examine & verify the drawings given in these 
tender documents and would require to improve upon the details & execute such 
items which are missing but required for stability, safety & excellent finishing of 
structure/toilet block at no extra costs. Prior to mass procurement/construction 
of toilets, a mockup/sample toilet in one of the identified school is to be 
constructed and got approved by the Employer. 
Above scope of work is only illustrative & indicative. The bidder is required to 
complete all the works required for successful commissioning of toilets as directed by 
the Engineer. 
The bidder is required to quote his rates for Sandwich panel toilet block as per the technology specified in bill of 
quantities and technical specifications. It would be the discretion of the Client/Employer to award the contract 
based on any type of panel as per the requirement and suitability of RECPDCL. Even if, a bidder quotes rate for 
any one type of panel the decision of Employer/Client with regards to award of work on panel technology would 
be final &binding. 
7 years warranty of the material used. 
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LIST OF PACKAGES 

S.No State District Nos. of Toilets 
Blocks 

1  
Telangana 

Nalgonda, 445 

2 
Rangreddy,Khamam 

510 

3 M.P 
Jhabua-II 

143 

4  
 
 
 
 
 
 

Bihar 

Gopalganj I 
476 

5 
Gopalganj II 

465 

6 
Lakhisarai I 

445 

7 
Lakhisarai II 

470 

8 Bhagalpur I 370 

9 
Bhagalpur II 

430 

10 
Muzafarpur I 

570 

11 
Muzafarpur II 

460 

 Total 4754 
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FORM-I                                

Letter for Submission of Tender 
 
To,   
Addl. General Manager (Tech.) 
RECPDCL,  
1016-1023, 10th Floor, 
Devika Tower,  
Nehru Place, New Delhi-110019 
  

Sub : Building of toilet blocks using Pre- Fab Technology in govt schools 

Sir, 

1. With reference to your Tender No. ---------------  dated ------------ for Building of toilet blocks using 

Pre- Fab Technology in govt schools, I wish to apply for engagement with RECPDCL as “Agency 
for construction of toilet using pre fab technology.  
 
Further, I hereby certify that  
 
I have read the provisions of the all clauses and confirm that notwithstanding anything stated 
elsewhere to the contrary, the stipulation of all clauses of Tender are acceptable to me and I have 
not taken any deviation to any clause.  

 

2. I further confirm that any deviation to any clause of Tender found anywhere in my Bid, shall stand 
unconditionally withdrawn, without any cost implication whatsoever to the REC PDCL. 
 

3. Our bid shall remain valid for period of 90 days from the last date of bid submission. 
 
  

Date:                 Signature……………………  
Place:                 Full Name……………………  
                  Designation…………………  
         Address………………… 

  

 
 
Note:  In absence of above declaration/certification, the Bid is liable to be rejected and shall not 
be taken into account for evaluation.  
  



  

 
 

Seal & Signature of Applicant                                       
 

 
 

FORM ‘A’ 
  

FINANCIAL INFORMATION 
 
 

Financial Analysis  - Details to be furnished duly supported by figures in balance sheet/ profit & loss 
account for the last five years duly certified by the Chartered Accountant, as submitted by the applicant to 
the Income Tax Department (Copies to be attached) 
 
 
Name of Applicant/Bidder : ___________________________ 
 
 

YEARS 
     

 
 

 
 
 

I. Annual Turnover on construction works of last five years 
 
II. Gross Turnover of last three years 

 
III. Profit/ Loss 
 (Loss should be indicated in minus) 

 
IV. Networth  
 
 
 
 
 
 

Signature of Applicant (s) 
 Bidder (s) 
              

 
Signature of Chartered Accountant with Seal 

 
 
 
 
 
 
 
 
 
 
 
 
 



  

 
 

Seal & Signature of Applicant                                      
 

FORM  -B 
 

 
DETAILS OF ALL WORKS OF SIMILAR CLASS COMPLETED DURING THE LAST    FIVE YEARS ENDING LAST DAY OF THE MONTH  

JAN - 2015). 
 

 
*Indicate gross amount claimed and amount awarded by the Arbitrator. 

 
 
 

     Signature of Applicant (s) 
      Bidder (s) 
 
 
 

1 2 3 4 5 6 7 8 9 10 
S. 
No. 

Name of 
work/ project 
and location 

Owner or 
sponsoring 
organization 

Cost of 
work in 
crores 

Date of 
commencement 
as per contract 

Stipulated 
date of 
completion 

Actual 
Date of 
completion 

Litigation/Arbitr
ation pending/ 
in progress with 
details* 

Name and address 
/telephone number] 
 of officer to whom 
reference may be made 

Remarks 

          
 
 
 
 

 
 
 
 
 

         

 
 
 
 
 

         



  

 
 

Seal & Signature of Applicant                                      
 

 
                  

FORM ‘C’ 
 

PROJECT UNDER EXECUTION OR AWARDED 
 
 

S 
No: 

Name of work/ 
project and 
location          

Owner or 
sponsoring 
organization   

Cost 
of 
work 

Date of 
commencement 
as per contract 

Stipulated 
date of 
completion 

Up to date 
percentage 
progress of work  

Slow progress if 
any, and  
reasons  thereof                 

Name And Address/ 
Telephone Number of 
officer to whom 
reference may be made 

Remarks 
 

1 2 3 4 5 6 7 8 9 10 
 
 
 
 
 

         

 
 
Certified that the above list of works is complete and no work has been left out and that the information given is correct to my knowledge and belief.   
 
 
 
 

    Signature of Applicant (s) 
     Bidder (s) 



  

 
 

Seal & Signature of Applicant                                      
 

FORM ‘D’ 
 

 
PERFORMANCE REPORT OF WORKS REFERRED TO IN FORM “B” &”C” 

 
 
1. Name of work/Project & Location 

 
2. Name of Executing Agency/Contractor : 

 
3. Brief Scope of Works : 

 
4. Agreement No 
 
5. Awarded Cost 
 
6. Completed Cost 
 
7. Date of Start 
 
8. Date of Completion 

i) Stipulated date of completion 
 

ii) Actual date of completion 
 
9. Amount of compensation levied for  delayed completion, if any 
 
10.     Amount of reduced rate items, if any 
 
11.     Performance Report     

1) Quality of work            Very Good/Good/Fair/Poor 
 
2) Financial Soundness  Very Good/Good/Fair/Poor 
 
3) Technical Proficiency  Very Good/Good/Fair/Poor 
 
4) Resourcefulness  Very Good/Good/Fair/Poor 
 
5) General behaviour  Very Good/Good/Fair/Poor 

 
 
 
 
 
 

 
Dated :                             Executive Engineer or Equivalent 
     Name of Issuing Authority : 
     Stamp of Issuing Authority :     
                                  
 
 
 
 



  

 
 

Seal & Signature of Applicant                                       
 

FORM “E” 
STRUCTURE  &  ORGANISATION 

 
 
 
1. Name & Address of the applicant 
 
2. Telephone No./Telex No./Fax No. 
 
3. Legal status of the applicant 

(attach copies of original document defining the legal status) 
a) An individual 
b) A proprietary firm 
c) A firm in partnership 
d) A limited company or Corporation 

 
4. Particulars of registration with various  Government bodies (attach attested) Photocopy) 
 
       Organization/ Place of registration                           Registration No. 
 1.  
 
 2. 
 
 3. 
 
5. Name and Titles of Directors & Officers with designation  to be concerned with this work 
 
6.   Designation of individuals authorized to act for the  organization. 
 
7.    Was the applicant ever required to suspend construction for a period of more than six months 

continuously after you commenced the construction? If so, give the name of the project and 
reasons of suspension of work. 

 
8.    Has the applicant, or any constituent partner in case of partnership firm, ever abandoned the 

awarded work before its completion?  If so give name of the project and reasons for 
abandonment. 

 
9.   Has the applicant, or any constituent partner in case of partnership firm, ever been debarred/black 

listed for tendering in any organization at any time? If so, give details. 
 
10.  Has the applicant, or any constituent partner in case of partnership firm, ever been convicted by a 

court of law? If so, give details. 
 
11.   In which field of  Civil Engineering construction the applicant has specialization and interest? 
 
12.   Any other information considered necessary but not included above. 
 

 
 

Signature of Applicant (s) 
 Bidder (s) 

 
 
             



  

 
 

Seal & Signature of Applicant                                       
 

FORM ‘F’ 
 

 
DETAILS OF TECHNICAL & ADMINISTRATIVE PERSONNEL TO BE EMPLOYED FOR THE WORK 
 

S.NO. Designation Total 
number 

Number 
available 
for this 
work 

Name Qualification Professional 
experience and 
details of work 
carried out 

How these 
would be 
involved 
in this 
work 

Remarks  

1 2 3 4 5 6 7 8 9 
         

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

         Signature of Applicant (s) 
 Bidder (s) 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  

 
 

Seal & Signature of Applicant                                   
 

 
FORM ‘G’ 

 
 

DETAILS OF CONSTRUCTION PLANT AND EQUIPMENT LIKELY TO BE USED IN CARRYING OUT THE 
WORK:- 
 

Sr. 
No: 

Name of equipment Nos. Capacity 
or type 

Age Condition Ownership status Current 
location 

Remarks 
 
 
 

Presently  
owned 

Leased To be 
purchased 

1 2 3 4 5 6 7 8 9 10 11 
 

           

           

 
 
 
 
 
 

         Signature of Applicant (s) 
 Bidder (s) 

 
 

 
 
 
 
 
 
 
 
 
 
 
 




